# SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Ridder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

Did	idel acknowledges reco	apt of and i	nas added to an	•	ne proposar and contract doc	cuments the following a	addendam (ad	idenda).
	ADDENDUM NO.	1	DATED	1/27/2025	ADDENDUM NO.	DATED		
P	ADDENDUM NO	2	DATED	1/30/2025	ADDENDUM NO.	DATED		
A	ADDENDUM NO		DATED		_ ADDENDUM NO.	DATED		
lumbe	er	Descrip	otion		TOTAL ADDENDA:	2		
1	Postponed til Februa Download Required				(Must agree with total add Respectfully Submitted,	lenda issued prior to op	pening of bids	s)
2	Revised Advertiseme 6232; Revised Wag							
	Revised or added Pla Download Required.	an Sheet No	os. 2 & 52; Am	endment EBSx	DATE			
						Contractor		
					BY			
					TITLE	Signature		
					ADDRESS			
					CITY, STATE, ZIP			
					PHONE			
					FAX			
					E-MAIL			
(TE	1 (2) 1 (			10.				
(To	be filled in if a corpor	ration)						
Ou	r corporation is charter es and business address	ed under th	e Laws of the S	State of			and the	names,
ши	es and business address	ses of the ex	xecutives are as	ionows.				
	Pr	esident				Address		
	Se	cretary				Address		
	Tr	easurer				Address		
The	e following is my (our)	itemized n	roposal.					
			· r · · · · · · · · · · · · ·					

CRP-0024-04(031)/ 103896303000, CRP-0024-04(032)/ 103896303100 & CRP-0024-04(033)/ 103896303200 Neshoba County(ies)

Revised 01/26/2016

# **SECTION 901 - ADVERTISEMENT**

Electronic bids will be received by the Mississippi Transportation Commission at 10:00 o'clock A.M., Tuesday, February 04, 2025, from the Bid Express Service and shortly thereafter publicly read in the Construction Division for:

Roundabout Construction on SR 15 at SR 16 & Bridge Replacements on Weyerhaeuser Street over Branch & on Lakeside Drive over Kentawka Creek Relief, known as Federal Aid Project Nos. CRP-0024-04(031) / 1038963030, CRP-0024-04(032) / 1038963031 & CRP-0024-04(033) / 1038963032 in Neshoba County.

The attention of bidders is directed to the Contract Provisions governing selection and employment of labor. Minimum wage rates have been predetermined by the Secretary of Labor and are subject to Public Law 87-581, Work Hours Act of 1962, as set forth in the Contract Provisions.

The Mississippi Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, sex, age, disability, religion or national origin in consideration for an award.

# The award of this contract will be contingent upon the Contractor satisfying the DBE requirements.

Contractors may request permission to bid online at <a href="http://shop.mdot.ms.gov">http://shop.mdot.ms.gov</a> at no cost. Upon approval, Contractors shall be eligible to submit a bid using Bid Express at <a href="http://bidx.com">http://bidx.com</a>. Specimen proposals may be viewed and downloaded online at no cost at <a href="http://mdot.ms.gov">http://mdot.ms.gov</a> or purchased online at <a href="http://shop.mdot.ms.gov">http://shop.mdot.ms.gov</a> at a cost of Ten Dollars (\$10.00) per proposal plus a small convenience fee. <a href="Cash or checks">Cash or checks</a> will not be accepted as payment.

Plans must be purchased online at <a href="https://shop.mdot.ms.gov">https://shop.mdot.ms.gov</a>. Costs of plans will be on a per sheet basis plus a small convenience fee. If you have any questions, you can contact the MDOT Plans Print Shop at (601) 359-7460, or e-mail at <a href="mailto:plans@mdot.state.ms.us">plans@mdot.state.ms.us</a>. Plans will be shipped upon receipt of payment. Cash or checks will not be accepted as payment.

Bid bond, signed or countersigned by a Mississippi Agent or Qualified Nonresident Agent, with Power of Attorney attached, a Cashier's check or Certified Check for five (5%) percent of bid, payable to STATE OF MISSISSIPPI, must accompany each proposal.

The attention of bidders is directed to the provisions of Subsection 102.07 pertaining to irregular proposals and rejection of bids.

BRAD WHITE EXECUTIVE DIRECTOR

CODE: (SP)

SECTION 904 - NOTICE TO BIDDERS NO. 4638

DATE: 10/05/2022

SUBJECT: Storm Water Discharge Associated with Construction Activity

(> **5** Acres)

PROJECT: CRP-0024-04(031) / 1038963030, CRP-0024-04(032) / 1038963031

& CRP-0024-04(033) / 1038963032- Neshoba County

A Construction Storm Water General NPDES Permit to discharge storm water associated with construction activity is required.

The Department has acquired Certificate of Permit Coverage MSR-109464 under the Mississippi Department of Environmental Quality's (MDEQ) Storm Water Large Construction General Permit. Projects issued a certificate of permit coverage are granted permission to discharge treated storm water associated with construction activity into State waters. Copies of said permit, completed Large Construction Notice of Intent (LCNOI), and Storm Water Pollution Prevention Plan (SWPPP) are on file with the Department.

Prior to the execution of the contract, the successful bidder shall execute and deliver to the Executive Director an original signed copy of the completed Prime Contractor Certification Forms.

Failure of the bidder to execute and file the completed Prime Contractor Certification Forms shall be just cause for the cancellation of the award.

The executed Prime Contractor Certification Forms shall be prima facie evidence that the bidder has examined the permit, is satisfied as to the terms and conditions contained therein, and that the bidder has the primary responsibility for meeting all permit terms including, but not limited to, the inspection and reporting requirements. For this project, the Contractor shall furnish, set up and read, as needed, an on-site rain gauge.

The Contractor shall make inspections in accordance with condition No. S-5, page 26, and shall furnish the Project Engineer with the results of each weekly inspection as soon as possible following the date of inspection. A copy of the inspection form is provided with the packet. The weekly inspections must be documented monthly on the Inspection and Certification Form. The Contractor's representative and the Project Engineer shall jointly review and discuss the results of the inspections so that corrective action can be taken. The Project Engineer shall retain copies of the inspection reports.

The Engineer will have the authority to suspend all work and/or withhold payments for failure of the Contractor to carry out provisions of MDEQ's Storm Water Construction General Permit, the erosion control plan, updates to the erosion control plan, and /or proper maintenance of the BMPs.

By a full maintenance release or confirmation by the Permit Closeout Committee that the permit is ready for termination, the Construction Division shall submit a completed Request for Termination (RFT) of Coverage to the Office of Pollution Control.

Securing a permit (s) for storm water discharge associated with the Contractor's activity on any other regulated area the Contractor occupies, shall be the responsibility of the Contractor.

SECTION 904 - NOTICE TO BIDDERS NO. 6230 CODE: (SP)

**DATE:** 1/17/2025

**SUBJECT:** Additional Construction Requirements

PROJECT: CRP-0024-04(031) / 1038963030, CRP-0024-04(032) / 1038963031

& CRP-0024-04(033) / 1038963032 - Neshoba County Bidders

are hereby advised of the following additional construction requirements:

• The Lakeside Drive Bridge and the Weyerhaeuser Street Bridge shall be replaced during Phase 1 of the project. The Contractor shall be allowed to replace both bridges simultaneously.

CODE: (SP)

SECTION 904 - NOTICE TO BIDDERS NO. 6231

DATE: 1/17/2025

**SUBJECT:** Lane Closure Restrictions

PROJECT: CRP-0024-04(031) / 1038963030, CRP-0024-04(032) / 1038963031

& CRP-0024-04(033) / 1038963032 - Neshoba County

Bidders are hereby advised of the following lane closure restrictions on the above captioned project:

- Lane Closures will not be allowed from 7:00 AM to 7:00 PM Weekdays and Weekends.
- The roadway closures for the Lakeside Drive Bridge and the Weyerhaeuser Street Bridge shall be allowed between May 27, 2025 and August 1, 2025.

The Contractor will be charged a fee of \$500.00 for each full or partial 5 - minute period until the roadway is back in compliance with the requirements stated above.

Official time can be obtained by calling the following Jackson area phone number: 601-355-9311.

SECTION 904 - NOTICE TO BIDDERS NO. 6232 CODE: (SP)

**DATE:** 1/17/2025

**SUBJECT:** Milestone Completion Date

PROJECT: CRP-0024-04(031) / 1038963030, CRP-0024-04(032) / 1038963031

& CRP-0024-04(033) / 1038963032 – Neshoba County

Milestone – Interim Completion date. Bidders are advised that this project carries a Project Milestone for each bridge site that is an interim completion date for completion of all work necessary to reopen Weyerhaeuser Street and Lakeside Drive. This work includes removal of the existing bridge, construction of the new bridge, placement of riprap, placement of all 19-mm, 12.5-mm and 9.5-mm asphalt, shoulder material brought up level with all 9.5 mm asphalt, placement of guard rail, placement of delineators, placement of impact attenuators, and the application of temporary stripe items.

The Contractor will be assessed a penalty of \$3,800.00 for each calendar day past the milestone completion date for the **Lakeside Drive site**. The Contractor will be assessed a penalty in the amount of \$7,550.00 for each calendar day past the milestone completion date for the **Weyerhaeuser Street site** until the Milestone Work is complete.

The Milestone Completion Date for **Lakeside Drive** shall be <u>June 30, 2025.</u> The Contractor will be allowed to work 24/7 to complete Milestone Work only.

The Milestone Completion Date for **Weyerhaeuser Street** shall be <u>August 1, 2025</u>. The Contractor will be allowed to work 24/7 to complete Milestone Work only.

**Final Completion Date.** Final completion date to complete all remaining work required in the contract shall be <u>October 23, 2026</u> as referenced in Notice to Bidders No. 6223, Contract Time.

"General Decision Number: MS20250104 01/03/2025

Superseded General Decision Number: MS20240104

State: Mississippi

Construction Type: Highway

County: Neshoba County in Mississippi.

#### HIGHWAY CONSTRUCTION PROJECTS

Note: Contracts subject to the Davis-Bacon Act are generally required to pay at least the applicable minimum wage rate required under Executive Order 14026 or Executive Order 13658. Please note that these Executive Orders apply to covered contracts entered into by the federal government that are subject to the Davis-Bacon Act itself, but do not apply to contracts subject only to the Davis-Bacon Related Acts, including those set forth at 29 CFR 5.1(a)(1).

If the contract is entered into on or after January 30, 2022, or the contract is renewed or extended (e.g., an option is exercised) on or after January 30, 2022:

- . Executive Order 14026 generally applies to the contract.
- The contractor must pay all covered workers at least \$17.75 per hour (or the applicable wage rate listed on this wage determination, if it is higher) for all hours spent performing on the contract in 2025.

If the contract was awarded on . Executive Order 13658 or between January 1, 2015 and January 29, 2022, and the contract is not renewed or extended on or after January 30, 2022:

- generally applies to the contract.
- . The contractor must pay all covered workers at least \$13.30 per hour (or the applicable wage rate listed on this wage determination, if it is higher) for all hours spent performing on that contract in 2025.

The applicable Executive Order minimum wage rate will be adjusted annually. If this contract is covered by one of the Executive Orders and a classification considered necessary for performance of work on the contract does not appear on this wage determination, the contractor must still submit a conformance request.

Additional information on contractor requirements and worker protections under the Executive Orders is available at http://www.dol.gov/whd/govcontracts.

Modification Number

Publication Date 01/03/2025

ELEC0917-006 12/01/2024

	Rates	Fringes
ELECTRICIAN	.\$ 32.45	11.05
SUMS2010-027 08/04/2014		
	Rates	Fringes
CARPENTER (Form Work Only)	.\$ 13.02 **	0.00
CARPENTER, Excludes Form Work	.\$ 14.21 **	0.00
CEMENT MASON/CONCRETE FINISHER	.\$ 13.45 **	0.00
HIGHWAY/PARKING LOT STRIPING: Truck Driver (Line Striping Truck)	.\$ 11.23 **	0.00
INSTALLER - GUARDRAIL	.\$ 11.68 **	0.00
INSTALLER - SIGN	.\$ 12.46 **	0.00
IRONWORKER, REINFORCING	.\$ 15.28 **	0.00
LABORER: Asphalt, Includes Raker, Shoveler, Spreader and Distributor	.\$ 10.79 **	0.00
LABORER: Common or General	.\$ 10.20 **	0.00
LABORER: Flagger	.\$ 10.00 **	0.00
LABORER: Grade Checker	.\$ 10.88 **	0.00
LABORER: Mason Tender - Cement/Concrete	.\$ 11.30 **	0.00
LABORER: Pipelayer	.\$ 12.27 **	0.00
LABORER: Laborer-Cones/ Barricades/Barrels - Setter/Mover/Sweeper	.\$ 10.85 **	0.00
OPERATOR: Asphalt Spreader	.\$ 15.33 **	0.00
OPERATOR: Backhoe/Excavator/Trackhoe	.\$ 13.49 **	0.00
OPERATOR: Broom/Sweeper	.\$ 10.17 **	0.00
OPERATOR: Bulldozer	.\$ 14.46 **	0.00
OPERATOR: Concrete Saw	.\$ 14.37 **	0.00
OPERATOR: Crane	.\$ 18.35	0.00
OPERATOR: Distributor	.\$ 12.00 **	0.00
OPERATOR: Drill	.\$ 19.22	0.00
OPERATOR: Grader/Blade	.\$ 15.20 **	0.00
OPERATOR: Loader	.\$ 14.31 **	0.00

1/14/25, 10:53 AM SAM.gov OPERATOR: Mechanic.....\$ 15.40 \*\* 0.00 OPERATOR: Milling Machine.....\$ 14.96 \*\* 0.00 OPERATOR: Mixer..... \$ 12.42 \*\* 0.00 OPERATOR: Oiler..... \$ 12.33 \*\* 0.48 OPERATOR: Paver (Asphalt, Aggregate, and Concrete)......\$ 12.75 \*\* 0.00 OPERATOR: Piledriver..... \$ 15.13 \*\* 0.00 OPERATOR: Roller (All Types)....\$ 11.41 \*\* 0.00 OPERATOR: Scraper.....\$ 12.63 \*\* 0.00 OPERATOR: Tractor..... \$ 9.25 \*\* 0.00 OPERATOR: Trencher..... \$ 13.75 \*\* 0.00 SURVEYOR (Staking, Marking and Brush Clearing).....\$ 12.34 \*\* 0.00 TRUCK DRIVER: Flatbed Truck.....\$ 13.29 \*\* 0.00 TRUCK DRIVER: Lowboy Truck.....\$ 11.00 \*\* 0.00 TRUCK DRIVER: Mechanic.....\$ 12.00 \*\* 0.00 TRUCK DRIVER: Off the Road Truck.....\$ 12.31 \*\* 0.00 TRUCK DRIVER: Water Truck......\$ 9.63 \*\* 0.00 TRUCK DRIVER: Dump Truck (All Types).....\$ 10.34 \*\* 0.00 TRUCK DRIVER: Semi/Trailer Truck.....\$ 12.50 \*\* 0.00

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal Contractors applies to all contracts subject to the Davis-Bacon Act for which the contract is awarded (and any solicitation was issued) on or after January 1, 2017. If this contract is covered by the EO, the contractor must provide employees with 1 hour of paid sick leave for every 30 hours they work, up to 56 hours of paid sick leave each year. Employees must be permitted to use paid sick leave for their own illness, injury or other health-related needs, including

<sup>\*\*</sup> Workers in this classification may be entitled to a higher minimum wage under Executive Order 14026 (\$17.75) or 13658 (\$13.30). Please see the Note at the top of the wage determination for more information. Please also note that the minimum wage requirements of Executive Order 14026 are not currently being enforced as to any contract or subcontract to which the states of Texas, Louisiana, or Mississippi, including their agencies, are a party.

preventive care; to assist a family member (or person who is like family to the employee) who is ill, injured, or has other health-related needs, including preventive care; or for reasons resulting from, or to assist a family member (or person who is like family to the employee) who is a victim of, domestic violence, sexual assault, or stalking. Additional information on contractor requirements and worker protections under the EO is available at

Unlisted classifications needed for work not included wit

https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within the scope of the classifications listed may be added after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) (1) (iii)).

-----

The body of each wage determination lists the classifications and wage rates that have been found to be prevailing for the type(s) of construction and geographic area covered by the wage determination. The classifications are listed in alphabetical order under rate identifiers indicating whether the particular rate is a union rate (current union negotiated rate), a survey rate, a weighted union average rate, a state adopted rate, or a supplemental classification rate.

#### Union Rate Identifiers

A four-letter identifier beginning with characters other than ""SU"", ""UAVG"", ?SA?, or ?SC? denotes that a union rate was prevailing for that classification in the survey. Example: PLUM0198-005 07/01/2024. PLUM is an identifier of the union whose collectively bargained rate prevailed in the survey for this classification, which in this example would be Plumbers. 0198 indicates the local union number or district council number where applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an internal number used in processing the wage determination. The date, 07/01/2024 in the example, is the effective date of the most current negotiated rate.

Union prevailing wage rates are updated to reflect all changes over time that are reported to WHD in the rates in the collective bargaining agreement (CBA) governing the classification.

#### Union Average Rate Identifiers

The UAVG identifier indicates that no single rate prevailed for those classifications, but that 100% of the data reported for the classifications reflected union rates. EXAMPLE: UAVG-OH-0010 01/01/2024. UAVG indicates that the rate is a weighted union average rate. OH indicates the State of Ohio. The next number, 0010 in the example, is an internal number used in producing the wage determination. The date, 01/01/2024 in the example, indicates the date the wage determination was updated to reflect the most current union average rate.

A UAVG rate will be updated once a year, usually in January, to reflect a weighted average of the current rates in the collective bargaining agreements on which the rate is based.

Survey Rate Identifiers

The ""SU"" identifier indicates that either a single non-union rate prevailed (as defined in 29 CFR 1.2) for this classification in the survey or that the rate was derived by computing a weighted average rate based on all the rates reported in the survey for that classification. As a weighted average rate includes all rates reported in the survey, it may include both union and non-union rates. Example: SUFL2022-007 6/27/2024. SU indicates the rate is a single non-union prevailing rate or a weighted average of survey data for that classification. FL indicates the State of Florida. 2022 is the year of the survey on which these classifications and rates are based. The next number, 007 in the example, is an internal number used in producing the wage determination. The date, 6/27/2024 in the example, indicates the survey completion date for the classifications and rates under that identifier.

?SU? wage rates typically remain in effect until a new survey is conducted. However, the Wage and Hour Division (WHD) has the discretion to update such rates under 29 CFR 1.6(c)(1).

# State Adopted Rate Identifiers

The ""SA"" identifier indicates that the classifications and prevailing wage rates set by a state (or local) government were adopted under 29 C.F.R 1.3(g)-(h). Example: SAME2023-007 01/03/2024. SA reflects that the rates are state adopted. ME refers to the State of Maine. 2023 is the year during which the state completed the survey on which the listed classifications and rates are based. The next number, 007 in the example, is an internal number used in producing the wage determination. The date, 01/03/2024 in the example, reflects the date on which the classifications and rates under the ?SA? identifier took effect under state law in the state from which the rates were adopted.

-----

#### WAGE DETERMINATION APPEALS PROCESS

1) Has there been an initial decision in the matter? This can be:

- a) a survey underlying a wage determination
- b) an existing published wage determination
- c) an initial WHD letter setting forth a position on a wage determination matter
- d) an initial conformance (additional classification and rate) determination

On survey related matters, initial contact, including requests for summaries of surveys, should be directed to the WHD Branch of Wage Surveys. Requests can be submitted via email to davisbaconinfo@dol.gov or by mail to:

Branch of Wage Surveys Wage and Hour Division U.S. Department of Labor 200 Constitution Avenue, N.W. Washington, DC 20210

Regarding any other wage determination matter such as conformance decisions, requests for initial decisions should be directed to the WHD Branch of Construction Wage Determinations. Requests can be submitted via email to BCWD-Office@dol.gov or by mail to:

Branch of Construction Wage Determinations Wage and Hour Division U.S. Department of Labor 200 Constitution Avenue, N.W. Washington, DC 20210

2) If an initial decision has been issued, then any interested party (those affected by the action) that disagrees with the decision can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Requests for review and reconsideration can be submitted via email to dba.reconsideration@dol.gov or by mail to:

Wage and Hour Administrator U.S. Department of Labor 200 Constitution Avenue, N.W. Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and any information (wage payment data, project description, area practice material, etc.) that the requestor considers relevant to the issue.

3) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board U.S. Department of Labor 200 Constitution Avenue, N.W. Washington, DC 20210.

\_\_\_\_\_\_

END OF GENERAL DECISION"

# SECTION 903 PERFORMANCE BOND

Project No.:	
For the construction of:	
Contract date:	Contract Price:
FOR OWNER: MISSISSIPPI TRA MISSISSIPPI 39201.	NSPORTATION COMMISSION, 401 N. WEST STREET, JACKSON,
CONTRACTOR (full legal name, con	ntact person, phone number and address):
SURETY (legal name, phone number,	principal place of business and address <u>for notice purposes</u> ):
Second Surety (if applicable):	

The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors and assigns, to the Owner for the performance of the Contract, which is incorporated herein by reference, and subject to the following terms:

- 1. If the Contractor fully and faithfully performs the Contract, the Surety and the Contractor shall have no obligation under this Bond.
- 2. The Surety's obligation under this Bond shall arise after:

PERFORMANCE ROND FOR THE FOLLOWING CONTRACT:

- (a) the Owner first provides notice to the Contractor and the Surety that termination is imminent, pursuant to the current edition of the Mississippi Standard Specifications for Road and Bridge Construction, which is a part of the Contract; and
- (b) the Owner declares a Contractor Default, terminates the Contract, and notifies the Surety.
- 3. Within 20 calendar days as set forth in Section 108.08 of the current edition of the Mississippi Standard Specifications for Road and Bridge Construction, the Surety shall, after discussions with and consent from the Owner, and at the Surety's expense, elect to take one of the following actions:
  - (a) Arrange for the Contractor, with the consent of the Owner, to perform and complete the Contract;
  - (b) Undertake to perform and complete the Contract itself, through its agents or independent contractors:
  - (c) Waive its right to perform and complete, arrange for completion, or obtain a new contractor, and after investigation, determine the amount for which it may be liable to the Owner (subject to the consent of the Owner) and as soon as practicable after the amount is determined, make payment to the Owner.

- 4. If the Surety does not proceed, within a reasonable time frame, to enact and carry out the election made in Paragraph 3, then the Surety shall be deemed to be in default on this Bond, and the Owner shall be entitled to enforce any remedy available to it under the Contract and applicable law.
- 5. Subject to the commitment by the Owner to pay the Balance of the Contract Price, the Surety is obligated, without duplication, for
  - (a) the responsibilities of the Contractor for correction of defective work and completion of the Contract;
  - (b) additional legal, design professional and delay costs resulting from the Contractor's Default, and resulting from the actions or failure to act of the Surety under Paragraph 3; and
  - (c) liquidated damages, or if no liquidated damages are specified in the Contract, actual damages caused by delayed performance or non-performance of the Contractor.
- 6. The Surety hereby waives notice of any change, including changes of time, to the Contract or to related subcontracts, purchase orders and other obligations.
- 7. The penal sum of the Bond shall be equal to the Contract Price; however, the penal sum may be increased or decreased as the result of any subsequent Supplemental Agreements and/or final contract quantities.
- 8. Notice to the Surety, the Owner or the Contractor shall be mailed or delivered to the address listed for notice purposes on the first page of this Bond.

# CONTRACTOR AS PRINCIPAL Company: \_\_\_\_\_ Signature: Name: Title: Address: SURETY Company: Signature: MS Insurance ID # Name: Title: Address: **SURETY** (if applicable) Company: MS Insurance ID # Name: Title: Address:

# SECTION 903 PAYMENT BOND

# PAYMENT BOND FOR THE FOLLOWING CONTRACT: Project No.: For the construction of: Contract date: Contract Price: FOR OWNER: MISSISSIPPI TRANSPORTATION COMMISSION, 401 N. WEST STREET, JACKSON, MISSISSIPPI 39201. CONTRACTOR (full legal name, contact person, phone number and address): SURETY (legal name, phone number, principal place of business and address for notice purposes): Second Surety (if applicable):

The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors and assigns, to the Owner for payment of labor, materials and equipment furnished for use in the performance of the Contract, which is incorporated herein by reference, subject to the following terms:

- 1. If the Contractor promptly makes payment of all sums due to any and all subcontractors, subsubcontractors, suppliers to the Contractor, suppliers to subcontractors and/or laborers who have performed work on the project site, and defends, indemnifies and holds harmless the Owner from claims, demands, liens or suits by any person or entity seeking payment for labor, materials or equipment furnished for use in the performance of the Contract, then the Surety and the Contractor shall have no obligation under this Bond.
- 2. The Owner shall provide notice to the Surety of any claims, demands, liens or suits against the Owner or the Owner's property that it receives from any person or entity ("Claimants") seeking payment for labor, materials or equipment furnished for use in the performance of the Contract.
- 3. Upon notice of any claims, demands, liens or suits provided by the Owner or Contractor or given to the Surety by a Claimant, the Surety shall promptly and at the Surety's expense, defend, indemnify and hold harmless the Owner against said claim, demand, lien or suit and shall take the following additional actions:
  - (a) Send an answer to the Claimant, with a copy to the Owner, within sixty (60) days after receipt of the Claim, stating the amounts that are undisputed and the basis for challenging any amounts that are disputed; and
  - (b) Pay or arrange for payment of any undisputed amounts.

- 4. The Surety shall not be liable to the Owner, Claimants or others for obligations of the Contractor that are unrelated to the Contract. The Owner shall not be liable for the payment of any costs or expenses of any Claimant under this Bond and shall have no obligation under this Bond to make payments to, or give notice on behalf of, Claimants, or otherwise have any obligations to Claimants under this Bond.
- 5. The Surety hereby waives notice of any change, including changes of time, to the Contract or to related subcontracts, purchase orders and other obligations.
- 6. The penal sum of the Bond shall be equal to the Contract Price; however, the penal sum may be increased or decreased as the result of any subsequent Supplemental Agreements and/or final contract quantities.

CONTRACTOR AS PRINCIPAL Company:		
Signature:Name:		
Title:Address:		
SURETY Company:		
Signature:Name:	MS Insurance ID #	
Title:Address:		
SURETY (if applicable) Company:		
Signature:	MS Insurance ID #	
Name:		
Address:		

:3TAO CHECKED BA:

:Y8 Q3JIAT3Q

DESIGNED BA:

PROJECT NO.: CRP-0024-04(031)

EWZ CON: 103869/303000

CONUTY: NESHOBA

**KEVISION** 

1		
AD		

			SUMMARY	SUMMARY OF REVISIONS		
DATE	1st ORDER	ADDENDUM	2nd ORDER	ВУ	SHEET ID	DESCRIPTION
11-12-24	×			VOLKERT	TITLE	STORMWATER PERMIT UPDATED.
11-12-24	×			VOLKERT	SQ-1	UPDATED GRASSING QUANTITY.
11-12-24	×			VOLKERT	SQ-2	UPDATED GRASSING QUANTITY.
11-12-24	×			VOLKERT	SQ-3	UPDATED GRASSING QUANTITY.
11-12-24	×			VOLKERT	SQ-4	UPDATED GRASSING QUANTITY.
11-12-24	×			VOLKERT	SQ-5	UPDATED GRASSING QUANTITY.
11-12-24	×			VOLKERT	9-05	UPDATED GRASSING QUANTITY.
11-12-24	×			VOLKERT	SQ-7	UPDATED GRASSING QUANTITY.
11-12-24	×			VOLKERT	8-08	UPDATED GRASSING QUANTITY.
11-12-24	×			VOLKERT	SQ-9	UPDATED GRASSING QUANTITY.
11-12-24	X			VOLKERT	SQ-10	UPDATED GRASSING QUANTITY.
11-12-24	×			VOLKERT	SQ-11	UPDATED GRASSING QUANTITY.
12-31-24		×		VOLKERT	SC-1	REMOVED NOTE.

