

SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO.	<u>1</u>	DATED	<u>4/8/2025</u>	ADDENDUM NO.	_____	DATED	_____
ADDENDUM NO.	_____	DATED	_____	ADDENDUM NO.	_____	DATED	_____
ADDENDUM NO.	_____	DATED	_____	ADDENDUM NO.	_____	DATED	_____

Number

Description

- 1 Revised Table of Contents; Revised NTB Nos. 6773 & 6776;
Added NTB No. 6786; Amendment EBSx Download Required.

TOTAL ADDENDA: 1

(Must agree with total addenda issued prior to opening of bids)

Respectfully Submitted,

DATE _____

Contractor

BY _____

Signature

TITLE _____

ADDRESS _____

CITY, STATE, ZIP _____

PHONE _____

FAX _____

E-MAIL _____

(To be filled in if a corporation)

Our corporation is chartered under the Laws of the State of _____ and the names, titles and business addresses of the executives are as follows:

President

Address

Secretary

Address

Treasurer

Address

The following is my (our) itemized proposal.

NHPP-7314-01(007)/ 109500301000

Rankin County(ies)

Revised 01/26/2016

**MISSISSIPPI DEPARTMENT OF TRANSPORTATION
TABLE OF CONTENTS**

PROJECT: NHPP-7314-01(007)/109500301 - Rankin

Section 901 - Advertisement

Section 904 - Notice to Bidders

#1	Governing Specification, w/ Supplement
#2	Status of ROW, w/ Attachments
#3	Final Cleanup
#296	Reduced Speed Limit Signs
#445	Mississippi Agent or Qualified Nonresident Agent
#516	Errata and Modifications to the 2017 Standard Specifications
#1225	Early Notice to Proceed
#1226	Material Storage Under Bridges
#1241	Fuel and Material Adjustments
#1963	Guardrail Pads
#2206	MASH Compliant Devices
#2273	Mississippi Special Fuel Tax Law
#2782	DBE Pre-Bid Meeting
#2895	Exploratory Joint Cleanout
#2954	Reflective Sheeting for Signs
#3676	Asphalt Gyratory Compactor Internal Angle Calibration
#4113	Unique Entity ID Requirement For Federal Funded Projects
#4702	App for Traffic Control Report
#5551	Federal Bridge Formula
#5605	Disadvantaged Business Enterprise In Federal-Aid Highway Construction, w/ Supplement
#5750	Manual on Uniform Traffic Control Devices (MUTCD)
#6195	Retroreflectivity Requirements
#6773	Contract Time
#6774	Specialty Items
#6775	Cooperation Between Contractors
#6776	Lane Closure Restrictions
#6777	Additional Construction Requirements
#6784	Temporary Construction Signs
#6785	Underground Utilities
#6786	Milestone Completion Date
906	Required Federal Contract Provisions -- FHWA 1273, w/Supplements

Section 907 - Special Provisions

907-101-1	Definitions and Terms
907-102-2	Bidding Requirements and Conditions
907-105-2	Control of Work
907-106-3	Control of Materials
907-108-4	Subletting of Contract
907-108-6	Default and Termination of Contract
907-109-5	Measurement and Payment

PROJECT: NHPP-7314-01(007)/109500301 - Rankin

907-401-2	Asphalt Pavements - General
907-403-4	Asphalt Pavements
907-413-2	Cleaning and Sealing Joints and Cracks
907-618-11	Work Zone Law Enforcement
907-618-12	Traffic Control Management
907-619-5	Traffic Control for Construction Zones
907-626-11	Thermoplastic Markings
907-627-1	Raised Pavement Markings
907-700-1	Materials and Tests
907-701-4	Hydraulic Cement, w/ Supplement
907-702-4	Bituminous Materials
907-703-2	Gradation
907-705-1	Stone Riprap
907-707-3	Joint Materials
907-711-2	Plain Steel Wire
907-712-1	Fence and Guardrail
907-713-1	Waterproofing Admixture
907-714-3	Miscellaneous Materials
907-718-1	Timber and Dimension Lumber
907-720-3	Pavement Marking Materials
907-721-4	Materials for Signing
907-804-11	Concrete Bridges and Structures, w/ Supplement
907-808-1	Joint Repair
907-823-8	Preformed Joint Seal
907-824-3	Routine Bridge Repair
907-828-3	Hybrid Polymer Concrete Overlay

Section 905 - Proposal, Proposal Bid Items, Combination Bid Proposal

Certification of Performance - Prior Federal-Aid Contracts

Certification Regarding Non-Collusion, Debarment and Suspension

SAM.GOV Registration and Unique Entity ID

Section 902 - Contract Form

Section 903 - Contract Bond Forms

Form -- OCR-485

(REVISIONS TO THE ABOVE WILL BE INDICATED ON THE SECOND SHEET
OF SECTION 905 AS ADDENDA)

04/07/2025 02:05 PM

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 6773

CODE: (SP)

DATE: 04/08/2025

SUBJECT: Contract Time

PROJECT: NHPP-7314-01(007) / 109500301 – Rankin County

The calendar date for completion of work to be performed by the Contractor for this project shall be **April 30, 2026** which date or extended date as provided in Subsection 108.06 shall be the end of contract time. It is anticipated that the Notice of Award will be issued no later than **May 13, 2025** and the effective date of the Notice to Proceed / Beginning of Contract Time will be **June 12, 2025**.

Should the Contractor request a Notice to Proceed earlier than **June 12, 2025** and it is agreeable with the Department for an early Notice to Proceed, the requested date will become the new Notice to Proceed date.

All requests for an early Notice to Proceed shall be sent to the Project Engineer who will forward it to the Contract Administration Division.

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 6776

CODE: (SP)

DATE: 4/8/2025

SUBJECT: Lane Closure Restrictions

PROJECT: NHPP-7314-01(007) / 109500301 –Rankin County

Bidders are hereby advised of the following lane closure restrictions on the above captioned project:

- Lane Closures will not be allowed Monday through Saturday - 6:00 AM to 7:00 PM
- No Sunday work. Sunday work is defined as 7:00 PM Saturday to 7:00 PM Sunday.
- The roadway closure for this project shall **NOT** be allowed until the roadway closure for Project Number BR-7314-00(032)/107569-302000 has been removed. For the purpose of this Contract the roadway closure must be established immediately after the roadway closure for Project Number BR-7314-00(032)/107569-302000 has been removed. The roadway closure for US 80 shall remain in effect while the respective roadway closures for each project are either being removed or established. Direct cooperation with the Contractors of both projects shall be required concerning traffic control operations.

The Contractor will be charged a fee of **\$500.00** for each full or partial 5-minute period until the roadway is back in compliance with the requirements stated above.

Official time can be obtained by calling the following Jackson area phone number: 601-355-9311.

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 6786

CODE: (SP)

DATE: 4/8/2025

SUBJECT: Milestone Completion Date

PROJECT: NHPP-7314-01(007) / 109500301 – Rankin County

Milestone – Interim Completion date. Bidders are advised that this project carries a Project Milestone that is an interim completion date for completion of all work necessary to reopen US 80. This work includes signing of the detour, removal and reconstruction of portions of the bridge structure, all work necessary to reset concrete girder span No. 9, all drainage items, earthwork, crushed stone, bridge end pavement, jointed concrete pavement, all 12.5-mm Asphalt, shoulder material brought up level with all 12.5-mm Asphalt, guardrail, installation of the hybrid polymer concrete overlay, and the application of temporary stripe items. The Contractor will be assessed a penalty in the amount of \$4,800.00 for each calendar day past the milestone completion date until the Milestone Work is complete.

The Milestone Completion Date shall be 100 calendar days after the date that the road is shut down as determined by the Engineer. The Contractor will be allowed to work 24/7 to complete Milestone Work only.

Milestone time will begin when the roadway closure for the existing project **BR-7314-00(032) / 107569-3020, 3021** is removed. The roadway closure for NHPP-7314-01(007) / 109500-301 must be put up as the existing roadway closure is being removed.

Final Completion Date. Final completion date to complete all remaining work required in the contract shall be April 30, 2026 as referenced in Notice to Bidders No. 6773, Contract Time.