

Call 02 Dead Tree Removal on various Routes throughout District on MS 19, MS 25, US 45, known as State Project No. MP-5000-00(230) / 309692302 in Districtwide Five (5).

Q1. Can a locations map be provided (as provided with previous projects with the same or similar scopes of work) for each route that corresponds with the estimated quantities referenced in NTB #6978. There is no way to calculate the number of mobilizations or production required with the information provided.

A1. See Addendum 1.

Q2. I request that MDOT provide a map of routes to be cleared. If we are only given miles of debris clean up on a road, we will have to assume that ALL miles will be the worst areas, and it will increase the price per mile.

A2. See Addendum 1.

Q3. The February 25th Tree Removal Lettings, which included a similar scope of work, had a completion date of October 17th, 2025. In comparison, the June Lettings currently list a completion date of November 28th, 2025. Given the comparable scope of work and that we are approaching the end of June, I wanted to confirm whether the completion date for the June 26th Tree Removal Lettings is accurate. Was the November 28th, 2025 date set intentionally, or might it have been overlooked?

A3. The Completion Date as shown in the Contract Documents is correct.