

Call 01 Bridge Repair on US 72 over KCS Railroad (Bridge No. 64.4), known as Federal Aid Project No. NHPP-0007-01(103) / 109671301 in Alcorn County.

- Q1. We have an ongoing hydro-demolition project over KCS RR, and it has taken 6 months to get a Demolition Plan approved. Would MDOT consider delaying the NTP date to allow the Contractor more time given the extensive lead times associated with working with KCS RR?
- A1. Bidders are advised to bid as per the Contract Documents. If delays occur due to the Railroad approval process, the Contractor may submit a request for an extension of time for review.
- Q2. Can MDOT provide a quantity breakdown of the Removal of Joint Material item 202-B169?
- A2. See Addendum 1.
- Q3. 1.) Will notice to bidders 20, temp beam bracing be required on this project? If so will it be isolated to the span over the railroad only? 2.) Will rail flaggers be needed for the entire project or just when working directly over the span where the railroad crosses?
- A3. 1.) See Addendum 1. 2.) It is the responsibility of the Contractor to coordinate with the Railroad regarding flagging requirements.