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Questions and Answers, Part 2 – Program Management Consultant (PMC) Services for 
Roadway Design Division 

 

Date:   November 15, 2022 

Project Number:  STBG-9999-09(322)/109116-101000 

County:  Statewide 

Project Description:   Provide Program Management Consultant (PMC) Services primarily for 
Roadway Design Division, in accordance with federal and state laws and regulations, the CSU 
Manual, the Roadway Design Manual, and all applicable manuals/publications, Statewide. 

Dates Published in Clarion Ledger:   October 26th and November 2nd, 2022 

From:  Stephen Rone – MDOT Director of Consultant Services  

 

 

Question #1: Is there a maximum contract amount for the services to be provided listed 
under PART 3 Section I and PART 3 Section II of the RFP? 

 
Answer:  The maximum contract amount will be determined in negotiations 
with the selected CONSULTANT(s).   
 
 

Question #2: Page 21, under the “General Description” of PART 3 of the RFP, states: “these 
same services may also be provided by Supplemental Agreement for other 
preconstruction divisions within MDOT if needed.”  Is there a maximum 
number of contracts or a maximum contract amount that can be added by 
Supplemental Agreement?  

 
Answer:  If needed, Supplemental Agreements will follow MDOT’s normal 
approval process, and the maximum contract amount will be subject to 
contract negotiations and approval by the Mississippi Transportation 
Commission. 
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Question #3: Will the Miscellaneous Engineering Services listed under PART 3 Section II of 
the RFP be used to assign work that is typically handled via IDIQ contracts for 
Roadway, Bridge, etc.? 

Answer:  MDOT intends to continue to utilize IDIQ Master Contracts according 
to MDOT’s normal practices and procedures. MDOT anticipates that the 
Miscellaneous Engineering Services listed in PART 3 Section II of the RFP will be 
a minor component of this overall Contract. 
 

 
Question #4: The RFP states that it is anticipated that MDOT will require each Project 

Engineer to work in the MDOT Administration Building for a minimum of 2 
days per week.  Would MDOT allow this 2 days per week to be done from an 
MDOT District Office?  

 
Answer:  Per page 19, PART 2, Section II.F of the RFP, this work will be 
performed “in the MDOT Administration Building located in Jackson, 
Mississippi” where MDOT’s Roadway Design Division is housed. 
 

Question #5: Can each selected Project Engineer(s) work on any other MDOT contracts 
outside of the 40 hours dedicated to work under this RFP? 

 
Answer:  As indicated in the RFP, based on MDOT’s preference, it is anticipated 
that each selected Project Engineer will work approximately 40 hours/week 
(for an approximate combined total of 120 hours/week) during “MDOT’s 
normal working hours” as approved by MDOT. Provided the requirements in 
this RFP/Contract have been met and no conflicts of interest exist, each 
selected Project Engineer may work on other MDOT contracts. 
 



3 | P a g e  

 

Question #6: Is it MDOT’s intent for the Consultant Management Support Services listed 
under PART 3 Section I of the RFP to be performed by the Project Engineer or 
can these services be delegated to support staff? 

 
Answer:  Based upon the preference in the RFP, it is MDOT’s intent for the 
Consultant Management Support Services listed under PART 3 Section I of the 
RFP to be performed by the Project Engineer. Per page 17, PART 2, Section II.D 
of the RFP, “the CONSULTANT should provide a staffing plan describing how it 
plans to staff the CONTRACT with the appropriate amount of Project Engineers 
for efficiency and effectiveness.” 


