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MEMORANDUM OF AGREEMENT 
BETWEEN THE MISSISSIPPI TRANSPORTATION COMMISSION 

AND ____________, Mississippi 
Project No.  ____________ 

 

This Memorandum of Agreement (the “Agreement”) is entered into by and 
between the Mississippi Transportation Commission (the “Commission”), which 
executes its policies through the Executive Director of the Mississippi Department 
of Transportation (“MDOT”), whose address is 401 North West Street, Jackson, MS 
39201, and ____________ (the “Recipient”) whose address is____________.  This 
Agreement shall become effective upon the date of latest execution shown below. 

 
WHEREAS, the Mississippi Legislature has created a special fund known as 

the 2 0 2 2  Emergency Road and Bridge Repair Fund (the “ERBRF”) pursuant to 
Mississippi Code Section 65-1-179.1; and 

 
WHEREAS, the Mississippi Legislature directed the transfer of additional 

funding to the credit of the 2 0 2 2  Emergency Road and Bridge Repair Fund (the 
“ERBRF”) pursuant to Section 1 of Senate Bill No. 2468, 2024 Regular Session; and 

 
WHEREAS, pursuant to said statute, the State Fiscal Officer shall transfer 

sufficient amounts from the Capital Expense Fund to fund this program, and deposit 
the same into the said ERBRF; and 

 
WHEREAS, the Mississippi Transportation Commission, acting through the 

Mississippi Department of Transportation has enacted rules pursuant to the Mississippi 
Administrative Procedures Act for the distribution of said funds; and 

 
WHEREAS, the Recipient applied for and was chosen to receive a grant of 

funds for the replacement of bridge number(s) ____________ and other associated 
activities identified in the Recipient’s application (the “Project”) as approved by the 
Commission on October 8, 2024 (the “Award Date”); and 

 
WHEREAS, it is understood by and between the parties that the Commission 

has no funds available to contribute to the Project other than those being provided 
through the ERBRF grant described below, and that the Recipient is solely responsible 
for any costs of the Project that exceed the amount of the ERBRF grant. 

NOW, THEREFORE, in consideration of the promises and agreements of 
the parties hereto, as shown below, it is hereby agreed as follows: 

 

ARTICLE I. 

DUTIES AND RESPONSIBILITIES 
 
A. THE COMMISSION WILL: 

 
Provide funding for the Project identified in this Agreement in an amount not 
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to exceed _____________ according to the terms and conditions hereof. 

 
If preconstruction activities were requested in the application and funds were 
not expended prior to the Award Date, transfer an initial installment of funds 
from the ERBRF in the amount of ____________ to the governmental entity 
shown above who owns/sponsors the public road or bridge Project to be 
used for preconstruction activities. 

 
Once preconstruction activities are complete and the Recipient has awarded a 
construction contract, transfer the remaining balance of the grant amount (not to 
exceed the amount needed to complete the Project).  This transfer shall be made 
promptly after the award of the construction contract by the Recipient and after 
the required documents have been provided to MDOT. 

 
The maximum engineering costs allowed to be paid from ERBRF grant monies 
shall be calculated based on a percentage of the successful construction 
bid amount.  For projects requiring Preliminary Engineering (PE) and 
Construction Engineering and Inspection (CE&I), the maximum amount of the 
total engineering costs to be paid from the ERBRF shall be fifteen percent 
(15%) of the amount of the successful construction bid.  For projects that do 
not require PE services, the maximum amount of engineering costs to be 
paid from the ERBRF for engineering costs shall be ten percent (10%) of the 
amount of the successful construction bid.  The total amount allowed for PE 
and/or CE&I costs shall be the actual cost of these services, or the maximum 
amounts outlined above, whichever is less. 
 
If the Project involves an existing or ongoing construction contract, transfer the 
grant amount (not to exceed the amount needed to complete the Project), after 
the required documents have been provided to MDOT.  Pursuant to Mississippi 
Code Section 65-1-179, under no circumstances shall Recipient use ERBRF 
monies to reimburse any amount that has been expended on the Project 
prior to the Award Date. 

B. THE RECIPIENT (CITY/COUNTY) WILL: 
 

Execute and return this Agreement to MDOT by December 31, 2024. 
 

Submit the appropriate approval (e.g., board order) identifying the Engineer 
of Record for the Project, who shall be a licensed Professional Engineer 
registered with the MS Board of Licensure for Professional Engineers and 
Surveyors, prior to the first transfer of funds. 

 
Use the funds solely for the costs of the Project as defined in this Agreement 
and upon the terms and provisions of this Agreement.  Failure to adhere to 
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any provision within the Agreement may result in immediate withdrawal of 
future funding and will require the return of all unexpended funds upon written 
demand from MDOT. 
 

Maintain Emergency Road and Bridge Repair (ERBR) Funding in a separate 
account or  sub-account  for the Project identified in this Agreement, so that 
project funding and costs can be easily tracked.  The Recipient must be 
enrolled in PayMode e-payment module prior to receiving ERBRF grant 
monies.  The Recipient may request assistance enrolling by contacting 
www.mmrs.state.ms.us or by calling the MMRS Call Center at (601) 359-1343.  
MDOT uses Mississippi’s Accountability System for Government Information 
and Collaboration (MAGIC), and payment shall be made, and remittance 
information provided electronically as directed by the State to the bank account 
of the Recipient’s choice. 

 
Make every effort to expend all funds by June 30, 2027.  Should any 
projected deviation from this schedule arise, the R ecipient agrees to notify 
MDOT in writing of the specific details of delay and request an extension as 
soon as the deviation becomes apparent.  Should this request be denied, the 
Recipient will return any ERBRF monies in the amount determined by MDOT.  
In the event a construction contract is not awarded by January 31, 2027, 
MDOT reserves the right to revoke the grant award and demand 
repayment of ERBR funds.  The Recipient agrees to promptly return any 
unexpended ERBRF monies for revoked awards as required by MDOT. 

 
Secure all funding necessary to complete the Project and commit the same prior 
to or at the time of grant award.  All funding associated with the selected ERBRF 
Project shall be secured prior to the award of the construction contract and shall 
not be dependent on any future grants or awards.  All funding in excess of 
the ERBRF grant amount necessary to complete the Project is the sole 
responsibility of the Recipient.  Pursuant to Mississippi Code Section 65-1-
179, under no circumstances shall Recipient use ERBRF monies to 
reimburse any amount that has been expended on the Project prior to the 
Award Date. 

 
Follow state law for procurement of professionals and letting of construction 
projects.  Failure to follow state laws may result in withdrawal of grant funds.  
If any federal funds are used in conjunction with ERBR funds, all federal 
procurement laws must be followed. 

 
Advertise construction projects in accordance with all applicable laws and, to the 
extent possible, make advertisements available to the Mississippi Association 
of General Contractors, Mississippi Road Builders’ Association, and Mississippi 
Asphalt Pavement Association. 

 
Maintain on file, the following items in relation to the Project and provide 
the same to MDOT upon request: 
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A copy of all design documents. 
 

Proof of Advertisement (i.e., copy of the advertisement, MPTAP and/or 
procurement portal posting, and any other such documents) for any 
Request for Qualifications (RFQ), Request for Proposals (RFP) or 
Invitation for Bids (IFB). 

 
A copy of the project schedule. 

 
A copy of the Construction Documents and Invitation for Bid Documents 
and any other IFB, RFQ, or RFP. 

 
Documents including executed consultant Contracts for which funds 
will be expended. 

 
A list of bidders/respondents, including the Bid Tabulation Form/Register 
of Proposals.  For construction awards, this must include the 
recommendation of the Engineer of Record, for the award of contract.  For 
items procured by RFQ or RFP, this must include the evaluation 
committee tally sheets/overall scoring in support of the award decision. 

 
A copy of Contract award for construction of Project. 

 
A copy of all contractor pay requests and Professional pay requests and 
approval of and proof of payments for said services. 

 
A copy of all bank statements of the separate account or sub-account 
containing the ERBR funds. 

 
Directly administer funding for the Project, maintaining said funds in a separate 
distinct account or sub-account from the general funds of the Recipient for each 
Project funded.  Any interest earned shall remain in the account or sub-account 
and shall be used on the Project identified in this Agreement.  Funding shall 
not be transferred back to the State, or any other fund associated with 
the State Treasury unless directed by MDOT in writing. 

 

Expend Project Funds in the following manner: 
 

The Recipient agrees that if any funds are available at the completion of 
the Project, it will notify MDOT, in writing with a copy of any required 
approvals (e.g., board, council, or commission), of the amount of funds 
remaining and either: request an amendment to the Project defined in this 
Agreement for purposes consistent with any and all applicable state or 
federal statutes, rules, regulations, and/or guidance, or notify MDOT that 
the funds are not needed and request to transfer funds back to the 
ERBRF. 

 
All expenditures of funds deposited from the ERBRF Program will be 
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spent solely on costs directly associated with the Project as identified 
in this Agreement.  The Recipient agrees to maintain accurate 
Project documentation and invoices for all expenditures associated 
with the Project for not less than 3 years from final release of 
maintenance or longer, if required by IRS or other regulations. 

 
Project Funds shall not be used on the Recipient’s operating expenditures 
(e.g., salaries, equipment, commodities, a n d  o r  r e l a t e d  c o s t s ) 
with the exception of work performed by the Engineer of Record and 
his staff in an amount that is reasonable and supported by historical 
data up to the amount allowed for such fees. 

 
Adhere to the following Project Requirements: 

 
A current Certificate of Authority is required by any corporation, firm, or 
partnership employing the Mississippi Licensed Professional Engineer 
performing services on behalf of the Recipient in compliance with 
Mississippi Code Section 73-13-1, et seq., as amended. 
 
Design Plans shall be stamped by a Professional Engineer who is 
knowledgeable in the field of road design or bridge design, as applicable, 
and is registered with the MS Board of Licensure for Professional 
Engineers and Surveyors in compliance with Mississippi Code Section 
73-13-1, et seq., as amended. 
 
The Recipient must maintain on file the documents listed above and 
provide these documents to MDOT and the Office of State Aid Road 
Construction (OSARC) upon request. 
 
There shall be no changes to the Project as approved in this Agreement 
without detailed documentation as to the reason for the requested 
change.  Requests for changes shall be submitted to MDOT in writing 
with a copy of any required approvals (e.g., board, counci l ,  or  
commission).  Project changes shall not be made without written 
approval by MDOT. 
 
Project shall meet current OSARC Design Standards, MDOT Design 
Standards, and/or AASHTO Design Standards, whichever is 
appropriate.  Recipient shall provide stamped certification from the 
Engineer of Record that the design meets the applicable standards, as 
required above. 
 
The Recipient shall adhere to the Manual on Uniform Traffic Control 
Devices regarding maintenance of traffic control features and the safety 
of workers and the traveling public for the road(s) and/or bridge(s) 
under construction and all other roads and entrances to adjacent 
properties within the limits of the project. 
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The construction shall be in accordance with the latest version of the 
Mississippi Standard Specifications for State Aid Road & Bridge 
Construction or MDOT Standard Specifications for Road & Bridge 
Construction, including all addenda, whichever is appropriate. 
 
The construction shall be in accordance with the latest version of the 
MDOT Construction Manual or the OSARC Construction Manual, 
whichever is appropriate. 
 
New bridges shall be designed and load rated in accordance with 
AASHTO LRFD Bridge Design Specifications, current edition, including 
seismic conditions where appropriate.  Bridge design and load rating 
for bridge widening or rehabilitation shall be in accordance with the 
AASHTO Standard Specifications for Highway Bridges, 17th Edition. 
 
For bridge projects, once the piling is driven and prior to placement of 
caps or superstructure, the Recipient must submit to MDOT and OSARC 
electronic documentation using MDOT or OSARC pile driving record 
forms showing that the piles have reached the pile bearing as detailed in 
the construction plans.   Any piling driven shall achieve the desired 
minimum bearing capacity and minimum tip elevation. 
 
Upon completion of projects containing bridge construction or 
rehabilitation, an Initial Inspection of the bridge is required in accordance 
the National Bridge Inspection Standards (NBIS) and with Section 4.2, 
AASHTO Manual (Incorporated by reference, see § 650.305 and § 
650.317 of NBIS) for each new, replaced, rehabilitated, and temporary 
bridge as soon as practical, but within 3 months of the bridge opening to 
traffic.  
 
The Initial Inspection shall be made to fully document the as-built 
condition of the bridge. This also serves to record required bridge 
inventory data, establish baseline conditions, and establish the intervals 
for other inspection types. A load rating shall be performed to document 
the live load carrying capacity of each bridge after the projects are 
complete.  The findings of the inspection shall be documented in an 
inspection report and submitted via AssetWise. 
 
For bridge replacement projects or projects that allow for repairs to a 
bridge in lieu of complete replacement, all components, upon completion 
of construction, shall achieve an NBI condition rating of 7 or greater and 
the bridge shall not be load-restricted (posted) for Mississippi legal loads 
including any harvest permit tolerances allowed by law. 
 
Projects shall comply with all environmental permitting requirements as 
specified by all necessary parties including, but not limited to, 
Mississippi Department of Environmental Quality (MDEQ), US Army 
Corps of Engineers (USACE), and the Mississippi Department of 
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Archives and History (MDAH).  All required permits shall be submitted 
to MDOT for review prior to the transfer of any construction funds. 
 
The Recipient shall provide an electronic copy of the completed and 
stamped as- built plans in a format approved by MDOT.  In addition, 
the Recipient shall provide stamped certification from the Engineer of 
Record that the Project was constructed in accordance with the 
applicable standards, as required by MDOT. 
 
At the end of the Project, plans and all Project documentation shall be 
owned by MDOT and, upon request, shall be provided to MDOT on CD or 
other acceptable electronic means of data storage. 

 
Report upon Project progress as follows: 

 
The Recipient agrees to provide quarterly reports and any required 
supporting documentation on a form prescribed by MDOT that summarize 
all work and expenditures on the Project since the last report.  The 
quarterly report shall provide an updated schedule that has estimated 
dates for milestones and shall also provide a copy of the most recent bank 
statement of the separate account or sub-account used to maintain ERBR 
funding for the Project described in this Agreement.  The first quarterly 
report shall include a bank statement showing proof of the first ERBRF 
proceed deposit.  If the Recipient receives a second transfer from MDOT, 
the quarterly report immediately following this transfer shall also include a 
bank statement showing proof of the second ERBRF proceed deposit.  
The first quarterly report shall be provided within 30 days of the end of the 
next calendar quarter after the effective date of this Agreement and 
thereafter within 30 days after the end of each succeeding calendar 
quarter (i.e., March 30, June 30, September 30, and December 31).  
Failure to provide required reports may result in reduction of the grant 
award and/or the withdrawal of Project funding, in which case funds would 
be returned to the ERBRF upon written demand from MDOT. 

 

The Recipient further agrees to make such other reports, disclosures, or 
certifications as may be required by MDOT. 

 

ARTICLE II. 

GENERAL PROVISIONS 

 
A. The Commission has no funds available to contribute to the Project other 

than those being provided through the ERBRF described above.  The 
Recipient is solely responsible for any costs of the Project that exceed 
the amount of the transfer of funds as defined in this Agreement. 

 

B. This Agreement shall be subject to termination only upon written agreement 
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by all parties or notice to terminate by MDOT for failure to comply with the 
terms of this Agreement. 

 

C. It is understood that this is a Memorandum of Agreement, and that more specific 
requirements for the design and construction, procurement, and payment for 
the Project are contained in the Federal Statutes, the Code of Federal 
Regulations, the Mississippi Code, and the policies and procedures of 
MDOT, and other related regulatory authorities.  The Recipient agrees that it 
will abide by all such applicable authority. 

 
D. All contracts and subcontracts shall include a provision for compliance with “The 

Mississippi Employment Protection Act,” as published in the General Laws 
of 2008 and codified in Mississippi Code Section 71-11-3.  Under this Act 
the Commission, the City, and every contractor or subcontractor shall register 
with and participate in a federal work authorization program operated by the 
United States Department of Homeland Security to electronically verify 
information of newly hired employees pursuant to the Immigration Reform and 
Control Act of 1986, Pub.L. 99-603, 110 Stat. 3359, as amended. 

 
ARTICLE III. 

AMENDMENTS 
 
This Agreement may be amended in writing as mutually agreed upon by the parties. 
 

ARTICLE IV. 

SEVERABILITY 

 
Should any provision of this Agreement be found to be unconstitutional, or otherwise 
be contrary to the laws of the State of Mississippi or the United States of America, 
to the extent that it is reasonably possible to do so, the remainder of this Agreement 
shall remain in full force and effect. 

 
ARTICLE V. 

RELATIONSHIP OF THE PARTIES 
 

A. The Commission and the Recipient are separate public agencies, and each, 
in accordance with its status as an independent agency, covenants and agrees 
that it will conduct itself consistent with such status, that it will neither hold 
itself out as, or claim to be, an agent, officer, or employee of the other by 
reason hereof.  The employees, agents, and contractors of MDOT and the 
Recipient will not by reason hereof make any claim, demand, or application for 
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any right or privilege applicable to an officer or employee of the other, 
including but not limited to workers’ compensation coverage, unemployment 
insurance benefits, social security coverage, retirement membership or credit, 
or any form of tax withholding whatsoever. 

 
B. No provision of this Agreement is intended, nor shall it be construed, to grant 

any right, title, or interest to any person or entity not a signatory hereto. 

 
 

ARTICLE VI. 

RESPONSIBILITIES FOR CLAIMS AND LIABILITY 
 
A. The Commission, MDOT, OSARC, and all of their agents, officials, and 

employees have no obligations or responsibilities toward the activities conducted 
under this Agreement except those specifically stated herein, and have no 
authority to select, employ, supervise, or control any contractor employed by 
the Recipient, or any employee, agent, or official of the Recipient, or any 
of the Recipient’s contractors or subcontractors. 

 
B. The Commission will not be a party to any contract or subcontract entered into 

by the Recipient, other than this Agreement. 

 
C. The Recipient will indemnify the Commission and hold it harmless to the extent 

allowed by Mississippi Code Section 65-1-75. 
   



MemorandumofAgreement
Emergency Road and Bridge Program

ERBR‐__________________
__________________, Mississippi

 

Page 10 of 10 

ARTICLE VII. 

AUTHORITY TO CONTRACT 
 
The Undersigned party represents that he/she has the authority to enter into this 
Agreement for and on behalf of the Recipient. The Commission authorized the 
Executive Director to execute this Agreement at its meeting of October 8, 2024. 

 
So agreed this the day of , 2024. 

 
 

MISSISSIPPI TRANSPORTATION COMMISSION 
By and through its duly 
authorized Executive Director 

 
 
 
 
 ___________________________ 

Brad White, Executive Director 
Mississippi Department of Transportation 

 
 
 
So agreed this the day of , 2024. 
 
 
 
 
 ___________________________ 

[Name, Title] 
[Agency] 

 
 

ATTEST: 
 
 
 

 
 

 
 

 

 
 
 

Recorded at Book 24, Page 225, of the Minutes of the Mississippi 
Transportation Commission.

 


