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SECTION 900 
OF THE CURRENT 

(2004) STANDARD SPECIFICATIONS 
FOR ROAD AND BRIDGE CONSTRUCTION 

MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
JACKSON, MISSISSIPPI 

NOTICE

BIDDERS MUST PURCHASE A BOUND PROPOSAL
FROM MDOT CONTRACT ADMINISTRATION DIVISION

TO BID THIS PROJECT.

Electronic addendum updates will be posted on www.gomdot.com



(01/2010) 

BIDDER CHECK LIST 
(FOR INFORMATION ONLY) 

 
______ All unit prices and item totals have been entered in accordance with Subsection 

102.06 of the Mississippi Standard Specifications for Road and Bridge 
Construction. 

 
______ If the bid sheets were prepared using the Electronic Bid System, proposal sheets 

have been stapled and inserted into the proposal package. 
 
______ First sheet of SECTION 905--PROPOSAL has been completed. 
 
______ Second sheet of SECTION 905--PROPOSAL has been completed and signed. 
 
______ Addenda, if any, have been acknowledged.  Second sheet of Section 905 listing 

the addendum number has been substituted for the original second sheet of 
Section 905.  Substituted second sheet of Section 905 has been properly 
completed, signed, and added to the proposal. 

 
______ DBE/WBE percentage, when required by contract, has been entered on last 

sheet of the bid sheets of SECTION 905 - PROPOSAL. 
 
______ Form OCR-485, when required by contract, has been completed and signed. 
 
______ The last sheet of the bid sheets of SECTION 905--PROPOSAL has been signed. 
 
______ Combination Bid Proposal of SECTION 905--PROPOSAL has been completed 

for each project which is to be considered in combination (See Subsection 
102.11). 

 
______ Equal Opportunity Clause Certification, when included in contract, has been 

completed and signed. 
 
______ The Certification regarding Non-Collusion, Debarment and Suspension, etc. has 

been executed in duplicate. 
 
______ A certified check, cashier's check or bid bond payable to the State of 

Mississippi in the principal amount of 5% of the bid has been included with 
project number identified on same.  A bid bond has been signed by the bidder 
and has also been signed or countersigned by a Mississippi Agent or Qualified 
Nonresident Agent for the Surety with Power of Attorney attached. 

 
______ Non-resident Bidders:  ON STATE FUNDED PROJECTS ONLY, a copy of the 

current laws regarding any preference for local Contractors from State wherein 
domiciled has been included.  See Subsection 103.01, Mississippi Standard 
Specifications for Road and Bridge Construction, and Section 31-7-47, MCA, 
1972 regarding this matter.  

 
Return the proposal and contract documents in its entirety in a sealed envelope.  DO NOT 
remove any part of the contract documents; exception - an addendum requires substitution of 
second sheet of Section 905.  A stripped proposal is considered as an irregular bid and will be 
rejected. 
 
Failure to complete any or all of the applicable requirements will be cause for the proposal to be 
considered irregular.   
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 

TABLE OF CONTENTS 
SECTION 00 01 10 

 
PROJECT:                       NEW OPEN EQUIPMENT SHEDS AT TUPELO, 
 LEE COUNTY, NEWTON, NEWTON COUNTY AND 

MCCOMB, PIKE COUNTY, MISSISSIPPI 
 
PROJECT NUMBERS:      BWO-1185-41(001) 502259 - LEE COUNTY 
  BWO-5189-51(001) 502259 - NEWTON COUNTY 
  BWO-5190-51(001) 502259 - NEWTON COUNTY 
  BWO-7136-57(001) 502259 - PIKE COUNTY 
       
DATE:   11-23-09       
 
DESCRIPTION A: The Department of Transportation shall clear and grub the site and have in 
place a building pad of compact select material within one foot of finish floor.  This Work shall 
consist of minor site work and all construction work necessary in constructing an Open 
Equipment Shed for District One at Tupelo, Lee County, Mississippi, Project No. BWO-1185-
41(001) 502259, in accordance with these Specifications and conforming to the Drawings. 
 
DESCRIPTION B: The Department of Transportation shall clear and grub the site and have in 
place a building pad of compact select material within one foot of finish floor.  This Work shall 
consist of minor site work and all construction work necessary in constructing an Open 
Equipment Shed No. 1 for District Five at Newton, Newton County, Mississippi, Project No. BWO-
5189-51(001) 502259, in accordance with these Specifications and conforming to the Drawings. 
 
DESCRIPTION C: The Department of Transportation shall clear and grub the site and have in 
place a building pad of compact select material within one foot of finish floor.  This Work shall 
consist of minor site work and all construction work necessary in constructing an Open 
Equipment Shed No. 2 for District Five at Newton, Newton County, Mississippi, Project No. BWO-
5190-51(001) 502259, in accordance with these Specifications and conforming to the Drawings. 
 
DESCRIPTION D: The Department of Transportation shall clear and grub the site and have in 
place a building pad of compact select material within one foot of finish floor.  This Work shall 
consist of minor site work and all construction work necessary in constructing an Open 
Equipment Shed for District Seven at McComb, Pike County, Mississippi, Project No. BWO-7136-
57(001) 502259, in accordance with these Specifications and conforming to the Drawings. 
 
It is the intention of these Specifications to provide the necessary items and instruction for 
complete building structures including all code compliance. Omission of items or instructions 
necessary or considered standard good practice for the proper installation and construction of the 
open sheds shall not relieve the Contractor of furnishing and installing such items and conforming 
to the building codes having jurisdiction. 
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SECTION 00 01 15 LIST OF DRAWING SHEETS 
SECTION  00 11 13 ADVERTISEMENT FOR BIDS 
SECTION 00 21 13 INSTRUCTIONS TO BIDDERS 
SECTION 00 22 13 SUPPLEMENTARY INSTRUCTIONS TO BIDDERS 
SECTION 00 42 00 PROPOSAL FORMS  
SECTION 00 43 13  BID SECURITY FORM 
SECTION 00 45 19 STATE NON-COLLUSION CERTIFICATE  
SECTION 00 45 47 STATE BOARD OF CONTRACTORS REQUIREMENTS  
SECTION 00 52 00 AGREEMENT FORMS  
SECTION 00 61 00 BOND FORMS  
SECTION 00 72 00 GENERAL CONDITIONS 
SECTION 00 73 00 SUPPLEMENTARY CONDITIONS 
SECTION 00 91 13 ADDENDA  
 
DIVISION 01 GENERAL REQUIREMENTS 
SECTION 01 10 00 SUMMARY  
SECTION 01 26 00 CONTRACT MODIFICATION PROCEDURES               
SECTION 01 29 00 PAYMENT PROCEDURES 
SECTION 01 29 73 SCHEDULE OF VALUES  
SECTION   01 31 00 PROJECT MANAGEMENT AND COORDINATION 
SECTION   01 31 19 PROJECT MEETINGS 
SECTION 01 32 00 CONSTRUCTION PROGRESS DOCUMENTATION  
SECTION   01 33 00 SUBMITTAL PROCEDURES 
SECTION 01 42 19 REFERENCE STANDARDS 
SECTION 01 43 00 QUALITY ASSURANCE 
SECTION   01 45 29 TESTING LABORATORY SERVICES 
SECTION   01 50 00 TEMPORARY FACILITIES AND CONTROLS 
SECTION 01 61 15 BASIC PRODUCT REQUIREMENTS 
SECTION   01 62 14 PRODUCT OPTIONS AND SUBSTITUTION PROCEDURES 
SECTION 01 73 29 CUTTING AND PATCHING 
SECTION   01 74 00 CLEANING AND WASTE MANAGEMENT 
SECTION   01 77 00 CLOSEOUT PROCEDURES 
SECTION 01 78 23 OPERATION AND MAINTENANCE DATA 
SECTION   01 78 39 PROJECT RECORD DOCUMENTS 
 
DIVISION 02 EXISTING CONDITIONS (Not Used) 
 
DIVISION 03 CONCRETE 
SECTION 03 10 00 CONCRETE FORMING AND ACCESSORIES  
SECTION 03 20 00 CONCRETE REINFORCING 
SECTION 03 30 00 CAST-IN-PLACE CONCRETE 
 
DIVISION 04 MASONRY (Not Used) 
 
DIVISION 05 METALS 
SECTION 05 50 00 METAL FABRICATIONS 
 
DIVISIONS 06 – 08 (Not Used) 
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DIVISION 09 FINISHES 
SECTION 09 05 15  COLOR DESIGN 
SECTION 09 90 00 PAINTING AND COATING 
 
DIVISIONS 10 – 12 (Not Used)   
 
DIVISION 13 SPECIAL CONSTRUCTION  
SECTION 13 34 17 PRE-ENGINEERED BUILDINGS 
 
DIVISIONS 14 – 25 (Not Used) 
 
DIVISION 26 ELECTRICAL 
SECTION 26 05 10 ELECTRICAL GENERAL REQUIREMENTS 
SECTION 26 05 11 BASIC MATERIALS AND METHODS 
SECTION 26 24 16 PANELBOARDS 
SECTION 26 50 00 LIGHTING 

 
DIVISIONS 27 – 30 (Not Used) 
 
DIVISION 31   EARTHWORK 
SECTION 31 23 11 EXCAVATION, FILL AND GRADING FOR BUILDING 
 
DIVISIONS 32 (Not Used) 
 
DIVISION 33 UTILITIES 
SECTION 33 41 00 STORM UTILITY DRAINAGE PIPING 
 
DIVISION 34-49 (Not Used) 
 
DIVISION 50 MDOT PROCURMENT AND CONTRACTING FORMS 
SECTION 905  PROPOSAL, PROPOSAL SHEET NO. 2-1 AND 2-2 
SECTION  905  COMBINATION BID PROPOSAL 
CERTIFICATE   STATE BOARD OF CONTRACTORS REQUIREMENTS 
CERTIFICATION  STATE NON-COLLUSION CERTIFICATE 
SECTION 902  CONTRACT FORM 
SECTION 903  CONTRACT BOND FORM 
BOND FORM   BID BOND 
 

(REVISIONS TO THE ABOVE WILL BE INDICATED ON THE SECOND SHEET   
OF SECTION 905 AS ADDENDA) 

 
 

END OF SECTION 
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LIST OF DRAWING SHEETS 
SECTION 00 01 15 

 
WORKING SHEET 
NUMBER NUMBER DESCRIPTION 
 
----- 1 TITLE SHEET 
DI-1 2 DETAILED INDEX, ABBREVIATIONS AND SYMBOL LEGEND 
 
A-1.1 3 SITE PLAN - TUPELO, LEE COUNTY 
A-1.2 4 SITE PLAN - NEWTON, NEWTON COUNTY 
A-1.3 5 SITE PLAN - McCOMB, PIKE COUNTY 
A-1.4 6 FLOOR PLAN 
A-2.1 7 ELEVATION AND BUILDING SECTION 
A-5.1 8 DETAILS 
 
E0.1 9 ELECTRICAL LEGEND, ABBREV, AND GENERAL NOTES 
E1.1 10 ELECTRICAL SITE PLAN - TUPELO, LEE COUNTY 
E1.2 11 ELECTRICAL SITE PLAN - NEWTON, NEWTON COUNTY 
E1.3 12 ELECTRICAL SITE PLAN - McCOMB, PIKE COUNTY 
E2.1 13 ELECTRICAL FLOOR PLAN - BUILDING 1185 - TUPELO 
E2.2 14 ELECTRICAL FLOOR PLAN - BUILDING 5189 - NEWTON 
E2.3 15 ELECTRICAL FLOOR PLAN - BUILDING 5190 - NEWTON 
E2.4 16 ELECTRICAL FLOOR PLAN – BUILDING 7136 - McCOMB 
E3.1 17 POWER RISER DIAGRAMS AND ELECTRICAL DETAILS 
E4.1 18 ELECTRICAL SCHEDULES  
 
 

END OF SECTION 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 

ADVERTISEMENT FOR BIDS 
SECTION 00 11 13  

 
Sealed bids will be received by the Mississippi Transportation Commission in the Office of the 
Contract Administration Engineer, Room 1013, Mississippi Department of Transportation 
Administration Building, 401 North West Street, Jackson, Mississippi, until 10:00 o'clock A.M., 
Tuesday, January 26, 2010; and shortly thereafter publicly opened on the Sixth Floor for: 
 
A single Contract to construct new Open Equipment Sheds in Lee County, Mississippi, known as 
State Project No. BWO-1185-41(001) 502259, in Newton County, Mississippi, known as State 
Project No’s. BWO-5189-51(001) 502259 and BWO-5190-51(001) 502229, and in Pike County, 
Mississippi, known as State Project No. BWO-7136-57(001) 502259. 
 
The attention of bidders is directed to the Contract Provisions governing selection and 
employment of labor. Minimum wage rates have been predetermined by the Secretary of Labor 
and are subject to Public Law 87-581, Work Hours Act of 1962, as set forth in the Contract 
Provisions. 
 
The Mississippi Department of Transportation hereby notifies all bidders that it will affirmatively 
insure that in any contract entered into pursuant to this advertisement, disadvantaged business 
enterprises will be afforded full opportunity to submit bids in response to this invitation and will not 
be discriminated against on the grounds of race, color, sex, religion or national origin in 
consideration for an award. 
 
Drawings and Specifications are on file in the offices of the Mississippi Department of 
Transportation at Tupelo, Newton, McComb and Jackson. 
 
Bid or specimen proposals must be acquired from the Contract Administration Engineer Division, 
First Floor of Mississippi Department of Transportation Office Building, Telephone (601) 359-
7744.  These proposals are available at a cost of Ten Dollars ($10.00) per proposal. 
 
Plans may be acquired on a cost per sheet basis from MDOT Shop Complex, 2567 North West 
Street, Building C, Room 114, Jackson, Mississippi 39216, Telephone    (601) 359-7460, FAX 
(601) 359-7461, E-mail  plans@mdot.state.ms.us.  
 
Bid Bond, signed or countersigned by a Mississippi Agent or Qualified Nonresident Agent, with 
Power of Attorney attached or on file with the Contract Administration Engineer of the 
Department, a Cashier’s check or Certified Check for five (5%) percent of bid, payable to STATE 
OF MISSISSIPPI, must accompany each proposal. 
 
The attention of bidders is directed to the provisions of Document 00200 - Instructions to Bidders 
pertaining to irregular proposals and rejection of bids. 
 
                    LARRY L.”BUTCH” BROWN 
(SPWP)              EXECUTIVE DIRECTOR  
 

END OF SECTION 
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INSTRUCTIONS TO BIDDERS 
SECTION 00 21 13 

 
 
PART 1 - GENERAL 
 
1.01 QUESTIONS:  General questions should be directed to the Project Engineer.  Should a 

Bidder find Discrepancies in or omissions from the Drawings or Project Manual, or be in 
doubt as to their meaning, the Bidder should immediately notify the Project Engineer.  
The Contract Administration Engineer will send the Project Engineer’s written 
instruction(s) or interpretation(s) to all known holders of the Documents.  Neither the 
Owner, nor the Project Engineer, will be responsible for any oral instruction or 
interpretation. 

 
1.02 BIDDER’S QUALIFICATIONS: 
 

A. Certificate of Responsibility:  The Mississippi State Board of Contractors is 
responsible for Issuing Certificates of Responsibility to Contractors.  To be awarded a 
Contract for public work, Sections 31-3-15 and 31-3-21 of the Mississippi Code 1972, 
Annotated requires a Contractor to have a current Certificate of Responsibility at bid 
time and during the entire length of the job.  The Certificate of Responsibility number 
issued becomes a significant item in all public bidding. 
 

B. Bid Under $50,000:  If a Bidder submits a bid not exceeding $50,000, no Certificate 
of Responsibility number is required; however, a notation stating the bid does not 
exceed $50,000 must appear on the face of the envelope, or a Certificate of 
Responsibility number. 

 
C. Bid Over $50,000:  Each Bidder submitting a bid in excess of $50,000 must show its 

Certificate of Responsibility number on the bid and on the face of the envelope 
containing the bid. 
 

D. Joint Venture Bid:  When multiple Contractors submit a joint venture bid in excess 
of $50,000, a joint venture Certificate of Responsibility number must be shown on the 
bid and on the face of the envelope containing the bid.  If the Multiple-Contractor joint 
venture has no joint venture Certificate of Responsibility number, each of the 
Contractors participating in the bid must indicate their individual Certificate of 
Responsibility numbers on the bid and on the face of the envelope. 

 
1.03 NON-RESIDENT BIDDER:  When a non-resident Bidder (a Contractor whose principal 

place of Business is outside the State of Mississippi) submits a bid for a Mississippi 
public works project, one of the following is required and shall be submitted with the 
Proposal Form: 
 
A. Copy of Law:  If the non-resident Bidder’s state has a resident Bidder preference 

law, a copy of that law shall be submitted with the Proposal Form. 
 
B. Statement:  If the state has no such law then a statement indicating the State of 

(Name of State) has no resident Contractor preference law shall be submitted with 
the Proposal Form. 
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1.04 DISQUALIFICATION OF BIDDER:  A Bidder may be disqualified for having defaulted on 
a previous Contract. 

 
1.05 CONDITIONS OF WORK:  Each Bidder must fully inform himself of all conditions relating 

to the construction of the Project and employment of labor thereon.  Failure to do so will 
not relieve a successful Bidder of obligations to furnish all material and labor necessary 
to carry out the provisions of the Contract.  Insofar as possible, the Bidder must employ 
methods, or means, which will not cause interruption of, or interference with, the work of 
any other Bidder or Contractor. 

 
1.06 EXAMINATION OF SITE:  All Bidders, including the general Contractor and 

Subcontractors shall visit the building sites, compare the Drawings and Project Manual 
with any work in place and informed of all conditions.  Failure to visit the sites will in no 
way relieve the successful Bidder from furnishing any materials or performing any work 
required to complete Work in accordance with Drawings and Project Manual (Proposal) 
without additional cost to the Owner. 

 
1.07 LAWS AND REGULATIONS:  The Bidder’s attention is directed to the fact that all 

applicable Mississippi state laws, rules and regulations of all authorities having 
jurisdiction over construction of the Project apply to the Contract. 

 
1.08 OBLIGATION OF BIDDER:  At the bid opening, each Bidder will be presumed to have 

inspected the sites, read and become thoroughly familiar with the Drawings and the 
Project Manual (Proposal) including all addenda. 

 
1.09 BID DOCUMENT:  The amount for Bid Document (Proposal) is indicated in the 

advertisement for Bids.  Selected plan rooms will be issued one set of documents without 
charge. 

 
 
PART 2 - PROPOSAL FORM 
 
2.01 METHOD OF BIDDING:  Lump sum, single bids received on a general contract will 

include general, mechanical and electrical construction and all work shown on Drawings 
or specified in the Project Manual (Proposal). 

 
2.02 PROPOSAL FORMS:  The Bidder shall make all proposals on forms provided and shall 

fill all applicable blank spaces without interlineation or alteration and must not contain 
recapitulation of the work to be done.  No oral or telegraphic proposals will be 
considered. 

 
2.03 TIME OF COMPLETION:  The Bidder shall agree to commence work on, or before a 

date specified in a written Notice to Proceed and fully complete the Project within the 
calendar days indicated on the Proposal Form. 

 
2.04 SUBSTITUTIONS:  No substitutions, qualifications or redefining of the Specification 

requirements are allowed to be marked on the Proposal Form, unless specifically 
required by the Bid Documents.  Refer to Section 01 62 15 entitled Product Options and 
Substitution Procedures which covers procedures after the award of Contract. 

 
2.05 ADDENDA:  Any addenda to the Drawings or Project Manual issued before or during the 

time of bidding shall be included in the proposal and become a part of the Contract. 
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2.06 BIDDER IDENTIFICATION 
 

A. Signature:  The Proposal Form shall be signed, by any individual authorized to enter 
into a binding agreement for the Business making the bid proposal. 

 
B. Name of Business:  The name appearing on the Proposal Form should be the same 

as the name appearing in the current Mississippi State Board of Contractors Roster. 
 

C. Legal Address:  The address appearing on the Proposal Form should be the same 
address appearing in the current Mississippi State Board of Contractors Roster. 

 
D. Certificate of Responsibility Number(s):  The Certificate of Responsibility 

Number(s) appearing on the Proposal Form should be the same number appearing in 
the current Mississippi State Board of Contractors Roster. 

 
2.07 BID SECURITY:  The Bid Security shall be in the form of a Bid Bond, or a Certified  

Check: 
 

A. Bid Bond:  The Bidder may submit a Bid Bond made out to the STATE OF 
MISSISSIPPI by a Surety licensed in Mississippi in the amount of five percent (5%) of 
the base bid.  The Bidder, the Surety and a Mississippi Agent or Qualified 
Nonresident Agent shall duly execute the Bid Bond. The Project number shall be 
identified on the Bid Bond.  (No standard form is required for the Bid Bond.) 

 
B. Certified Check:  The Bidder may submit a certified check made out to the STATE 

OF MISSISSIPPI in the amount of five percent (5%) of the base bid. The Project 
number shall be identified on the Certified check.   All checks received from Bidders 
will be returned upon request, unless a Bidder is one (1) of the three (3) apparent low 
Bidders.  The three (3) apparent low Bidder’s checks will be held for forty-five (45) 
days, unless a Contract is awarded and executed in less time. 

 
2.08 POWER OF ATTORNEY:  Each bid security must be accompanied by an appropriate 

Power of attorney. 
 
 
PART 3 - SUBMITTING THE PROPOSAL FORM 
 
3.01 SUBMITTAL:  This Proposal, which includes the Bid Forms and Specifications, must 

have all applicable parts completely filled out and delivered in its entirety to the address 
indicated on the Advertisement for Bids prior to the time and date stated. 

 
A. DO NOT remove any part of the Contract Documents (Exception – An addendum 

requires substitution of second sheet of Section 905 (Proposal Forms).  
 
B. Failure to complete all of the applicable requirements may be cause for the Proposal 

to be considered irregular. 
 
C. A stripped Proposal that is not re-assembled in its correct order is considered 

as an irregular bid and will be rejected. 
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D. The Proposal shall be submitted and sealed in the opaque envelope provided and 
mailed or hand-delivered.   

 
If the Bid is mailed, the bid envelope shall be placed inside a second envelope to prevent 
inadvertent premature opening of the Proposal.  The second mailing envelope shall have 
the notations “SEALED BID ENCLOSED” on the face thereof.  
 
 

3.02 MODIFICATION TO BID:  A Bidder may not modify the bid prior to the scheduled closing 
time indicated in the Advertisement for Bids in the following manner: 

 
A. Notification on Envelope:  A modification may not be written on the outside of the 

sealed envelope containing the bid. 
 
B. Facsimile:  A facsimile (fax) will not be acceptable. 

 
3.03 WITHDRAWAL OF BID:  Any bid may be withdrawn prior to the scheduled time for 

opening of bids.  However, bids may not be withdrawn until sixty (60) days after bid 
opening. 

 
 
PART 4 - BID OPENING AND AWARD OF CONTRACT 
 
4.01 OPENING OF BIDS:  Bids will be publicly opened shortly after the time stated in the 

advertisement for Bids.  Bidder representatives are invited; however, attendance is not 
mandatory. 

 
4.02 IRREGULARITIES:  The omission of any information requested on the Proposal Form 

may be considered as an informality, or irregularity, by the awarding public body when in 
their opinion the omitted information does not alter the amounts contained in the 
submitted bid proposal, or place other Bidders at a disadvantage. 

 
4.03 PROTEST:  Any protest must be delivered in writing to the Owner within twenty-four (24) 

hours after the bid opening. 
 
4.04 ERRORS:  Any claim of error and request for release from bid must be delivered in 

writing to the Owner within twenty-four (24) hours after the bid opening.  The Bidder shall 
provide sufficient documentation with the written request clearly proving an error was 
made. 

 
4.05 AWARD OF CONTRACT:  The Owner reserves the right to reject any, or all bids.  A 

Contract will be awarded on the basis of the low base bid, or low combination of base bid 
and those alternates selected by the Owner in any order determined to be in the best 
interest of the Mississippi Transportation Commission and which produces a total within 
available funds. 

 
4.06 FAILURE TO ENTER INTO A CONTRACT:  The Bidder shall forfeit the Bid Security to 

the Owner as liquidated damages for failure, or refusal, to execute and deliver the 
Contract, Bond and Certificate of Insurance within the required ten (10) days after notice 
of the acceptance of the bid. 
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4.07 SECURITY FOR FAITHFUL PERFORMANCE:  Simultaneously, with delivery of the 
executed Contract, the Contractor shall furnish a Surety Bond, or Bonds, as security for 
faithful performance, the payment of all persons performing labor on the project and 
furnishing materials in connection with this Contract.  The Surety on such Bond or Bonds 
shall be a duly authorized surety company satisfactory to the Owner and meeting all of 
the following requirements: 

 
A. Licensed at the time of award by the State of Mississippi’s Commissioner of 

Insurance for the purpose of providing surety. 
 
B. Listed at the time of award in the Department of the Treasury’s Federal Register as a 

company holding certificates of authority as acceptable sureties on Federal Bonds, 
commonly referred to as the Treasury List. 

C. All Bonds shall be executed on the form provided in the Project Manual under 
Section 00 61 00 entitled Bond Forms. 

 
D. A Mississippi resident agent with the name and address typed, or lettered legibly 

shall countersign all Bonds. 
 

E. All Bonds must be accompanied by an appropriate Power of Attorney. 
 
 
PART 5 - BIDDER’S CHECKLIST 
 
5.01 PROPOSAL FORM 
 

Base Bid 
(  )  Write in the amount of the base bid in numbers. 
 
Alternates 
(  )  Write in each alternates amount in words and numbers. 
 
Certification Form (State Non-Collusion Certificate) 
 (  )   Certification (regarding Non-Collusion, Debarment and Suspension, etc.) Form has 
been executed in duplicate.  
 
Acceptance 
(  )  Proposal is signed by authorized person. 
(  )  Name of Business as it appears in the current Mississippi State Board of Contractors 
Roster. 
(  )  Legal address of the business listed above. 
(  ) Correct Certificate of Responsibility Number(s) as it appears in the current 
Mississippi State Board of Contractors Roster. 
 
Certificate of Responsibility Number(s) 
(  )   Base Bid is under $50,000 and no number is required. 
(  )  Base Bid is under $50,000 and the statement “bid does not exceed $50,000” is on 
the outside of the sealed envelope. 
(  )   Base Bid is over $50,000 and number is required. 
(  )   Joint Venture and joint venture number is required. 
Or 
(  )   Joint Venture participants’ numbers are required. 

10
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5.02 BID SECURITY 

(  )  Included Bid Bond payable to the STATE OF MISSISSIPPI with Project number 
identified thereon, 
Or 
(  )  Included Certified Check payable to the STATE OF MISSISSIPPI with Project 
number identified thereon. 

 
5.03 POWER OF ATTORNEY 

(  )  Included Power of Attorney 
 
5.04 NON-RESIDENT BIDDER 
 

(  )  Attached a Copy of Non-Resident Bidder’s Preference Law 
Or 
(  )  Attached a Statement 
 

 
PART 6 - BIDDER’S CONTACT LIST 
 
6.01 PROPOSAL AND CONTRACT DOCUMENTS:  If the Bidder has any questions 

pertaining to the following specific areas of the Documents, please direct them to the 
following individuals: 

 
A. Additional Proposals  Emma Taylor – Contract Administration (601) 359-7744 
 
B. Additional Prints  Clint Wells – MDOT Plans Print Shop (601) 359-7460 
 
C. Bid Forms   B.B. House – Contract Admin. Engineer (601) 359-7730 
 
D. Specifications  District One Construction Engineer (601) 359-7301 
     Heath Patterson – Dist Five Const Eng (601) 359-7301 
     Glenn Hall – Dist Seven Const Eng (601) 359-7301 
 
E. Drawings   District One Construction Engineer (601) 359-7301 
     Heath Patterson – Dist Five Const Eng (601) 359-7301 
     Glenn Hall – Dist Seven Const Eng (601) 359-7301 

     
F.   Bidder’s List  & Specimen Proposals are available online at: 
 

    http://www.gomdot.com/Applications/BidSystem/Home.aspx 
 

G. The Project Engineer for this Contract will be Chris Nail from the Newton Project 
Office (601-683-3951). 

 
 

END OF SECTION  
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SUPPLEMENTARY INSTRUCTIONS TO BIDDERS 
SECTION 00 22 13   

 
Part 1 GENERAL   
 
1.01 WORK IN PROXIMITY OF HIGH VOLTAGE POWER LINES:  Bidders are hereby 

advised of Section 45-15-1, et seq., Mississippi Code of 1972, regarding the performance 
of work in the proximity of high voltage overhead power lines.  It is the Contractor’s 
responsibility to comply with those statutory requirements. 

 
1.02 AGENCY, COMMISSION AND OFFICER NAME CHANGES 
 

A. Whenever the term “Mississippi State Highway Department”, the word “Department”, or 
variations thereof meaning the Mississippi State Highway Department appears in the 
plans, proposal, contract documents, and specifications for highway construction 
projects, in accordance with the laws of the State of Mississippi, it shall mean the 
“Mississippi Department of Transportation. 

 
B. Whenever the term “Mississippi State Highway Commission”, the word “Commission”, or 

variations thereof meaning the Mississippi State Highway Commission appears in the 
plans, proposal, contract documents, and specifications for highway construction 
projects, in accordance with the laws of the State of Mississippi, it shall mean the 
“Mississippi Transportation Commission”. 

 
C. Whenever the term “Director”, or variations thereof meaning the Chief Administrative 

Officer of the State Highway Department appears in the plans, proposal, contract 
documents, and specifications for highway construction projects, in accordance with the 
laws of the State of Mississippi, it shall mean the “Executive Director of the Mississippi 
Department of Transportation.” 
 

1.03 PLANT PEST QUARANTINES INFORMATION:  AT the request of the U. S. Department 
of Agriculture, Plant Pest Control Information Concerning Domestic Quarantines is cited 
as follows: 

 
A. The entire state of Mississippi has been quarantined for the Imported Fire Ants.  Soil and 

soil-moving equipment operating in the state will be subject to plant quarantine 
regulations.  In general, these regulations provide for cleaning soil from equipment before 
it is moved from the state.  Complete information may be secured from the State of 
Mississippi Department of Agriculture and commerce, Bureau of Plant Industry, P.O. Box 
5207, Mississippi State, Mississippi 39762-5207 – Telephone 325-3390. 
 

IMPORTED FIRE AN QUARANTINES 
 
THE FOLLOWING REGULATED ARTICLES REQUIRE A CERTIFICATE OR PERMIT 
FOR MOVEMENT: 
 
1. Soil, separately or with other things, except soil samples shipped to approved 

laboratories*.  Potting soil is exempt, if commercially prepared, packaged and 
shipped in original containers. 

2. Plants with roots with soil attached, except houseplants maintained indoors and not 
for sale.    

3. Grass sod. 
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4. Baled hay and straw that have been stored in contact with the soil. 
5. Used soil-moving equipment. 
6. Any other products, articles, or means of conveyance of any character whatsoever 

not covered by the above, when it is determined by an inspector that they present a 
hazard of spread of the imported fire ant and the person in possession thereof has 
been so notified. 

 
*   Information as to designated laboratories, facilities, gins, oil mils, and processing 
plants may be obtained from an inspector. 

 
Consult your State or Federal plant protection Inspector or your county agent for 
assistance regarding exact areas under regulation and requirements for moving 
regulated articles.  For detailed information see 7 CFR 301.81 for quarantine and 
regulations. 

  
1.04 FEDERAL BRIDGE FORMULA      
 

A. Bidders are hereby advised that Federal Highway Administration Publication No. FHWA-
MC-94-007, BRIDGE FORMULA WEIGHTS, dated January 1994, is made a part of this 
contract when applicable. 

 
Prior to the preconstruction conference, the Contractor shall advise the Engineer, in 
writing, what materials, if any, will be delivered to the jobsite via Interstate route(s). 
 
Copies of the BRIDGE FORMULA WEIGHTS publication may be obtained by contacting: 

 
Federal Highway Administration 
400 7th Street, SW 
Washington, DC  20590 
(202) 366-2212 
or 
http://ops.fhwa.dot.gov/freight/sw/brdgcalc/calc_page.htm   

 
1.05 FUEL TAX APPLICABILITY TO BIDDERS AND CONTRACTORS:  Bidders are hereby 

advised that the Mississippi Code of 1972, section 27-55-301 et seq. requires the use of 
taxed diesel fuel used in performing contracts for construction, reconstruction, 
maintenance, or repair where such contracts are entered into with the State of 
Mississippi, any agency, department, institution, or political subdivision thereof.  Section 
27-55-313 reads as follows: 

 
A. A tax at the rate of Eighteen Cents (18¢) per gallon until the date specified in Section 65- 

39-35, and Fourteen and Three-fourths Cents (14.75¢) per gallon thereafter, is levied 
upon any delivering other motor fuel to a retail dealer, user or any other person for use in 
propelling motor vehicles on the highways of this state and/or for the privilege of 
engaging in the business of selling and delivering other motor fuel to any other person 
who purchases or uses other motor fuel in performing contracts for construction, 
reconstruction, maintenance or repairs, where such contracts are entered into with the 
State of Mississippi, any political subdivision of the State of Mississippi, or any 
department, agency or institution of the State of Mississippi or any political subdivision 
thereof. 
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B. A tax at the rate described in this section is hereby levied upon any person who 

purchases, receives or acquires any other motor fuel upon which the tax has not been 
paid when such other motor fuel is used for any taxable purpose as set forth in this 
article.  A tax at the rate described in this section is hereby levied upon any retailer who 
purchases, receives, or acquires any other motor fuel upon which the tax has not been 
paid when such other motor fuel is sold for use or used for any taxable purpose as set 
forth in this article. 
 

C. The commission may adopt rules and regulations providing for the issuance of permits to 
persons performing contracts as hereinabove provided, allowing or requiring said 
persons to purchase other motor fuel for use in performing said contracts without the 
payment to the distributor of the tax imposed hereunder, and providing for such persons 
to report and pay such tax directly to the commission in instances where the commission 
determines that such payment will facilitate and expedite the collection of the tax which 
may be due on such purchases by the permittee.  The distributor is relieved of collecting 
and remitting the taxes specified hereunder, when furnished with a copy of said permit, 
and the person holding the permit shall become liable for such taxes instead of the seller, 
and the full enforcement provisions of this article shall apply in the collection of the tax 
from the permittee.  The commission may require said person to execute and file with the 
commission a good and valid bond in a surety company authorized to do business in this 
state, or with sufficient sureties to be approved by the commission, conditioned that all 
taxes which may accrue to the State of Mississippi under the provisions of this chapter 
will be paid when due.  Provided further, the commission may accept a bond filed under 
the provision of Section 27-65-21, when such bond is conditioned upon the payment of 
taxes hereunder. 

 
D. Any person who shall, while not licensed as a distributor of other motor fuel or retail 

dealer, sell or deliver to other persons any other motor fuel upon which the tax levied by 
this article has not been paid shall be liable for the tax and penalties imposed by this 
article if the person selling or delivering such fuel knows or has reason to know that it will 
be used or sold for a taxable purpose. 

 
E. A retail dealer may, with the approval of the commission, sell or dispense tax free other 

motor fuel.  Said retailer shall comply with all rules and regulations pertaining to retailers 
selling or dispensing tax free other motor fuel.  The commission may require said retailer 
to execute and file with the commission a good and valid bond, in a surety company 
authorized to do business in the state, conditioned that all taxes which may accrue to the 
State of Mississippi under the provisions of this chapter will be paid when due.  Storage 
tanks or pumps located at all such retail dealers’ place of business which are used or to 
be used in storing and dispensing kerosene for lamps, stoves, heaters and domestic 
purposes shall bear the label “not for highway use” of letters of not less than four (4) 
inches in height. 

 
F. When other motor fuel on which the full tax under this section has been paid has been 

Delivered to a retail dealer for sale or to a consumer for use as motor fuel for operating a 
motor vehicle upon the highways of this state, the distributor of other motor fuel who 
made said tax payments and deliveries may pick up and return to his bulk storage facility 
any portion of such other motor fuel which may be unused and claim credit for the 
amount of tax paid on the quantity so returned.  In order to claim credit for the tax on the 
quantity of other motor fuel to be so returned, such distributor shall notify the commission 
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of his desire to so return it.  Such transaction shall only be made under the supervision of 
the commission. 

 
G. When dyed diesel fuel and clear diesel fuel are accidentally mixed and the mixture is 

converted to nonhighway use diesel fuel, the distributor or other person owning such 
mixture may claim credit for the highway portion of the tax paid on such mixture.  Proof 
satisfactory to the distributor or other person owning such mixture shall notify the 
commission immediately after gaining knowledge that such accidental mixture has 
occurred. 
 

Bidders/Contractors are required to comply with the provisions of said section, and any revisions 
or amendments thereto, for all work performed under this contract; and be able to substantiate 
compliance when requested by the Mississippi Department of Transportation or the Mississippi 
State Tax Commission. 
 
1.06 PROMPT PAYMENT 
 

A. Bidders are hereby advised that the Prime Contractor must pay their subcontractor(s) for 
satisfactory performance of their contracts no later than a specific number of days from 
receipt of payment from the Department.  Therefore, Prime Contractors are hereby 
advised of the following: 

 
1. Within 15 calendar days after receiving payment from the Department for work 

satisfactorily performed, the Prime Contractor shall make prompt payment to all 
sub-contractors or material suppliers for all monies due. 

2. Within 15 calendar days after receiving payment from the Department for work 
satisfactorily completed, the Prime Contractor shall promptly return all retainage 
monies due to all sub-contractors or material suppliers. 

3. The Engineer will have the authority to suspend the Work wholly or in part and to 
withhold payments because of the Contractor’s failure to make prompt payment 
within 15 calendar days as required above, or failure to submit the required OCR-
484 Form, “Certification of Payments to Subcontractors”, which is also designed to 
comply with prompt payment requirements. 

 
1.07 ALTERATIONS IN BIDDING PROCESS 
 

A. Bidders are hereby advised that they may either use the traditional method of entering 
their Bid information by hand on Section 905--Proposal or may insert printed information 
obtained from the available Electronic Bid System (EBS).  

 
B. It is the responsibility of every bidder to check for any addendum or modification to the 

contract document(s) for which they intend to submit a response.  It shall be the bidder’s 
responsibility to be sure they are in receipt of all addenda, pre-bid conference 
information, and/or questions and answers provided at, or subsequent to, the pre-bid 
conference, if any are issued. 
 
The Mississippi Transportation Commission assumes no responsibility for defects, 
irregularities or other problems caused by the use of electronic media.  Operation 
of this electronic media is done at the sole risk of the user. 
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1.08 CONTRACT TIME 
 

A. It is anticipated that the Notice to Award will be issued by not later than February 9, 2010, 
and the date for Notice to Proceed and Beginning of Contract Time will be March 11, 2010. 
Should the Contractor request a Notice to Proceed earlier than  March 11, 2010 and it is 
agreeable with the Department for an early Notice to Proceed, the requested date will 
become the new Notice to Proceed / Beginning of Contract Time date.  

 
B. The calendar date for completion of this Contract shall be September 30, 2010 which 

date or extended date as provided in Article 8 – TIME shall be the end of contract time. 
 

C. A Construction Schedule as described in Section 01 32 00-Construction Progress 
Documentation of these Specifications will be required. 

 
1.09 SUBCONTRACTING 
 

A. The Bidder is specifically advised that any person, firm or other party to whom it 
proposes to award a subcontract must be acceptable to the Owner.  The total allowable 
subcontract amount shall not exceed sixty percent (60%) of the Contract Sum, 
excluding the value of any “Specialty Items” listed below: 

 
1. Specialty Items: Electrical 
 
These items are not to be confused with Division 10 – Specialties of the Specifications.  

 
 

END OF SECTION 
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PROPOSAL 
SECTION 00 42 00 

 
PART 1 – GENERAL 
 
1.01 DESCRIPTION 
 

A. Refer to DIVISION 50, SECTION 905 PROPOSAL for the Proposal Form. The form is 
bound in the back of the Project Manual.  

 
B. Comply with requirements in Section 00 21 13 .Instructions to Bidders. 

 
 
PART 2 – PRODUCTS (Not Used) 
 
 
PART 3 – EXECUTION (Not Used) 
 
 

END OF SECTION 
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BID SECURITY FORM  
SECTION 00 43 13    

 
 
PART 1 – GENERAL 
 
1.01 DESCRIPTION 
 

A. Refer to DIVISION 50, BOND FORM, for Bid Bond Form. The form is bound in the back 
of the Project Manual.  

 
B. Comply with requirements in Section 00 21 13 - Instructions to Bidders. 

 
 
PART 2 – PRODUCTS (Not Used) 
 
 
PART 3 – EXECUTION (Not Used) 
 
 

END OF SECTION 
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STATE NON-COLLUSION CERTIFICATE 
SECTION 00 45 19  

 
 
PART 1 – GENERAL 
 
1.01 DESCRIPTION 
 

A. Refer to DIVISION 50, CERTIFICATION, for State Non-Collusion Certificate Form. The 
form is bound in the back of the Project Manual.  

 
B. Comply with requirements in Section 00 21 13 .Instructions to Bidders. 

 
 
PART 2 – PRODUCTS (Not Used) 
 
 
PART 3 – EXECUTION (Not Used) 
 
 

END OF SECTION 
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STATE BOARD OF CONTRACTORS REQUIREMENTS   

SECTION 00 45 47  
 
 

PART 1 – GENERAL 
 
1.01 DESCRIPTION 
 

A. Refer to DIVISION 50, CERTIFICATE, for State Board of Contractors Requirements 
Certificate Form. The form is bound in the back of the Project Manual.  

 
B. Comply with requirements in Section 00 21 13 .Instructions to Bidders. 

 
 
PART 2 – PRODUCTS (Not Used) 
 
 
PART 3 – EXECUTION (Not Used) 
 
 

END OF SECTION 
  

20



 Project No. BWO-1185-41(001) 502259 
Project No. BWO-5189-51(001) 502259 
Project No. BWO-5190-51(001) 502259 
Project No. BWO-7136-57(001) 502259 

 

MDOT – 1st District – Lee 00 52 00-1 Agreement 
MDOT – 5th District – Newton 
MDOT – 7th District – Pike 

AGREEMENT 
SECTION 00 52 00 

 
 
PART 1 – GENERAL 
 
1.01 DESCRIPTION 
 

A. Refer to DIVISION 50, SECTION 902 CONTRACT FORM, for Contract (Agreement) 
Form. The form is bound in the back of the Project Manual.  

 
B. Comply with requirements in Section 00 21 13 - Instructions to Bidders. 

 
 
PART 2 – PRODUCTS (Not Used) 
 
 
PART 3 – EXECUTION (Not Used) 
 
 

END OF SECTION 
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BOND FORMS 
SECTION 00 61 00    

 
 
PART 1 – GENERAL 
 
1.01 DESCRIPTION 
 

A. Refer to DIVISION 50, SECTION 903 CONTRACT BOND FORM, for Contract Bond 
Form. The form is bound in the back of the Project Manual.  

 
B. Comply with requirements in Section 00 21 13 - Instructions to Bidders. 

 
 
PART 2 – PRODUCTS (Not Used) 
 
 
PART 3 – EXECUTION (Not Used) 
 
 

END OF SECTION 
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GENERAL CONDITIONS 
SECTION 00 72 00 

 
PART 1 - GENERAL  
 
1.01 DESCRIPTION.  
 

A. The American Institute of Architects AIA DOCUMENT A201-2007, “General Conditions 
of the Contract for Construction”, 2007, Sixteenth Edition, Articles 1 through 15 inclusive, 
except as may be added to or modified herein, is hereby made a part of the Contract 
Documents.  For brevity, AIA DOCUMENT A201-2007 is also referred to in the Contract 
documents as the “General Conditions”. 

 
B. All persons intending to provide goods or services in connection with this Work are 

required to read and understand the referenced document prior to proceeding. 
 

C. See Document 00800-Supplementary Conditions.  In the event of a conflict between the  
AIA DOCUMENT A201-2007, “General Conditions of the Contract for Construction”, 
2007, Sixteenth Edition and Document 00800-Supplementary Conditions, Document 
00800 shall control even if the conflicting provision in the AIA DOCUMENT A201-2007 
“General Conditions of the Contract for Construction” is not expressly deleted or revised 
by reference in Document 00800.  
 
 

END OF SECTION 
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ADDITIONS AND DELETIONS:  
The author of this document has 
added information needed for its 
completion. The author may also 
have revised the text of the original 
AIA standard form. An Additions and 
Deletions Report that notes added 
information as well as revisions to the 
standard form text is available from 
the author and should be reviewed. A 
vertical line in the left margin of this 
document indicates where the author 
has added necessary information 
and where the author has added to or 
deleted from the original AIA text. 

This document has important legal 
consequences. Consultation with an 
attorney is encouraged with respect 
to its completion or modification. 
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ARCHITECT 
4 
Architect, Definition of 
4.1.1 
Architect, Extent of Authority 
2.4.1, 3.12.7, 4.1, 4.2, 5.2, 6.3, 7.1.2, 7.3.7, 7.4, 9.2, 
9.3.1, 9.4, 9.5, 9.6.3, 9.8, 9.10.1, 9.10.3, 12.1, 12.2.1, 
13.5.1, 13.5.2, 14.2.2, 14.2.4, 15.1.3, 15.2.1 
Architect, Limitations of Authority and Responsibility 
2.1.1, 3.12.4, 3.12.8, 3.12.10, 4.1.2, 4.2.1, 4.2.2, 4.2.3, 
4.2.6, 4.2.7, 4.2.10, 4.2.12, 4.2.13, 5.2.1, 7.4, 9.4.2, 
9.5.3, 9.6.4, 15.1.3, 15.2 
Architect’s Additional Services and Expenses 
2.4.1, 11.3.1.1, 12.2.1, 13.5.2, 13.5.3, 14.2.4 

Architect’s Administration of the Contract 
3.1.3, 4.2, 3.7.4, 15.2, 9.4.1, 9.5 
Architect’s Approvals 
2.4.1, 3.1.3, 3.5, 3.10.2, 4.2.7 
Architect’s Authority to Reject Work 
3.5, 4.2.6, 12.1.2, 12.2.1 
Architect’s Copyright 
1.1.7, 1.5 
Architect’s Decisions 
3.7.4, 4.2.6, 4.2.7, 4.2.11, 4.2.12, 4.2.13, 4.2.14, 6.3, 
7.3.7, 7.3.9, 8.1.3, 8.3.1, 9.2, 9.4.1, 9.5, 9.8.4, 9.9.1, 
13.5.2, 15.2, 15.3 
Architect’s Inspections 
3.7.4, 4.2.2, 4.2.9, 9.4.2, 9.8.3, 9.9.2, 9.10.1, 13.5 
Architect’s Instructions 
3.2.4, 3.3.1, 4.2.6, 4.2.7, 13.5.2 
Architect’s Interpretations 
4.2.11, 4.2.12 
Architect’s Project Representative 
4.2.10 
Architect’s Relationship with Contractor 
1.1.2, 1.5, 3.1.3, 3.2.2, 3.2.3, 3.2.4, 3.3.1, 3.4.2, 3.5, 
3.7.4, 3.7.5, 3.9.2, 3.9.3, 3.10, 3.11, 3.12, 3.16, 3.18, 
4.1.2, 4.1.3, 4.2, 5.2, 6.2.2, 7, 8.3.1, 9.2, 9.3, 9.4, 9.5, 
9.7, 9.8, 9.9, 10.2.6, 10.3, 11.3.7, 12, 13.4.2, 13.5, 15.2 
Architect’s Relationship with Subcontractors 
1.1.2, 4.2.3, 4.2.4, 4.2.6, 9.6.3, 9.6.4, 11.3.7 
Architect’s Representations 
9.4.2, 9.5.1, 9.10.1 
Architect’s Site Visits 
3.7.4, 4.2.2, 4.2.9, 9.4.2, 9.5.1, 9.9.2, 9.10.1, 13.5 
Asbestos 
10.3.1 
Attorneys’ Fees 
3.18.1, 9.10.2, 10.3.3 
Award of Separate Contracts 
6.1.1, 6.1.2 
Award of Subcontracts and Other Contracts for 
Portions of the Work 
5.2 
Basic Definitions 
1.1 
Bidding Requirements 
1.1.1, 5.2.1, 11.4.1 
Binding Dispute Resolution 
9.7, 11.3.9, 11.3.10, 13.1.1, 15.2.5, 15.2.6.1, 15.3.1, 
15.3.2, 15.4.1 
Boiler and Machinery Insurance 
11.3.2 
Bonds, Lien 
7.3.7.4, 9.10.2, 9.10.3 
Bonds, Performance, and Payment 
7.3.7.4, 9.6.7, 9.10.3, 11.3.9, 11.4 
Building Permit 
3.7.1 
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Capitalization 
1.3 
Certificate of Substantial Completion 
9.8.3, 9.8.4, 9.8.5 
Certificates for Payment 
4.2.1, 4.2.5, 4.2.9, 9.3.3, 9.4, 9.5, 9.6.1, 9.6.6, 9.7, 
9.10.1, 9.10.3, 14.1.1.3, 14.2.4, 15.1.3 
Certificates of Inspection, Testing or Approval 
13.5.4 
Certificates of Insurance 
9.10.2, 11.1.3 
Change Orders 
1.1.1, 2.4.1, 3.4.2, 3.7.4, 3.8.2.3, 3.11.1, 3.12.8, 4.2.8, 
5.2.3, 7.1.2, 7.1.3, 7.2, 7.3.2, 7.3.6, 7.3.9, 7.3.10, 8.3.1, 
9.3.1.1, 9.10.3, 10.3.2, 11.3.1.2, 11.3.4, 11.3.9, 12.1.2, 
15.1.3 
Change Orders, Definition of 
7.2.1 
CHANGES IN THE WORK 
2.2.1, 3.11, 4.2.8, 7, 7.2.1, 7.3.1, 7.4, 7.4.1, 8.3.1, 
9.3.1.1, 11.3.9 
Claims, Definition of 
15.1.1 
CLAIMS AND DISPUTES 
3.2.4, 6.1.1, 6.3, 7.3.9, 9.3.3, 9.10.4, 10.3.3, 15, 15.4 
Claims and Timely Assertion of Claims 
15.4.1 
Claims for Additional Cost 
3.2.4, 3.7.4, 6.1.1, 7.3.9, 10.3.2, 15.1.4 
Claims for Additional Time 
3.2.4, 3.7.46.1.1, 8.3.2, 10.3.2, 15.1.5 
Concealed or Unknown Conditions, Claims for 
3.7.4 
Claims for Damages 
3.2.4, 3.18, 6.1.1, 8.3.3, 9.5.1, 9.6.7, 10.3.3, 11.1.1, 
11.3.5, 11.3.7, 14.1.3, 14.2.4, 15.1.6 
Claims Subject to Arbitration 
15.3.1, 15.4.1 
Cleaning Up 
3.15, 6.3 
Commencement of the Work, Conditions Relating to 
2.2.1, 3.2.2, 3.4.1, 3.7.1, 3.10.1, 3.12.6, 5.2.1, 5.2.3, 
6.2.2, 8.1.2, 8.2.2, 8.3.1, 11.1, 11.3.1, 11.3.6, 11.4.1, 
15.1.4 
Commencement of the Work, Definition of 
8.1.2 
Communications Facilitating Contract 
Administration 
3.9.1, 4.2.4 
Completion, Conditions Relating to 
3.4.1, 3.11, 3.15, 4.2.2, 4.2.9, 8.2, 9.4.2, 9.8, 9.9.1, 
9.10, 12.2, 13.7, 14.1.2 
COMPLETION, PAYMENTS AND 
9 
Completion, Substantial 
4.2.9, 8.1.1, 8.1.3, 8.2.3, 9.4.2, 9.8, 9.9.1, 9.10.3, 12.2, 
13.7 

Compliance with Laws 
1.6.1, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 4.1.1, 9.6.4, 10.2.2, 
11.1, 11.3, 13.1, 13.4, 13.5.1, 13.5.2, 13.6, 14.1.1, 
14.2.1.3, 15.2.8, 15.4.2, 15.4.3 
Concealed or Unknown Conditions 
3.7.4, 4.2.8, 8.3.1, 10.3 
Conditions of the Contract 
1.1.1, 6.1.1, 6.1.4 
Consent, Written 
3.4.2, 3.7.4, 3.12.8, 3.14.2, 4.1.2, 9.3.2, 9.8.5, 9.9.1, 
9.10.2, 9.10.3, 11.3.1, 13.2, 13.4.2, 15.4.4.2 
Consolidation or Joinder 
15.4.4 
CONSTRUCTION BY OWNER OR BY 
SEPARATE CONTRACTORS 
1.1.4, 6 
Construction Change Directive, Definition of 
7.3.1 
Construction Change Directives 
1.1.1, 3.4.2, 3.12.8, 4.2.8, 7.1.1, 7.1.2, 7.1.3, 7.3, 
9.3.1.1 
Construction Schedules, Contractor’s 
3.10, 3.12.1, 3.12.2, 6.1.3, 15.1.5.2 
Contingent Assignment of Subcontracts 
5.4, 14.2.2.2 
Continuing Contract Performance 
15.1.3 
Contract, Definition of 
1.1.2 
CONTRACT, TERMINATION OR 
SUSPENSION OF THE 
5.4.1.1, 11.3.9, 14 
Contract Administration 
3.1.3, 4, 9.4, 9.5 
Contract Award and Execution, Conditions Relating 
to 
3.7.1, 3.10, 5.2, 6.1, 11.1.3, 11.3.6, 11.4.1 
Contract Documents, Copies Furnished and Use of 
1.5.2, 2.2.5, 5.3 
Contract Documents, Definition of 
1.1.1 
Contract Sum 
3.7.4, 3.8, 5.2.3, 7.2, 7.3, 7.4, 9.1, 9.4.2, 9.5.1.4, 9.6.7, 
9.7, 10.3.2, 11.3.1, 14.2.4, 14.3.2, 15.1.4, 15.2.5 
Contract Sum, Definition of 
9.1 
Contract Time 
3.7.4, 3.7.5, 3.10.2, 5.2.3, 7.2.1.3, 7.3.1, 7.3.5, 7.4, 
8.1.1, 8.2.1, 8.3.1, 9.5.1, 9.7, 10.3.2, 12.1.1, 14.3.2, 
15.1.5.1, 15.2.5 
Contract Time, Definition of 
8.1.1 
CONTRACTOR 
3 
Contractor, Definition of 
3.1, 6.1.2 
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Contractor’s Construction Schedules 
3.10, 3.12.1, 3.12.2, 6.1.3, 15.1.5.2 
Contractor’s Employees 
3.3.2, 3.4.3, 3.8.1, 3.9, 3.18.2, 4.2.3, 4.2.6, 10.2, 10.3, 
11.1.1, 11.3.7, 14.1, 14.2.1.1, 
Contractor’s Liability Insurance 
11.1 
Contractor’s Relationship with Separate Contractors 
and Owner’s Forces 
3.12.5, 3.14.2, 4.2.4, 6, 11.3.7, 12.1.2, 12.2.4 
Contractor’s Relationship with Subcontractors 
1.2.2, 3.3.2, 3.18.1, 3.18.2, 5, 9.6.2, 9.6.7, 9.10.2, 
11.3.1.2, 11.3.7, 11.3.8 
Contractor’s Relationship with the Architect 
1.1.2, 1.5, 3.1.3, 3.2.2, 3.2.3, 3.2.4, 3.3.1, 3.4.2, 3.5, 
3.7.4, 3.10, 3.11, 3.12, 3.16, 3.18, 4.1.3, 4.2, 5.2, 6.2.2, 
7, 8.3.1, 9.2, 9.3, 9.4, 9.5, 9.7, 9.8, 9.9, 10.2.6, 10.3, 
11.3.7, 12, 13.5, 15.1.2, 15.2.1 
Contractor’s Representations 
3.2.1, 3.2.2, 3.5, 3.12.6, 6.2.2, 8.2.1, 9.3.3, 9.8.2 
Contractor’s Responsibility for Those Performing the 
Work 
3.3.2, 3.18, 5.3.1, 6.1.3, 6.2, 9.5.1, 10.2.8 
Contractor’s Review of Contract Documents 
3.2 
Contractor’s Right to Stop the Work 
9.7 
Contractor’s Right to Terminate the Contract 
14.1, 15.1.6 
Contractor’s Submittals 
3.10, 3.11, 3.12.4, 4.2.7, 5.2.1, 5.2.3, 9.2, 9.3, 9.8.2, 
9.8.3, 9.9.1, 9.10.2, 9.10.3, 11.1.3, 11.4.2 
Contractor’s Superintendent 
3.9, 10.2.6 
Contractor’s Supervision and Construction 
Procedures 
1.2.2, 3.3, 3.4, 3.12.10, 4.2.2, 4.2.7, 6.1.3, 6.2.4, 7.1.3, 
7.3.5, 7.3.7, 8.2, 10, 12, 14, 15.1.3 
Contractual Liability Insurance 
11.1.1.8, 11.2 
Coordination and Correlation 
1.2, 3.2.1, 3.3.1, 3.10, 3.12.6, 6.1.3, 6.2.1 
Copies Furnished of Drawings and Specifications 
1.5, 2.2.5, 3.11 
Copyrights 
1.5, 3.17 
Correction of Work 
2.3, 2.4, 3.7.3, 9.4.2, 9.8.2, 9.8.3, 9.9.1, 12.1.2, 12.2 
Correlation and Intent of the Contract Documents 
1.2 
Cost, Definition of 
7.3.7 
Costs 
2.4.1, 3.2.4, 3.7.3, 3.8.2, 3.15.2, 5.4.2, 6.1.1, 6.2.3, 
7.3.3.3, 7.3.7, 7.3.8, 7.3.9, 9.10.2, 10.3.2, 10.3.6, 11.3, 
12.1.2, 12.2.1, 12.2.4, 13.5, 14 

Cutting and Patching 
3.14, 6.2.5  
Damage to Construction of Owner or Separate 
Contractors 
3.14.2, 6.2.4, 10.2.1.2, 10.2.5, 10.4, 11.1.1, 11.3, 
12.2.4 
Damage to the Work 
3.14.2, 9.9.1, 10.2.1.2, 10.2.5, 10.4.1, 11.3.1, 12.2.4 
Damages, Claims for 
3.2.4, 3.18, 6.1.1, 8.3.3, 9.5.1, 9.6.7, 10.3.3, 11.1.1, 
11.3.5, 11.3.7, 14.1.3, 14.2.4, 15.1.6 
Damages for Delay 
6.1.1, 8.3.3, 9.5.1.6, 9.7, 10.3.2 
Date of Commencement of the Work, Definition of 
8.1.2 
Date of Substantial Completion, Definition of 
8.1.3 
Day, Definition of 
8.1.4 
Decisions of the Architect 
3.7.4, 4.2.6, 4.2.7, 4.2.11, 4.2.12, 4.2.13, 15.2, 6.3, 
7.3.7, 7.3.9, 8.1.3, 8.3.1, 9.2, 9.4, 9.5.1, 9.8.4, 9.9.1, 
13.5.2, 14.2.2, 14.2.4, 15.1, 15.2 
Decisions to Withhold Certification 
9.4.1, 9.5, 9.7, 14.1.1.3 
Defective or Nonconforming Work, Acceptance, 
Rejection and Correction of 
2.3.1, 2.4.1, 3.5, 4.2.6, 6.2.5, 9.5.1, 9.5.2, 9.6.6, 9.8.2, 
9.9.3, 9.10.4, 12.2.1 
Definitions 
1.1, 2.1.1, 3.1.1, 3.5, 3.12.1, 3.12.2, 3.12.3, 4.1.1, 
15.1.1, 5.1, 6.1.2, 7.2.1, 7.3.1, 8.1, 9.1, 9.8.1 
Delays and Extensions of Time 
3.2, 3.7.4, 5.2.3, 7.2.1, 7.3.1, 7.4, 8.3, 9.5.1, 9.7, 
10.3.2, 10.4.1, 14.3.2, 15.1.5, 15.2.5 
Disputes 
6.3, 7.3.9, 15.1, 15.2 
Documents and Samples at the Site 
3.11 
Drawings, Definition of 
1.1.5 
Drawings and Specifications, Use and Ownership of 
3.11 
Effective Date of Insurance 
8.2.2, 11.1.2 
Emergencies 
10.4, 14.1.1.2, 15.1.4 
Employees, Contractor’s 
3.3.2, 3.4.3, 3.8.1, 3.9, 3.18.2, 4.2.3, 4.2.6, 10.2, 
10.3.3, 11.1.1, 11.3.7, 14.1, 14.2.1.1 
Equipment, Labor, Materials or 
1.1.3, 1.1.6, 3.4, 3.5, 3.8.2, 3.8.3, 3.12, 3.13.1, 3.15.1, 
4.2.6, 4.2.7, 5.2.1, 6.2.1, 7.3.7, 9.3.2, 9.3.3, 9.5.1.3, 
9.10.2, 10.2.1, 10.2.4, 14.2.1.1, 14.2.1.2 
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Execution and Progress of the Work 
1.1.3, 1.2.1, 1.2.2, 2.2.3, 2.2.5, 3.1, 3.3.1, 3.4.1, 3.5, 
3.7.1, 3.10.1, 3.12, 3.14, 4.2, 6.2.2, 7.1.3, 7.3.5, 8.2, 
9.5.1, 9.9.1, 10.2, 10.3, 12.2, 14.2, 14.3.1, 15.1.3 
Extensions of Time 
3.2.4, 3.7.4, 5.2.3, 7.2.1, 7.3, 7.4, 9.5.1, 9.7, 10.3.2, 
10.4.1, 14.3, 15.1.5, 15.2.5 
Failure of Payment 
9.5.1.3, 9.7, 9.10.2, 13.6, 14.1.1.3, 14.2.1.2 
Faulty Work 
(See Defective or Nonconforming Work) 
Final Completion and Final Payment 
4.2.1, 4.2.9, 9.8.2, 9.10, 11.1.2, 11.1.3, 11.3.1, 11.3.5, 
12.3.1, 14.2.4, 14.4.3 
Financial Arrangements, Owner’s 
2.2.1, 13.2.2, 14.1.1.4 
Fire and Extended Coverage Insurance 
11.3.1.1 
GENERAL PROVISIONS 
1 
Governing Law 
13.1 
Guarantees (See Warranty) 
Hazardous Materials 
10.2.4, 10.3 
Identification of Subcontractors and Suppliers 
5.2.1 
Indemnification 
3.17, 3.18, 9.10.2, 10.3.3, 10.3.5, 10.3.6, 11.3.1.2, 
11.3.7 
Information and Services Required of the Owner 
2.1.2, 2.2, 3.2.2, 3.12.4, 3.12.10, 6.1.3, 6.1.4, 6.2.5, 
9.6.1, 9.6.4, 9.9.2, 9.10.3, 10.3.3, 11.2, 11.4, 13.5.1, 
13.5.2, 14.1.1.4, 14.1.4, 15.1.3 
Initial Decision 
15.2 
Initial Decision Maker, Definition of 
1.1.8 
Initial Decision Maker, Decisions 
14.2.2, 14.2.4, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 15.2.5 
Initial Decision Maker, Extent of Authority 
14.2.2, 14.2.4, 15.1.3, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 
15.2.5 
Injury or Damage to Person or Property 
10.2.8, 10.4.1 
Inspections 
3.1.3, 3.3.3, 3.7.1, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3, 
9.9.2, 9.10.1, 12.2.1, 13.5 
Instructions to Bidders 
1.1.1 
Instructions to the Contractor 
3.2.4, 3.3.1, 3.8.1, 5.2.1, 7, 8.2.2, 12, 13.5.2 
Instruments of Service, Definition of 
1.1.7 
Insurance 
3.18.1, 6.1.1, 7.3.7, 9.3.2, 9.8.4, 9.9.1, 9.10.2, 11 

Insurance, Boiler and Machinery 
11.3.2 
Insurance, Contractor’s Liability 
11.1 
Insurance, Effective Date of 
8.2.2, 11.1.2 
Insurance, Loss of Use 
11.3.3 
Insurance, Owner’s Liability 
11.2 
Insurance, Property 
10.2.5, 11.3 
Insurance, Stored Materials 
9.3.2 
INSURANCE AND BONDS 
11 
Insurance Companies, Consent to Partial Occupancy 
9.9.1 
Intent of the Contract Documents 
1.2.1, 4.2.7, 4.2.12, 4.2.13, 7.4 
Interest 
13.6 
Interpretation 
1.2.3, 1.4, 4.1.1, 5.1, 6.1.2, 15.1.1 
Interpretations, Written 
4.2.11, 4.2.12, 15.1.4 
Judgment on Final Award 
15.4.2 
Labor and Materials, Equipment 
1.1.3, 1.1.6, 3.4, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 
4.2.6, 4.2.7, 5.2.1, 6.2.1, 7.3.7, 9.3.2, 9.3.3, 9.5.1.3, 
9.10.2, 10.2.1, 10.2.4, 14.2.1.1, 14.2.1.2 
Labor Disputes 
8.3.1 
Laws and Regulations 
1.5, 3.2.3, 3.6, 3.7, 3.12.10, 3.13.1, 4.1.1, 9.6.4, 9.9.1, 
10.2.2, 11.1.1, 11.3, 13.1.1, 13.4, 13.5.1, 13.5.2, 
13.6.1, 14, 15.2.8, 15.4 
Liens 
2.1.2, 9.3.3, 9.10.2, 9.10.4, 15.2.8 
Limitations, Statutes of 
12.2.5, 13.7, 15.4.1.1 
Limitations of Liability 
2.3.1, 3.2.2, 3.5, 3.12.10, 3.17, 3.18.1, 4.2.6, 4.2.7, 
4.2.12, 6.2.2, 9.4.2, 9.6.4, 9.6.7, 10.2.5, 10.3.3, 11.1.2, 
11.2, 11.3.7, 12.2.5, 13.4.2 
Limitations of Time 
2.1.2, 2.2, 2.4, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2.7, 
5.2, 5.3.1, 5.4.1, 6.2.4, 7.3, 7.4, 8.2, 9.2, 9.3.1, 9.3.3, 
9.4.1, 9.5, 9.6, 9.7, 9.8, 9.9, 9.10, 11.1.3, 11.3.1.5, 
11.3.6, 11.3.10, 12.2, 13.5, 13.7, 14, 15 
Loss of Use Insurance 
11.3.3 
Material Suppliers 
1.5, 3.12.1, 4.2.4, 4.2.6, 5.2.1, 9.3, 9.4.2, 9.6, 9.10.5 
Materials, Hazardous 
10.2.4, 10.3 
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Materials, Labor, Equipment and 
1.1.3, 1.1.6, 1.5.1, 3.4.1, 3.5, 3.8.2, 3.8.3, 3.12, 3.13.1, 
3.15.1, 4.2.6, 4.2.7, 5.2.1, 6.2.1, 7.3.7, 9.3.2, 9.3.3, 
9.5.1.3, 9.10.2, 10.2.1.2, 10.2.4, 14.2.1.1, 14.2.1.2 
Means, Methods, Techniques, Sequences and 
Procedures of Construction 
3.3.1, 3.12.10, 4.2.2, 4.2.7, 9.4.2 
Mechanic’s Lien 
2.1.2, 15.2.8 
Mediation 
8.3.1, 10.3.5, 10.3.6, 15.2.1, 15.2.5, 15.2.6, 15.3, 
15.4.1 
Minor Changes in the Work 
1.1.1, 3.12.8, 4.2.8, 7.1, 7.4 
MISCELLANEOUS PROVISIONS 
13 
Modifications, Definition of 
1.1.1 
Modifications to the Contract 
1.1.1, 1.1.2, 3.11, 4.1.2, 4.2.1, 5.2.3, 7, 8.3.1, 9.7, 
10.3.2, 11.3.1 
Mutual Responsibility 
6.2 
Nonconforming Work, Acceptance of 
9.6.6, 9.9.3, 12.3 
Nonconforming Work, Rejection and Correction of 
2.3.1, 2.4.1, 3.5, 4.2.6, 6.2.4, 9.5.1, 9.8.2, 9.9.3, 9.10.4, 
12.2.1 
Notice 
2.2.1, 2.3.1, 2.4.1, 3.2.4, 3.3.1, 3.7.2, 3.12.9, 5.2.1, 9.7, 
9.10, 10.2.2, 11.1.3, 12.2.2.1, 13.3, 13.5.1, 13.5.2, 
14.1, 14.2, 15.2.8, 15.4.1 
Notice, Written 
2.3.1, 2.4.1, 3.3.1, 3.9.2, 3.12.9, 3.12.10, 5.2.1, 9.7, 
9.10, 10.2.2, 10.3, 11.1.3, 11.3.6, 12.2.2.1, 13.3, 14, 
15.2.8, 15.4.1 
Notice of Claims 
3.7.4, 10.2.8, 15.1.2, 15.4 
Notice of Testing and Inspections 
13.5.1, 13.5.2 
Observations, Contractor’s 
3.2, 3.7.4 
Occupancy 
2.2.2, 9.6.6, 9.8, 11.3.1.5 
Orders, Written 
1.1.1, 2.3, 3.9.2, 7, 8.2.2, 11.3.9, 12.1, 12.2.2.1, 13.5.2, 
14.3.1 
OWNER 
2 
Owner, Definition of 
2.1.1 
Owner, Information and Services Required of the 
2.1.2, 2.2, 3.2.2, 3.12.10, 6.1.3, 6.1.4, 6.2.5, 9.3.2, 
9.6.1, 9.6.4, 9.9.2, 9.10.3, 10.3.3, 11.2, 11.3, 13.5.1, 
13.5.2, 14.1.1.4, 14.1.4, 15.1.3 

Owner’s Authority 
1.5, 2.1.1, 2.3.1, 2.4.1, 3.4.2, 3.8.1, 3.12.10, 3.14.2, 
4.1.2, 4.1.3, 4.2.4, 4.2.9, 5.2.1, 5.2.4, 5.4.1, 6.1, 6.3, 
7.2.1, 7.3.1, 8.2.2, 8.3.1, 9.3.1, 9.3.2, 9.5.1, 9.6.4, 
9.9.1, 9.10.2, 10.3.2, 11.1.3, 11.3.3, 11.3.10, 12.2.2, 
12.3.1, 13.2.2, 14.3, 14.4, 15.2.7 
Owner’s Financial Capability 
2.2.1, 13.2.2, 14.1.1.4 
Owner’s Liability Insurance 
11.2 
Owner’s Relationship with Subcontractors 
1.1.2, 5.2, 5.3, 5.4, 9.6.4, 9.10.2, 14.2.2 
Owner’s Right to Carry Out the Work 
2.4, 14.2.2 
Owner’s Right to Clean Up 
6.3 
Owner’s Right to Perform Construction and to 
Award Separate Contracts 
6.1 
Owner’s Right to Stop the Work 
2.3 
Owner’s Right to Suspend the Work 
14.3 
Owner’s Right to Terminate the Contract 
14.2 
Ownership and Use of Drawings, Specifications 
and Other Instruments of Service 
1.1.1, 1.1.6, 1.1.7, 1.5, 2.2.5, 3.2.2, 3.11.1, 3.17, 
4.2.12, 5.3.1 
Partial Occupancy or Use 
9.6.6, 9.9, 11.3.1.5 
Patching, Cutting and 
3.14, 6.2.5 
Patents 
3.17 
Payment, Applications for 
4.2.5, 7.3.9, 9.2, 9.3, 9.4, 9.5, 9.6.3, 9.7, 9.8.5, 9.10.1, 
14.2.3, 14.2.4, 14.4.3 
Payment, Certificates for 
4.2.5, 4.2.9, 9.3.3, 9.4, 9.5, 9.6.1, 9.6.6, 9.7, 9.10.1, 
9.10.3, 13.7, 14.1.1.3, 14.2.4 
Payment, Failure of 
9.5.1.3, 9.7, 9.10.2, 13.6, 14.1.1.3, 14.2.1.2 
Payment, Final 
4.2.1, 4.2.9, 9.8.2, 9.10, 11.1.2, 11.1.3, 11.4.1, 12.3.1, 
13.7, 14.2.4, 14.4.3 
Payment Bond, Performance Bond and 
7.3.7.4, 9.6.7, 9.10.3, 11.4 
Payments, Progress 
9.3, 9.6, 9.8.5, 9.10.3, 13.6, 14.2.3, 15.1.3 
PAYMENTS AND COMPLETION 
9 
Payments to Subcontractors 
5.4.2, 9.5.1.3, 9.6.2, 9.6.3, 9.6.4, 9.6.7, 14.2.1.2 
PCB 
10.3.1 
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Performance Bond and Payment Bond 
7.3.7.4, 9.6.7, 9.10.3, 11.4 
Permits, Fees, Notices and Compliance with Laws 
2.2.2, 3.7, 3.13, 7.3.7.4, 10.2.2 
PERSONS AND PROPERTY, PROTECTION OF 
10 
Polychlorinated Biphenyl 
10.3.1 
Product Data, Definition of 
3.12.2 
Product Data and Samples, Shop Drawings 
3.11, 3.12, 4.2.7 
Progress and Completion 
4.2.2, 8.2, 9.8, 9.9.1, 14.1.4, 15.1.3 
Progress Payments 
9.3, 9.6, 9.8.5, 9.10.3, 13.6, 14.2.3, 15.1.3 
Project, Definition of 
1.1.4 
Project Representatives 
4.2.10 
Property Insurance 
10.2.5, 11.3 
PROTECTION OF PERSONS AND PROPERTY 
10 
Regulations and Laws 
1.5, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 4.1.1, 9.6.4, 9.9.1, 
10.2.2, 11.1, 11.4, 13.1, 13.4, 13.5.1, 13.5.2, 13.6, 14, 
15.2.8, 15.4 
Rejection of Work 
3.5, 4.2.6, 12.2.1 
Releases and Waivers of Liens 
9.10.2 
Representations 
3.2.1, 3.5, 3.12.6, 6.2.2, 8.2.1, 9.3.3, 9.4.2, 9.5.1, 9.8.2, 
9.10.1 
Representatives 
2.1.1, 3.1.1, 3.9, 4.1.1, 4.2.1, 4.2.2, 4.2.10, 5.1.1, 5.1.2, 
13.2.1 
Responsibility for Those Performing the Work 
3.3.2, 3.18, 4.2.3, 5.3.1, 6.1.3, 6.2, 6.3, 9.5.1, 10 
Retainage 
9.3.1, 9.6.2, 9.8.5, 9.9.1, 9.10.2, 9.10.3 
Review of Contract Documents and Field 
Conditions by Contractor 
3.2, 3.12.7, 6.1.3 
Review of Contractor’s Submittals by Owner and 
Architect 
3.10.1, 3.10.2, 3.11, 3.12, 4.2, 5.2, 6.1.3, 9.2, 9.8.2 
Review of Shop Drawings, Product Data and Samples 
by Contractor 
3.12 
Rights and Remedies 
1.1.2, 2.3, 2.4, 3.5, 3.7.4, 3.15.2, 4.2.6, 5.3, 5.4, 6.1, 
6.3, 7.3.1, 8.3, 9.5.1, 9.7, 10.2.5, 10.3, 12.2.2, 12.2.4, 
13.4, 14, 15.4 
Royalties, Patents and Copyrights 
3.17 

Rules and Notices for Arbitration 
15.4.1 
Safety of Persons and Property 
10.2, 10.4 
Safety Precautions and Programs 
3.3.1, 4.2.2, 4.2.7, 5.3.1, 10.1, 10.2, 10.4 
Samples, Definition of 
3.12.3 
Samples, Shop Drawings, Product Data and 
3.11, 3.12, 4.2.7 
Samples at the Site, Documents and 
3.11 
Schedule of Values 
9.2, 9.3.1 
Schedules, Construction 
3.10, 3.12.1, 3.12.2, 6.1.3, 15.1.5.2 
Separate Contracts and Contractors 
1.1.4, 3.12.5, 3.14.2, 4.2.4, 4.2.7, 6, 8.3.1, 12.1.2 
Shop Drawings, Definition of 
3.12.1 
Shop Drawings, Product Data and Samples 
3.11, 3.12, 4.2.7 
Site, Use of 
3.13, 6.1.1, 6.2.1 
Site Inspections 
3.2.2, 3.3.3, 3.7.1, 3.7.4, 4.2, 9.4.2, 9.10.1, 13.5 
Site Visits, Architect’s 
3.7.4, 4.2.2, 4.2.9, 9.4.2, 9.5.1, 9.9.2, 9.10.1, 13.5 
Special Inspections and Testing 
4.2.6, 12.2.1, 13.5 
Specifications, Definition of 
1.1.6 
Specifications 
1.1.1, 1.1.6, 1.2.2, 1.5, 3.11, 3.12.10, 3.17, 4.2.14 
Statute of Limitations 
13.7, 15.4.1.1 
Stopping the Work 
2.3, 9.7, 10.3, 14.1 
Stored Materials 
6.2.1, 9.3.2, 10.2.1.2, 10.2.4, 11.4.1.4 
Subcontractor, Definition of 
5.1.1 
SUBCONTRACTORS 
5 
Subcontractors, Work by 
1.2.2, 3.3.2, 3.12.1, 4.2.3, 5.2.3, 5.3, 5.4, 9.3.1.2, 9.6.7 
Subcontractual Relations 
5.3, 5.4, 9.3.1.2, 9.6, 9.10, 10.2.1, 14.1, 14.2.1 
Submittals 
3.10, 3.11, 3.12, 4.2.7, 5.2.1, 5.2.3, 7.3.7, 9.2, 9.3, 9.8, 
9.9.1, 9.10.2, 9.10.3, 11.1.3 
Submittal Schedule 
3.10.2, 3.12.5, 4.2.7 
Subrogation, Waivers of 
6.1.1, 11.3.7 
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Substantial Completion 
4.2.9, 8.1.1, 8.1.3, 8.2.3, 9.4.2, 9.8, 9.9.1, 9.10.3, 12.2, 
13.7 
Substantial Completion, Definition of 
9.8.1 
Substitution of Subcontractors 
5.2.3, 5.2.4 
Substitution of Architect 
4.1.3 
Substitutions of Materials 
3.4.2, 3.5, 7.3.8 
Sub-subcontractor, Definition of 
5.1.2 
Subsurface Conditions 
3.7.4 
Successors and Assigns 
13.2 
Superintendent 
3.9, 10.2.6 
Supervision and Construction Procedures 
1.2.2, 3.3, 3.4, 3.12.10, 4.2.2, 4.2.7, 6.1.3, 6.2.4, 7.1.3, 
7.3.7, 8.2, 8.3.1, 9.4.2, 10, 12, 14, 15.1.3 
Surety 
5.4.1.2, 9.8.5, 9.10.2, 9.10.3, 14.2.2, 15.2.7 
Surety, Consent of 
9.10.2, 9.10.3 
Surveys 
2.2.3 
Suspension by the Owner for Convenience 
14.3 
Suspension of the Work 
5.4.2, 14.3 
Suspension or Termination of the Contract 
5.4.1.1, 14 
Taxes 
3.6, 3.8.2.1, 7.3.7.4 
Termination by the Contractor 
14.1, 15.1.6 
Termination by the Owner for Cause 
5.4.1.1, 14.2, 15.1.6 
Termination by the Owner for Convenience 
14.4 
Termination of the Architect 
4.1.3 
Termination of the Contractor 
14.2.2 
TERMINATION OR SUSPENSION OF THE 
CONTRACT 
14 
Tests and Inspections 
3.1.3, 3.3.3, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3, 9.9.2, 
9.10.1, 10.3.2, 11.4.1.1, 12.2.1, 13.5 
TIME 
8 
Time, Delays and Extensions of 
3.2.4, 3.7.4, 5.2.3, 7.2.1, 7.3.1, 7.4, 8.3, 9.5.1, 9.7, 
10.3.2, 10.4.1, 14.3.2, 15.1.5, 15.2.5 

Time Limits 
2.1.2, 2.2, 2.4, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2, 
5.2, 5.3, 5.4, 6.2.4, 7.3, 7.4, 8.2, 9.2, 9.3.1, 9.3.3, 9.4.1, 
9.5, 9.6, 9.7, 9.8, 9.9, 9.10, 11.1.3, 12.2, 13.5, 13.7, 14, 
15.1.2, 15.4 
Time Limits on Claims 
3.7.4, 10.2.8, 13.7, 15.1.2 
Title to Work 
9.3.2, 9.3.3 
Transmission of Data in Digital Form 
1.6 
UNCOVERING AND CORRECTION OF WORK 
12 
Uncovering of Work 
12.1 
Unforeseen Conditions, Concealed or Unknown 
3.7.4, 8.3.1, 10.3 
Unit Prices 
7.3.3.2, 7.3.4 
Use of Documents 
1.1.1, 1.5, 2.2.5, 3.12.6, 5.3 
Use of Site 
3.13, 6.1.1, 6.2.1 
Values, Schedule of 
9.2, 9.3.1 
Waiver of Claims by the Architect 
13.4.2 
Waiver of Claims by the Contractor 
9.10.5, 13.4.2, 15.1.6 
Waiver of Claims by the Owner 
9.9.3, 9.10.3, 9.10.4, 12.2.2.1, 13.4.2, 14.2.4, 15.1.6 
Waiver of Consequential Damages 
14.2.4, 15.1.6 
Waiver of Liens 
9.10.2, 9.10.4 
Waivers of Subrogation 
6.1.1, 11.3.7 
Warranty 
3.5, 4.2.9, 9.3.3, 9.8.4, 9.9.1, 9.10.4, 12.2.2, 13.7.1 
Weather Delays 
15.1.5.2 
Work, Definition of 
1.1.3 
Written Consent 
1.5.2, 3.4.2, 3.7.4, 3.12.8, 3.14.2, 4.1.2, 9.3.2, 9.8.5, 
9.9.1, 9.10.2, 9.10.3, 11.4.1, 13.2, 13.4.2, 15.4.4.2 
Written Interpretations 
4.2.11, 4.2.12 
Written Notice 
2.3, 2.4, 3.3.1, 3.9, 3.12.9, 3.12.10, 5.2.1, 8.2.2, 9.7, 
9.10, 10.2.2, 10.3, 11.1.3, 12.2.2, 12.2.4, 13.3, 14, 
15.4.1 
Written Orders 
1.1.1, 2.3, 3.9, 7, 8.2.2, 12.1, 12.2, 13.5.2, 14.3.1, 
15.1.2
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ARTICLE 1   GENERAL PROVISIONS 
§ 1.1 BASIC DEFINITIONS 
§ 1.1.1 THE CONTRACT DOCUMENTS 
The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the 
Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other Conditions), 
Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in the Agreement 
and Modifications issued after execution of the Contract. A Modification is (1) a written amendment to the Contract 
signed by both parties, (2) a Change Order, (3) a Construction Change Directive or (4) a written order for a minor 
change in the Work issued by the Architect. Unless specifically enumerated in the Agreement, the Contract 
Documents do not include the advertisement or invitation to bid, Instructions to Bidders, sample forms, other 
information furnished by the Owner in anticipation of receiving bids or proposals, the Contractor’s bid or proposal, or 
portions of Addenda relating to bidding requirements. 
 
§ 1.1.2 THE CONTRACT 
The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated 
agreement between the parties hereto and supersedes prior negotiations, representations or agreements, either written 
or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall not be 
construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the 
Architect’s consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner 
and the Architect or the Architect’s consultants or (4) between any persons or entities other than the Owner and the 
Contractor. The Architect shall, however, be entitled to performance and enforcement of obligations under the 
Contract intended to facilitate performance of the Architect’s duties. 
 
§ 1.1.3 THE WORK 
The term "Work" means the construction and services required by the Contract Documents, whether completed or 
partially completed, and includes all other labor, materials, equipment and services provided or to be provided by the 
Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project. 
 
§ 1.1.4 THE PROJECT 
The Project is the total construction of which the Work performed under the Contract Documents may be the whole or 
a part and which may include construction by the Owner and by separate contractors. 
 
§ 1.1.5 THE DRAWINGS 
The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and 
dimensions of the Work, generally including plans, elevations, sections, details, schedules and diagrams. 
 
§ 1.1.6 THE SPECIFICATIONS 
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials, 
equipment, systems, standards and workmanship for the Work, and performance of related services. 
 
§ 1.1.7 INSTRUMENTS OF SERVICE 
Instruments of Service are representations, in any medium of expression now known or later developed, of the tangible 
and intangible creative work performed by the Architect and the Architect’s consultants under their respective 
professional services agreements. Instruments of Service may include, without limitation, studies, surveys, models, 
sketches, drawings, specifications, and other similar materials. 
 
§ 1.1.8 INITIAL DECISION MAKER 
The Initial Decision Maker is the person identified in the Agreement to render initial decisions on Claims in 
accordance with Section 15.2 and certify termination of the Agreement under Section 14.2.2.  
 
§ 1.2 CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS 
§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and completion 
of the Work by the Contractor. The Contract Documents are complementary, and what is required by one shall be as 
binding as if required by all; performance by the Contractor shall be required only to the extent consistent with the 
Contract Documents and reasonably inferable from them as being necessary to produce the indicated results.  
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§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not 
control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be 
performed by any trade. 
 
§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction 
industry meanings are used in the Contract Documents in accordance with such recognized meanings. 
 
§ 1.3 CAPITALIZATION 
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of numbered 
articles or (3) the titles of other documents published by the American Institute of Architects. 
 
§ 1.4 INTERPRETATION 
In the interest of brevity the Contract Documents frequently omit modifying words such as "all" and "any" and articles 
such as "the" and "an," but the fact that a modifier or an article is absent from one statement and appears in another is 
not intended to affect the interpretation of either statement. 
 
§ 1.5 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER INSTRUMENTS OF SERVICE 
§ 1.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective 
Instruments of Service, including the Drawings and Specifications, and will retain all common law, statutory and other 
reserved rights, including copyrights. The Contractor, Subcontractors, Sub-subcontractors, and material or equipment 
suppliers shall not own or claim a copyright in the Instruments of Service. Submittal or distribution to meet official 
regulatory requirements or for other purposes in connection with this Project is not to be construed as publication in 
derogation of the Architect’s or Architect’s consultants’ reserved rights. 
 
§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors and material or equipment suppliers are authorized to use 
and reproduce the Instruments of Service provided to them solely and exclusively for execution of the Work. All 
copies made under this authorization shall bear the copyright notice, if any, shown on the Instruments of Service. The 
Contractor, Subcontractors, Sub-subcontractors, and material or equipment suppliers may not use the Instruments of 
Service on other projects or for additions to this Project outside the scope of the Work without the specific written 
consent of the Owner, Architect and the Architect’s consultants.  
 
§ 1.6 TRANSMISSION OF DATA IN DIGITAL FORM 
If the parties intend to transmit Instruments of Service or any other information or documentation in digital form, they 
shall endeavor to establish necessary protocols governing such transmissions, unless otherwise already provided in the 
Agreement or the Contract Documents. 
 
ARTICLE 2   OWNER 
§ 2.1 GENERAL 
§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the Contract 
Documents as if singular in number. The Owner shall designate in writing a representative who shall have express 
authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization. Except as 
otherwise provided in Section 4.2.1, the Architect does not have such authority. The term "Owner" means the Owner 
or the Owner’s authorized representative. 
 
§ 2.1.2 The Owner shall furnish to the Contractor within fifteen days after receipt of a written request, information 
necessary and relevant for the Contractor to evaluate, give notice of or enforce mechanic’s lien rights. Such 
information shall include a correct statement of the record legal title to the property on which the Project is located, 
usually referred to as the site, and the Owner’s interest therein. 
 
§ 2.2 INFORMATION AND SERVICES REQUIRED OF THE OWNER 
§ 2.2.1 Prior to commencement of the Work, the Contractor may request in writing that the Owner provide reasonable 
evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations under the Contract. 
Thereafter, the Contractor may only request such evidence if (1) the Owner fails to make payments to the Contractor 
as the Contract Documents require; (2) a change in the Work materially changes the Contract Sum; or (3) the 
Contractor identifies in writing a reasonable concern regarding the Owner’s ability to make payment when due. The 
Owner shall furnish such evidence as a condition precedent to commencement or continuation of the Work or the 
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portion of the Work affected by a material change. After the Owner furnishes the evidence, the Owner shall not 
materially vary such financial arrangements without prior notice to the Contractor.  
 
§ 2.2.2 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents, 
including those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements, 
assessments and charges required for construction, use or occupancy of permanent structures or for permanent 
changes in existing facilities. 
 
§ 2.2.3 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for 
the site of the Project, and a legal description of the site. The Contractor shall be entitled to rely on the accuracy of 
information furnished by the Owner but shall exercise proper precautions relating to the safe performance of the 
Work. 
 
§ 2.2.4 The Owner shall furnish information or services required of the Owner by the Contract Documents with 
reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s control and 
relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the Contractor’s 
written request for such information or services. 
 
§ 2.2.5 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor one copy of 
the Contract Documents for purposes of making reproductions pursuant to Section 1.5.2. 
 
§ 2.3 OWNER’S RIGHT TO STOP THE WORK 
If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as 
required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the Owner 
may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such order has 
been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part of the Owner 
to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent required by 
Section 6.1.3. 
 
§ 2.4 OWNER’S RIGHT TO CARRY OUT THE WORK 
If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails 
within a ten-day period after receipt of written notice from the Owner to commence and continue correction of such 
default or neglect with diligence and promptness, the Owner may, without prejudice to other remedies the Owner may 
have, correct such deficiencies. In such case an appropriate Change Order shall be issued deducting from payments 
then or thereafter due the Contractor the reasonable cost of correcting such deficiencies, including Owner’s expenses 
and compensation for the Architect’s additional services made necessary by such default, neglect or failure. Such 
action by the Owner and amounts charged to the Contractor are both subject to prior approval of the Architect. If 
payments then or thereafter due the Contractor are not sufficient to cover such amounts, the Contractor shall pay the 
difference to the Owner. 
 
ARTICLE 3   CONTRACTOR 
§ 3.1 GENERAL 
§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the 
Contract Documents as if singular in number. The Contractor shall be lawfully licensed, if required in the jurisdiction 
where the Project is located. The Contractor shall designate in writing a representative who shall have express 
authority to bind the Contractor with respect to all matters under this Contract. The term "Contractor" means the 
Contractor or the Contractor’s authorized representative. 
 
§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents. 
 
§ 3.1.3 The Contractor shall not be relieved of obligations to perform the Work in accordance with the Contract 
Documents either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests, 
inspections or approvals required or performed by persons or entities other than the Contractor. 
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§ 3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR 
§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become 
generally familiar with local conditions under which the Work is to be performed and correlated personal observations 
with requirements of the Contract Documents. 
 
§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the 
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as the 
information furnished by the Owner pursuant to Section 2.2.3, shall take field measurements of any existing 
conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These 
obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the 
purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor shall 
promptly report to the Architect any errors, inconsistencies or omissions discovered by or made known to the 
Contractor as a request for information in such form as the Architect may require. It is recognized that the Contractor’s 
review is made in the Contractor’s capacity as a contractor and not as a licensed design professional, unless otherwise 
specifically provided in the Contract Documents.  
 
§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable laws, 
statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor shall 
promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a request for 
information in such form as the Architect may require. 
 
§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarifications or instructions the 
Architect issues in response to the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or 3.2.3, 
the Contractor shall make Claims as provided in Article 15. If the Contractor fails to perform the obligations of 
Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner as would have been avoided if 
the Contractor had performed such obligations. If the Contractor performs those obligations, the Contractor shall not 
be liable to the Owner or Architect for damages resulting from errors, inconsistencies or omissions in the Contract 
Documents, for differences between field measurements or conditions and the Contract Documents, or for 
nonconformities of the Contract Documents to applicable laws, statutes, ordinances, codes, rules and regulations, and 
lawful orders of public authorities. 
 
§ 3.3 SUPERVISION AND CONSTRUCTION PROCEDURES 
§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The 
Contractor shall be solely responsible for, and have control over, construction means, methods, techniques, sequences 
and procedures and for coordinating all portions of the Work under the Contract, unless the Contract Documents give 
other specific instructions concerning these matters. If the Contract Documents give specific instructions concerning 
construction means, methods, techniques, sequences or procedures, the Contractor shall evaluate the jobsite safety 
thereof and, except as stated below, shall be fully and solely responsible for the jobsite safety of such means, methods, 
techniques, sequences or procedures. If the Contractor determines that such means, methods, techniques, sequences or 
procedures may not be safe, the Contractor shall give timely written notice to the Owner and Architect and shall not 
proceed with that portion of the Work without further written instructions from the Architect. If the Contractor is then 
instructed to proceed with the required means, methods, techniques, sequences or procedures without acceptance of 
changes proposed by the Contractor, the Owner shall be solely responsible for any loss or damage arising solely from 
those Owner-required means, methods, techniques, sequences or procedures.  
 
§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees, 
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or 
on behalf of, the Contractor or any of its Subcontractors. 
 
§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that 
such portions are in proper condition to receive subsequent Work. 
 
§ 3.4 LABOR AND MATERIALS 
§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor, 
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other 
facilities and services necessary for proper execution and completion of the Work, whether temporary or permanent 
and whether or not incorporated or to be incorporated in the Work. 

35



 

Init. 

/ 

AIA Document A201™ – 2007. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997 and 2007 by The American 
Institute of Architects. All rights reserved. WARNING: This AIA®  Document is protected by U.S. Copyright Law and International Treaties. Unauthorized 
reproduction or distribution of this AIA®  Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the 
maximum extent possible under the law. This document was produced by AIA software at 10:38:30 on 11/03/2009 under Order No.3861641932_3 which expires 
on 08/31/2010, and is not for resale. 
User Notes:   (1362053221) 

 
13 

 

 
§ 3.4.2 Except in the case of minor changes in the Work authorized by the Architect in accordance with Sections 
3.12.8 or 7.4, the Contractor may make substitutions only with the consent of the Owner, after evaluation by the 
Architect and in accordance with a Change Order or Construction Change Directive. 
 
§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other 
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly 
skilled in tasks assigned to them. 
 
§ 3.5 WARRANTY 
The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract will be 
of good quality and new unless the Contract Documents require or permit otherwise. The Contractor further warrants 
that the Work will conform to the requirements of the Contract Documents and will be free from defects, except for 
those inherent in the quality of the Work the Contract Documents require or permit. Work, materials, or equipment not 
conforming to these requirements may be considered defective. The Contractor’s warranty excludes remedy for 
damage or defect caused by abuse, alterations to the Work not executed by the Contractor, improper or insufficient 
maintenance, improper operation, or normal wear and tear and normal usage. If required by the Architect, the 
Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment. 
 
§ 3.6 TAXES 
The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are 
legally enacted when bids are received or negotiations concluded, whether or not yet effective or merely scheduled to 
go into effect. 
 
§ 3.7 PERMITS, FEES, NOTICES AND COMPLIANCE WITH LAWS 
§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building 
permit as well as for other permits, fees, licenses, and inspections by government agencies necessary for proper 
execution and completion of the Work that are customarily secured after execution of the Contract and legally required 
at the time bids are received or negotiations concluded. 
 
§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes, 
rules and regulations, and lawful orders of public authorities applicable to performance of the Work. 
 
§ 3.7.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, rules 
and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility for such 
Work and shall bear the costs attributable to correction. 
 
§ 3.7.4 Concealed or Unknown Conditions. If the Contractor encounters conditions at the site that are (1) subsurface 
or otherwise concealed physical conditions that differ materially from those indicated in the Contract Documents or 
(2) unknown physical conditions of an unusual nature, that differ materially from those ordinarily found to exist and 
generally recognized as inherent in construction activities of the character provided for in the Contract Documents, the 
Contractor shall promptly provide notice to the Owner and the Architect before conditions are disturbed and in no 
event later than 21 days after first observance of the conditions. The Architect will promptly investigate such 
conditions and, if the Architect determines that they differ materially and cause an increase or decrease in the 
Contractor’s cost of, or time required for, performance of any part of the Work, will recommend an equitable 
adjustment in the Contract Sum or Contract Time, or both. If the Architect determines that the conditions at the site are 
not materially different from those indicated in the Contract Documents and that no change in the terms of the Contract 
is justified, the Architect shall promptly notify the Owner and Contractor in writing, stating the reasons. If either party 
disputes the Architect’s determination or recommendation, that party may proceed as provided in Article 15.  
 
§ 3.7.5 If, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial 
markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately 
suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such notice, 
the Owner shall promptly take any action necessary to obtain governmental authorization required to resume the 
operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but shall 
continue with all other operations that do not affect those remains or features. Requests for adjustments in the Contract 
Sum and Contract Time arising from the existence of such remains or features may be made as provided in Article 15. 
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§ 3.8 ALLOWANCES 
§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items 
covered by allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct, but 
the Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable objection. 
 
§ 3.8.2 Unless otherwise provided in the Contract Documents, 

.1 Allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and 
all required taxes, less applicable trade discounts; 

.2 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit and 
other expenses contemplated for stated allowance amounts shall be included in the Contract Sum but 
not in the allowances; and 

.3 Whenever costs are more than or less than allowances, the Contract Sum shall be adjusted accordingly 
by Change Order. The amount of the Change Order shall reflect (1) the difference between actual costs 
and the allowances under Section 3.8.2.1 and (2) changes in Contractor’s costs under Section 3.8.2.2. 

 
§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness. 
 
§ 3.9 SUPERINTENDENT 
§ 3.9.1 The Contractor shall employ a competent superintendent and necessary assistants who shall be in attendance at 
the Project site during performance of the Work. The superintendent shall represent the Contractor, and 
communications given to the superintendent shall be as binding as if given to the Contractor.  
 
§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall furnish in writing to the Owner 
through the Architect the name and qualifications of a proposed superintendent. The Architect may reply within 14 
days to the Contractor in writing stating (1) whether the Owner or the Architect has reasonable objection to the 
proposed superintendent or (2) that the Architect requires additional time to review. Failure of the Architect to reply 
within the 14 day period shall constitute notice of no reasonable objection.  
 
§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or Architect has made 
reasonable and timely objection. The Contractor shall not change the superintendent without the Owner’s consent, 
which shall not unreasonably be withheld or delayed.  
 
§ 3.10 CONTRACTOR’S CONSTRUCTION SCHEDULES 
§ 3.10.1 The Contractor, promptly after being awarded the Contract, shall prepare and submit for the Owner’s and 
Architect’s information a Contractor’s construction schedule for the Work. The schedule shall not exceed time limits 
current under the Contract Documents, shall be revised at appropriate intervals as required by the conditions of the 
Work and Project, shall be related to the entire Project to the extent required by the Contract Documents, and shall 
provide for expeditious and practicable execution of the Work. 
 
§ 3.10.2 The Contractor shall prepare a submittal schedule, promptly after being awarded the Contract and thereafter 
as necessary to maintain a current submittal schedule, and shall submit the schedule(s) for the Architect’s approval. 
The Architect’s approval shall not unreasonably be delayed or withheld. The submittal schedule shall (1) be 
coordinated with the Contractor’s construction schedule, and (2) allow the Architect reasonable time to review 
submittals. If the Contractor fails to submit a submittal schedule, the Contractor shall not be entitled to any increase in 
Contract Sum or extension of Contract Time based on the time required for review of submittals. 
 
§ 3.10.3 The Contractor shall perform the Work in general accordance with the most recent schedules submitted to the 
Owner and Architect.  
 
§ 3.11 DOCUMENTS AND SAMPLES AT THE SITE 
The Contractor shall maintain at the site for the Owner one copy of the Drawings, Specifications, Addenda, Change 
Orders and other Modifications, in good order and marked currently to indicate field changes and selections made 
during construction, and one copy of approved Shop Drawings, Product Data, Samples and similar required 
submittals. These shall be available to the Architect and shall be delivered to the Architect for submittal to the Owner 
upon completion of the Work as a record of the Work as constructed.  
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§ 3.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 
§ 3.12.1 Shop Drawings are drawings, diagrams, schedules and other data specially prepared for the Work by the 
Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier or distributor to illustrate some portion of 
the Work. 
 
§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams and 
other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work.  
 
§ 3.12.3 Samples are physical examples that illustrate materials, equipment or workmanship and establish standards 
by which the Work will be judged. 
 
§ 3.12.4 Shop Drawings, Product Data, Samples and similar submittals are not Contract Documents. Their purpose is 
to demonstrate the way by which the Contractor proposes to conform to the information given and the design concept 
expressed in the Contract Documents for those portions of the Work for which the Contract Documents require 
submittals. Review by the Architect is subject to the limitations of Section 4.2.7. Informational submittals upon which 
the Architect is not expected to take responsive action may be so identified in the Contract Documents. Submittals that 
are not required by the Contract Documents may be returned by the Architect without action. 
 
§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve and submit to the 
Architect Shop Drawings, Product Data, Samples and similar submittals required by the Contract Documents in 
accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal 
schedule, with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of the 
Owner or of separate contractors. 
 
§ 3.12.6 By submitting Shop Drawings, Product Data, Samples and similar submittals, the Contractor represents to the 
Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified materials, 
field measurements and field construction criteria related thereto, or will do so and (3) checked and coordinated the 
information contained within such submittals with the requirements of the Work and of the Contract Documents. 
 
§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal and 
review of Shop Drawings, Product Data, Samples or similar submittals until the respective submittal has been 
approved by the Architect. 
 
§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved of 
responsibility for deviations from requirements of the Contract Documents by the Architect’s approval of Shop 
Drawings, Product Data, Samples or similar submittals unless the Contractor has specifically informed the Architect 
in writing of such deviation at the time of submittal and (1) the Architect has given written approval to the specific 
deviation as a minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued 
authorizing the deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop 
Drawings, Product Data, Samples or similar submittals by the Architect’s approval thereof. 
 
§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data, 
Samples or similar submittals, to revisions other than those requested by the Architect on previous submittals. In the 
absence of such written notice, the Architect’s approval of a resubmission shall not apply to such revisions. 
 
§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of 
architecture or engineering unless such services are specifically required by the Contract Documents for a portion of 
the Work or unless the Contractor needs to provide such services in order to carry out the Contractor’s responsibilities 
for construction means, methods, techniques, sequences and procedures. The Contractor shall not be required to 
provide professional services in violation of applicable law. If professional design services or certifications by a 
design professional related to systems, materials or equipment are specifically required of the Contractor by the 
Contract Documents, the Owner and the Architect will specify all performance and design criteria that such services 
must satisfy. The Contractor shall cause such services or certifications to be provided by a properly licensed design 
professional, whose signature and seal shall appear on all drawings, calculations, specifications, certifications, Shop 
Drawings and other submittals prepared by such professional. Shop Drawings and other submittals related to the Work 
designed or certified by such professional, if prepared by others, shall bear such professional’s written approval when 
submitted to the Architect. The Owner and the Architect shall be entitled to rely upon the adequacy, accuracy and 
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completeness of the services, certifications and approvals performed or provided by such design professionals, 
provided the Owner and Architect have specified to the Contractor all performance and design criteria that such 
services must satisfy. Pursuant to this Section 3.12.10, the Architect will review, approve or take other appropriate 
action on submittals only for the limited purpose of checking for conformance with information given and the design 
concept expressed in the Contract Documents. The Contractor shall not be responsible for the adequacy of the 
performance and design criteria specified in the Contract Documents. 
 
§ 3.13 USE OF SITE 
The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes, 
rules and regulations, and lawful orders of public authorities and the Contract Documents and shall not unreasonably 
encumber the site with materials or equipment. 
 
§ 3.14 CUTTING AND PATCHING 
§ 3.14.1 The Contractor shall be responsible for cutting, fitting or patching required to complete the Work or to make 
its parts fit together properly. All areas requiring cutting, fitting and patching shall be restored to the condition existing 
prior to the cutting, fitting and patching, unless otherwise required by the Contract Documents.  
 
§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed 
construction of the Owner or separate contractors by cutting, patching or otherwise altering such construction, or by 
excavation. The Contractor shall not cut or otherwise alter such construction by the Owner or a separate contractor 
except with written consent of the Owner and of such separate contractor; such consent shall not be unreasonably 
withheld. The Contractor shall not unreasonably withhold from the Owner or a separate contractor the Contractor’s 
consent to cutting or otherwise altering the Work. 
 
§ 3.15 CLEANING UP 
§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials or 
rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste 
materials, rubbish, the Contractor’s tools, construction equipment, machinery and surplus materials from and about 
the Project. 
 
§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and Owner 
shall be entitled to reimbursement from the Contractor. 
 
§ 3.16 ACCESS TO WORK 
The Contractor shall provide the Owner and Architect access to the Work in preparation and progress wherever 
located. 
 
§ 3.17 ROYALTIES, PATENTS AND COPYRIGHTS 
The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement of 
copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but shall 
not be responsible for such defense or loss when a particular design, process or product of a particular manufacturer or 
manufacturers is required by the Contract Documents, or where the copyright violations are contained in Drawings, 
Specifications or other documents prepared by the Owner or Architect. However, if the Contractor has reason to 
believe that the required design, process or product is an infringement of a copyright or a patent, the Contractor shall 
be responsible for such loss unless such information is promptly furnished to the Architect. 
 
§ 3.18 INDEMNIFICATION 
§ 3.18.1 To the fullest extent permitted by law the Contractor shall indemnify and hold harmless the Owner, Architect, 
Architect’s consultants, and agents and employees of any of them from and against claims, damages, losses and 
expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the Work, 
provided that such claim, damage, loss or expense is attributable to bodily injury, sickness, disease or death, or to 
injury to or destruction of tangible property (other than the Work itself), but only to the extent caused by the negligent 
acts or omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them or anyone for 
whose acts they may be liable, regardless of whether or not such claim, damage, loss or expense is caused in part by a 
party indemnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce other rights or 
obligations of indemnity which would otherwise exist as to a party or person described in this Section 3.18. 
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§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor, 
a Subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, the 
indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of damages, 
compensation or benefits payable by or for the Contractor or a Subcontractor under workers’ compensation acts, 
disability benefit acts or other employee benefit acts. 
 
ARTICLE 4   ARCHITECT 
§ 4.1 GENERAL 
§ 4.1.1 The Owner shall retain an architect lawfully licensed to practice architecture or an entity lawfully practicing 
architecture in the jurisdiction where the Project is located. That person or entity is identified as the Architect in the 
Agreement and is referred to throughout the Contract Documents as if singular in number.  
 
§ 4.1.2 Duties, responsibilities and limitations of authority of the Architect as set forth in the Contract Documents shall 
not be restricted, modified or extended without written consent of the Owner, Contractor and Architect. Consent shall 
not be unreasonably withheld. 
 
§ 4.1.3 If the employment of the Architect is terminated, the Owner shall employ a successor architect as to whom the 
Contractor has no reasonable objection and whose status under the Contract Documents shall be that of the Architect. 
 
§ 4.2 ADMINISTRATION OF THE CONTRACT 
§ 4.2.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be 
an Owner’s representative during construction until the date the Architect issues the final Certificate for Payment. The 
Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract Documents. 
 
§ 4.2.2 The Architect will visit the site at intervals appropriate to the stage of construction, or as otherwise agreed with 
the Owner, to become generally familiar with the progress and quality of the portion of the Work completed, and to 
determine in general if the Work observed is being performed in a manner indicating that the Work, when fully 
completed, will be in accordance with the Contract Documents. However, the Architect will not be required to make 
exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Architect will not have 
control over, charge of, or responsibility for, the construction means, methods, techniques, sequences or procedures, or 
for the safety precautions and programs in connection with the Work, since these are solely the Contractor’s rights and 
responsibilities under the Contract Documents, except as provided in Section 3.3.1. 
 
§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and 
quality of the portion of the Work completed, and report to the Owner (1) known deviations from the Contract 
Documents and from the most recent construction schedule submitted by the Contractor, and (2) defects and 
deficiencies observed in the Work. The Architect will not be responsible for the Contractor’s failure to perform the 
Work in accordance with the requirements of the Contract Documents. The Architect will not have control over or 
charge of and will not be responsible for acts or omissions of the Contractor, Subcontractors, or their agents or 
employees, or any other persons or entities performing portions of the Work. 
 
§ 4.2.4 COMMUNICATIONS FACILITATING CONTRACT ADMINISTRATION 
Except as otherwise provided in the Contract Documents or when direct communications have been specially 
authorized, the Owner and Contractor shall endeavor to communicate with each other through the Architect about 
matters arising out of or relating to the Contract. Communications by and with the Architect’s consultants shall be 
through the Architect. Communications by and with Subcontractors and material suppliers shall be through the 
Contractor. Communications by and with separate contractors shall be through the Owner. 
 
§ 4.2.5 Based on the Architect’s evaluations of the Contractor’s Applications for Payment, the Architect will review 
and certify the amounts due the Contractor and will issue Certificates for Payment in such amounts. 
 
§ 4.2.6 The Architect has authority to reject Work that does not conform to the Contract Documents. Whenever the 
Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the 
Work in accordance with Sections 13.5.2 and 13.5.3, whether or not such Work is fabricated, installed or completed. 
However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to exercise 
such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors, material and 
equipment suppliers, their agents or employees, or other persons or entities performing portions of the Work. 
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§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals such 
as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance with 
information given and the design concept expressed in the Contract Documents. The Architect’s action will be taken 
in accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal 
schedule, with reasonable promptness while allowing sufficient time in the Architect’s professional judgment to 
permit adequate review. Review of such submittals is not conducted for the purpose of determining the accuracy and 
completeness of other details such as dimensions and quantities, or for substantiating instructions for installation or 
performance of equipment or systems, all of which remain the responsibility of the Contractor as required by the 
Contract Documents. The Architect’s review of the Contractor’s submittals shall not relieve the Contractor of the 
obligations under Sections 3.3, 3.5 and 3.12. The Architect’s review shall not constitute approval of safety precautions 
or, unless otherwise specifically stated by the Architect, of any construction means, methods, techniques, sequences or 
procedures. The Architect’s approval of a specific item shall not indicate approval of an assembly of which the item is 
a component.  
 
§ 4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may authorize minor 
changes in the Work as provided in Section 7.4. The Architect will investigate and make determinations and 
recommendations regarding concealed and unknown conditions as provided in Section 3.7.4. 
 
§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date of 
final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the 
Owner, for the Owner’s review and records, written warranties and related documents required by the Contract and 
assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to Section 
9.10. 
 
§ 4.2.10 If the Owner and Architect agree, the Architect will provide one or more project representatives to assist in 
carrying out the Architect’s responsibilities at the site. The duties, responsibilities and limitations of authority of such 
project representatives shall be as set forth in an exhibit to be incorporated in the Contract Documents. 
 
§ 4.2.11 The Architect will interpret and decide matters concerning performance under, and requirements of, the 
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests 
will be made in writing within any time limits agreed upon or otherwise with reasonable promptness.  
 
§ 4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable 
from, the Contract Documents and will be in writing or in the form of drawings. When making such interpretations and 
decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not show 
partiality to either and will not be liable for results of interpretations or decisions rendered in good faith. 
 
§ 4.2.13 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent 
expressed in the Contract Documents. 
 
§ 4.2.14 The Architect will review and respond to requests for information about the Contract Documents. The 
Architect’s response to such requests will be made in writing within any time limits agreed upon or otherwise with 
reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and Specifications 
in response to the requests for information. 
 
ARTICLE 5   SUBCONTRACTORS 
§ 5.1 DEFINITIONS 
§ 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the 
Work at the site. The term "Subcontractor" is referred to throughout the Contract Documents as if singular in number 
and means a Subcontractor or an authorized representative of the Subcontractor. The term "Subcontractor" does not 
include a separate contractor or subcontractors of a separate contractor. 
 
§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to perform 
a portion of the Work at the site. The term "Sub-subcontractor" is referred to throughout the Contract Documents as if 
singular in number and means a Sub-subcontractor or an authorized representative of the Sub-subcontractor. 
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§ 5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK 
§ 5.2.1 Unless otherwise stated in the Contract Documents or the bidding requirements, the Contractor, as soon as 
practicable after award of the Contract, shall furnish in writing to the Owner through the Architect the names of 
persons or entities (including those who are to furnish materials or equipment fabricated to a special design) proposed 
for each principal portion of the Work. The Architect may reply within 14 days to the Contractor in writing stating (1) 
whether the Owner or the Architect has reasonable objection to any such proposed person or entity or (2) that the 
Architect requires additional time for review. Failure of the Owner or Architect to reply within the 14 day period shall 
constitute notice of no reasonable objection. 
 
§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner or Architect has made 
reasonable and timely objection. The Contractor shall not be required to contract with anyone to whom the Contractor 
has made reasonable objection. 
 
§ 5.2.3 If the Owner or Architect has reasonable objection to a person or entity proposed by the Contractor, the 
Contractor shall propose another to whom the Owner or Architect has no reasonable objection. If the proposed but 
rejected Subcontractor was reasonably capable of performing the Work, the Contract Sum and Contract Time shall be 
increased or decreased by the difference, if any, occasioned by such change, and an appropriate Change Order shall be 
issued before commencement of the substitute Subcontractor’s Work. However, no increase in the Contract Sum or 
Contract Time shall be allowed for such change unless the Contractor has acted promptly and responsively in 
submitting names as required. 
 
§ 5.2.4 The Contractor shall not substitute a Subcontractor, person or entity previously selected if the Owner or 
Architect makes reasonable objection to such substitution. 
 
§ 5.3 SUBCONTRACTUAL RELATIONS 
By appropriate agreement, written where legally required for validity, the Contractor shall require each Subcontractor, 
to the extent of the Work to be performed by the Subcontractor, to be bound to the Contractor by terms of the Contract 
Documents, and to assume toward the Contractor all the obligations and responsibilities, including the responsibility 
for safety of the Subcontractor’s Work, which the Contractor, by these Documents, assumes toward the Owner and 
Architect. Each subcontract agreement shall preserve and protect the rights of the Owner and Architect under the 
Contract Documents with respect to the Work to be performed by the Subcontractor so that subcontracting thereof will 
not prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise in the 
subcontract agreement, the benefit of all rights, remedies and redress against the Contractor that the Contractor, by the 
Contract Documents, has against the Owner. Where appropriate, the Contractor shall require each Subcontractor to 
enter into similar agreements with Sub-subcontractors. The Contractor shall make available to each proposed 
Subcontractor, prior to the execution of the subcontract agreement, copies of the Contract Documents to which the 
Subcontractor will be bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms and 
conditions of the proposed subcontract agreement that may be at variance with the Contract Documents. 
Subcontractors will similarly make copies of applicable portions of such documents available to their respective 
proposed Sub-subcontractors. 
 
§ 5.4 CONTINGENT ASSIGNMENT OF SUBCONTRACTS 
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided that 

.1 assignment is effective only after termination of the Contract by the Owner for cause pursuant to 
Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the 
Subcontractor and Contractor in writing; and 

.2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the 
Contract. 

 
When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the Contractor’s rights and 
obligations under the subcontract. 
 
§ 5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor’s 
compensation shall be equitably adjusted for increases in cost resulting from the suspension. 
 
§ 5.4.3 Upon such assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a 
successor contractor or other entity. If the Owner assigns the subcontract to a successor contractor or other entity, the 
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Owner shall nevertheless remain legally responsible for all of the successor contractor’s obligations under the 
subcontract.  
 
ARTICLE 6   CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 
§ 6.1 OWNER’S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE CONTRACTS 
§ 6.1.1 The Owner reserves the right to perform construction or operations related to the Project with the Owner’s own 
forces, and to award separate contracts in connection with other portions of the Project or other construction or 
operations on the site under Conditions of the Contract identical or substantially similar to these including those 
portions related to insurance and waiver of subrogation. If the Contractor claims that delay or additional cost is 
involved because of such action by the Owner, the Contractor shall make such Claim as provided in Article 15. 
 
§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations on 
the site, the term "Contractor" in the Contract Documents in each case shall mean the Contractor who executes each 
separate Owner-Contractor Agreement. 
 
§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and of each separate 
contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with other 
separate contractors and the Owner in reviewing their construction schedules. The Contractor shall make any revisions 
to the construction schedule deemed necessary after a joint review and mutual agreement. The construction schedules 
shall then constitute the schedules to be used by the Contractor, separate contractors and the Owner until subsequently 
revised. 
 
§ 6.1.4 Unless otherwise provided in the Contract Documents, when the Owner performs construction or operations 
related to the Project with the Owner’s own forces, the Owner shall be deemed to be subject to the same obligations 
and to have the same rights that apply to the Contractor under the Conditions of the Contract, including, without 
excluding others, those stated in Article 3, this Article 6 and Articles 10, 11 and 12. 
 
§ 6.2 MUTUAL RESPONSIBILITY 
§ 6.2.1 The Contractor shall afford the Owner and separate contractors reasonable opportunity for introduction and 
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the 
Contractor’s construction and operations with theirs as required by the Contract Documents. 
 
§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by the 
Owner or a separate contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly report 
to the Architect apparent discrepancies or defects in such other construction that would render it unsuitable for such 
proper execution and results. Failure of the Contractor so to report shall constitute an acknowledgment that the 
Owner’s or separate contractor’s completed or partially completed construction is fit and proper to receive the 
Contractor’s Work, except as to defects not then reasonably discoverable. 
 
§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a separate contractor 
because of the Contractor’s delays, improperly timed activities or defective construction. The Owner shall be 
responsible to the Contractor for costs the Contractor incurs because of a separate contractor’s delays, improperly 
timed activities, damage to the Work or defective construction. 
 
§ 6.2.4 The Contractor shall promptly remedy damage the Contractor wrongfully causes to completed or partially 
completed construction or to property of the Owner or separate contractors as provided in Section 10.2.5. 
 
§ 6.2.5 The Owner and each separate contractor shall have the same responsibilities for cutting and patching as are 
described for the Contractor in Section 3.14. 
 
§ 6.3 OWNER’S RIGHT TO CLEAN UP 
If a dispute arises among the Contractor, separate contractors and the Owner as to the responsibility under their 
respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the 
Owner may clean up and the Architect will allocate the cost among those responsible. 
 

43



 

Init. 

/ 

AIA Document A201™ – 2007. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997 and 2007 by The American 
Institute of Architects. All rights reserved. WARNING: This AIA®  Document is protected by U.S. Copyright Law and International Treaties. Unauthorized 
reproduction or distribution of this AIA®  Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the 
maximum extent possible under the law. This document was produced by AIA software at 10:38:30 on 11/03/2009 under Order No.3861641932_3 which expires 
on 08/31/2010, and is not for resale. 
User Notes:   (1362053221) 

 
21 

 

ARTICLE 7   CHANGES IN THE WORK 
§ 7.1 GENERAL 
§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the 
Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the 
limitations stated in this Article 7 and elsewhere in the Contract Documents. 
 
§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor and Architect; a Construction 
Change Directive requires agreement by the Owner and Architect and may or may not be agreed to by the Contractor; 
an order for a minor change in the Work may be issued by the Architect alone. 
 
§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents, and the 
Contractor shall proceed promptly, unless otherwise provided in the Change Order, Construction Change Directive or 
order for a minor change in the Work. 
 
§ 7.2 CHANGE ORDERS 
§ 7.2.1 A Change Order is a written instrument prepared by the Architect and signed by the Owner, Contractor and 
Architect stating their agreement upon all of the following: 

.1 The change in the Work; 

.2 The amount of the adjustment, if any, in the Contract Sum; and 

.3 The extent of the adjustment, if any, in the Contract Time. 
 
§ 7.3 CONSTRUCTION CHANGE DIRECTIVES 
§ 7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and 
Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract 
Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes in 
the Work within the general scope of the Contract consisting of additions, deletions or other revisions, the Contract 
Sum and Contract Time being adjusted accordingly. 
 
§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change 
Order.  
 
§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be 
based on one of the following methods: 

.1 Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to 
permit evaluation; 

.2 Unit prices stated in the Contract Documents or subsequently agreed upon; 

.3 Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or 
percentage fee; or 

.4 As provided in Section 7.3.7. 
 
§ 7.3.4 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally 
contemplated are materially changed in a proposed Change Order or Construction Change Directive so that 
application of such unit prices to quantities of Work proposed will cause substantial inequity to the Owner or 
Contractor, the applicable unit prices shall be equitably adjusted. 
 
§ 7.3.5 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in the 
Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any, 
provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or 
Contract Time. 
 
§ 7.3.6 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith, 
including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall 
be effective immediately and shall be recorded as a Change Order. 
 
§ 7.3.7 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum, 
the Architect shall determine the method and the adjustment on the basis of reasonable expenditures and savings of 
those performing the Work attributable to the change, including, in case of an increase in the Contract Sum, an amount 
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for overhead and profit as set forth in the Agreement, or if no such amount is set forth in the Agreement, a reasonable 
amount. In such case, and also under Section 7.3.3.3, the Contractor shall keep and present, in such form as the 
Architect may prescribe, an itemized accounting together with appropriate supporting data. Unless otherwise provided 
in the Contract Documents, costs for the purposes of this Section 7.3.7 shall be limited to the following: 

.1 Costs of labor, including social security, old age and unemployment insurance, fringe benefits required 
by agreement or custom, and workers’ compensation insurance; 

.2 Costs of materials, supplies and equipment, including cost of transportation, whether incorporated or 
consumed; 

.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the Contractor 
or others; 

.4 Costs of premiums for all bonds and insurance, permit fees, and sales, use or similar taxes related to the 
Work; and 

.5 Additional costs of supervision and field office personnel directly attributable to the change. 
 
§ 7.3.8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a net 
decrease in the Contract Sum shall be actual net cost as confirmed by the Architect. When both additions and credits 
covering related Work or substitutions are involved in a change, the allowance for overhead and profit shall be figured 
on the basis of net increase, if any, with respect to that change. 
 
§ 7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Owner, the Contractor 
may request payment for Work completed under the Construction Change Directive in Applications for Payment. The 
Architect will make an interim determination for purposes of monthly certification for payment for those costs and 
certify for payment the amount that the Architect determines, in the Architect’s professional judgment, to be 
reasonably justified. The Architect’s interim determination of cost shall adjust the Contract Sum on the same basis as 
a Change Order, subject to the right of either party to disagree and assert a Claim in accordance with Article 15.  
 
§ 7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the 
adjustments in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such 
agreement shall be effective immediately and the Architect will prepare a Change Order. Change Orders may be 
issued for all or any part of a Construction Change Directive. 
 
§ 7.4 MINOR CHANGES IN THE WORK 
The Architect has authority to order minor changes in the Work not involving adjustment in the Contract Sum or 
extension of the Contract Time and not inconsistent with the intent of the Contract Documents. Such changes will be 
effected by written order signed by the Architect and shall be binding on the Owner and Contractor.  
 
ARTICLE 8   TIME 
§ 8.1 DEFINITIONS 
§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in 
the Contract Documents for Substantial Completion of the Work. 
 
§ 8.1.2 The date of commencement of the Work is the date established in the Agreement. 
 
§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8. 
 
§ 8.1.4 The term "day" as used in the Contract Documents shall mean calendar day unless otherwise specifically 
defined. 
 
§ 8.2 PROGRESS AND COMPLETION 
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement 
the Contractor confirms that the Contract Time is a reasonable period for performing the Work. 
 
§ 8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, prematurely 
commence operations on the site or elsewhere prior to the effective date of insurance required by Article 11 to be 
furnished by the Contractor and Owner. The date of commencement of the Work shall not be changed by the effective 
date of such insurance.  
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§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion 
within the Contract Time. 
 
§ 8.3 DELAYS AND EXTENSIONS OF TIME 
§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by an act or neglect of 
the Owner or Architect, or of an employee of either, or of a separate contractor employed by the Owner; or by changes 
ordered in the Work; or by labor disputes, fire, unusual delay in deliveries, unavoidable casualties or other causes 
beyond the Contractor’s control; or by delay authorized by the Owner pending mediation and arbitration; or by other 
causes that the Architect determines may justify delay, then the Contract Time shall be extended by Change Order for 
such reasonable time as the Architect may determine.  
 
§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15.  
 
§ 8.3.3 This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of the 
Contract Documents. 
 
ARTICLE 9   PAYMENTS AND COMPLETION 
§ 9.1 CONTRACT SUM 
The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount payable by the 
Owner to the Contractor for performance of the Work under the Contract Documents. 
 
§ 9.2 SCHEDULE OF VALUES 
Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the Contractor shall submit to the 
Architect, before the first Application for Payment, a schedule of values allocating the entire Contract Sum to the 
various portions of the Work and prepared in such form and supported by such data to substantiate its accuracy as the 
Architect may require. This schedule, unless objected to by the Architect, shall be used as a basis for reviewing the 
Contractor’s Applications for Payment. 
 
§ 9.3 APPLICATIONS FOR PAYMENT 
§ 9.3.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the 
Architect an itemized Application for Payment prepared in accordance with the schedule of values, if required under 
Section 9.2, for completed portions of the Work. Such application shall be notarized, if required, and supported by 
such data substantiating the Contractor’s right to payment as the Owner or Architect may require, such as copies of 
requisitions from Subcontractors and material suppliers, and shall reflect retainage if provided for in the Contract 
Documents. 
 
§ 9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment on account of changes in 
the Work that have been properly authorized by Construction Change Directives, or by interim determinations of the 
Architect, but not yet included in Change Orders. 
 
§ 9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the 
Contractor does not intend to pay a Subcontractor or material supplier, unless such Work has been performed by others 
whom the Contractor intends to pay.  
 
§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and 
equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance 
by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location 
agreed upon in writing. Payment for materials and equipment stored on or off the site shall be conditioned upon 
compliance by the Contractor with procedures satisfactory to the Owner to establish the Owner’s title to such materials 
and equipment or otherwise protect the Owner’s interest, and shall include the costs of applicable insurance, storage 
and transportation to the site for such materials and equipment stored off the site. 
 
§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner no 
later than the time of payment. The Contractor further warrants that upon submittal of an Application for Payment all 
Work for which Certificates for Payment have been previously issued and payments received from the Owner shall, to 
the best of the Contractor’s knowledge, information and belief, be free and clear of liens, claims, security interests or 
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encumbrances in favor of the Contractor, Subcontractors, material suppliers, or other persons or entities making a 
claim by reason of having provided labor, materials and equipment relating to the Work. 
 
§ 9.4 CERTIFICATES FOR PAYMENT 
§ 9.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either issue to 
the Owner a Certificate for Payment, with a copy to the Contractor, for such amount as the Architect determines is 
properly due, or notify the Contractor and Owner in writing of the Architect’s reasons for withholding certification in 
whole or in part as provided in Section 9.5.1. 
 
§ 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner, based 
on the Architect’s evaluation of the Work and the data comprising the Application for Payment, that, to the best of the 
Architect’s knowledge, information and belief, the Work has progressed to the point indicated and that the quality of 
the Work is in accordance with the Contract Documents. The foregoing representations are subject to an evaluation of 
the Work for conformance with the Contract Documents upon Substantial Completion, to results of subsequent tests 
and inspections, to correction of minor deviations from the Contract Documents prior to completion and to specific 
qualifications expressed by the Architect. The issuance of a Certificate for Payment will further constitute a 
representation that the Contractor is entitled to payment in the amount certified. However, the issuance of a Certificate 
for Payment will not be a representation that the Architect has (1) made exhaustive or continuous on-site inspections to 
check the quality or quantity of the Work, (2) reviewed construction means, methods, techniques, sequences or 
procedures, (3) reviewed copies of requisitions received from Subcontractors and material suppliers and other data 
requested by the Owner to substantiate the Contractor’s right to payment, or (4) made examination to ascertain how or 
for what purpose the Contractor has used money previously paid on account of the Contract Sum. 
 
§ 9.5 DECISIONS TO WITHHOLD CERTIFICATION 
§ 9.5.1 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary to 
protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 9.4.2 cannot be 
made. If the Architect is unable to certify payment in the amount of the Application, the Architect will notify the 
Contractor and Owner as provided in Section 9.4.1. If the Contractor and Architect cannot agree on a revised amount, 
the Architect will promptly issue a Certificate for Payment for the amount for which the Architect is able to make such 
representations to the Owner. The Architect may also withhold a Certificate for Payment or, because of subsequently 
discovered evidence, may nullify the whole or a part of a Certificate for Payment previously issued, to such extent as 
may be necessary in the Architect’s opinion to protect the Owner from loss for which the Contractor is responsible, 
including loss resulting from acts and omissions described in Section 3.3.2, because of 

.1 defective Work not remedied; 

.2 third party claims filed or reasonable evidence indicating probable filing of such claims unless security 
acceptable to the Owner is provided by the Contractor; 

.3 failure of the Contractor to make payments properly to Subcontractors or for labor, materials or 
equipment; 

.4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum; 

.5 damage to the Owner or a separate contractor; 

.6 reasonable evidence that the Work will not be completed within the Contract Time, and that the unpaid 
balance would not be adequate to cover actual or liquidated damages for the anticipated delay; or 

.7 repeated failure to carry out the Work in accordance with the Contract Documents.  
 
§ 9.5.2 When the above reasons for withholding certification are removed, certification will be made for amounts 
previously withheld. 
 
§ 9.5.3 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option, 
issue joint checks to the Contractor and to any Subcontractor or material or equipment suppliers to whom the 
Contractor failed to make payment for Work properly performed or material or equipment suitably delivered. If the 
Owner makes payments by joint check, the Owner shall notify the Architect and the Architect will reflect such 
payment on the next Certificate for Payment.  
 
§ 9.6 PROGRESS PAYMENTS 
§ 9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and 
within the time provided in the Contract Documents, and shall so notify the Architect. 
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§ 9.6.2 The Contractor shall pay each Subcontractor no later than seven days after receipt of payment from the Owner 
the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to the 
Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate agreement 
with each Subcontractor, require each Subcontractor to make payments to Sub-subcontractors in a similar manner. 
 
§ 9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages of 
completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on account 
of portions of the Work done by such Subcontractor. 
 
§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid 
Subcontractors and material and equipment suppliers amounts paid by the Owner to the Contractor for subcontracted 
Work. If the Contractor fails to furnish such evidence within seven days, the Owner shall have the right to contact 
Subcontractors to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an 
obligation to pay or to see to the payment of money to a Subcontractor, except as may otherwise be required by law. 
 
§ 9.6.5 Contractor payments to material and equipment suppliers shall be treated in a manner similar to that provided 
in Sections 9.6.2, 9.6.3 and 9.6.4. 
 
§ 9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the 
Owner shall not constitute acceptance of Work not in accordance with the Contract Documents. 
 
§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum, 
payments received by the Contractor for Work properly performed by Subcontractors and suppliers shall be held by 
the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both, under 
contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall require 
money to be placed in a separate account and not commingled with money of the Contractor, shall create any fiduciary 
liability or tort liability on the part of the Contractor for breach of trust or shall entitle any person or entity to an award 
of punitive damages against the Contractor for breach of the requirements of this provision. 
 
§ 9.7 FAILURE OF PAYMENT 
If the Architect does not issue a Certificate for Payment, through no fault of the Contractor, within seven days after 
receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor within seven days 
after the date established in the Contract Documents the amount certified by the Architect or awarded by binding 
dispute resolution, then the Contractor may, upon seven additional days’ written notice to the Owner and Architect, 
stop the Work until payment of the amount owing has been received. The Contract Time shall be extended 
appropriately and the Contract Sum shall be increased by the amount of the Contractor’s reasonable costs of 
shut-down, delay and start-up, plus interest as provided for in the Contract Documents. 
 
§ 9.8 SUBSTANTIAL COMPLETION 
§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof is 
sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the Work for 
its intended use. 
 
§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept 
separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of 
items to be completed or corrected prior to final payment. Failure to include an item on such list does not alter the 
responsibility of the Contractor to complete all Work in accordance with the Contract Documents. 
 
§ 9.8.3 Upon receipt of the Contractor’s list, the Architect will make an inspection to determine whether the Work or 
designated portion thereof is substantially complete. If the Architect’s inspection discloses any item, whether or not 
included on the Contractor’s list, which is not sufficiently complete in accordance with the Contract Documents so 
that the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the Contractor shall, 
before issuance of the Certificate of Substantial Completion, complete or correct such item upon notification by the 
Architect. In such case, the Contractor shall then submit a request for another inspection by the Architect to determine 
Substantial Completion. 
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§ 9.8.4 When the Work or designated portion thereof is substantially complete, the Architect will prepare a Certificate 
of Substantial Completion that shall establish the date of Substantial Completion, shall establish responsibilities of the 
Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and insurance, and shall fix the 
time within which the Contractor shall finish all items on the list accompanying the Certificate. Warranties required by 
the Contract Documents shall commence on the date of Substantial Completion of the Work or designated portion 
thereof unless otherwise provided in the Certificate of Substantial Completion. 
 
§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written 
acceptance of responsibilities assigned to them in such Certificate. Upon such acceptance and consent of surety, if any, 
the Owner shall make payment of retainage applying to such Work or designated portion thereof. Such payment shall 
be adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents. 
 
§ 9.9 PARTIAL OCCUPANCY OR USE 
§ 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when 
such portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented to 
by the insurer as required under Section 11.3.1.5 and authorized by public authorities having jurisdiction over the 
Project. Such partial occupancy or use may commence whether or not the portion is substantially complete, provided 
the Owner and Contractor have accepted in writing the responsibilities assigned to each of them for payments, 
retainage, if any, security, maintenance, heat, utilities, damage to the Work and insurance, and have agreed in writing 
concerning the period for correction of the Work and commencement of warranties required by the Contract 
Documents. When the Contractor considers a portion substantially complete, the Contractor shall prepare and submit 
a list to the Architect as provided under Section 9.8.2. Consent of the Contractor to partial occupancy or use shall not 
be unreasonably withheld. The stage of the progress of the Work shall be determined by written agreement between 
the Owner and Contractor or, if no agreement is reached, by decision of the Architect. 
 
§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor and Architect shall jointly inspect 
the area to be occupied or portion of the Work to be used in order to determine and record the condition of the Work. 
 
§ 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not constitute 
acceptance of Work not complying with the requirements of the Contract Documents. 
 
§ 9.10 FINAL COMPLETION AND FINAL PAYMENT 
§ 9.10.1 Upon receipt of the Contractor’s written notice that the Work is ready for final inspection and acceptance and 
upon receipt of a final Application for Payment, the Architect will promptly make such inspection and, when the 
Architect finds the Work acceptable under the Contract Documents and the Contract fully performed, the Architect 
will promptly issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information 
and belief, and on the basis of the Architect’s on-site visits and inspections, the Work has been completed in 
accordance with terms and conditions of the Contract Documents and that the entire balance found to be due the 
Contractor and noted in the final Certificate is due and payable. The Architect’s final Certificate for Payment will 
constitute a further representation that conditions listed in Section 9.10.2 as precedent to the Contractor’s being 
entitled to final payment have been fulfilled. 
 
§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits to 
the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected with 
the Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts withheld 
by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the Contract 
Documents to remain in force after final payment is currently in effect and will not be canceled or allowed to expire 
until at least 30 days’ prior written notice has been given to the Owner, (3) a written statement that the Contractor 
knows of no substantial reason that the insurance will not be renewable to cover the period required by the Contract 
Documents, (4) consent of surety, if any, to final payment and (5), if required by the Owner, other data establishing 
payment or satisfaction of obligations, such as receipts, releases and waivers of liens, claims, security interests or 
encumbrances arising out of the Contract, to the extent and in such form as may be designated by the Owner. If a 
Subcontractor refuses to furnish a release or waiver required by the Owner, the Contractor may furnish a bond 
satisfactory to the Owner to indemnify the Owner against such lien. If such lien remains unsatisfied after payments are 
made, the Contractor shall refund to the Owner all money that the Owner may be compelled to pay in discharging such 
lien, including all costs and reasonable attorneys’ fees. 
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§ 9.10.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault 
of the Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the 
Owner shall, upon application by the Contractor and certification by the Architect, and without terminating the 
Contract, make payment of the balance due for that portion of the Work fully completed and accepted. If the remaining 
balance for Work not fully completed or corrected is less than retainage stipulated in the Contract Documents, and if 
bonds have been furnished, the written consent of surety to payment of the balance due for that portion of the Work 
fully completed and accepted shall be submitted by the Contractor to the Architect prior to certification of such 
payment. Such payment shall be made under terms and conditions governing final payment, except that it shall not 
constitute a waiver of claims. 
 
§ 9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from 

.1 liens, Claims, security interests or encumbrances arising out of the Contract and unsettled; 

.2 failure of the Work to comply with the requirements of the Contract Documents; or 

.3 terms of special warranties required by the Contract Documents. 
 
§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor or material supplier shall constitute a waiver 
of claims by that payee except those previously made in writing and identified by that payee as unsettled at the time of 
final Application for Payment. 
 
ARTICLE 10   PROTECTION OF PERSONS AND PROPERTY 
§ 10.1 SAFETY PRECAUTIONS AND PROGRAMS 
The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs in 
connection with the performance of the Contract.  
 
§ 10.2 SAFETY OF PERSONS AND PROPERTY 
§ 10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to 
prevent damage, injury or loss to 

.1 employees on the Work and other persons who may be affected thereby; 

.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the site, 
under care, custody or control of the Contractor or the Contractor’s Subcontractors or 
Sub-subcontractors; and 

.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, roadways, 
structures and utilities not designated for removal, relocation or replacement in the course of 
construction. 

 
§ 10.2.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes, 
rules and regulations, and lawful orders of public authorities bearing on safety of persons or property or their 
protection from damage, injury or loss. 
 
§ 10.2.3 The Contractor shall erect and maintain, as required by existing conditions and performance of the Contract, 
reasonable safeguards for safety and protection, including posting danger signs and other warnings against hazards, 
promulgating safety regulations and notifying owners and users of adjacent sites and utilities. 
 
§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment or unusual methods are 
necessary for execution of the Work, the Contractor shall exercise utmost care and carry on such activities under 
supervision of properly qualified personnel. 
 
§ 10.2.5 The Contractor shall promptly remedy damage and loss (other than damage or loss insured under property 
insurance required by the Contract Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in 
whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed by 
any of them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under Sections 
10.2.1.2 and 10.2.1.3, except damage or loss attributable to acts or omissions of the Owner or Architect or anyone 
directly or indirectly employed by either of them, or by anyone for whose acts either of them may be liable, and not 
attributable to the fault or negligence of the Contractor. The foregoing obligations of the Contractor are in addition to 
the Contractor’s obligations under Section 3.18. 
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§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty 
shall be the prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise designated 
by the Contractor in writing to the Owner and Architect. 
 
§ 10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or 
create an unsafe condition. 
 
§ 10.2.8 INJURY OR DAMAGE TO PERSON OR PROPERTY 
If either party suffers injury or damage to person or property because of an act or omission of the other party, or of 
others for whose acts such party is legally responsible, written notice of such injury or damage, whether or not insured, 
shall be given to the other party within a reasonable time not exceeding 21 days after discovery. The notice shall 
provide sufficient detail to enable the other party to investigate the matter.  
 
§ 10.3 HAZARDOUS MATERIALS 
§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents 
regarding hazardous materials. If the Contractor encounters a hazardous material or substance not addressed in the 
Contract Documents and if reasonable precautions will be inadequate to prevent foreseeable bodily injury or death to 
persons resulting from a material or substance, including but not limited to asbestos or polychlorinated biphenyl 
(PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing the condition, immediately 
stop Work in the affected area and report the condition to the Owner and Architect in writing. 
 
§ 10.3.2 Upon receipt of the Contractor’s written notice, the Owner shall obtain the services of a licensed laboratory to 
verify the presence or absence of the material or substance reported by the Contractor and, in the event such material or 
substance is found to be present, to cause it to be rendered harmless. Unless otherwise required by the Contract 
Documents, the Owner shall furnish in writing to the Contractor and Architect the names and qualifications of persons 
or entities who are to perform tests verifying the presence or absence of such material or substance or who are to 
perform the task of removal or safe containment of such material or substance. The Contractor and the Architect will 
promptly reply to the Owner in writing stating whether or not either has reasonable objection to the persons or entities 
proposed by the Owner. If either the Contractor or Architect has an objection to a person or entity proposed by the 
Owner, the Owner shall propose another to whom the Contractor and the Architect have no reasonable objection. 
When the material or substance has been rendered harmless, Work in the affected area shall resume upon written 
agreement of the Owner and Contractor. By Change Order, the Contract Time shall be extended appropriately and the 
Contract Sum shall be increased in the amount of the Contractor’s reasonable additional costs of shut-down, delay and 
start-up. 
 
§ 10.3.3 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Contractor, 
Subcontractors, Architect, Architect’s consultants and agents and employees of any of them from and against claims, 
damages, losses and expenses, including but not limited to attorneys’ fees, arising out of or resulting from 
performance of the Work in the affected area if in fact the material or substance presents the risk of bodily injury or 
death as described in Section 10.3.1 and has not been rendered harmless, provided that such claim, damage, loss or 
expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property 
(other than the Work itself), except to the extent that such damage, loss or expense is due to the fault or negligence of 
the party seeking indemnity. 
 
§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for materials or substances the Contractor brings 
to the site unless such materials or substances are required by the Contract Documents. The Owner shall be responsible 
for materials or substances required by the Contract Documents, except to the extent of the Contractor’s fault or 
negligence in the use and handling of such materials or substances. 
 
§ 10.3.5 The Contractor shall indemnify the Owner for the cost and expense the Owner incurs (1) for remediation of a 
material or substance the Contractor brings to the site and negligently handles, or (2) where the Contractor fails to 
perform its obligations under Section 10.3.1, except to the extent that the cost and expense are due to the Owner’s fault 
or negligence. 
 
§ 10.3.6 If, without negligence on the part of the Contractor, the Contractor is held liable by a government agency for 
the cost of remediation of a hazardous material or substance solely by reason of performing Work as required by the 
Contract Documents, the Owner shall indemnify the Contractor for all cost and expense thereby incurred. 
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§ 10.4 EMERGENCIES 
In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to 
prevent threatened damage, injury or loss. Additional compensation or extension of time claimed by the Contractor on 
account of an emergency shall be determined as provided in Article 15 and Article 7. 
 
ARTICLE 11   INSURANCE AND BONDS 
§ 11.1 CONTRACTOR’S LIABILITY INSURANCE 
§ 11.1.1 The Contractor shall purchase from and maintain in a company or companies lawfully authorized to do 
business in the jurisdiction in which the Project is located such insurance as will protect the Contractor from claims set 
forth below which may arise out of or result from the Contractor’s operations and completed operations under the 
Contract and for which the Contractor may be legally liable, whether such operations be by the Contractor or by a 
Subcontractor or by anyone directly or indirectly employed by any of them, or by anyone for whose acts any of them 
may be liable: 

.1 Claims under workers’ compensation, disability benefit and other similar employee benefit acts that are 
applicable to the Work to be performed; 

.2 Claims for damages because of bodily injury, occupational sickness or disease, or death of the 
Contractor’s employees; 

.3 Claims for damages because of bodily injury, sickness or disease, or death of any person other than the 
Contractor’s employees; 

.4 Claims for damages insured by usual personal injury liability coverage; 

.5 Claims for damages, other than to the Work itself, because of injury to or destruction of tangible 
property, including loss of use resulting therefrom; 

.6 Claims for damages because of bodily injury, death of a person or property damage arising out of 
ownership, maintenance or use of a motor vehicle; 

.7 Claims for bodily injury or property damage arising out of completed operations; and 

.8 Claims involving contractual liability insurance applicable to the Contractor’s obligations under 
Section 3.18. 

 
§ 11.1.2 The insurance required by Section 11.1.1 shall be written for not less than limits of liability specified in the 
Contract Documents or required by law, whichever coverage is greater. Coverages, whether written on an occurrence 
or claims-made basis, shall be maintained without interruption from the date of commencement of the Work until the 
date of final payment and termination of any coverage required to be maintained after final payment, and, with respect 
to the Contractor’s completed operations coverage, until the expiration of the period for correction of Work or for such 
other period for maintenance of completed operations coverage as specified in the Contract Documents. 
 
§ 11.1.3 Certificates of insurance acceptable to the Owner shall be filed with the Owner prior to commencement of the 
Work and thereafter upon renewal or replacement of each required policy of insurance. These certificates and the 
insurance policies required by this Section 11.1 shall contain a provision that coverages afforded under the policies 
will not be canceled or allowed to expire until at least 30 days’ prior written notice has been given to the Owner. An 
additional certificate evidencing continuation of liability coverage, including coverage for completed operations, shall 
be submitted with the final Application for Payment as required by Section 9.10.2 and thereafter upon renewal or 
replacement of such coverage until the expiration of the time required by Section 11.1.2. Information concerning 
reduction of coverage on account of revised limits or claims paid under the General Aggregate, or both, shall be 
furnished by the Contractor with reasonable promptness. 
 
§ 11.1.4 The Contractor shall cause the commercial liability coverage required by the Contract Documents to include 
(1) the Owner, the Architect and the Architect’s consultants as additional insureds for claims caused in whole or in part 
by the Contractor’s negligent acts or omissions during the Contractor’s operations; and (2) the Owner as an additional 
insured for claims caused in whole or in part by the Contractor’s negligent acts or omissions during the Contractor’s 
completed operations. 
 
§ 11.2 OWNER’S LIABILITY INSURANCE 
The Owner shall be responsible for purchasing and maintaining the Owner’s usual liability insurance. 
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§ 11.3 PROPERTY INSURANCE 
§ 11.3.1 Unless otherwise provided, the Owner shall purchase and maintain, in a company or companies lawfully 
authorized to do business in the jurisdiction in which the Project is located, property insurance written on a builder’s 
risk "all-risk" or equivalent policy form in the amount of the initial Contract Sum, plus value of subsequent Contract 
Modifications and cost of materials supplied or installed by others, comprising total value for the entire Project at the 
site on a replacement cost basis without optional deductibles. Such property insurance shall be maintained, unless 
otherwise provided in the Contract Documents or otherwise agreed in writing by all persons and entities who are 
beneficiaries of such insurance, until final payment has been made as provided in Section 9.10 or until no person or 
entity other than the Owner has an insurable interest in the property required by this Section 11.3 to be covered, 
whichever is later. This insurance shall include interests of the Owner, the Contractor, Subcontractors and 
Sub-subcontractors in the Project. 
 
§ 11.3.1.1 Property insurance shall be on an "all-risk" or equivalent policy form and shall include, without limitation, 
insurance against the perils of fire (with extended coverage) and physical loss or damage including, without 
duplication of coverage, theft, vandalism, malicious mischief, collapse, earthquake, flood, windstorm, falsework, 
testing and startup, temporary buildings and debris removal including demolition occasioned by enforcement of any 
applicable legal requirements, and shall cover reasonable compensation for Architect’s and Contractor’s services and 
expenses required as a result of such insured loss. 
 
§ 11.3.1.2 If the Owner does not intend to purchase such property insurance required by the Contract and with all of the 
coverages in the amount described above, the Owner shall so inform the Contractor in writing prior to commencement 
of the Work. The Contractor may then effect insurance that will protect the interests of the Contractor, Subcontractors 
and Sub-subcontractors in the Work, and by appropriate Change Order the cost thereof shall be charged to the Owner. 
If the Contractor is damaged by the failure or neglect of the Owner to purchase or maintain insurance as described 
above, without so notifying the Contractor in writing, then the Owner shall bear all reasonable costs properly 
attributable thereto. 
 
§ 11.3.1.3 If the property insurance requires deductibles, the Owner shall pay costs not covered because of such 
deductibles. 
 
§ 11.3.1.4 This property insurance shall cover portions of the Work stored off the site, and also portions of the Work in 
transit. 
 
§ 11.3.1.5 Partial occupancy or use in accordance with Section 9.9 shall not commence until the insurance company or 
companies providing property insurance have consented to such partial occupancy or use by endorsement or 
otherwise. The Owner and the Contractor shall take reasonable steps to obtain consent of the insurance company or 
companies and shall, without mutual written consent, take no action with respect to partial occupancy or use that 
would cause cancellation, lapse or reduction of insurance. 
 
§ 11.3.2 BOILER AND MACHINERY INSURANCE 
The Owner shall purchase and maintain boiler and machinery insurance required by the Contract Documents or by 
law, which shall specifically cover such insured objects during installation and until final acceptance by the Owner; 
this insurance shall include interests of the Owner, Contractor, Subcontractors and Sub-subcontractors in the Work, 
and the Owner and Contractor shall be named insureds. 
 
§ 11.3.3 LOSS OF USE INSURANCE 
The Owner, at the Owner’s option, may purchase and maintain such insurance as will insure the Owner against loss of 
use of the Owner’s property due to fire or other hazards, however caused. The Owner waives all rights of action 
against the Contractor for loss of use of the Owner’s property, including consequential losses due to fire or other 
hazards however caused. 
 
§ 11.3.4 If the Contractor requests in writing that insurance for risks other than those described herein or other special 
causes of loss be included in the property insurance policy, the Owner shall, if possible, include such insurance, and 
the cost thereof shall be charged to the Contractor by appropriate Change Order. 
 
§ 11.3.5 If during the Project construction period the Owner insures properties, real or personal or both, at or adjacent 
to the site by property insurance under policies separate from those insuring the Project, or if after final payment 
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property insurance is to be provided on the completed Project through a policy or policies other than those insuring the 
Project during the construction period, the Owner shall waive all rights in accordance with the terms of Section 11.3.7 
for damages caused by fire or other causes of loss covered by this separate property insurance. All separate policies 
shall provide this waiver of subrogation by endorsement or otherwise. 
 
§ 11.3.6 Before an exposure to loss may occur, the Owner shall file with the Contractor a copy of each policy that 
includes insurance coverages required by this Section 11.3. Each policy shall contain all generally applicable 
conditions, definitions, exclusions and endorsements related to this Project. Each policy shall contain a provision that 
the policy will not be canceled or allowed to expire, and that its limits will not be reduced, until at least 30 days’ prior 
written notice has been given to the Contractor. 
 
§ 11.3.7 WAIVERS OF SUBROGATION 
The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, sub-subcontractors, 
agents and employees, each of the other, and (2) the Architect, Architect’s consultants, separate contractors described 
in Article 6, if any, and any of their subcontractors, sub-subcontractors, agents and employees, for damages caused by 
fire or other causes of loss to the extent covered by property insurance obtained pursuant to this Section 11.3 or other 
property insurance applicable to the Work, except such rights as they have to proceeds of such insurance held by the 
Owner as fiduciary. The Owner or Contractor, as appropriate, shall require of the Architect, Architect’s consultants, 
separate contractors described in Article 6, if any, and the subcontractors, sub-subcontractors, agents and employees 
of any of them, by appropriate agreements, written where legally required for validity, similar waivers each in favor of 
other parties enumerated herein. The policies shall provide such waivers of subrogation by endorsement or otherwise. 
A waiver of subrogation shall be effective as to a person or entity even though that person or entity would otherwise 
have a duty of indemnification, contractual or otherwise, did not pay the insurance premium directly or indirectly, and 
whether or not the person or entity had an insurable interest in the property damaged. 
 
§ 11.3.8 A loss insured under the Owner’s property insurance shall be adjusted by the Owner as fiduciary and made 
payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to requirements of any 
applicable mortgagee clause and of Section 11.3.10. The Contractor shall pay Subcontractors their just shares of 
insurance proceeds received by the Contractor, and by appropriate agreements, written where legally required for 
validity, shall require Subcontractors to make payments to their Sub-subcontractors in similar manner. 
 
§ 11.3.9 If required in writing by a party in interest, the Owner as fiduciary shall, upon occurrence of an insured loss, 
give bond for proper performance of the Owner’s duties. The cost of required bonds shall be charged against proceeds 
received as fiduciary. The Owner shall deposit in a separate account proceeds so received, which the Owner shall 
distribute in accordance with such agreement as the parties in interest may reach, or as determined in accordance with 
the method of binding dispute resolution selected in the Agreement between the Owner and Contractor. If after such 
loss no other special agreement is made and unless the Owner terminates the Contract for convenience, replacement of 
damaged property shall be performed by the Contractor after notification of a Change in the Work in accordance with 
Article 7. 
 
§ 11.3.10 The Owner as fiduciary shall have power to adjust and settle a loss with insurers unless one of the parties in 
interest shall object in writing within five days after occurrence of loss to the Owner’s exercise of this power; if such 
objection is made, the dispute shall be resolved in the manner selected by the Owner and Contractor as the method of 
binding dispute resolution in the Agreement. If the Owner and Contractor have selected arbitration as the method of 
binding dispute resolution, the Owner as fiduciary shall make settlement with insurers or, in the case of a dispute over 
distribution of insurance proceeds, in accordance with the directions of the arbitrators.  
 
§ 11.4 PERFORMANCE BOND AND PAYMENT BOND 
§ 11.4.1 The Owner shall have the right to require the Contractor to furnish bonds covering faithful performance of the 
Contract and payment of obligations arising thereunder as stipulated in bidding requirements or specifically required 
in the Contract Documents on the date of execution of the Contract. 
 
§ 11.4.2 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment of 
obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall authorize a 
copy to be furnished. 
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ARTICLE 12   UNCOVERING AND CORRECTION OF WORK 
§ 12.1 UNCOVERING OF WORK 
§ 12.1.1 If a portion of the Work is covered contrary to the Architect’s request or to requirements specifically 
expressed in the Contract Documents, it must, if requested in writing by the Architect, be uncovered for the Architect’s 
examination and be replaced at the Contractor’s expense without change in the Contract Time. 
 
§ 12.1.2 If a portion of the Work has been covered that the Architect has not specifically requested to examine prior to 
its being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such 
Work is in accordance with the Contract Documents, costs of uncovering and replacement shall, by appropriate 
Change Order, be at the Owner’s expense. If such Work is not in accordance with the Contract Documents, such costs 
and the cost of correction shall be at the Contractor’s expense unless the condition was caused by the Owner or a 
separate contractor in which event the Owner shall be responsible for payment of such costs. 
 
§ 12.2 CORRECTION OF WORK 
§ 12.2.1 BEFORE OR AFTER SUBSTANTIAL COMPLETION 
The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of the 
Contract Documents, whether discovered before or after Substantial Completion and whether or not fabricated, 
installed or completed. Costs of correcting such rejected Work, including additional testing and inspections, the cost of 
uncovering and replacement, and compensation for the Architect’s services and expenses made necessary thereby, 
shall be at the Contractor’s expense. 
 
§ 12.2.2 AFTER SUBSTANTIAL COMPLETION 
§ 12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one year after the date of Substantial 
Completion of the Work or designated portion thereof or after the date for commencement of warranties established 
under Section 9.9.1, or by terms of an applicable special warranty required by the Contract Documents, any of the 
Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor shall correct it 
promptly after receipt of written notice from the Owner to do so unless the Owner has previously given the Contractor 
a written acceptance of such condition. The Owner shall give such notice promptly after discovery of the condition. 
During the one-year period for correction of Work, if the Owner fails to notify the Contractor and give the Contractor 
an opportunity to make the correction, the Owner waives the rights to require correction by the Contractor and to make 
a claim for breach of warranty. If the Contractor fails to correct nonconforming Work within a reasonable time during 
that period after receipt of notice from the Owner or Architect, the Owner may correct it in accordance with Section 
2.4. 
 
§ 12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first 
performed after Substantial Completion by the period of time between Substantial Completion and the actual 
completion of that portion of the Work. 
 
§ 12.2.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the 
Contractor pursuant to this Section 12.2. 
 
§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the 
requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner. 
 
§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction, whether completed or 
partially completed, of the Owner or separate contractors caused by the Contractor’s correction or removal of Work 
that is not in accordance with the requirements of the Contract Documents. 
 
§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to 
other obligations the Contractor has under the Contract Documents. Establishment of the one-year period for 
correction of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct the 
Work, and has no relationship to the time within which the obligation to comply with the Contract Documents may be 
sought to be enforced, nor to the time within which proceedings may be commenced to establish the Contractor’s 
liability with respect to the Contractor’s obligations other than specifically to correct the Work. 
 

55



 

Init. 

/ 

AIA Document A201™ – 2007. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997 and 2007 by The American 
Institute of Architects. All rights reserved. WARNING: This AIA®  Document is protected by U.S. Copyright Law and International Treaties. Unauthorized 
reproduction or distribution of this AIA®  Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the 
maximum extent possible under the law. This document was produced by AIA software at 10:38:30 on 11/03/2009 under Order No.3861641932_3 which expires 
on 08/31/2010, and is not for resale. 
User Notes:   (1362053221) 

 
33 

 

§ 12.3 ACCEPTANCE OF NONCONFORMING WORK 
If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the 
Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as 
appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made. 
 
ARTICLE 13   MISCELLANEOUS PROVISIONS 
§ 13.1 GOVERNING LAW 
The Contract shall be governed by the law of the place where the Project is located except that, if the parties have 
selected arbitration as the method of binding dispute resolution, the Federal Arbitration Act shall govern Section 15.4. 
 
§ 13.2 SUCCESSORS AND ASSIGNS 
§ 13.2.1 The Owner and Contractor respectively bind themselves, their partners, successors, assigns and legal 
representatives to covenants, agreements and obligations contained in the Contract Documents. Except as provided in 
Section 13.2.2, neither party to the Contract shall assign the Contract as a whole without written consent of the other. 
If either party attempts to make such an assignment without such consent, that party shall nevertheless remain legally 
responsible for all obligations under the Contract. 
 
§ 13.2.2 The Owner may, without consent of the Contractor, assign the Contract to a lender providing construction 
financing for the Project, if the lender assumes the Owner’s rights and obligations under the Contract Documents. The 
Contractor shall execute all consents reasonably required to facilitate such assignment. 
 
§ 13.3 WRITTEN NOTICE 
Written notice shall be deemed to have been duly served if delivered in person to the individual, to a member of the 
firm or entity, or to an officer of the corporation for which it was intended; or if delivered at, or sent by registered or 
certified mail or by courier service providing proof of delivery to, the last business address known to the party giving 
notice.  
 
§ 13.4 RIGHTS AND REMEDIES 
§ 13.4.1 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder 
shall be in addition to and not a limitation of duties, obligations, rights and remedies otherwise imposed or available by 
law. 
 
§ 13.4.2 No action or failure to act by the Owner, Architect or Contractor shall constitute a waiver of a right or duty 
afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a 
breach there under, except as may be specifically agreed in writing. 
 
§ 13.5 TESTS AND INSPECTIONS 
§ 13.5.1 Tests, inspections and approvals of portions of the Work shall be made as required by the Contract 
Documents and by applicable laws, statutes, ordinances, codes, rules and regulations or lawful orders of public 
authorities. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections and 
approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public 
authority, and shall bear all related costs of tests, inspections and approvals. The Contractor shall give the Architect 
timely notice of when and where tests and inspections are to be made so that the Architect may be present for such 
procedures. The Owner shall bear costs of (1) tests, inspections or approvals that do not become requirements until 
after bids are received or negotiations concluded, and (2) tests, inspections or approvals where building codes or 
applicable laws or regulations prohibit the Owner from delegating their cost to the Contractor. 
 
§ 13.5.2 If the Architect, Owner or public authorities having jurisdiction determine that portions of the Work require 
additional testing, inspection or approval not included under Section 13.5.1, the Architect will, upon written 
authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection or 
approval by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Architect of when and 
where tests and inspections are to be made so that the Architect may be present for such procedures. Such costs, except 
as provided in Section 13.5.3, shall be at the Owner’s expense. 
 
§ 13.5.3 If such procedures for testing, inspection or approval under Sections 13.5.1 and 13.5.2 reveal failure of the 
portions of the Work to comply with requirements established by the Contract Documents, all costs made necessary by 
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such failure including those of repeated procedures and compensation for the Architect’s services and expenses shall 
be at the Contractor’s expense. 
 
§ 13.5.4 Required certificates of testing, inspection or approval shall, unless otherwise required by the Contract 
Documents, be secured by the Contractor and promptly delivered to the Architect. 
 
§ 13.5.5 If the Architect is to observe tests, inspections or approvals required by the Contract Documents, the Architect 
will do so promptly and, where practicable, at the normal place of testing. 
 
§ 13.5.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid 
unreasonable delay in the Work. 
 
§ 13.6 INTEREST 
Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at such rate 
as the parties may agree upon in writing or, in the absence thereof, at the legal rate prevailing from time to time at the 
place where the Project is located. 
 
§ 13.7 TIME LIMITS ON CLAIMS 
The Owner and Contractor shall commence all claims and causes of action, whether in contract, tort, breach of 
warranty or otherwise, against the other arising out of or related to the Contract in accordance with the requirements of 
the final dispute resolution method selected in the Agreement within the time period specified by applicable law, but in 
any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and Contractor 
waive all claims and causes of action not commenced in accordance with this Section 13.7. 
 
ARTICLE 14   TERMINATION OR SUSPENSION OF THE CONTRACT 
§ 14.1 TERMINATION BY THE CONTRACTOR 
§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 30 consecutive days through 
no act or fault of the Contractor or a Subcontractor, Sub-subcontractor or their agents or employees or any other 
persons or entities performing portions of the Work under direct or indirect contract with the Contractor, for any of the 
following reasons: 

.1 Issuance of an order of a court or other public authority having jurisdiction that requires all Work to be 
stopped; 

.2 An act of government, such as a declaration of national emergency that requires all Work to be stopped; 

.3 Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of the 
reason for withholding certification as provided in Section 9.4.1, or because the Owner has not made 
payment on a Certificate for Payment within the time stated in the Contract Documents; or 

.4 The Owner has failed to furnish to the Contractor promptly, upon the Contractor’s request, reasonable 
evidence as required by Section 2.2.1. 

 
§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor or a Subcontractor, 
Sub-subcontractor or their agents or employees or any other persons or entities performing portions of the Work under 
direct or indirect contract with the Contractor, repeated suspensions, delays or interruptions of the entire Work by the 
Owner as described in Section 14.3 constitute in the aggregate more than 100 percent of the total number of days 
scheduled for completion, or 120 days in any 365-day period, whichever is less. 
 
§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’ 
written notice to the Owner and Architect, terminate the Contract and recover from the Owner payment for Work 
executed, including reasonable overhead and profit, costs incurred by reason of such termination, and damages.  
 
§ 14.1.4 If the Work is stopped for a period of 60 consecutive days through no act or fault of the Contractor or a 
Subcontractor or their agents or employees or any other persons performing portions of the Work under contract with 
the Contractor because the Owner has repeatedly failed to fulfill the Owner’s obligations under the Contract 
Documents with respect to matters important to the progress of the Work, the Contractor may, upon seven additional 
days’ written notice to the Owner and the Architect, terminate the Contract and recover from the Owner as provided in 
Section 14.1.3. 
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§ 14.2 TERMINATION BY THE OWNER FOR CAUSE 
§ 14.2.1 The Owner may terminate the Contract if the Contractor 

.1 repeatedly refuses or fails to supply enough properly skilled workers or proper materials; 

.2 fails to make payment to Subcontractors for materials or labor in accordance with the respective 
agreements between the Contractor and the Subcontractors; 

.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful 
orders of a public authority; or 

.4 otherwise is guilty of substantial breach of a provision of the Contract Documents. 
 
§ 14.2.2 When any of the above reasons exist, the Owner, upon certification by the Initial Decision Maker that 
sufficient cause exists to justify such action, may without prejudice to any other rights or remedies of the Owner and 
after giving the Contractor and the Contractor’s surety, if any, seven days’ written notice, terminate employment of the 
Contractor and may, subject to any prior rights of the surety: 

.1 Exclude the Contractor from the site and take possession of all materials, equipment, tools, and 
construction equipment and machinery thereon owned by the Contractor; 

.2 Accept assignment of subcontracts pursuant to Section 5.4; and 

.3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written request 
of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs incurred 
by the Owner in finishing the Work. 

 
§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall 
not be entitled to receive further payment until the Work is finished. 
 
§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for 
the Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not 
expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance, 
the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case 
may be, shall be certified by the Initial Decision Maker, upon application, and this obligation for payment shall survive 
termination of the Contract. 
 
§ 14.3 SUSPENSION BY THE OWNER FOR CONVENIENCE 
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work in 
whole or in part for such period of time as the Owner may determine. 
 
§ 14.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time caused by 
suspension, delay or interruption as described in Section 14.3.1. Adjustment of the Contract Sum shall include profit. 
No adjustment shall be made to the extent 

.1 that performance is, was or would have been so suspended, delayed or interrupted by another cause for 
which the Contractor is responsible; or 

.2 that an equitable adjustment is made or denied under another provision of the Contract. 
 
§ 14.4 TERMINATION BY THE OWNER FOR CONVENIENCE 
§ 14.4.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause. 
 
§ 14.4.2 Upon receipt of written notice from the Owner of such termination for the Owner’s convenience, the 
Contractor shall 

.1 cease operations as directed by the Owner in the notice; 

.2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work; 
and 

.3 except for Work directed to be performed prior to the effective date of termination stated in the notice, 
terminate all existing subcontracts and purchase orders and enter into no further subcontracts and 
purchase orders. 

 
§ 14.4.3 In case of such termination for the Owner’s convenience, the Contractor shall be entitled to receive payment 
for Work executed, and costs incurred by reason of such termination, along with reasonable overhead and profit on the 
Work not executed. 
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ARTICLE 15   CLAIMS AND DISPUTES 
§ 15.1 CLAIMS 
§ 15.1.1 DEFINITION 
A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, or other relief 
with respect to the terms of the Contract. The term "Claim" also includes other disputes and matters in question 
between the Owner and Contractor arising out of or relating to the Contract. The responsibility to substantiate Claims 
shall rest with the party making the Claim. 
 
§ 15.1.2 NOTICE OF CLAIMS 
Claims by either the Owner or Contractor must be initiated by written notice to the other party and to the Initial 
Decision Maker with a copy sent to the Architect, if the Architect is not serving as the Initial Decision Maker. Claims 
by either party must be initiated within 21 days after occurrence of the event giving rise to such Claim or within 21 
days after the claimant first recognizes the condition giving rise to the Claim, whichever is later.  
 
§ 15.1.3 CONTINUING CONTRACT PERFORMANCE 
Pending final resolution of a Claim, except as otherwise agreed in writing or as provided in Section 9.7 and Article 14, 
the Contractor shall proceed diligently with performance of the Contract and the Owner shall continue to make 
payments in accordance with the Contract Documents. The Architect will prepare Change Orders and issue 
Certificates for Payment in accordance with the decisions of the Initial Decision Maker.  
 
§ 15.1.4 CLAIMS FOR ADDITIONAL COST 
If the Contractor wishes to make a Claim for an increase in the Contract Sum, written notice as provided herein shall 
be given before proceeding to execute the Work. Prior notice is not required for Claims relating to an emergency 
endangering life or property arising under Section 10.4. 
 
§ 15.1.5 CLAIMS FOR ADDITIONAL TIME 
§ 15.1.5.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, written notice as provided 
herein shall be given. The Contractor’s Claim shall include an estimate of cost and of probable effect of delay on 
progress of the Work. In the case of a continuing delay, only one Claim is necessary. 
 
§ 15.1.5.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be documented 
by data substantiating that weather conditions were abnormal for the period of time, could not have been reasonably 
anticipated and had an adverse effect on the scheduled construction. 
 
§ 15.1.6 CLAIMS FOR CONSEQUENTIAL DAMAGES 
The Contractor and Owner waive Claims against each other for consequential damages arising out of or relating to this 
Contract. This mutual waiver includes 

.1 damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing, 
business and reputation, and for loss of management or employee productivity or of the services of such 
persons; and 

.2 damages incurred by the Contractor for principal office expenses including the compensation of 
personnel stationed there, for losses of financing, business and reputation, and for loss of profit except 
anticipated profit arising directly from the Work. 

 
This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s termination in 
accordance with Article 14. Nothing contained in this Section 15.1.6 shall be deemed to preclude an award of 
liquidated damages, when applicable, in accordance with the requirements of the Contract Documents. 
 
§ 15.2 INITIAL DECISION 
§ 15.2.1 Claims, excluding those arising under Sections 10.3, 10.4, 11.3.9, and 11.3.10, shall be referred to the Initial 
Decision Maker for initial decision. The Architect will serve as the Initial Decision Maker, unless otherwise indicated 
in the Agreement. Except for those Claims excluded by this Section 15.2.1, an initial decision shall be required as a 
condition precedent to mediation of any Claim arising prior to the date final payment is due, unless 30 days have 
passed after the Claim has been referred to the Initial Decision Maker with no decision having been rendered. Unless 
the Initial Decision Maker and all affected parties agree, the Initial Decision Maker will not decide disputes between 
the Contractor and persons or entities other than the Owner. 
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§ 15.2.2 The Initial Decision Maker will review Claims and within ten days of the receipt of a Claim take one or more 
of the following actions: (1) request additional supporting data from the claimant or a response with supporting data 
from the other party, (2) reject the Claim in whole or in part, (3) approve the Claim, (4) suggest a compromise, or (5) 
advise the parties that the Initial Decision Maker is unable to resolve the Claim if the Initial Decision Maker lacks 
sufficient information to evaluate the merits of the Claim or if the Initial Decision Maker concludes that, in the Initial 
Decision Maker’s sole discretion, it would be inappropriate for the Initial Decision Maker to resolve the Claim.  
 
§ 15.2.3 In evaluating Claims, the Initial Decision Maker may, but shall not be obligated to, consult with or seek 
information from either party or from persons with special knowledge or expertise who may assist the Initial Decision 
Maker in rendering a decision. The Initial Decision Maker may request the Owner to authorize retention of such 
persons at the Owner’s expense. 
 
§ 15.2.4 If the Initial Decision Maker requests a party to provide a response to a Claim or to furnish additional 
supporting data, such party shall respond, within ten days after receipt of such request, and shall either (1) provide a 
response on the requested supporting data, (2) advise the Initial Decision Maker when the response or supporting data 
will be furnished or (3) advise the Initial Decision Maker that no supporting data will be furnished. Upon receipt of the 
response or supporting data, if any, the Initial Decision Maker will either reject or approve the Claim in whole or in 
part. 
 
§ 15.2.5 The Initial Decision Maker will render an initial decision approving or rejecting the Claim, or indicating that 
the Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state the 
reasons therefor; and (3) notify the parties and the Architect, if the Architect is not serving as the Initial Decision 
Maker, of any change in the Contract Sum or Contract Time or both. The initial decision shall be final and binding on 
the parties but subject to mediation and, if the parties fail to resolve their dispute through mediation, to binding dispute 
resolution. 
 
§ 15.2.6 Either party may file for mediation of an initial decision at any time, subject to the terms of Section 15.2.6.1. 
 
§ 15.2.6.1 Either party may, within 30 days from the date of an initial decision, demand in writing that the other party 
file for mediation within 60 days of the initial decision. If such a demand is made and the party receiving the demand 
fails to file for mediation within the time required, then both parties waive their rights to mediate or pursue binding 
dispute resolution proceedings with respect to the initial decision.   
 
§ 15.2.7 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if any, 
of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner may, 
but is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy. 
 
§ 15.2.8 If a Claim relates to or is the subject of a mechanic’s lien, the party asserting such Claim may proceed in 
accordance with applicable law to comply with the lien notice or filing deadlines.  
 
§ 15.3 MEDIATION 
§ 15.3.1 Claims, disputes, or other matters in controversy arising out of or related to the Contract except those waived 
as provided for in Sections 9.10.4, 9.10.5, and 15.1.6 shall be subject to mediation as a condition precedent to binding 
dispute resolution.  
 
§ 15.3.2 The parties shall endeavor to resolve their Claims by mediation which, unless the parties mutually agree 
otherwise, shall be administered by the American Arbitration Association in accordance with its Construction Industry 
Mediation Procedures in effect on the date of the Agreement. A request for mediation shall be made in writing, 
delivered to the other party to the Contract, and filed with the person or entity administering the mediation. The request 
may be made concurrently with the filing of binding dispute resolution proceedings but, in such event, mediation shall 
proceed in advance of binding dispute resolution proceedings, which shall be stayed pending mediation for a period of 
60 days from the date of filing, unless stayed for a longer period by agreement of the parties or court order. If an 
arbitration is stayed pursuant to this Section 15.3.2, the parties may nonetheless proceed to the selection of the 
arbitrator(s) and agree upon a schedule for later proceedings. 
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§ 15.3.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place 
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall 
be enforceable as settlement agreements in any court having jurisdiction thereof. 
 
§ 15.4 ARBITRATION 
§ 15.4.1 If the parties have selected arbitration as the method for binding dispute resolution in the Agreement, any 
Claim subject to, but not resolved by, mediation shall be subject to arbitration which, unless the parties mutually agree 
otherwise, shall be administered by the American Arbitration Association in accordance with its Construction Industry 
Arbitration Rules in effect on the date of the Agreement. A demand for arbitration shall be made in writing, delivered 
to the other party to the Contract, and filed with the person or entity administering the arbitration. The party filing a 
notice of demand for arbitration must assert in the demand all Claims then known to that party on which arbitration is 
permitted to be demanded.  
 
§ 15.4.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for 
mediation, but in no event shall it be made after the date when the institution of legal or equitable proceedings based on 
the Claim would be barred by the applicable statute of limitations. For statute of limitations purposes, receipt of a 
written demand for arbitration by the person or entity administering the arbitration shall constitute the institution of 
legal or equitable proceedings based on the Claim. 
 
§ 15.4.2 The award rendered by the arbitrator or arbitrators shall be final, and judgment may be entered upon it in 
accordance with applicable law in any court having jurisdiction thereof. 
 
§ 15.4.3 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity duly 
consented to by parties to the Agreement shall be specifically enforceable under applicable law in any court having 
jurisdiction thereof. 
 
§ 15.4.4 CONSOLIDATION OR JOINDER 
§ 15.4.4.1 Either party, at its sole discretion, may consolidate an arbitration conducted under this Agreement with any 
other arbitration to which it is a party provided that (1) the arbitration agreement governing the other arbitration 
permits consolidation, (2) the arbitrations to be consolidated substantially involve common questions of law or fact, 
and (3) the arbitrations employ materially similar procedural rules and methods for selecting arbitrator(s).  
 
§ 15.4.4.2 Either party, at its sole discretion, may include by joinder persons or entities substantially involved in a 
common question of law or fact whose presence is required if complete relief is to be accorded in arbitration, provided 
that the party sought to be joined consents in writing to such joinder. Consent to arbitration involving an additional 
person or entity shall not constitute consent to arbitration of any claim, dispute or other matter in question not 
described in the written consent. 
 
§ 15.4.4.3 The Owner and Contractor grant to any person or entity made a party to an arbitration conducted under this 
Section 15.4, whether by joinder or consolidation, the same rights of joinder and consolidation as the Owner and 
Contractor under this Agreement. 
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SUPPLEMENTARY CONDITIONS 
                                                              SECTION 00 73 00 
 
SUMMARY     
 
1.01 DESCRIPTION 
 

A. Owner:  These supplements are necessary because the Owner is an agency, or political 
subdivision, of the State of Mississippi and occupies a different position from that of the 
usual Owner.  

 
B. Document:  The following supplements modify, change, delete from, or add to the AIA 

DOCUMENT A201-2007, “General Conditions of the Contract for Construction”. When 
any Article of the General Conditions is modified, or deleted, by these Supplementary 
Conditions, the unaltered provisions of that Article, Paragraph, Subparagraph, or Clause 
will remain in effect.  The “General Conditions of the Contract for Construction” may also 
be supplemented or amplified elsewhere in the Contract Documents by provisions 
located in, but not necessarily limited to, Division 01 of the Specifications. 

 
1.02 Verification Of Dimensions:  Before ordering any materials or doing any work, the 

Contractor shall verify the dimensions and shall be responsible for the accuracy of such 
dimensions as they affect the Work.  No extra compensation will be allowed on account 
of differences between the dimensions shown on the Drawings and actual dimensions. 

 
1.03 Plans And Specifications:  The Specifications and the Drawings are intended to be in 

agreement with each other, and to be mutually explanatory.  They are also intended to be 
complementary and any Work or material called for by either shall be provided as if 
called for by both. 

 
1.04 Execution Of The Work:  Sections of Division 01 General Requirements govern the 

execution of the Work of all Sections in Divisions 02-49 of the Specifications. 
 
1.05 Workmanship:  All Work as described or required shall be executed in a neat, skillful 

manner, in accordance with the best-recognized trade practice.  Only competent 
workmen (including the superintendent), who work and perform their duties satisfactorily 
shall be employed on the Project.  When requested by the Project Engineer, the 
Contractor shall discharge and shall not re-employ on the Project, any person who 
commits trespass or who is, in the opinion of the Project Engineer, dangerous, disorderly, 
insubordinate, incompetent, or otherwise objectionable. 

 
1.06 Use Of Site And Facilities:  Contractor shall not allow tradesman, technicians and 

laborers to enter other portions of existing facilities except as predetermined and 
approved by the Project Engineer.  Existing utilities shall not be interrupted unless pre-
approved by the Project Engineer. Parking for construction vehicles shall be in areas 
designated by the Owner at the Pre-construction Conference. 

  
1.07 Utilities:  The Owner will furnish utilities for construction (electricity and water).  

Contractor must use "as- is" or pay for any necessary modifications.    
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1.08 Inspection Of Work:  All materials and each part or detail of the Work are subject to 
inspection by the Project Engineer.  Work performed or materials used by the Contractor 
without supervision, inspection, or written approval by an authorized Department 
representative may be ordered removed and replaced, at Contractor’s expense, if found 
to be defective or noncompliant with the Contract Documents.  No Work shall be 
preformed on Legal Holidays, Sundays or after 5:00 P.M. on week days without prior 
written approval from the Project Engineer.  
 

ARTICLE 1 GENERAL PROVISIONS 
 
1.1 BASIC DEFINITIONS 
 
1.1.1 The Contract Documents:  Delete the last sentence of this Subparagraph and substitute                         

following sentence: 
 

The Contract Documents include the Advertisement for Bids, Instructions to Bidders, 
Notice to Bidders, Proposal Form, sample forms and all portions of addenda issued prior 
to execution of the Contract. 
 

1.1.7 Instruments of Service: Add a new sentence at the end of this Subparagraph: 
 
 The Project Manual is a volume assembled for the Work which may include the bidding 

requirements, sample forms, Conditions of the Contract and Specifications. 
 

1.5 OWNERSHIP AND USE OF DRAWINGS,  
SPECIFICATION AND OTHER INSTRUMENTS OF SERVICE 

  
1.5.1 Add a new sentence at the end of this Subparagraph: 
 

This Paragraph in no way supersedes the Owner’s document rights set forth in the 
“Engineering Services Contract" Agreement Between the Owner and the Professional. 

 
ARTICLE 2 OWNER 
 
2.1 GENERAL 
 
2.1.1 Change this Subparagraph to read as follows: 
 

The Owner, as used in these Documents, refers to the Mississippi Transportation 
Commission, a body Corporate of the State of Mississippi, acting by and through the duly 
authorized Executive Director of the Mississippi Department of Transportation for the 
benefit of the Department for which the Work under this Contract is being performed.  
The Owner is the entity identified as such in the Agreement and is referred to throughout 
the Contract Documents as if singular in number.  The Owner’s representative, who shall 
have express authority to bind the Owner with respect to all matters requiring the 
Owner’s approval or authorization, is the individual who signed the Construction Contract 
for the Owner.  The term “Owner” means the Owner or the Owner’s authorized 
representative. 
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2.2.5 Change this Subparagraph to read as follows: 
 

After the Contract is executed by the Executive Director, the Contractor will receive free 
of charge two bound copies of the Project Manual (Proposal and Contract Documents) 
(one executed and one blank), and five full-scale copies of the Drawings and two half-
scale copies.  The Contractor shall have available on the Project Site at all times one 
copy each of the Contract Drawings and the Project Manual (Proposal). 
 

ARTICLE 3  CONTRACTOR 
 
3.3 SUPERVISION AND CONSTRUCTION PROCEDURES 
 
3.3.1 Change the last sentence to read as follows: 
 

If the Contractor is then instructed to proceed with the required means, methods, 
techniques, sequences or procedures without acceptance of changes proposed by the 
Contractor, the Owner and Professional shall be responsible for any resulting loss or 
damage. 
 

3.18 INDEMNIFICATION 
 
3.18.3 Add a new Subparagraph as follows: 
 

The Contractor agrees to defend, hold harmless and indemnify the Owner against all 
claims or demands caused by the Contractor’s acts or omissions. 

 
ARTICLE 4 ARCHITECT 
 
4.1 GENERAL 
 
4.1.4 Add a new Subparagraph as follows: 
 

The term “Architect,” “Engineer,” “Professional”, or “Consultant” as used in these 
Documents refers to the Professional firm who has been directed by the Owner to design 
and inspect construction of this Project.  
  

4.1.5 Add a new Subparagraph as follows: 
 

The term “Project Engineer” as used in these Documents refers to the Mississippi 
Department of Transportation Executive Director’s authorized representative.  The term 
“MDOT Architect” is the representative for the MDOT Architectural Services Unit and is 
an advisor to the Project Engineer. 
 

 
ARTICLE 5 SUBCONTRACTORS 
 
No supplementary conditions. 
 
Article 6  CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 
 
No supplementary conditions. 
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ARTICLE 7 CHANGES IN THE WORK 
 
7.1 GENERAL 
 
7.1.1 Replace the words “Change Order” with the words “Supplemental Agreement”. 
 
7.2  CHANGE ORDERS 
 
7.2.2 Add a new Subparagraph as follows: 

The maximum cost included in a Change Order (Supplemental Agreement) for profit and 
overhead is limited to twenty percent (20%) of the total of the actual cost for materials, 
labor and subcontracts. Profit and overhead include:  all taxes, fees, permits, insurance, 
bond, job superintendent, job and home office expense.  All Subcontractors shall 
acquiesce to the same requirements when participating in a Change Order 
(Supplemental Agreement). 

 
ARTICLE 8 TIME 
 
8.1  DEFINITIONS 
 
8.1.1 Change this Subparagraph to read as follows: 
 

Unless otherwise provided, Contract Time is the period of time, including authorized 
adjustments, allotted in the Contract Documents for Completion of the Work. 
 

8.1.3 Change this Subparagraph to read as follows: 
 

The Date of Completion is the date certified by the Project Engineer and approved by the 
Owner in accordance with Paragraph 9.8 entitled “Substantial Completion.” 
 

8.3 DELAYS AND EXTENSIONS OF TIME 
 
8.3.1 Change this Subparagraph to read as follows: 
 

If the Contractor is delayed at any time in the commencement or progress of the Work by 
any act of neglect of the Owner or Project Engineer, or by any employee or either, or by 
changes ordered in the Work, or by labor disputes, fire, unusual delay in deliveries, 
unavoidable casualties or any causes beyond the Contractor’s control, or by any other 
causes which the Project Engineer determines may justify the delay, then the Contract 
time may be extended by Change Order for such reasonable time as the Engineer may 
determine, subject to the Owner’s approval.  Any claim for loss or any delay occasioned 
by any separate Contractor, or Subcontractor, shall be settled between the Contractor 
and such other separate Contractor, or Subcontractors. 

 
 
ARTICLE 9 PAYMENTS AND COMPLETION 
 
9.3  APPLICATIONS FOR PAYMENT 
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9.3.1 Add a new sentence to the end of this Subparagraph: 
 

The form of Application for Payment will be AIA Document G702, Application and 
Certification for Payment, supported by AIA Document G703, Continuation Sheet, or a 
computer generated form containing similar data. 

 
9.3.1.3 Add a new Clause to Subparagraph 9.3.1 as follows: 
 

The Owner will retain five percent (5%) until the Work is at least fifty percent (50%) 
complete, on schedule, and satisfactory in the Project Engineer’s opinion, at which time 
fifty percent (50%) of the retainage held to date shall be returned to the Contractor for 
distribution to the appropriate Sub-Contractors and Suppliers.  Future retainage shall be 
withheld at the rate of two and one half percent (2-1/2%) of the amount due the 
Contractor on account of progress payments. 
 

9.3.1.4 Add a new Clause to Subparagraph 9.3.1 as follows: 
 

The Contractor must submit each month with this Application for Payment a separate 
letter stating that he is requesting an extension of time or that he had no need for an 
extension for that period of time.  No payment on a monthly application will be made until 
the letter is received.  Complete justification such as weather reports or other pertinent 
correspondence must be included for each day’s request for extension.  A Contractor’s 
letter, or statement, will not be considered as adequate justification.  The receipt of this 
request and data by the Owner will not be considered as Owner approval in any way. 

 
9.3.2.1 Add a new Clause to Subparagraph 9.3.2 as follows: 
 

Payment on materials stored at some location other than the building site, may be 
approved by the Project Engineer and the Owner after the Contractor has submitted the 
following items: 
 

.1 An acceptable Lease Agreement between the General Contractor and the owner of the 
land, or building, where the materials are located. 

 
        .2 Consent of Surety, or other acceptable Bond, to cover the materials stored off-site. 
 
        .3 All Perils Insurance coverage for the full value of the materials stored off-site. 
 
        .4 A Bill of Sale from the Manufacturer to the General Contractor for the stored materials. 
 
        .5 A complete list and inventory of materials manufactured, stored and delivered to the 

storage site and of materials removed from the storage site and delivered to the job site. 
 

.6 A review by the Project Engineer of the materials stored off-site prior to release of 
payment. 

 
        .7 Guarantee no storage costs, additional delivery fees, or subsequent costs to the Owner. 
 

. 8 List of stored items shall be sent to the Chief Engineer for his approval prior to payment 
of stored materials. 
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9.3.2.2  Add a new Clause to Subparagraph 9.3.2 as follows: 
 

Payment for materials stored at the building site, may be approved by the Project 
Engineer and the Owner after the Contractor has submitted the following items: 
 

 .1 A Bill of Sale from the Manufacturer to the General Contractor for the stored materials. 
  
 .2 List of stored items shall be sent to the Chief Engineer for his approval prior to payment 

of stored materials. 
 
 .3 List of stored items shall be sent to the Chief Engineer for his approval prior to payment of 

stored materials. 
 
9.6  PROGRESS PAYMENTS 
 
9.6.8 Add a new Subparagraph as follows: 
 

The amount retained by the Contractor from each payment to each Subcontractor and 
material supplier will not exceed the percentage retained by the Owner from the 
Contractor. 
 

9.7 FAILURE OF PAYMENT 
 
 Change this Paragraph to read as follows: 
 

The Contractor and the Owner shall be subject to the remedies as prescribed in Section 
31-5-25 of the Mississippi Code 1972, Annotated. 

 
9.8 SUBSTANTIAL COMPLETION 
 
9.8.4 Add a new sentence at the end of this Subparagraph: 
 

Substantial Completion shall not be recognized under this Contract.  The Project 
Engineer shall determine when the building is complete to the point it can be used for its 
intended purpose and occupied.  This date shall be the Date of Completion.  All 
Warranties and Extended Warranties shall use this date as the starting date of Warranty 
Period. 
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9.11 LIQUIDATED DAMAGES 
 
9.11.1 Add a new Paragraph as follows: 
 

Time being of the essence and a matter of material consideration thereof, a reasonable 
estimate in advance is established to cover losses incurred by the Owner if the project is 
not substantially complete on the date set forth in the Contract Documents.  The 
Contractor and his Surety will be liable for and will pay the Owner liquidated damages for 
each calendar day of delay until the work is substantially complete as follows: 
 

For More Than  To and Including Per Calendar Day 
$ 0 $ 100,000       $ 140 

100,000 500,000   200 
500,000 1,000,000    300 

 1,000,000 2,000,000  400 
 2,000,000 5,000,000  650 
 5,000,000 10,000,000 750 
 10,000,000 -------- 1,400 
 

ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY 
 
10.2  SAFETY OF PERSONS AND PROPERTY 
 
10.2.5 Change this Subparagraph to read as follows: 
 

The Contractor shall promptly remedy damage and loss (other than damage or loss 
insured under property insurance required by the Contract Documents) to property 
referred to in Clause 10.2.1.2 and 10.2.1.3 caused in whole or in part by the Contractor, a 
Subcontractor, a Sub-Subcontractor, or anyone directly or indirectly employed by any of 
them, or by anyone for whose acts they may be liable and for which the Contractor is 
responsible for Clauses 10.2.1.2 and 10.2.1.3, except damage or loss attributable to acts 
or omissions of the Owner or Project Engineer and not attributable to the fault or 
negligence of the Contractor.  The foregoing obligations of the Contractor are in addition 
to the Contractor’s obligations under Paragraph 3.18. 

 
10.3 HAZARDOUS MATERIALS 
 
10.3.2 Delete this Subparagraph in its entirety. 
 
10.3.3 Delete this Subparagraph in its entirety. 

 
10.3.4 Delete this Subparagraph in its entirety. 
 
10.3.5 Delete this Subparagraph in its entirety. 
 
10.3.6 Delete this Subparagraph in its entirety. 
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ARTICLE 11  INSURANCE AND BONDS 
 
11.1  CONTRACTOR’S LIABILITY INSURANCE 
 
11.1.5 Add a new Subparagraph as follows: 
 

The Contractor’s limits of liability shall be written for not less than the following: 
 
.1   GENERAL LIABILITY: 

Commercial General Liability 
        (Including XCU) 
General Aggregate…………………….…$  1,000,000.00    Aggregate 
Products & Completed Operations……..$  1,000,000.00    Aggregate 
Personal & Advertising Injury………….. $     500,000.00    Per Occurrence 
Bodily Injury & Property Damage……….$     500,000.00    Per Occurrence 
Fire Damage Liability…………………….$       50,000.00    Per Fire 
Medical Expense…………………………$         5,000.00    Per Person 
 

.2   OWNERS & CONTRACTORS PROTECTIVE LIABILITY: 
Bodily Injury & Property Damage……….$  1,000,000.00    Aggregate 
Bodily Injury & Property Damage……….$     500,000.00    Per Occurrence 
 

.3   AUTOMOBILE LIABILITY: 
                        (Owned, Non-owned & Hired Vehicle 
                   Contractor Insurance Option Number 1: 
        Bodily Injury & Property Damage……….$      500,000.00    Per Occurrence 

        (Combined Single Limit) 
Contractor Insurance Option Number 2: 
Bodily Injury……………………………….$     250,000.00    Per Person 
Bodily Injury……………………………….$     500,000.00    Per Accident 
Property Damage………………………...$     100,000.00    Per Occurrence  

 
.4   EXCESS LIABILITY: 
             (Umbrella on projects over $500,000) 
      Bodily Injury & Property Damage ……….$  1,000,000.00   Aggregate 
             (Combined Single Limit) 

 
.5   WORKERS’ COMPENSATION: 
            (As required by Statute) 
      EMPLOYERS’ LIABILITY: 

                   Accident   …………………………………$    100,000.00   Per Occurrence 
                   Disease    …………………………………$    500,000.00   Policy Limit 
                   Disease    …………………………………$    100,000.00   Per Employee 
 

.6   PROPERTY INSURANCE: 
Builder’s Risk…………………………….$            Equal to Value of Work 
Or 
Installation Floater………………………$             Equal to Value of Work 
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11.1.6 Add a new Subparagraph as follows: 
 

Furnish one (1) copy of the Standard Construction Contract Certificate of Insurance Form 
for each copy of the Standard Form of Agreement Between Owner and Contractor 
specifically setting forth evidence of all coverage required by Subparagraphs 11.1.1, 
11.1.2 and 11.1.3.  Furnish to the Owner copies of any endorsements that are 
subsequently issued amending limits of coverage. 
  

11.1.7 Add a new Subparagraph as follows:    
 

If the coverages are provided on a claims-made basis, the policy date or retroactive date 
shall predate the Contract: the termination date, or the policy, or applicable extended 
reporting period shall be no earlier than the termination date of coverages required to be 
maintained after final payment. 

    
11.2  OWNER’S LIABILITY INSURANCE 
 
 Change this Paragraph to read as follows:  
 

The Contractor shall purchase and maintain such insurance as will protect the Owner 
from his contingent liability to others for damages because of bodily injury, including 
death, and property damage, which may arise from operations under this Contract and 
other liability for damages which the Contractor is required to insure under any provision 
of this Contract.  Certificate of this insurance will be filed with the Owner and will be the 
same limits set forth in 11.1.4. 

 
11.3 PROPERTY INSURANCE  
 
11.3.1 Change the first line in this Subparagraph to read as follows: 
 

The Contractor shall purchase… 
 
11.3.1.2 Delete this Clause under Subparagraph 11.3.1 in its entirety. 
 
11.3.1.3 Change the following Clause in Subparagraph 11.3.1.3 to read as follows: 
 

If the property insurance requires deductibles, the Contractor shall pay costs not covered 
because of such deductibles. 

 
11.3.2 Delete this Subparagraph in its entirety. 
 
11.3.3 Delete this Subparagraph in its entirety. 
 
11.3.4 Delete this Subparagraph in its entirety. 
 
11.3.5 Delete this Subparagraph in its entirety. 
 
11.3.6 Delete this Subparagraph in its entirety. 
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11.3.10 Change this Subparagraph to read as follows: 
 

The Owner as fiduciary shall have power to adjust and settle a loss with Insurers unless 
one of the parties in interest shall object in writing within five (5) days after occurrence of 
loss. 

 
ARTICLE 12 UNCOVERING AND CORRECTION OF WORK 
 
No supplementary conditions. 
 
ARTICLE 13 MISCELLANEOUS PROVISIONS 
 
No supplementary conditions. 
 
ARTICLE 14 TERMINATION OR SUSPENSION OF THE CONTRACT 
 
No supplementary conditions. 

 
ARTICLE 15 CLAIMS AND DISPUTES 
 
15.3 MEDIATION 
 
15.3.1 Delete this Subparagraph in its entirety. 
 
15.3.2 Delete this Subparagraph in its entirety. 
 
15.3.3 Delete this Subparagraph in its entirety. 
 
15.4 ARBITRATION 
 
15.4.1 Delete this Subparagraph in its entirety. 
 
15.4.1.1 Delete this Clause in its entirety. 
 
15.4.2 Delete this Subparagraph in its entirety. 
 
15.4.3 Delete this Subparagraph in its entirety. 
 
15.4.4 Delete this Subparagraph in its entirety. 
 
15.4.4.1 Delete this Clause in its entirety. 
 
15.4.4.2 Delete this Clause in its entirety. 
 
15.4.4.3 Delete this Clause in its entirety.  
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15.5 Add a new Paragraph as follows: 
 

ARBITRATION PROCEDURES FOR THE MISSISSIPPI TRANSPORTATION 
COMMISSION 
 
All matters of dispute arising out of any agreement with the Mississippi Transportation 
Commission for planning, design, engineering, construction, erection, repair, or alteration 
of any building, structure, fixture, road, highway, utility or any part thereof, or any 
agreement with the Mississippi Transportation Commission for architectural, engineering, 
surveying, planning, and related professional services which provides for mediation or 
arbitration, shall comply with the following course for resolution.  No arbitration hearing 
shall be granted on any claim in excess of One Hundred Thousand Dollars 
($100,000.00). 
 

15.5.1 Add a new Subparagraph as follows: 
 

CONDITIONS PRECEDENT TO ARBITRATION 
 

  .1 The aggrieved party must first notify opposing party in writing in detail of the matter(s) in 
dispute, the amount involved and the remedy sought.  Such writing shall include copies 
of any documents, writings, plans, or other matter pertinent to the resolution of the 
dispute.  The Chief Engineer of the Mississippi Department of Transportation, or his 
authorized representative, and a principal of the opposing party shall be the proper 
parties for such notice and shall be active parties in any subsequent dispute resolution. 

 
.2 If the dispute cannot be satisfactorily resolved, within thirty (30) days of the complaint 

being rejected in writing by either party, notice by certified mail shall be given to the 
Project Engineer.  A copy of the notice shall be sent by certified mail to the opposing 
party.  Such notice shall be in writing setting forth in detail the matter(s) in dispute, the 
amount involved, the remedy sought and state that informal resolution between the 
parties cannot be reached.  Such writing shall include copies of any documents, writings, 
plans, or other matter pertinent to the resolution of the dispute.  Opposing party shall 
have the opportunity to set forth in writing a rebuttal with pertinent documents attached.  
At the sole discretion of the Project Engineer, oral testimony may be had on the matter. 

 
15.5.2 Add a new Subparagraph as follows: 
 

REQUESTS FOR ARBITRATION: Within thirty (30) days of a claim being rejected in 
writing by the Project Engineer, either party may request arbitration.  Notices for requests 
for arbitration shall be made in writing to the Chief Engineer of the Mississippi 
Department of Transportation, P. O. Box 1850, Jackson, Mississippi 39215-1850.  Such 
notice shall set forth in detail the matter(s) in dispute, the amount involved, and the 
remedy sought.  A copy of the request shall be mailed to the opposite party.  The party 
requesting arbitration must deposit the sum of two hundred dollars ($200.00) with its 
request as a deposit against costs incurred by the arbitrators.  Each party will be notified 
in writing in any manner provided by law of certified mail not less than twenty (20) days 
before the hearing of the date, time and place for the hearing.  Appearance at the hearing 
waives a party’s right to notice. 
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15.5.3 Add a new Subparagraph as follows: 
 

SELECTION OF ARBITRATORS:  Upon request for arbitration, a panel of three (3) 
arbitrators shall be chosen.  The Chief Engineer of the Mississippi Department of 
Transportation shall appoint one (1) member.  One (1) member shall be appointed by the 
Executive Director of a professional or trade association that represents interests similar 
to that of the non-state party.  The first two shall appoint the third member. 
 

15.5.4 Add a new Subparagraph as follows: 
 

HEARINGS:  All hearings shall be open to the public.  All hearings will be held in 
Jackson, Mississippi, unless the parties mutually agree to another location.  The hearings 
shall be conducted as prescribed by Mississippi Code 1972, Annotated, Sections 11-
15-113, 11-15-115, and 11-15-117.  A full and complete record of all proceedings shall 
be taken by a certified court reporter.  The scheduling and cost of retaining the court 
reporter shall be the responsibility of the party requesting arbitration.  The costs of 
transcription of the record shall be the responsibility of the party requesting such 
transcript.  No arbitration hearing shall be held without a certified court reporter.  
Deliberations of the arbitrators shall not be part of the record. 

 
15.5.5 Add a new Subparagraph as follows: 
 

AWARDS:  Awards shall be made in writing and signed by the arbitrators joining in the 
award.  A copy of the award shall be delivered to the parties by certified mail. 

 
15.5.6 Add a new Subparagraph as follows: 
 

FEES AND EXPENSES:  Reasonable fees and expenses, excluding counsel fees, 
incurred in the conduct of the arbitration shall be at the discretion of the Arbitrator except 
each party shall bear its own attorney’s fees and costs of expert witnesses. 

 
15.5.7 Add a new Subparagraph as follows: 
 

MODIFICATIONS, CONFIRMATIONS, AND APPEALS: All modifications, confirmations 
and appeals shall be as prescribed by Mississippi Code 1972, Annotated, Section 11-
15-123 et seq.  All awards shall be reduced to judgment and satisfied in the same 
manner other judgments against the State are satisfied. 

 
15.5.8 Add a new Subparagraph as follows: 
 

SECRETARY FOR THE ARBITRATORS:  All notices, requests, or other 
correspondence intended for the arbitrators shall be sent to the Chief Engineer, 
Mississippi Department of Transportation, P. O. Box 1850, Jackson, Mississippi 39215-
1850. 
 

 
 END OF SECTION 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 

ADDENDA  
SECTION 00 91 13 

 
 

DATE:   NOVEMBER 23, 2009      
 
PROJECT:                       NEW OPEN EQUIPMENT SHEDS AT TUPELO, 
 LEE COUNTY, NEWTON, NEWTON COUNTY AND 

MCCOMB, PIKE COUNTY, MISSISSIPPI 
 
PROJECT NUMBERS:      BWO-1185-41(001) 502259 - LEE COUNTY 
  BWO-5189-51(001) 502259  - NEWTON COUNTY 
  BWO-5190-51(001) 502259  - NEWTON COUNTY 
  BWO-7136-57(001) 502259  - PIKE COUNTY  
  
 
PART 1 - GENERAL  
 
 
1.01 DESCRIPTION  
 

A. Addenda issued on this Project will be included in Section 00 91 13 and become part of 
the Standard Form of the Agreement Between the Owner and the Contractor. 

 
 
PART 2 - PRODUCTS (Not Used) 
 
 
PART 3 - EXECUTION (Not Used) 
 
 

END OF SECTION 
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SECTION 01 10 00  SUMMARY  
 

 
PART 1 - GENERAL 
 
1.01 WORK COVERED BY CONTRACT DOCUMENTS 
 

A. Work covered by the Contract Documents shall be provided by one (1) General 
Contractor as one (1) Contract to improve the Mississippi Department of Transportation 
sites at Tupelo, Lee County, Newton, Newton County, and McComb, Pike County 
Mississippi. Separate Lump Sums as described in these Specifications and Drawings are 
to be given for each of the following separate descriptions and combined to total one (1) 
lump sum for the Contract Sum. 

 
1. Description A:  New Open Equipment Shed - Tupelo, Lee County 
2. Description B:  New Open Equipment Shed No. 1 - Newton, Newton County 
3. Description C:  New Open Equipment Shed No. 2 - Newton, Newton County 
4. Description D:  New Open Equipment Shed - McComb, Pike County 
 

B. Time of Completion:  The completion of this Work is to be on or before the time indicated 
on the Owner and Contractor Agreement. 

 
C. Contractor's Duties: 

 
1. Except as specifically noted, provide and pay for: 

a. Labor, materials, equipment. 
b. Tools, construction equipment, and machinery. 
c. Other facilities and services necessary for proper execution and 

completion of the Work. 
2. Pay legally required sales, consumer, use, payroll, privilege and other taxes. 
3. Secure and pay for, as necessary for proper execution and completion of Work, 

and as applicable at time of receipt of bids: 
a. Permits 
b. Government Fees 
c. Licenses 

4. Give required notices. 
5. Comply with codes, ordinances, rules, regulations, orders and other legal 

requirements of public authorities that bear on performance of Work. 
6. Promptly submit written notice to Project Engineer of observed variance of 

Contract Documents from legal requirements. Appropriate modifications to 
Contract Documents will adjust necessary changes.  Assume responsibility for 
Work known to be contrary to such requirements, without notice. 

7. Enforce strict discipline and good order among employees.  Do not employ on 
Work, unfit persons or persons not skilled in assigned task. 

8. Schedule of Values:  Submit 8 copies to the MDOT Architectural Services Unit a 
Schedule of Values as described in Section 01 29 73 of these Specifications.  
This submittal will be recorded as submittal number one for this Project.  When 
this submittal is approved, a copy will be transmitted to Construction 
Administration to be used to review and compare to amounts submitted on the 
CAD-720 form.  Other copies will be kept by Architectural Services Unit and 
distributed to Project Engineer, MDOT Consultants, and Contractor. 
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9. Sub-Contractors List:  Submit 8 copies of a list, acceptable to the MDOT, of all 

subcontractors to be used on the Project within seven (7) days after written 
notice of Contract award by the MDOT.  The list shall include the Firm’s name, 
contact person, street address, e-mail address, telephone and fax numbers. 
Submit original to Contract Administration Division and one copy to the Project 
Engineer and to the MDOT Architect CAD-720 form - REQUEST FOR 
PERMISSION TO SUBCONTRACT for each subcontractor before they are 
allowed to perform any Work. 

10. Coordination:  The Contractor is responsible for the coordination of the total 
Project.  All subcontractors will cooperate with the Contractor so as to facilitate 
the general progress of the Work.  Each trade shall afford all other trades every 
reasonable opportunity for the installation of their Work. Refer to Section           
01 31 00– Project Management & Coordination. 

 
1.02 CONTRACTOR'S USE OF PREMISES 
 

A. Confine operations at the site to areas permitted by: 
 

1. Law 
 2. Ordinances 
 3. Permits 

5. Contract Documents 
 5. Owner 
 

B. Do not unreasonably encumber site with materials or equipment. 
 

C. Do not load structure with weight that will endanger structure. 
 

D. Assume full responsibility for protection and safekeeping of products stored on premises. 
 

E. Move any stored products which interfere with operations of MDOT or other Contractors. 
 

F. Obtain and pay for use of additional storage of work areas needed for operations. 
 

G. Limit use of site for work and storage to the area indicated on the Drawings. 

1.03 SPECIFICATION FORMATS AND CONVENTIONS 
 

A. Specification Format: The Specifications are organized into Groups, Subgroups, 
Divisions and Sections using CSI/CSC's "MasterFormat" 2004 Edition numbering 
system.  

 
1. Division 01: Sections in Division 01 govern the execution of the Work of all 

Sections in Divisions 02 through 49 in the Specifications.  
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B. Specification Content: The Specifications use certain conventions for the style of 

language and the intended meaning of certain terms, words, and phrases when used in 
particular situations.  These conventions are as follows: 

 
1. Abbreviated Language: Language used in the Specifications and other Contract 

Documents is abbreviated.  Words and meanings shall be interpreted as 
appropriate.  Words implied, but not stated, shall be inferred as the sense 
requires.  Singular words shall be interpreted as plural, and plural words shall be 
interpreted as singular where applicable as the context of the Contract 
Documents indicates. 

2. Imperative mood and streamlined language are generally used in the 
Specifications.  Requirements expressed in the imperative mood are to be 
performed by Contractor.  Occasionally, the indicative or subjunctive mood may 
be used in the Section Text for clarity to describe responsibilities that must be 
fulfilled indirectly by Contractor or by others when so noted. 

 a. The words "shall," "shall be," or "shall comply with," depending on the 
context, are implied where a colon (:) is used within a sentence or 
phrase. 

 
 
PART 2 - PRODUCTS (Not Used)  
 
 
PART 3 - EXECUTION (Not Used)  
 
 

END OF SECTION 
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SECTION 01 26 00  CONTRACT MODIFICATION PROCEDURES               
     
     
PART 1 - GENERAL 
 
1.01 SCOPE  
 

A. This Section describes the procedures for processing Change Orders (Supplemental 
Agreements) by the Project Engineer and the Contractor. 

 
1.02 CHANGE ORDER PROCEDURES 
 

A. Change Proposed by the Project Engineer:  The Project Engineer may issue a Proposal 
Request to the Contractor which includes a detailed description of a proposed change 
with supplementary or revised Drawings and Specifications and a change in Contract 
Time for executing the change.  The Contractor shall prepare and submit an estimate 
within 10 days. 

 
B. Change Proposed by the Contractor:  The Contractor may propose a change by 

submitting a request for change to the Project Engineer, describing the proposed change 
and it’s full effect on the Work, with a statement describing the reason for the change, 
and the effect on the Contract Sum and Contract Time with full documentation and a 
statement describing the effect on Work by separate or other Contractors. Document any 
requested substitutions in accordance with Section 01 62 14 - Product Options and 
Substitution Procedures. 

 
C. Contractor’s Documentation: 

 
1. Maintain detailed records of Work completed on a time and material basis.  

Provide full information required for evaluation of proposed changes, and 
substantiate costs of changes in the Work. 

2. Document each quotation for a change in cost or time with sufficient data 
allowing evaluation of the quotation. 

3. On request, provide additional data to support computations: 
 
a. Quantities of products, labor, and equipment. 
b. Taxes, insurance and bonds. 
c. Overhead and profit. 
d. Justification for any change in Contract Time. 
e. Credit for deletions from Contract, similarly documented. 
 

4. Support each claim for additional costs, and for work completed on a time and 
material basis, with additional information: 

     
a. Origin and date of claim. 
b. Dates and time work was performed and by whom. 
c. Time records and wage rates paid. 
d. Invoices and receipts for products, equipment, and subcontracts, 

similarly documented. 
 

D. Construction Change Directive:  The Project Engineer may issue a document, approved 
by the Owner, instructing the Contractor to proceed with a change in the Work, for 
subsequent inclusion in a Change Order (Supplemental Agreement).  The document will 
describe changes in the Work, and will designate method of determining any change in 
the Contract Sum or Contract Time.  The change in Work will be promptly executed. 

 
E. Format:  The Project Engineer will prepare 5 originals of the Change Order 

(Supplemental Agreement) using the Mississippi Department of Transportation’s Change 
Order (Supplemental Agreement) Form. 
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F. Types of Change Orders (Supplemental Agreements): 
 

1. Stipulated Sum Change Orders:  Based on Proposal Request and Contractor’s 
fixed price quotation, or Contractor’s request for a Change Order (Supplemental 
Agreement) as approved by the Project Engineer and the MDOT Architect. 

2. Unit Price Change Order:  For pre-determined unit prices and quantities, the 
Change Order (Supplemental Agreement) will be executed on a fixed unit price 
basis.  For unit costs or quantities of units of work, which are not pre-determined, 
execute Work under a Construction Change Directive.  Changes in Contract Sum 
or Contract Time will be computed as specified for Time and Material Change 
Order (Supplemental Agreement). 

3. Time and Material Change Order (Supplemental Agreement):  Submit itemized 
account and supporting data after completion of change, within time limits 
indicated in the Standard Form of Agreement Between the Owner and the 
Contractor.  The Project Engineer will determine the change allowable in 
Contract Sum and Contract Time as provided in the Contract Documents.  The 
Contractor shall maintain detailed records of Work accomplished on Time and 
Material basis and shall provide full information required for evaluation of 
proposed changes, and to substantiate costs for changes in the Work.    

 
G. Execution of Change Order (Supplemental Agreement):  The Project Engineer will issue 

Change Orders (Supplemental Agreements) for signatures of parties as provided in the 
Standard Form of Agreement Between the Owner and the Contractor.  Final execution of 
all Change Orders (Supplemental Agreements) requires approval by the Owner. 

 
H. Correlation of Contractor Submittals:  The Contractor shall promptly revise Schedule of 

Values and the Application for Payment forms to record each authorized Change Order 
(Supplemental Agreement)as a separate line item and adjust the Contract Sum.  
Promptly revise progress schedules to reflect any change in Contract Time, revise sub-
schedules to adjust time for other items of Work affected by the change and resubmit.  
Promptly enter changes in Project Record Documents.     

 
 
PART 2 - PRODUCTS (Not Used) 
 
 
PART 3 - EXECUTION (Not Used) 
 
 

END OF SECTION 
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SECTION 01 29 00  PAYMENT PROCEDURES 
 
 
PART 1 - GENERAL 
 
1.01 METHOD OF MEASUREMENT   
 

A. The method of measurement and payment shall conform to the applicable provisions of 
Article 9 of the AIA Document A201-2007 General Conditions of the Contract for 
Construction. 

 
1.02 APPLICATION FOR PAYMENT 
 

A. Format: 
 
1. Applications for Payments will be prepared on AIA forms G702-Application and 

Certificate for payment and G703-Continuation Sheet; or, a computer generated 
form containing similar data may be used. 

 
B. Preparation of Application: 

 
1. Present required information in type written form. 
2. Execute certification by signature of authorized officer. 
3. Use data from approved Schedule of Values. Provide dollar value in each 

column for each line item for portion of Work performed and for stored products. 
4. List each authorized Change Order (Supplemental Agreement) as an extension 

on continuation sheet, listing Change Order (Supplemental Agreement) number 
and dollar amount as for an original Item of Work. 

5. Prepare Application for Final Payment as specified in Section 01 77 00-Closeout 
Procedures. 

 
C. Submittal Procedures: 

 
1. Submit 5 copies of each Application for Payment to the Project Engineer and one 

copy to the MDOT Architect. 
2. Submit an updated construction schedule with each Application for Payment as 

described in Section 01 32 00-Construction Progress Documentation. 
3. Submit request for payment at intervals agreed upon by the Project Engineer, 

Owner, and Contractor. 
4. Submit requests to the Project Engineer at agreed upon times, or as may be 

directed otherwise. 
 

D. Substantiating Data: 
 
1. Submit data justifying dollar amounts in question when such information is 

needed. 
2. Provide one copy of the data with a cover letter for each submittal. 
3. Indicate the Application number, date and line item number and description. 
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   1.03 STATEMENTS AND PAYROLLS 
 
 A. The submission by the Contractor of the actual weekly payrolls showing all employees, 

hours worked, hourly rates, overtime hours, etc., or copies thereof, is not required to be 
turned in.  However, each Contractor and Subcontractor shall preserve weekly payroll 
records for a period of three years from the date of Contract completion.  All Contractor 
personnel working at the project site will be paid unconditionally and not less often than 
once a week without subsequent deduction or rebate on any account, except such 
payroll deductions as are permitted by regulations, the full amounts of wages and bona 
fide fringe benefits due at time of payment. 

 
 B. The payroll records shall contain the name, with an individually identifying number for 

each employee, classification, rate of pay, daily and weekly number of hours worked, 
itemized deductions and actual wages paid to each employee. 

 
 C. Upon request, the Contractor will make payroll records available at the project site for 

inspection by the Department Compliance Officer or authorized representative and will 
permit such officer or representative to interview employees on the job during working 
hours. 

 
 D. The Contractor and Subcontractors shall submit Form CAD-880, “Weekly Summary of 

Wage Rates”, each week to the Project Engineer.  The forms may be obtained from the 
Contract Compliance Officer, Contract Administration Division, Mississippi Department of 
Transportation, Jackson, Mississippi. Custom forms, approved by Contract 
Administration Division, may be used in lieu of CAD forms. 

 
 E. The Contractor shall make all efforts necessary to submit this information to the Project 

Engineer in a timely manner.  The Engineer will have the authority to suspend the work 
wholly or in part and to withhold payments because of the Contractor's failure to submit 
the required information.  Submission of forms and payrolls shall be current through the 
first week of the estimate period in order for the Project Engineer to process an estimate. 

 
1.04 BASIS OF PAYMENT 
 

A. This Work will be paid for by Contract Sum for the construction in Districts One, Five and 
Seven.  The Work includes New Open Equipment Sheds in Tupelo, Lee County; in 
Newton, Newton County; and in McComb, Pike County Mississippi.  The Contract Sum 
shall be full compensation for all site work, for furnishing all materials, and all other Work 
and effort of whatever nature in the construction of the buildings, installation of 
underground and other equipment, and final clean-up of the area.  It shall also be 
complete compensation for all equipment, tools, labor, and incidentals necessary to 
complete the Work. 
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B. Payment will be made under: 
 

1. DESCRIPTION A: 
MDOT Project No. BWO-1185-41(001) 502259 
New Open Equipment Shed  
in Tupelo, Lee County      lump sum 

2. DESCRIPTION B: 
MDOT Project No. BWO-5189-51(001) 502259 
New Open Equipment Shed No. 1  
in Newton, Newton County     lump sum 

 3. DESCRIPTION C: 
MDOT Project No. BWO-5190-51(001) 502259 
New Open Equipment Shed No. 2  
in Newton, Newton County     lump sum  

4. DESCRIPTION D: 
MDOT Project No. BWO-7136-57(001) 502259 
New Open Equipment Shed  
in McComb, Pike County     lump sum 

      
         ______________ 

TOTAL PROJECT CONTRACT SUM     LUMP SUM 
 
 
PART 2 - PRODUCTS (Not Used) 
 
 
PART 3 - EXECUTION (Not Used) 
 
 

END OF SECTION 
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SECTION 01 29 73  SCHEDULE OF VALUES 
 
 
PART 1 - GENERAL 
 
1.01 DESCRIPTION 
 

A. Scope:  Submit 7 copies of the Schedule of Values to the MDOT Architect, with a copy of 
the Transmittal Letter to each of the three Project Engineers, at least 10 days prior to 
submitting first Application for Payment.  Upon Project Engineer's request, support the 
values given with data substantiating their correctness.  Payment for materials stored on 
site will be limited to those listed in Schedule of Unit Material Values (refer to Article 9 of 
the Supplementary Conditions for requirements).  Use Schedule of Values only as basis 
for contractor's Application for Payment. 

 
B. The 7 copies of the Schedule of Values will be reviewed as Submittal Number 1.  A copy 

of this submittal will be reviewed by the MDOT Architect.  One copy will be retained by 
MDOT Architectural Services Unit, one sent to Contract Administration for use in 
reviewing requests for Permission to Sub-Contract (CAD-720 Form), one sent to each of 
the three Project Engineers, and two returned to the Contractor.  If any extra copies are 
needed for the Contractor, adjust number submitted. 

 
C. Form of Submittal:  Submit typewritten Schedule of Values on AIA Document G703-1992, 

using Table of Contents of this Specification as basis for format for listing costs of Work 
for Sections under Divisions 02 - 49.  Identify each line item with number and title as 
listed in Table of Contents of this Specification. 

 
D. Preparing Schedule of Values: 

 
1. Itemize separate line item costs for each of the following general cost items:  

Performance and Payment Bonds, field supervision and layout, Contingency 
Allowance, temporary facilities and controls, and closeout documents. 

2. Itemize separate line item cost for Work required by each Section of this 
specification.  Breakdown installed cost with overhead and profit. 

3. For each line item, which has installed value of more than $20,000, break down 
costs to list major products for operations under each item; rounding figures to 
nearest dollar.  Make sum of total costs of all items listed in schedule equal to 
total Contract Sum. 

4. Group line items to show subtotal of Description A and then Descriptions B, C 
and D with the same amounts indicated on the Bid Forms and a total equal to the 
Contract amount indicated on the Bid Form. 

 
E. Preparing Schedule of Unit Material Values: 

 
1. Submit separate schedule of unit prices for materials to be stored on which 

progress payments will be made.  Make form of submittal parallel to Schedule of 
Values with each line item identified same as line item in Schedule of Values.  
Include in unit prices only:  Cost of material, delivery and unloading site, and 
sales tax. 

2. Make sure unit prices (if required) multiplied by quantities equal material cost of 
that item in Schedule of Values. 

 
F. Review and Re-submittal:  After Project Engineer / MDOT Architect's review, if 

requested, revise and resubmit schedule in same manner 
 
 
PART 2 – PRODUCTS AND PART 3 - EXECUTION (Not Used) 
 

END OF SECTION 
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SECTION 01 31 00  PROJECT MANAGEMENT AND COORDINATION 
 
 
PART 1 - GENERAL 
 
1.01 SECTION INCLUDES 
 

A. Scope:  To set forth procedures, conditions and responsibility for coordination of the total 
project. 

 
B. Project Coordinator:  The General Contractor shall designate one individual as Project 

Coordinator (Superintendent), as referred to in the General Conditions.  Prior to 
beginning Work his name, qualifications and address shall be submitted, in writing, to the 
MDOT Executive Director with copies to the Construction Engineer, Contract 
Administration Engineer, District Engineer, Project Engineer and MDOT Architect.  Upon 
approval, he will remain until the Project is completed and cannot be removed during 
construction without just cause and without the written consent of the Project Engineer. 

 
1.02 DEFINITIONS 
 

A. RFI: Request from Contractor seeking interpretation or clarification of the Contract 
Documents.  

 
1.03 SUBMITTALS 
 

A. Key Personnel Names: Within 15 days of starting construction operations, submit a list of 
key personnel assignments, including superintendent and other personnel in attendance 
at Project site.  Identify individuals and their duties and responsibilities; list addresses 
and telephone numbers, including home and office telephone numbers.  Provide names, 
addresses, and telephone numbers of individuals assigned as standbys in the absence 
of individuals assigned to Project.  

 
1.04 DUTIES OF PROJECT COORDINATOR (SUPERINTENDENT) 
 

A. General: 
 

1. Coordination:  Coordinate the work of all subcontractors and material suppliers. 
2. Supervision:  Supervise the activities of every phase of Work taking place on the 

project. 
3. Contractor’s Daily Job Diary:  Submit copy of daily job dairy to Project Engineer 

and MDOT Architect each Monday for previous week. 
4. Electrical:  Take special care to coordinate and supervise the Work of electrical 

and other subcontractors. 
5. Communication:  Establish lines of authority and communication at the job site. 
6. Location: The Project Coordinator (Superintendent) must be present on the job 

site at all times while work is in progress. Superintendent shall advise Project 
Engineer of an intended absence from the work and designate a person to be in 
charge of the Work during such absence. 

7. Permits:  Assist in obtaining building and special permits required for 
construction. 
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B. Interpretations of Contract Documents 
 

1. Consultation:  Consult with Project Engineer to obtain interpretations. 
 2. Assistance:  Assist in resolution of any questions. 
 3. Transmission: Transmit written interpretations to concerned parties. 
 

C. Cessation of Work:  Stop all Work not in accordance with the requirements of the 
Contract Documents. 

 
D. Division One:  Coordinate and assist in the preparation of all requirements of Division 

One and specifically as follows: 
 

1. Enforce all safety requirements. 
2. Schedule of Values:  Assist in preparation and be knowledgeable of each entry in 

the Schedule of Values. 
3. Cutting and Patching:  Supervise and control all cutting and patching of other 

trades work. 
4. Project Meetings:  Schedule with Project Engineer’s approval and attend all 

project meetings. 
5. Construction Schedules:  Prepare and submit all construction schedules.  

Supervise Work to monitor compliance with schedules. 
6. Shop Drawings, Product Data and Samples:  Administer the processing of all 

submittals required by the Project Manual. 
7. Testing:  Coordinate all required testing. 
8. Temporary Facilities and Controls:  Allocate, maintain and monitor all temporary 

facilities. 
9. Substitutions and Product Options: Administer the processing of all substitutions. 
10. Cleaning:  Direct and execute a continuing (daily) cleaning program throughout 

construction, requiring each trade to dispose of their debris. 
11. Project Closeout: Collect and present all closeout documents to the Project 

Engineer.  
12. Project Record Documents:  Maintain up-to-date Project Record Documents. 

 
E. Changes:  Recommend and assist in the preparation of requests to the Project Engineer 

for any changes in the Contract. 
 

F. Application for Payment:  Assist in the preparation and be knowledgeable of each entry in 
the Application and Certificate for Payment. 

 
1.05 COORDINATION AND PROJECT CONDITIONS 
 

A. Coordinate scheduling, submittals, and Work of the various sections of the Project 
Manual to ensure efficient and orderly sequence of installation of interdependent 
construction elements, with provisions for accommodating items installed later. 

 
B.  Verify utility requirements and characteristics of operating equipment are compatible with 

building utilities.  Coordinate work of various sections having interdependent 
responsibilities for installing, connecting to, and placing in service, such equipment. 
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C. Coordinate space requirements, supports, and installation of Mechanical and Electrical 

Work that are indicated diagrammatically on Drawings.  Follow routing shown for pipes, 
ducts, and conduit, as closely as practicable; place runs parallel with lines of building. 
Utilize spaces efficiently to maximize accessibility for other installations, for maintenance, 
and for repairs. 

 
D. Coordinate completion and clean-up of Work of separate sections in preparation for 

Substantial Completion and for portions of Work designated for Owner's partial 
occupancy, if required. 

 
E. After Owner occupancy of premises, coordinate access to site for correction of defective 

Work and Work not in accordance with Contract Documents, to minimize disruption of 
Owner's activities. 

 
1.06 SUBCONTRACTOR'S DUTIES 
 

A. The Subcontractor is responsible to coordinate and supervise his employees in the Work 
accomplished under his part of the Contract. 

 
B. Schedules:  Conduct Work to assure compliance with construction schedules. 

 
C. Suppliers:  Transmit all instructions to his material suppliers. 

 
D. Cooperation:  Cooperate with the Project Coordinator and other subcontractors. 

1.07 REQUESTS FOR INTERPRETATION (RFIs) 
 

A. Procedure: Immediately on discovery of the need for interpretation of the Contract 
Documents, and if not possible to request interpretation at Project meeting, prepare and 
submit an RFI in the form specified. 

1. RFIs shall originate with Contractor.  RFIs submitted by entities other than 
Contractor will be returned with no response. 

2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in 
Contractor's work or work of subcontractors.  

B. Content of the RFI:  Include a detailed, legible description of item needing interpretation 
and the following: 

1. Project name. 
2. Date. 
3. Name of Contractor. 
4. Name of Architect. 
5. RFI number, numbered sequentially. 
6. Specification Section number and title and related paragraphs, as appropriate. 
7. Drawing number and detail references, as appropriate. 
8. Field dimensions and conditions, as appropriate. 
9. Contractor's suggested solution(s).  If Contractor's solution(s) impact the 

Contract Time or the Contract Sum, Contractor shall state impact in the RFI. 
10. Contractor's signature. 
 

88



 Project No. BWO-1185-41(001) 502259 
Project No. BWO-5189-51(001) 502259 
Project No. BWO-5190-51(001) 502259 
Project No. BWO-7136-57(001) 502259 

 

MDOT – 1st District – Lee 01 31 00-4 Project Management and Coordination 
MDOT – 5th District – Newton 
MDOT – 7th District – Pike 

11. Attachments:  Include drawings, descriptions, measurements, photos, Product 
Data, Shop Drawings, and other information necessary to fully describe items 
needing interpretation. 
a. Supplementary drawings prepared by Contractor shall include dimensions, 

thicknesses, structural grid references, and details of affected materials, 
assemblies, and attachments.  

C. Hard-Copy RFIs:  CSI Form 13.2A 

1. Identify each page of attachments with the RFI number and sequential page 
number. 

D. Architect's Action:  Architect will review each RFI, determine action required, and return 
it.  Allow seven working days for Architect's response for each RFI.  RFIs received after 
1:00 p.m. will be considered as received the following working day. 

1. The following RFIs will be returned without action: 
a. Requests for approval of submittals. 
b. Requests for approval of substitutions. 
 
c. Requests for coordination information already indicated in the Contract 

Documents. 
d. Requests for adjustments in the Contract Time or the Contract Sum. 
e. Requests for interpretation of Architect's actions on submittals. 
f. Incomplete RFIs or RFIs with numerous errors. 

2. Architect's action may include a request for additional information, in which case 
Architect's time for response will start again. 

3. Architect's action on RFIs that may result in a change to the Contract Time or the 
Contract Sum may be eligible for Contractor to submit Change Proposal 
according to Division 1 Section "Contract Modification Procedures." 
a. If Contractor believes the RFI response warrants change in the Contract 

Time or the Contract Sum, notify Architect in writing within 7 days of 
receipt of the RFI response. 

E. On receipt of Architect's action, update the RFI log and immediately distribute the RFI 
response to affected parties.  Review response and notify Architect within seven days if 
Contractor disagrees with response. 
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F. RFI Log:  Prepare, maintain, and submit a tabular log of RFIs organized by the RFI 
number.  Submit log the first week of each month. Use CSI Log Form 13.2B. Include the 
following:  

1. Project name. 
2. Name and address of Contractor. 
3. Name and address of Architect.   
4. RFI number including RFIs that were dropped and not submitted. 
5. RFI description. 
6. Date the RFI was submitted. 
7. Date Architect's response was received 
8. Identification of related Minor Change in the Work, Construction Change 

Directive, and Proposal Request, as appropriate. 
 
 

PART 2 - PRODUCTS (Not Used) 
 
 
PART 3 - EXECUTION (Not Used) 
 
 

END OF SECTION 
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SECTION 01 31 19  PROJECT MEETINGS 
    

 
PART 1 - GENERAL 
 
1.01 SECTION INCLUDES 
 

A. Provisions for and procedures related to the required Project Meetings which include, but 
not limited to, the following for each Project Phase: 
 
1. Pre-Construction Meeting. 
2. Periodic Progress Meetings. 

 
1.02 MEETINGS 
 

A. Purpose of Meetings:  Project Meetings shall be held for the following reasons: 
 
1. To establish an understanding of what is expected from everyone involved. 
2. To enable an orderly Project review during the progress of the Work. 
3. To provide for systematic discussion of problems and effect remedies and 

clarifications. 
4. To coordinate the Work. 
5. To review installation procedures and schedules. 

 
1.03 SCHEDULING AND ADMINISTRATION 
 

A. The Project Engineer shall schedule and preside over all meetings throughout the 
progress of the Work. Duties include the following: 
 
1. Review, modify / approve minutes of the previous meeting. 
2. Discuss items that have been done the previous month and anticipated work to 

be done within the next month.  
3. Review Contractor’s Pay Request and resolve questions or conflicts with 

Construction Documents.  
 

B. The Contractor shall attend and administer all meetings throughout the progress of the 
Work.  Duties include the following: 
 
1. Preparation of agenda for meetings 
2. Distribution of agenda and written notice 7 days in advance of date for each 

regularly scheduled meeting. 
3. Make physical arrangements for meetings. 
4. Record the minutes which shall include list of all participants and all significant 

proceedings and, in particular, all decisions, agreements, clarifications, and other 
data related to Project cost, time, and modifications. 

5. Distribute copies of minutes within 7 calendar days to all parties affected by 
decisions made at the meeting. 

6. Follow-up unresolved matters discussed at meetings and promptly effect final 
resolution, especially for work in progress.  Advise all effected parties of result 
and include report of activities in next scheduled meeting. 
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C. Representatives of Contractor’s, Subcontractor’s, and Supplier’s attending the meetings 
shall be qualified and authorized to act on behalf of the entity each represents. 
 

D. Consultants may attend meetings to ascertain work is expedited consistent with Contract 
Documents and construction schedules. 

 
1.04 PRE-CONSTRUCTION MEETING 
 

A. Schedule:  Schedule Pre-Construction Meeting within 10 days after Notice to Proceed. 
 
B. Location:  A central site, convenient for all parties, designated by the Contractor and 

approved by the Project Engineer and the MDOT Architect. 
 

C. Attendance: Attending shall be the Project Engineer and MDOT representatives 
associated with the Project, the MDOT Architect (if requested by the District), his 
Consultants, the General Contractor, all major Subcontractors, and any representatives 
of governmental or other regulatory agencies as required. 

 
D. Minimum Agenda: 

 
1. Distribute and discuss construction schedule prepared by Contractor. 
2. Review critical Work sequencing. 
3. Designate responsibilities. 
4. State procedures for submittals. 
5. State procedures for maintaining record documents. 
6. State procedures for change orders. 
7. State procedures for application of payment. 
8. Coordinate use of premises, including office and storage areas. 
9. List Owner's requirements. 
10. Show clear understanding of Security. 
11. Show clear understanding of Housekeeping procedures.  

 
1.05 PROGRESS MEETINGS 
 

A. Schedule: Progress Meetings will be scheduled monthly.  The Project Engineer will 
cancel the meeting with at least 48 hours notice if a meeting is not necessary for any 
particular month.  

 
B. Place of Project Meetings:  Contractor’s Field Office except as otherwise agreed. 
 
C. Attendance: Attending shall be the Project Engineer or his representative and MDOT 

representatives associated with the Project, the MDOT Architect or his representative (if 
requested by the District) and his Consultants, the General Contractor, and all 
Subcontractors as pertinent to the agenda. 
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D.  Minimum Agenda: 

 
1. Review, modify / approve minutes of the previous meeting. 
2. Review work progress since last meeting. 
3. Note field observations, problems and decisions. 
4. Identify problems that impede planned progress. 
5. Review off-site fabrication problems. 
6. Revise construction schedule as indicated. 
7. Plan progress during the next work period. 
8. Review submittal schedules; expedite and modify as required. 
9. Review proposed changes, 
10. Review Request for Payment. 
11. Complete other current business. 

 
 
PART 2 - PRODUCTS (Not Used) 
 
 
PART 3 - EXECUTION (Not Used)  

 
                                 

 END OF SECTION 
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SECTION 01 32 00  CONSTRUCTION PROGRESS DOCUMENTATION 
 
 
PART 1 - GENERAL 
 
1.01 DESCRIPTION 
 

A. Scope:  Provide projected Construction Schedules for entire Work and revise monthly to 
show progress through the pay period.  The following is a minimum requirement and 
other type schedules are acceptable with Owner's approval. 

 
B. Form of Schedules:  Prepare in form of horizontal bar chart. 

 
 1. Provide separate horizontal bar column for each trade or operation. 
 2. Order:  Table of Contents of Specifications. 
 3. Identify each column by major Specification section number. 
 4. Horizontal Time Scale:  Identify first work day of each week. 
 5. Scale and Spacing:  To allow space for updating. 
 

C. Content of Schedules: 
 
 1. Provide complete sequence of construction by activity. 
 2. Indicate dates for beginning and completion of each stage of construction. 
 3. Identify Work of logically grouped activities. 

4. Show projected percentage of completion for each item of Work as of first day of 
each month. 

 
D. Updating: 

 
 1. Show all changes occurring since previous submission of updated schedule. 
 2. Indicate progress of each activity and completion dates. 
 

E. Submittals: 
 

1. Submit initial schedules to the Project Engineer / MDOT Architect within 15 days 
after date of Notice to Proceed. 

2. Submit to the Project Engineer / MDOT Architect, periodically updated schedules 
accurately depicting progress to first day of each month. 

3. Submit 2 copies, one to be retained by the Project Engineer and the other 
forwarded to the MDOT Architect. 

 
F. If the Contractor is required to produce two revised construction schedules because of 

lack of progress in the Work, the Owner will notify the Contractor's surety. 
 
 
PART 2 - PRODUCTS (Not Used) 
 
 
PART 3 - EXECUTION (Not Used) 
 
 

END OF SECTION 
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SECTION 01 33 00   SUBMITTAL PROCEDURES 
     
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 

A. Scope:  Submit to the MDOT Architectural Services Unit shop drawings, product data, 
and samples required by Specification Sections.  Faxed submittals WILL NOT be 
accepted. DO NOT submit Material Safety Data Sheets for approval. Refer to Section 01 
62 14 – Product Options and Substitution Procedures, for requirements concerning 
products that will be acceptable on this Project.   

 
B. Shop Drawings:  Original (LEGIBLE) drawings (NO FAXED COPIES) prepared by 

Contractor, subcontractor, supplier or distributor which illustrates actual portions of the 
Work; showing fabrication, layout, setting or erection details.  REPRODUCTIONS of the 
Contract Drawings WILL NOT be acceptable.  Minimum requirements for shop drawings 
shall include the following: 

 
1. Prepared by a qualified detailer. 
2. IDENTIFY DETAILS BY REFERENCE TO SHEET AND DETAIL NUMBERS 

SHOWN ON CONTRACT DRAWINGS. 
3. Minimum sheet size:  8-1/2 inches by 11 inches. 
4. Shop drawings shall be stamped and signed by the Contractor certifying 

accuracy, completeness and COMPLIANCE with Contract requirements PRIOR 
TO SUBMITTING to the MDOT Architectural Services Unit. 

 
C. Product Data:  Minimum information (NO FAXED COPIES) submitted shall include the 

following: 
 

1. Manufacturer's standard schematic drawings:  Modify drawings to delete 
information that is not applicable to the Project.  Supplement standard 
information to provide additional information applicable to Project. 

2. Manufacturer’s catalog sheets, brochures, diagrams, schedules, performance 
charts, illustrations and other standard descriptive data:  CLEARLY MARK each 
copy to identify pertinent materials, products or models.  Show dimensions and 
clearances required. Show performance characteristics and capacities, wiring 
diagrams and controls. 

3. Product Data shall be stamped and signed by the Contractor certifying accuracy, 
completeness and COMPLIANCE with contract requirements PRIOR TO 
SUBMITTING to the MDOT Architectural Services Unit. 

 
D. Samples:  Provide physical examples to illustrate materials, equipment or workmanship 

and to establish standards by which completed Work is judged. 
 

1. Provide two copies each of sufficient size and quantity to clearly illustrate 
functional characteristics of products or material with integrally related parts and 
attachment devices and full range of color samples. 

2. Samples remain the property of the Architectural Services Unit until completion 
of construction of the Project. 
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3. Samples (except for color charts/samples) will not be required when specified 
product is submitted.  

4. If a specified product color is discontinued, Contractor shall notify Project 
Engineer promptly to determine if it affects other color selections. 
 

E. Field Samples and Mock-Ups:  Erect on Project Site at location acceptable to Project 
Engineer.  

  
1. Construct each sample or mock-up complete, including Work of all trades 

required in the finished Work.  Field Samples are used to determine standards in 
materials, color, texture, workmanship, and overall appearance. 

2. Work shall not be allowed using these materials until the mock-up is approved. 
3. The mock-up shall not be destroyed, until after the Work it represents is finished, 

without permission of the Project Engineer. This mock-up shall be used as a 
standard to compare to the Work it represents for color, craftsmanship, overall 
appearance, and how the different materials make up the whole system. 

 
F. Contractor Responsibilities: 

 
1. Review shop drawings, product data, and samples prior to submission. 
2. Verify field measurements, construction criteria, catalog numbers and other data. 
3. Coordinate each submittal with requirements of Work and Contract Documents. 
4. Contractor's responsibility for errors and omissions in submittals is not relieved 

by MDOT Architect’s / Consultant’s review of submittals. 
5. Contractor's responsibility for deviations in submittals from requirements of 

Contract Documents is not relieved by review of submittals unless written 
acceptance of specific deviations is given. 

6. Notify the Project Engineer in writing at the time of submission, of deviations in 
submittals from requirements of Contract Documents. 

7. Do not order materials or begin Work requiring submittals until the return of 
submittals bearing MDOT Architect / Consultant’s stamp and initials indicating 
review.  

 8. After MDOT Architect / Consultant’s review, distribute copies. 
 

G. Submission Requirements: 
 

1. Schedule submission with ample time given to review submittals prior to being 
needed. 

2. Submit seven (7) copies of shop drawings and product data with additional 
number of copies, if required, by Contractor for distribution. 

3. Partial submittals are NOT ACCEPTABLE, will be considered non-responsive, 
and will be returned without review. 

4. Submit number of samples specified in each Specification Section.  
5. Accompany submittals with transmittal letter, containing data, project title and 

number; Contractor's name and address; the number of each Shop Drawings, 
product data and samples submitted; notification of deviations from Contract 
Documents; and other pertinent data. Submittals shall be sent to MDOT Architect 
for review or distribution to Consultants, with copy of Transmittal Letter sent to 
Project Engineer. 

6. Each copy of submittal shall include a cover page with the following 
requirements: 

  a. Date and revision dates. 
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  b. Project title and number. 
c. The names of Project Engineer, Contractor, Supplier, Manufacturer, and 

separate detailer, when pertinent. 
  d. Identification of product or material. 
  e. Relation to adjacent structure or materials and COMPLETE dimensions. 
  f. Field dimensions, clearly identified as such. 
  g. SPECIFICATION SECTION NUMBER. 

h. Applicable standards such as ASTM Number or Federal Specification. 
i. A blank space, 2 inches by 3 inches for the Reviewer’s stamp. 
j. Identification to deviations from Contract Documents. 
k. Contractor's stamp, initialed or signed, certifying the review of submittal, 

verification of field measurements, and compliance with Contract 
Documents. 

 
H. Resubmission Requirements: 

    
1. Shop Drawings:  Revise initial Drawings as required and resubmit as specified 

for initial submittal.  Indicate on Drawings, all changes that have been made 
other than those required by the Reviewer. 

2. Product Data and Samples:  Submit new data and samples as required for initial 
submittal. 

 
I. Distribution of Submittals after Review: 

 
1. Distribute copies of Shop Drawings and product data which carry MDOT 

Architect’s / Consultant’s stamp to:  Project Engineer’s File, Architectural 
Services Unit File, Architect’s File(as required) / Electrical / Mechanical / 
Structural Engineer’s File (as required), Materials’ File (if concrete), Contractor's 
File, Job Site File, and Subcontractor, Supplier and/or Fabricator as necessary. 

2. Distribute samples as directed.  The Project Engineer, MDOT Architect and 
Consultant (as required) shall retain one of each.  

 
J. MDOT Architect / Consultants’ Duties: 

 
1. Review submittals with reasonable promptness. 
2. Review for design concept of Project and information given in Contract 

Documents. 
3. Review of separate item does not constitute review of an assembly in which item 

functions. 
4. Affix stamp and initial, or signature, certifying the review of submittal. 
5. Return submittals to the Architectural Services Unit, which will retain one copy 

and forward one copy to the Project Engineer, one copy to the Materials 
Engineer (if concrete), and the remainder to the Contractor. 

6. Retain one copy of reviewed submittals. 
 

K. Delays attributable to untimely submittals, submittals not approved, or time taken to 
resubmit WILL NOT serve as a basis for a Contract Time extension. 

 
L. Acceptance of submittal items will not preclude rejection of these items upon discovery of 

defects in them prior to final acceptance of completed Work. 
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M. After an item has been accepted, no change in brand, make, manufacturer's catalog 
number, or characteristics will be considered unless: 

 
1. Satisfactory written evidence is presented to and approved by the Project 

Engineer, that manufacturer cannot make scheduled delivery of accepted item, 
or; 

2. Item delivered has been rejected and substitution of a suitable item is an urgent 
necessity, or; 

4. Other conditions became apparent which indicates acceptance of such substitute 
item to be in the best interest of the Owner. 

 
 
PART 2 - PRODUCTS (Not Used) 
 
 
PART 3 - EXECUTION (Not Used) 

 
END OF SECTION 
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SECTION 01 42 19 REFERENCES  
 
 
PART 1 - GENERAL 
 
1.01 SECTION INCLUDES 
 

A. Basic Contract Definitions.  
 
B. Identification and purpose of Reference Standards. 
 
C. Administrative procedures and responsibility for the use of Reference Standards. 
 

1.02 DEFINITIONS 
 

A. General:  Basic Contract definitions are included in the Conditions of the Contract. 

B.  “Reviewed”:  The term “Reviewed”, when used in conjunction with Architect's action on 
Contractor's submittals, applications, and requests, is limited to Architect's duties and 
responsibilities as stated in the Conditions of the Contract. 

C. "Directed":  Terms such as "directed," "requested," "authorized," "selected," "approved," 
"required," and "permitted" mean directed by Architect, requested by Architect, and 
similar phrases. 

D. "Indicated":  The term "indicated" refers to graphic representations, notes, or schedules 
on Drawings; or to other paragraphs or schedules in Specifications and similar 
requirements in the Contract Documents.  Terms such as "shown," "noted," "scheduled," 
and "specified" are used to help the user locate the reference. 

E. "Regulations":  The term "regulations" includes laws, ordinances, statutes, and lawful 
orders issued by authorities having jurisdiction, as well as rules, conventions, and 
agreements within the construction industry that control performance of the Work.  

F. "Furnish":  The term "furnish" means to supply and deliver to Project site, ready for 
unloading, unpacking, assembly, installation, and similar operations. 

G. "Install":  The term "install" describes operations at Project site including unloading, 
temporary storage, unpacking, assembling, erecting, placing, anchoring, applying, 
working to dimension, finishing, curing, protecting, cleaning, and similar operations. 

H. "Provide":  The terms “provide" means to furnish and install, complete and ready for the 
intended use.  

I. "Installer":  An installer is Contractor or another entity engaged by Contractor, as an 
employee, subcontractor, or contractor of lower tier, to perform a particular construction 
operation, including installation, erection, application, and similar operations.  

J. The term "experienced," when used with the term "installer," means having successfully 
completed a minimum of five previous projects similar in size and scope to this Project; 
being familiar with the special requirements indicated; and having complied with 
requirements of authorities having jurisdiction. 
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1. Using a term such as "carpentry" does not imply that accredited or unionized 
individuals of a corresponding generic name, such as “carpenter”, must perform 
certain construction activities.  It also does not imply that requirements specified 
apply exclusively to tradespeople of the corresponding generic name. 

K. "Project site" is the space available for performing construction activities, either 
exclusively or in conjunction with others performing other work as part of Project.  The 
extent of Project site is shown on the Drawings and may or may not be identical with the 
description of the land on which Project is to be built. 

1.03 IDENTIFICATION AND PURPOSE 
 

A. Identification:  Throughout the Contract Documents are references to nationally known 
and recognized Codes, Reference Standards, Reference Specifications, and similar 
documents that are published by Regulatory Agencies, Trade and Manufacturing 
Associations and Societies, Testing Agencies and others.  References also include 
certain Project Documents or designated portions. 

 
B. Purpose:  All named and otherwise identified “Reference Standards” are “by reference” 

hereby incorporated into these Specifications as though fully written and hereby serve to 
establish specific requirements and pertinent characteristics for materials and 
workmanship as well as methods for testing / reporting on compliance thereto. 

 
1.04 PROCEDURES AND RESPONSIBILITIES 
 

A. Compliance with Laws and Codes of governmental agencies having jurisdiction shall be 
mandatory and take precedence over the requirements of all other Reference Standards.  
For products or workmanship specified by Associations, Trade, or Federal Standards, 
comply with the requirements of the standard, except when supplemented instructions 
indicate a more rigid standard and / or define more precise requirements.  Should 
specified reference standards conflict with regulatory requirements or the Contract 
Documents, request Architect’s clarification before proceeding. 

 
B. The Contractor (including any and all Parties furnishing and / or installing any portion of 

The Work) shall be familiar with the indicated codes and standards.  It shall be the 
Contractor’s responsibility to verify the detailed requirements of the specifically named 
codes and standards and to verify (and provide written certification, when required) that 
the items procured for use in this Work (and their installation, as applicable) meet or 
exceed the specified requirements. 

 
C. When date of Reference Document is not specified, conform to latest edition of said 

Document except when earlier editions are specifically required by Codes.  
 

D. The contractual relationship of the Parties to the Contract shall not be altered from the 
requirements of the Contract Documents by mention or inference otherwise in any 
reference document.    

 
PART 2 - PRODUCTS AND PART 3 - EXECUTION (Not Used) 
 
 

END OF SECTION 
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SECTION 01 43 00  QUALITY ASSURANCE 
 
 
PART 1 - GENERAL 
 
1.01 WORK QUALITY 
 

A. Shop and field work shall be performed by mechanics, craftspersons, artisans, and 
workers skilled and experienced in the fabrication and installation/application of the work 
involved.  The Work of this Project shall be performed in accordance with the Drawings, 
reviewed and approved shop drawings, and these Specifications.  Quality of work shall 
conform to the highest established standards and practices of the various trades involved. 

B. All work shall be erected and installed plumb, level, square, and true, or true to indicated 
angle, and in proper alignment and relationship to the work of other trades.  Finished work 
shall be free from defects and damage. 

C. Nothing specified in these Specifications shall be construed as relieving the Contractor of 
any responsibility for the quality of the finished work.  Surfaces on which specified finishes 
are to be applied shall be in proper condition in every respect for superior finished work 
and long life without defects. 

D. The Contractor’s performance of the work hereunder shall be to the satisfaction of the 
Architect.  The Architect reserves the right to reject materials and work quality which are 
not considered to be up to the accepted high standards of the various trades involved.  
Such inferior material or work quality shall be repaired or replaced, as directed by the 
Architect, at no additional cost to the Owner. 

 
1.02 MANUFACTURERS’ SPECIFICATIONS AND INSTRUCTIONS 
 

A. Unless otherwise indicated or specified, manufactured materials, products, processes, 
equipment, systems, assemblies, and the like shall be erected, installed, or applied in 
accordance with the manufacturers’ instructions, directions, or specifications.  Said 
erection, installation, or application shall be in accordance with printed instructions 
furnished by the manufacturer of the material or equipment concerned for use under 
conditions similar to those at the jobsite.  Two copies of such instructions shall be 
furnished to the Architect, and the Architect’s acceptance therefore shall be obtained 
before work is begun. 

B. Any deviation from the manufacturers’ printed recommendations shall be explained and 
acknowledged as correct and appropriate for the circumstances, in writing, by the 
particular manufacturer. Any deviations must be reviewed by the Architect prior to any 
action by the Contractor.  The Contractor will be held responsible for installations contrary 
to the respective manufacturers’ recommendations. 

 
 
 
 
 
 
 
 

101



 Project No. BWO-1185-41(001) 502259 
Project No. BWO-5189-51(001) 502259 
Project No. BWO-5190-51(001) 502259 
Project No. BWO-7136-57(001) 502259 

 

MDOT – 1st District – Lee 01 43 00 - 2 Quality Assurance 
MDOT – 5th District – Newton 
MDOT – 7th District – Pike 

1.03 SPECIALIST APPLICATOR/INSTALLER 
 

A. Materials, equipment, systems, and assemblies requiring special knowledge and skill for 
the application or installation of such materials, equipment, systems, or assemblies shall 
be applied or installed by the specified product manufacturer or its authorized 
representative or by a skilled and experienced subcontractor qualified and specializing in 
the application or installation of the specified product with at least five years of successful 
experience in the type of work indicated and specified. 

B. The installation subcontractor shall be approved by the product manufacturer, as 
applicable, and a copy of the installer’s approval letter from the manufacturer shall be 
submitted to the Architect. 

 
1.04 MANUFACTURER’S FIELD SERVICES 
 

A. The manufacturer of a product, system, or assembly which requires special knowledge 
and skill for the proper application or installation of such product, system, or assembly 
shall provide appropriate field or job service at no additional cost to the Contractor or 
Owner.  The manufacturer shall inspect and approve the application or installation work. 

B. The Contractor shall make all necessary arrangements with the manufacturer of the 
products to be installed to provide onsite consultation and inspection services to assure 
the correct application or installation of the product, system, or assembly. 

C. The manufacturer’s authorized representative shall be present at the time any phase of 
this work is started. 

D. The manufacturer shall inspect and approve all surfaces over which, or upon which the 
manufacturer’s product will be applied or installed. 

E. The manufacturer’s representative shall make periodic visits to the site as the work 
proceeds as necessary for consultation and for expediting the work in the most practical 
manner. 

 
1.05 TOLERANCES 
 

A. Walls:  Finished wall surfaces shall be plumb and shall have a maximum variation of 1/8 
inch in 8 feet when a straightedge is laid on the surface in any direction, and no 
measurable variation in any 2-foot direction. 

B. Ceilings:  Finished ceiling surfaces shall present true, level, and plane surfaces, with a 
maximum variation of 1/8 inch in 8 feet when a straightedge and water level are laid on 
the surface in any direction and no measurable variation in any 2-foot direction. 

C. Concrete floors:  Tolerances for concrete floors and pavement are specified in Division 3. 

D. Wood and Plywood Subfloors:  Subfloor surfaces shall be level and shall have a 
maximum variation of plus or minus 1/8 inch in 10 feet.  An additional tolerance of plus 
1/4 inch per 2 feet of unsupported span will be allowed for camber. 

 
E. Finished Floors:  Level to within plus or minus 1/8 inch in 10 feet for hardwood and 

resilient floor coverings. 
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1.06 PROTECTION OF WOOD 
 

A. Provide protection of all wood materials and products, whether or not installed, including 
erected and installed wood framing and sheathing, from water and moisture of any kind 
until completion and acceptance of the project. 

B. The Contractor shall keep informed of weather conditions and forecasts, and when there 
is a likelihood of rain, shall protect installed and exposed framing and sheathing and 
stored lumber exposed to the elements with suitable water-repellent coverings, such as 
canvas tarpaulins and polyethylene sheeting. 

C. Likewise, millwork and trim, paneling, cabinets, shelving, and products manufactured 
from wood shall be kept under cover and dry at the shop until time for delivery.  Such 
materials shall not be delivered to the site until the building is roofed, and exterior walls 
are sheathed and protected with building paper as a minimum, the doors and windows 
are installed and glazed, and there is ample interior storage space for such materials and 
products.  Delivery shall not occur during periods of rain, heavy dew, or fog. 

D. Wood materials or products which become wet from rain, dew, fog, or other source will 
be considered to have moisture damage and will be rejected, requiring replacement by 
the Contractor with new, dry materials or products at no increase in the Contract Price.  
Excepted materials:  installed exterior wood siding, exterior wood trim, exterior wood 
doors, and exterior wood windows, after specified treatments, such as exterior wood stain 
or paint, have been applied. 

 
1.07 GROUT FILL 
 

A. In applications where the grout installation may be subjected to moisture, the 
manufacturer shall submit a letter stating that the entire grout matrix does not contain any 
of the following: 

 
1. Added gypsum. 
2. Plaster-of-paris. 
3. Sulfur trioxide levels in a portland cement component exceeding ASTM C 150’s     

published limits. 
 

 
PART 2 - PRODUCTS (Not Used) 
 
 
PART 3 - EXECUTION (Not Used) 
 
 
 END OF SECTION 
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SECTION 01 45 29  TESTING LABORATORY SERVICES  
 
 
PART 1 - GENERAL   
 
1.01 SUMMARY 
 

A. Scope: The Contractor shall use testing laboratory services of the Mississippi 
Department of Transportation for all testing required in this Section.  These services will 
be provided to the Contractor by the MDOT at no charge. Use of said services shall in no 
way relieve the Contractor of his obligation to perform Work in accordance with the 
Contract. 

 
B.   Inspection, Sampling and Testing are required for:  

 
1. Section 31 23 12, Excavation, Fill and Grading. 
2. Section 03 20 00, Concrete Reinforcing. 
3. Section 03 30 00, Cast-In-Place Concrete. 

 
1.02 LABORATORY'S DUTIES  
 

A. Materials will be inspected and sampled in accordance with current Mississippi 
Department of Transportation SOP pertaining to inspecting and sampling.  
 

B. Prepare reports of inspections and tests including: 
 

1. Date issued. 
2. Project title and number. 
3. Testing laboratory, name and address. 
4. Name and signature of inspector. 
5. Date of inspection or sampling. 
6. Record of temperature and weather. 
7. Date of test. 
8. Identification of product and Specification Section. 
9. Location of Project. 
10. Type of inspection or test. 
11. Observations regarding compliance with Contract Documents requirements.  

 
C. Distribute copies of reports of inspections and tests to Project Engineer and one copy to 

the MDOT Architect. 
 
1.03 CONTRACTOR'S RESPONSIBILITIES 
 

A. Cooperate with laboratory personnel to provide to laboratory in required quantities 
preliminary representative samples of materials to be tested. 

 
B. When required, furnish copies of mill test reports.  Furnish to laboratory, casual labor to 

obtain and handle samples at the site and to facilitate inspections and tests. 
 

C. Provide facilities for laboratory's exclusive use for storage and curing of test samples. 
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D. Notify laboratory in advance of operations to allow for assignment of personnel and 
scheduling of tests. 

 
1.04 MATERIAL CERTIFICATIONS AND CERTIFIED TEST REPORTS 
 

A. All certifications shall meet the following requirements: 
   

1. Have letterhead of the manufacturer, producer, supplier, or fabricator. 
2. Include the project number. 
3. Itemized list of materials covered by the certification. 
4. Contain a material conformance statement, which certifies that the materials 

conform to the specific specification requirements. 
5. Certification for all steel and steel wire products must also include a certified 

statement by the manufacturer that all of the manufacturing processes are of 
domestic origin. 

6. Signature of a responsible company official. 
    

B. All certified test reports shall meet the following requirements: 
 
1. Have letterhead of the manufacturer, producer, supplier, fabricator, or laboratory. 
2. Include name and description of material, lot, batch, or heat number, etc., as 

applicable. 
3. Show results of each required test, and state that the test was run according to 

the test method specified. 
4. Test reports for all steel and steel wire products must also include a certified 

statement by the manufacturer that all of the manufacturing processes are of 
domestic origin. 

5. Signature of a responsible laboratory official. 
 
 
PART 2 - PRODUCTS (Not Used)  
 
 
PART 3 - EXECUTION (Not Used)   
 
 

END OF SECTION 
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SECTION 01 50 00   TEMPORARY FACILITIES AND CONTROLS 
 
 
PART 1 - GENERAL 
 
1.01 GENERAL   
 

A. Establish and initiate use of each temporary facility at time first reasonably required for 
proper performance of the Work.  Terminate use and remove facilities at earliest 
reasonable time, when no longer needed or when permanent facilities have, with 
authorized use, replaced the need. 

 
1.02 FIELD OFFICE AND STORAGE FACILITIES  
 

A. The Contractor shall not be responsible for construction of a field office. The Contractor 
shall provide, maintain, and remove when directed, suitable substantial and watertight 
temporary field office and storage shed(s), in locations on the site as directed by the 
Project Engineer, or his authorized representative and best suited for their respective 
uses, as follows: 

 
1. Field Office: The Contractor is not required to furnish a field office, but shall 

provide at the job site duplicates of all correspondence, shop drawings, plans, 
specifications, samples, etc. required to administer the Project.  These duplicates 
will be permanently kept as reference and shall not be used in the field.  
Contractor shall provide the Project Engineer and the MDOT Architect with job 
site and emergency telephone numbers. 

2. Storage Facilities: It shall be the Contractor’s option to provide watertight storage 
facilities for storage of cement, lime, and / or other materials subject to water 
damage.  If storage facilities are used, it shall be of sufficient size to hold all 
materials required for logically grouped activities on the site at one time, and 
shall have floors raised at least 6 inches above the ground on heavy joists or 
sleepers. Fully enclosed trailer is allowed, but location must be coordinated with 
Project Engineer. 

 
1.03 FURNISHING AND MAINTENANCE OF EQUIPMENT   
 

A. Furnish and maintain all equipment such as temporary stairs, ladders, ramps, scaffolds, 
hoists, runways, derricks, chutes, elevators, etc. as required for proper execution of the 
Work of all trades.  All such apparatus, equipment and construction shall meet all the 
requirements of the Labor Law and other applicable State or local laws 

 
1.04 ELECTRIC LIGHTS AND POWER  
 

A. Supply lights and power when necessary for the progress of the Work.  The operating 
costs shall be borne by the Owner. Temporary wiring, where required, shall be run in 
conduits. 

 
1.05 WATER 
 

A. Supply water service.  The operating costs shall be borne by the Owner. 
 
 
 

106



 Project No. BWO-1185-41(001) 502259 
Project No. BWO-5189-51(001) 502259 
Project No. BWO-5190-51(001) 502259 
Project No. BWO-7136-57(001) 502259 

 

MDOT – 1st District – Lee  01 50 00-2 Temporary Facilities & Controls 
MDOT – 5th District – Newton 
MDOT – 7th District – Pike 

 
1.06 ROADS AND ACCESS   
 

A. The drive is to remain open at all times.  A flagman will be required to control traffic when 
construction vehicles are present. 

 
1.07 TOILETS FOR WORKMEN  
 

A. Provide and maintain all necessary toilets for workmen.  Toilets are to be maintained in 
strict accordance with the regulations of the State Board of Health.  The toilets are to be 
located on the site as directed by the Project Engineer or his authorized representative. 

 
1.08 SECURITY / PROTECTION PROVISIONS 
 

A. The types of temporary security and protection provisions required include, but are not 
limited to, fire protection, barricades, warning signs / lights, personnel security program 
(theft prevention), environmental protection, and similar provisions intended to minimize 
property losses, personal injuries and claims for damages at Project Site(s). 

 
B. Barricades and Construction Fence: Provide and erect all necessary barricades and any 

other protection required.  Provide all necessary warning and danger lights from twilight 
to sunrise.    

 
C. Fire Extinguishers:  Provide types, sizes, numbers and locations as would be reasonably 

effective in extinguishing fires during early stages, by personnel at project site.  Provide 
Type A extinguishers at locations of low potential for either electrical or grease/oil 
flammable liquid fires:  provide Type ABC dry chemical extinguishers at other locations; 
comply with recommendations of NFPA No. 10.  Post warning and quick-instructions at 
each extinguisher location, and instruct personnel at Project Site, at time of their first 
arrival, on proper use of extinguishers and other available facilities at Project Site.  Post 
local fire department call number on each telephone instrument at Project Site. 

 
D. Environmental Protection Procedures:  Designate one person, the Construction 

Superintendent or other, to enforce strict discipline on activities related to generation of 
wastes, pollution of air/water/soil, generation of noise, and similar harmful or deleterious 
effects which might violate regulations or reasonably irritate persons at or in vicinity of 
Project Site. 

 
E. Water Control:  Provide pumps as required to keep the excavation free from standing 

water and shall slope the excavation to prevent water from running toward existing 
buildings at all times. 

 
1.09 BURNING OF TRASH  
 

A. No burning of trash or debris shall be done on Owner's property.  All such materials shall 
be removed from the site and disposed of in accordance with local laws and ordinances. 

 
1.10 POWDER ACTUATED TOOLS   
 

A. The use of powder actuated tools shall be prohibited from use during all phases of the 
construction, unless explicitly approved in writing, prior to construction, by the Project 
Engineer. 
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1.11 FIRE HAZARDS   
 

A. Special precautions shall be taken to reduce fire hazards where electrical or gas welding 
or cutting Work is done and suitable fire extinguishing equipment shall be maintained 
near such operations. 

 
1.12 CONDUCT OF WORKERS  
 

A. Workmen, who, because of improper conduct or persistent violation of Owner's 
requirements, become objectionable, shall be removed at the Owner's request.  Inform 
all workmen of Owner's requirements. 

 
 
PART 2 - PRODUCTS (Not Used) 
 
 
PART 3 - EXECUTION (Not Used) 
 
 

END OF SECTION 
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SECTION 01 61 15  BASIC PRODUCT REQUIREMENT 
 
      
PART 1 - GENERAL 
 
1.01 SECTION INCLUDES   
 

A. The products of The Work and the requirements for their quality, delivery, handling, 
storage, protection and installation. 

  
1.02 DEFINITIONS 
 

A. “Products”. Defined as:  The materials, machinery, equipment, components, and 
systems, in whole or in part, incorporated into The Work.  “Products” does not include 
materials, tools, devices, machinery, equipment and systems used for the preparation, 
manufacture, fabrication, conveying and installation of The Work. 

 
B. “Level of Excellence”. Defined as:  The degree of quality for the Products and 

Workmanship of this Project.  The required “degree of quality” shall be established on the 
basis of one or more of the following criteria which shall become the minimum acceptable 
“level of excellence” for the Work of this Project: 

 
1. Products selected by Architect / Engineer. 
2. Architect’s / Engineer’s Specifications. 
3. Reference Standards. 
4. Manufacturer’s Instructions. 
5. Industry Standards. 

a. In the absence of all the criteria from the Specifications Section, the 
normal local Industry Standard shall prevail.  The Party or Parties 
responsible for the required work shall be experienced in the work to be 
provided; shall have knowledge as to what, in the local area, constitutes 
“good and acceptable practice” in producing the completed Work of this 
Section, and will be expected to provide nothing less. 

 1) Example: Masonry and Drywall Contractors are expected to 
know that Industry Standards, “good practice”, and “common 
sense” dictate, to prevent cracks in the completed work, control 
joints must be installed at minimum distances or should be 
placed in certain locations where movement or other stress 
conditions are likely to occur.  When such items are not specified 
or shown on the Drawings, the Contractor will be expected to 
request the MDOT Architect’s clarification for location (primarily 
for esthetic considerations) and then provide not less than the 
minimum Industry Standard, at no additional cost to the Owner. 

 
C. “Standard of Quality”.  Defined as:  A specific and particular manufacturer whose 

product(s) has / have been selected by the Architect as amply suitable to meet the 
Project requirements in one or more of the following criterions:  appearance, physical 
attributes, performance characteristics, appropriateness for intended use, and cost. 

 
1. The work of the individual Specification Section will be based on product(s) of the 

“Standard of Quality Manufacturer” and the product(s) of that manufacturer, 
designated within the Specifications Section by catalog number(s) (or other 
identification), shall become “Standard of Quality Product(s) and the basis by 
which the product(s) of “Other Acceptable Manufacturers”, and any substitutions, 
are judged. 

2. In the absence of the designation “Standard of Quality”, such as for generic 
product, material or system, then the specified item (product, material or system) 
shall be the reference standard and shall become the “Standard of Quality”. 
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D. “Equivalent Products”.  Defined as:  Products having a level of excellence which, in the 
MDOT Architect’s judgment, is equal to the level of excellence established by the 
product(s) selected as Architect’s / Engineer’s “Standard of Quality”. 

 
E. “Manufacturer”.  Defined as:  An entity whose principal business is the manufacturing, 

fabricating, assembling, and / or supplying of products / systems from off site for 
incorporation (in whole, or in part, such as components of a system) into the construction 
at the Project Site. 

 
1. The Architect’s / Engineer’s selection of a particular manufacturer usually is on 

the basis of the manufacturer’s reputation within the Construction Industry, and / 
or “track record” with the Architect / Engineer, for producing quality products on 
time, and providing responsive follow-up and reliable warranties. 

2. The terms “Fabricator” and “Supplier” used in these Specifications shall be 
synonymous with “manufacturer”. 

 
F. “Other Acceptable Manufacturers”.  Defined as:  Manufacturers who have qualifications 

and products similar to those of the “Standard of Quality” Manufacturer (see above) 
selected by Architect / Engineer and are therefore “acceptable” to offer any of their 
products considered to be “equivalent” to the specified product(s). 

 
1. To the best of the Architect’s / Engineer’s knowledge, information and belief, the 

manufacturers, listed as “Other Acceptable Manufacturers”, now have products 
available that are considered to be “equivalent” to the specified product (or 
selection) of the “Standard of Quality” Manufacturer.  Where no “Standard of 
Quality” is indicated then any of the “Acceptable Manufacturers” listed may offer 
products complying with the specified requirements. 

2. The inclusion of particular manufacturers as “Other Acceptable Manufacturers” 
does not signify that other (that is, unlisted) manufacturers are not acceptable or 
that they do not have equivalent products nor does the omission of any 
manufacturer’s name indicate unacceptability for any reason. 

3. Manufacturers, who are not listed in the Contract Documents, and who desire 
consideration, must submit their product under provisions of Section 01 62 14 -
Product Options and Substitutions Procedures. 

 
1.03 QUALITY ASSURANCE – GENERAL 
 

A. The quality of all products and workmanship shall be in accordance with the provisions of 
this Section and the requirements of the individual Specifications Section. 

 
B. Whenever a “level of excellence” higher than the minimum industry standard is expected 

for products and workmanship, the more rigid standards and precise requirements will be 
indicated within individual Specifications Sections. 

 
1. Example:  For whatever reason, the Architect may specify a “dry film thickness 

(DFT)” for a coating that is more than the manufacturer’s recommendation or 
than normally available in a three coat system.  It shall be the Contractor’s 
responsibility to achieve the required DFT with one or more additional coats, 
none of which shall be more than the manufacturer’s recommendation for wet 
film thickness, for a single coat, when applied. 

 
C. Establishing and maintaining Project Quality Control shall be the responsibility of the 

Contractor. 
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1.04 QUALITY ASSURANCE – PRODUCTS 
 

A. All products incorporated into The Work shall be new except where otherwise provided 
by the Contract Documents and shall comply with the requirements of the individual 
Specifications Sections and as supplemented herein.  All products incorporated into the 
Work shall be asbestos free.  Products containing asbestos are not acceptable and will 
be considered as defective material.  Whenever these products containing asbestos are 
discovered, they shall be removed from the Work at no cost to the Owner.  Contractor 
shall certify that all materials incorporated into the Work are asbestos free, refer to 
Section 01 77 00 - Closeout Procedures. 

 
B. Matching / Mating of Products: 

 
1. Products required in quantity within a Specifications Section shall be the same, 

and shall be interchangeable. 
2. All manufactured products exposed to view, especially those considered as 

“Finishes” (including, but not limited to, items as floor material, wall coverings, 
glass, paint ceiling tile, that are installed or applied directly from manufacturer’s 
containers), shall be of the same factory “run”. 

3. The Contractor is expected to secure a sufficient quantity with initial purchase to 
avoid running short.  Materials within an area that do not match, as a result of 
such failure, will be cause to reject all materials and will not be grounds for 
additional compensation. 

 
C. Extra Materials:  When required by individual Specifications Sections, provide products, 

spare parts and maintenance material in condition and quantities required.  All “extra 
materials” shall be of the same factory “run” as installed materials.  Deliver to Project 
Site, properly store in appropriate locations, and obtain receipt from authorized person 
prior to Final Payment. 

 
1.05 QUALITY ASSURANCE – WORKMANSHIP 
 

A. Comply with the “level of excellence” required by individual Specifications Sections.  In 
the absence of specific requirements, comply with product(s) manufacturer’s instructions 
and Industry Standards.  

 
B. Use only suitably qualified craftsmen to produce work of the specified quality.   

 
1. Craftsmen shall be of excellent ability, thoroughly trained and experienced in 

types of work required, completely familiar with the quality standards, procedures 
and materials required. 

2. In the acceptance or rejection of manufactured and / or installed work, the MDOT 
Architect will make no allowance for the lack of skill on the part of workmen. 

 
C. Secure products in place with positive anchorage devices designed and sized to 

withstand stresses, vibration, and racking. 
 
D. Provide finishes to match approved samples. 

 
E. Adjusting of Operating Products:  As follows: 

 
1. Adjust moving parts of product / equipment (including, but not limited to, doors, 

drawers, hardware, appliances, mechanical and electrical equipment) to ensure 
smooth and unhindered operation and movement at time when Owner assumes 
control of item’s use. 

2. All items shall be properly set, calibrated, balanced, lubricated, charged, and 
otherwise prepared and ready for intended use. 
 
 

111



 Project No. BWO-1185-41(001) 502259 
Project No. BWO-5189-51(001) 502259 
Project No. BWO-5190-51(001) 502259 
Project No. BWO-7136-57(001) 502259 

 

MDOT – 1st District – Lee 01 61 15-4                       Basic Product Requirements 
MDOT – 5th District – Newton 
MDOT – 7th District – Pike 

 
3. Starting of Systems:  When specified in individual Sections, require 

manufacturer’s representative to be present at the Site to inspect, check, and 
approve equipment installation prior to start-up; to supervise placing equipment 
in operation; and to certify by written report that equipment has been properly 
installed, adjusted, lubricated, and satisfactorily operated under full load 
conditions. 

4. Equipment/systems Demonstrations and Personnel Instruction:  When specified 
in individual Sections, require manufacturer to provide authorized representative 
to demonstrate operation of equipment and systems and to instruct Owner’s 
personnel on proper operation and maintenance manuals as basis of instruction 
and demonstration.  Include start-up, operation, control, adjustment, trouble-
shooting, servicing, maintenance, and shutdown of each item of equipment at 
schedule times, at equipment location.  

 
1.06 TRANSPORTATION AND HANDLING 
 

A. Transport products by means and methods to avoid product damage; deliver in 
undamaged condition in manufacturers’ unopened containers or packaging, keep dry. 

 
B. Provide equipment and personnel to handle products by means to prevent soiling or 

damage. 
 

C. Promptly inspect shipments for compliance with requirements, quantities, and damage. 
 
1.07 STORAGE AND PROTECTION 
 

A. Store products in accordance with manufacturer’s instructions, with seals and labels 
intact and legible.  Store sensitive products in weathertight enclosures; maintain within 
temperature and humidity ranges required by manufacturer’s instructions.  Protect 
prefinished surfaces from damage or deterioration by acceptable means; do not use 
adhesive papers, sprayed or strippable coatings that bond when exposed to sunlight or 
weather. 

 
B. For exterior storage of fabricated products, place on sloped supports above ground.  

Cover products subject to deterioration with impervious sheet covering (do not use 
“Visqueen” or other polyethylene sheeting when subject to direct sunlight); provide 
ventilation to avoid condensation. 

 
C. Store loose granular materials on solid surface in a well-drained area; prevent mixing 

with foreign matter. 
 

D. Arrange storage to provide access for inspection.  Periodically inspect to assure products 
are undamaged, and are maintained under specified conditions and are fit for use. 

 
 
PART 2 - PRODUCTS (Not Used) 
 
 
PART 3 - EXECUTION (Not Used) 
 
 

END OF SECTION 
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SECTION 01 62 14  PRODUCT OPTIONS AND SUBSTITUTION PROCEDURES  
 
     
PART 1 - GENERAL 
 
1.01 SUMMARY 
 

A. Scope: To give the product options available to the Contractor and to set forth the 
procedure and conditions for substitutions. 

 
1.02 CONTRACTOR'S OPTIONS 
 

A. For products specified only by reference standards, select any product meeting 
standards by any manufacturer. 

 
B. For products specified by naming several (minimum of three) products or manufacturers, 

select any product and manufacturer named. Contractor must submit request, as 
required for substitution, for any product not specifically named and give reasons for not 
using product specified.  Substitutions WILL NOT be granted unless reasons are 
considered justified. 

 
C. For product specified by naming one or more products, but indicating the option of 

selecting equivalent products by stating "or approved equal" after specified product, 
Contractor must submit request, as required for substitution, for any product not 
specifically named. 

 
D. For products specified by naming only one product and manufacturer, an equivalent 

product will always be accepted if it is equal in all respects (size, shape, texture, color, 
etc.). The Contractor must submit a request for substitution as set forth in this section 

 
E. For products specified by naming only one product and manufacturer and stating no 

substitutions will be accepted, there is no option and no substitutions will be allowed.   
 
1.03 PRODUCT SUBSTITUTION LIST 
 

A. Within 45 days after Notice to Proceed, submit to the MDOT Architect 4 copies of 
complete list of all proposed product substitutions. Substitutions WILL NOT be 
considered if received after this time.    

 
B. Tabulate list by each Specification Section. 

 
C. For named products specified with reference standards, include with listing of each 

product: 
 
 1. Name and address of manufacturer. 
 2. Trade name. 
 3. Model or catalog designation. 
 4. Manufacturer's data. 
 5. Performance and test data. 

6. Reference standards. 
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D. Proposed product will be reviewed for incorporation into the Project.  Contractor will be 
notified for substitution rejection if not allowed, or will be instructed to submit in standard 
substitution submittal process for approval.  See attached Substitution Request Form. 

 
1.04 SUBSTITUTIONS 
 

A. The MDOT Architect will consider formal written requests from Contractor for substitution 
of products in place of those specified.  ONLY ONE REQUEST per product will be 
allowed. Refer to Section 01 33 00 - Submittal Procedures.  Include in request: 

 
1. Complete data substantiating compliance of proposed substitutions with Contract 

Documents.  
2. For products: 

  a. Product identification including manufacturer's name and address. 
b. Manufacturer's literature:  Submit literature of actual product specified 

and literature of proposed substitution with all comparable features or 
components highlighted.  Highlighted information is to include, but shall 
not be limited to, product description, performance, test data and 
reference standards. 

  c. Samples of the proposed substitution. 
d. Name and address of 3 similar projects on which product was used and 

date of installation. 
3. For construction methods: 

a. Detailed description of proposed method. 
b. Drawings illustrating methods. 

4. Itemized comparison of proposed substitution with product or method specified. 
5. Data relating to changes in construction schedule. 
6. Accurate cost data on proposed substitution in comparison with product or 

method specified. 
  

B. In making request for substitution, Contractor represents: 
 

1. He has personally investigated proposed product or method, compared the 
product specified with the proposed substitution, and determined that it is equal 
or superior in all respects to that specified. 

2. He will provide the same guarantee for substitution as for product or method 
specified. 

3. He will coordinate installation of accepted substitution into Work, making such 
changes required of Work to be complete in all respects. 

4. He waives all claims for additional costs related to substitution that consequently 
becomes apparent. 

 5. Cost data is complete and includes all related costs under his Contract. 
 

C. Substitutions WILL NOT be considered if: 
 

1. They are indicated or implied on Shop Drawings or product data submittals 
without formal request submitted in accordance with this Section. 

 2. Acceptance will require substantial revision of Contract Documents. 
3. In the MDOT Architect’s judgment, the product or material is not equal. 

 
 
PART 2 - PRODUCTS (NOT USED) 
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PART 3 - EXECUTION  

 
3.1 PRODUCT SUBSTITUTION REQUEST FORM (AS FOLLOWS) 
 

 
SUBSTITUTION REQUEST FORM 

 
 

PROJECT:      PROJECT NO.     
 
OWNER:            
 
CONTRACTOR:           
 
ARCHITECT:            
 
              
 
              
 
              
 
CONTRACTOR’S REQUEST, WITH SUPPORTING DATA 
 
1.  Section of the Specifications to which this request applies: 
 
               
 

 [      ] Product data for specified item and proposed substitution is attached (description      
                of product, reference standards, performance and test data). 

 
  [      ] Sample is attached  
 
2.   Itemized comparison of proposed substitution with product specified. 
 
      ORIGINAL PRODUCT   SUBSTITUTION 
 
Name, brand            
 
Catalog No.            
 
Manufacturer            
 
Significant variations:           
 
               
 
3.     Proposed change in Contract Sum: 
 

Credit to Owner:  $         
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Additional Cost to Owner: $         
 

4.  Effect of the proposed substitution on the Work: 
 
  Contract Time:             
 
  Other Contracts, if any:          
 
 
 

CONTRACTORS STATEMENT OF CONFORMANCE OF PROPOSED  
SUBSTITUTION TO CONTRACT REQUIREMENTS 

 
I / We have investigated the proposed substitution.  I / We 
 
1.    Believe that it is equal or superior in all respects to originally specified product, except as 

stated in 2. above; 
2.      Will provide same warranty as required in Contract Documents; 
3.     Have included all cost data and cost implications of proposed substitution; including, if 

required, costs to other contractors, and redesign and special inspection costs caused by 
use of proposed substitution; 

4.     Will coordinate incorporation of proposed substitution in the Work; 
5.    Will modify other parts of the Work as may be needed, to make all parts of the Work 

complete and functioning; 
6.    Have verified that use of this substitution conforms to all applicable codes. 
7.    Waive future claims for added cost to Owner caused by proposed substitution. 
 
 
CONTRACTOR      ___DATE:  ______ 
     Signature 
 
 
ARCHITECT’S REVIEW AND ACTION 
 
   Accepted 
 
   Not Accepted 
 
   Provide more information in the following categories and resubmit     
 
   Sign Contractor’s Statement of Conformance and resubmit 
 
   Proposed substitution is accepted, with the following conditions: 
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Change Order will make the following changes: 
 
   (Add to)  (Deduct from) Contract Sum: $    
 
   (Add to)  (Deduct from) Contract Time:    days 
 
 
ARCHITECT:      _________DATE    
 
 
 
OWNER:       _________DATE    
 
    Accepted  Not accepted 

 
 

END OF SECTION 
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SECTION 01 73 29  CUTTING AND PATCHING 
 
 
PART 1 - GENERAL 
 
1.01 SECTION INCLUDES 
 

A. Scope:  To set forth broad general conditions covering cutting and patching that applies 
to everyone and everything on the job. 

 
B. Execute cutting including excavating, fitting or patching or work required to: 

 
1. Make several parts fit properly. 
2. Uncover work to provide for installation of ill-timed work. 
3. Remove and replace defective work. 
4. Remove and replace work not conforming to Contract requirements. 

 
C. In addition to Contract requirements, upon MDOT Architect’s written instructions: 

 
1. Uncover work for observation of covered work. 
2. Remove samples of installed materials for testing. 

 
D. Do not cut or modify work of another Contractor without his consent. 

 
E. Payment for Costs:  Costs caused by ill-timed, defective or work not conforming to the 

Contract will be borne by party responsible for ill-timed, defective or non-conforming 
work.  

 
 
PART 2 - PRODUCTS 
 
2.01 GENERAL   
 

A. Materials for replacement of work removed shall comply with individual Specifications 
Sections for type of work to be done. 

 
 
PART 3 - EXECUTION 
 
3.01 GENERAL 
 

A. Inspection:  Inspect existing conditions of work, including elements subject to movement 
or damage during cutting and patching. 

 
B. Preparation prior to cutting:  Provide shoring, bracing and supports required to maintain 

structural integrity.  Provide protection for other portions of project and protection from 
the elements. 
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C. Performance: 
 

1. Execute cutting and demolition of methods that prevent damage to other work 
and will provide surfaces to receive installation of repairs and new work.  

2. Execute excavating and backfilling by methods that prevent damage to other 
work and prevent settlement 

3. Restore work that has been cut or removed install new products to provide 
completed work in accordance with requirements of the Contract Documents. 

4. Refinish entire surfaces as necessary to provide an even finish.  Refinish 
continuous surfaces to the nearest intersection and assemblies. 

 
 

END OF SECTION 
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SECTION 01 74 00  CLEANING AND WASTE MANAGEMENT 
 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 

A. Scope:  Maintain premises and public properties from accumulations of waste, debris, 
and rubbish, caused by operations.  At completion of Work, remove waste materials, 
rubbish, tools, equipment, machinery and surplus materials and clean all sight-exposed 
surfaces; leave project clean and ready for occupancy. 

 
B. Dispose of all waste, debris and rubbish in accordance with the 0wner's requirements. 

 
PART 2 - PRODUCTS 
 
2.01 MATERIALS  
 

A. Use only cleaning materials recommended by the manufacturer of surface to be cleaned, 
but cross reference cleaning materials used on surfaces to insure they are recommended 
by the cleaning material manufacturer. 

 
PART 3 - EXECUTION 
 
3.01 DURING CONSTRUCTION 
 

A. Execute cleaning to insure that structure, grounds, and surrounding properties are 
maintained free from accumulations of waste materials and rubbish.  Wet down dry 
materials and rubbish to lay dust and prevent blowing dust.  Clean site and surrounding 
properties at reasonable intervals during progress of Work, and remove waste materials, 
debris and rubbish from site and legally dispose of at public or private dumping areas off 
MDOT owned property.  Handle materials in a controlled manner with as few handling as 
possible; do not drop or throw materials from heights.  Schedule cleaning operations so 
that dust or other contaminants resulting from cleaning process will not fall on wet or 
newly painted surfaces. 

 
B. No materials may be disposed of by dumping them in the sanitary or storm sewer 

systems without specific approval by the Owner.  
 

C. Washdown of cement trucks will be done at locations determined by the Project 
Engineer. 
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3.02 FINAL CLEANING 
 

A. Employ experienced workmen, or professional cleaners, for final cleaning.  In preparation 
for Inspection of structure, conduct final inspection of sight-exposed surfaces and 
concealed spaces.  Remove grease, dust, dirt, stains, labels, fingerprints and other 
foreign materials from sight-exposed finished surfaces. Repair, patch and touch up 
marred surfaces to specified finish to match adjacent surfaces. 

 
B. Remove temporary fencing and leave in same condition as surrounding landscaped 

areas. 
 
C. Broom clean paved surfaces; rake clean other surfaces of grounds. Keep Project clean 

until occupied by Owner. 
 
 

END OF SECTION 
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SECTION 01 77 00  CLOSEOUT PROCEDURES 
 
     
PART 1 - GENERAL   
 
1.01 DESCRIPTION   
 

A. The Scope of Work required under this Section consists of the Final Inspections, 
submitting of all closeout Documents and related items to complete the Work indicated 
on the Drawings and described in the Project Manual. 

 
1.02 FINAL INSPECTIONS 
 

A. Engineer and Architect's Inspection:  The Contractor shall make written request for a 
Final Inspection to the Project Engineer and MDOT Architect.  Notice is to be given 10 
calendar days prior to this inspection.  At the day of inspection, the Contractor shall have 
in hand 6 copies of the HVAC Test and Balance Report, Reference Specification 
Sections in Division 23 and 6 copies of a list prepared by the Contractor of deficiencies, 
which will be edited by the Project Engineer, MDOT Architect and Consultants.  A copy of 
these composite lists will be given to the Contractor for correcting the Work.  Within 15 
calendar days after this revised list is received, the Contractor shall make all corrections 
of the items listed.  If, in the Project Engineer and MDOT Architect’s judgment, the 
Project is not ready for an Inspection, the Project Engineer may schedule another 
inspection. 

 
B. Owner's Inspection:  After the Project Engineer and MDOT Architect have determined the 

Project to be Complete and all punch list items have been corrected, an Owner's 
Inspection will be scheduled. The Contractor shall submit a letter that states all items 
have been corrected and submit required closeout Documents.  The Owners may add to 
the punch list items; if it is determined that corrective work still needs to be done. Within 
15 calendar days after this revised list is received, the Contractor shall make all 
corrections of the items listed. 

 
C. Correction of Work before Final Payment: Contractor shall promptly remove from the 

Owner's premises, all materials condemned for failure to conform to the Contract, 
whether incorporated in Work or not, and Contractor shall, at his own expense, replace 
such condemned materials with those conforming to the requirements of the Contract.  
Failure to remedy such defects after 10 days written notice will allow the Owner to make 
good such defects and such costs shall be deducted from the balance due the Contractor 
or charged to the Contractor in the event no payment is due. 

 
D. Should additional inspections by the MDOT Architect’s Consultants of the Work be 

required due to failure of the Contractor to remedy defects listed, the Project Engineer 
may deduct the expense of additional Consultants inspections from the Contract Sum in 
the Owner / Contractor Agreement.  The additional expense will be based on the rate 
shown for services in the Consultants’ Architect or Engineering Services Contract. 

 
1.03 FINAL ACCEPTANCE   
 

A. The Mississippi Department of Transportation does not recognize the term “Substantial 
Completion”.  The Project Engineer shall determine when the building is complete to the 
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point it can be used for its intended purpose and occupied.  This date shall be the Date of 
Completion.   

 
B. All Warranties and Extended Warranties shall use this Date of Completion as the starting 

date of Warranty Period.   
 

C. Final Payment shall not be made until items covered in Closeout Procedures are 
satisfied.  This date shall be the Date of Final Acceptance. 

 
1.04 CLOSEOUT DOCUMENTS   
 

A. Unless otherwise notified, the Contractor shall submit to the Owner through the Project 
Engineer to the MDOT Architect 2 copies the following before final payment is made: 

 
1. Request for Final Payment:  AIA Document G702, current edition, completed in full 

or a computer generated form having similar data. 
2. Contractor’s Affidavit of Payment of Debts and Claims:  AIA Document G706, 

current edition, completed in full. 
3. Release of Liens and Certification that all Bills Have Been Paid:  AIA Document 

G706A, current edition, completed in full or a sworn statement and affidavit from 
the Contractor to the Owner stating that all bills for this project have been paid and 
that the Owner is released from any and all claims and / or damages. 

4. Consent of Surety Company to Final Payment:  AIA Document G707, current 
edition, completed in full by the Bonding Company. 

5. Power of Attorney:  Closeout Documents should be accompanied by an 
appropriate Power of Attorney. 

6. Guarantee of Work:  Sworn statement that all Work is asbestos free and 
guaranteed against defects in materials and workmanship for one year from Date 
of Completion, except where specified for longer periods. 
a. Word the guaranty as follows:  "We hereby guarantee all Work performed by 

us on the above captioned Project to be free from asbestos and defective 
materials. We also guarantee workmanship for a period of one (1) year or 
such longer period of time as may be called for in the Contract Documents 
for such portions of the Work”. 

b. All guarantees and warranties shall be obtained in the Owner's name. 
c. Within the guaranty period, if repairs or changes are requested in connection 

with guaranteed Work which, in the opinion of the Owner, is rendered 
necessary as a result of the use of materials, equipment, or workmanship 
which are inferior, defective, or not in accordance with the terms of the 
Contract, the Contractor shall promptly, upon receipt of notice from and 
without expense to the Owner, place in satisfactory condition in every 
particular, all such guaranteed Work, correct all defects wherein and make 
good all damages to the building, site, equipment or contents thereof which, 
in the opinion of the Owner, is the result of the use of materials, equipment, 
or workmanship which are inferior, defective or not in accordance with the 
terms of the Contract; and make good any Work or materials or the 
equipment and contents of said buildings or site disturbed in fulfilling any 
such guaranty. 

d. If, after notice, the Contractor fails to proceed promptly to comply with the 
terms of the guaranty, the Owner may have the defects corrected and the 
Contractor and his sureties shall be liable for all expense incurred. 
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e. All special guaranties applicable to definite parts of the Work stipulated in the 
Project Manual or other papers forming part of the Contract shall be subject 
to the terms of this paragraph during the first year of the life of such special 
guaranty. 

 
 

7. Project Record Documents:  Furnish all other record documents as set forth in 
Section 01 78 39 - Project Record Documents. 
a. Provide all certificates, warranties, guarantees, bonds, or documents as 

called for in the individual Sections of the Project Manual.  The Contractor is 
responsible for examining the Project Manual for these requirements 

8. Additional Documents Specified Within the Project Manual: 
 a. General:  Provide all Operational and Maintenance documents as called for 

in the individual Sections of the Project Manual.  The Contractor is 
responsible for examining the Project Manual for these requirements. 

 b. Maintenance Stock:  Deliver to Owner all required additional maintenance 
materials as required in the various Sections of the Specifications.  

 
 
PART 2 - PRODUCTS (Not Used) 
  
 
PART 3 - EXECUTION (Not Used) 
  
 

END OF SECTION 
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SECTION 01 78 23  OPERATION AND MAINTENANCE DATA 

PART 1 - GENERAL 

1.01 SUMMARY 

A. This Section includes administrative and procedural requirements for preparing 
operation and maintenance manuals, including the following:  

1. Emergency manuals. 
2. Operation manuals for systems, subsystems, and equipment. 
3. Maintenance manuals for the care and maintenance of products, materials, a 

finishes systems and equipment. 

B. Related Sections include the following:  

1. Division 01 Section "Submittal Procedures" for submitting copies of submittals for 
operation and maintenance manuals. 

2. Division 01 Section "Closeout Procedures" for submitting operation and 
maintenance manuals. 

3. Division 01 Section "Project Record Documents" for preparing Record Drawings 
for operation and maintenance manuals. 

4. Divisions 02 through 49 Sections for specific operation and maintenance manual 
requirements for the Work in those Sections. 

1.02 DEFINITIONS 

A. System:  An organized collection of parts, equipment, or subsystems united by regular 
interaction. 

B. Subsystem:  A portion of a system with characteristics similar to a system. 

1.03 SUBMITTALS 

A. Initial Submittal:  Submit 2 draft copies of each manual with request for Final Inspection.  
Include a complete operation and maintenance directory. MDOT Architect will return 
one copy of draft and mark whether general scope and content of manual are 
acceptable. 

B. Final Submittal:  Submit 2 copies of each manual in final form at least 5 days before 
Owner’s Final Inspection.  MDOT Architect will return one copy with comments (if 
required) within 15 days after Owner’s Final Inspection.    

1. Correct or modify each manual to comply with MDOT Architect's comments.  
Submit 2 copies of each corrected manual within 15 days of receipt of MDOT 
Architect's comments. 

125



 Project No. BWO-1185-41(001) 502259 
Project No. BWO-5189-51(001) 502259 
Project No. BWO-5190-51(001) 502259 
Project No. BWO-7136-57(001) 502259 

 

MDOT – 1st District – Lee 01 78 23-2 Operation And Maintenance Data 
MDOT – 5th District – Newton 
MDOT – 7th District – Pike 

1.04 COORDINATION 

A. Where operation and maintenance documentation includes information on installations 
by more than one factory-authorized service representative, assemble and coordinate 
information furnished by representatives and prepare manuals. 

PART 2 - PRODUCTS 

2.01 MANUALS, GENERAL 

A. Organization:  Unless otherwise indicated, organize each manual into a separate 
section for each system and subsystem, and a separate section for each piece of 
equipment not part of a system.  Each manual shall contain the following materials, in 
the order listed: 

1. Title page. 
2. Table of contents. 
3. Manual contents. 

B. Title Page:  Enclose title page in transparent plastic sleeve.  Include the following 
information 

1. Subject matter included in manual. 
2. Name and address of Project. 
3. Name and address of Owner. 
4. Date of submittal. 
5. Name, address, and telephone number of Contractor. 
6. Name and address of Architect. 
7. Cross-reference to related systems in other operation and maintenance manuals. 

C. Table of Contents:  List each product included in manual, identified by product name, 
indexed to the content of the volume, and cross-referenced to Specification Section 
number in Project Manual. If operation or maintenance documentation requires more 
than one volume to accommodate data, include comprehensive table of contents for all 
volumes in each volume of the set. 

D. Manual Contents:  Organize into sets of manageable size.  Arrange contents 
alphabetically by system, subsystem, and equipment.  If possible, assemble instructions 
for subsystems, equipment, and components of one system into a single binder.  

1. Binders:  Heavy-duty, 3-ring, vinyl-covered, loose-leaf binders, in thickness 
necessary to accommodate contents, sized to hold 8-1/2 inches by11 inches 
paper; with clear plastic sleeve on spine to hold label describing contents and 
with pockets inside covers to hold folded oversize sheets. 
a. If two or more binders are necessary to accommodate data of a system, 

organize data in each binder into groupings by subsystem and related 
components.  Cross-reference other binders if necessary to provide 
essential information for proper operation or maintenance of equipment or 
system. 
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b. Identify each binder on front and spine, with printed title "OPERATION 
AND MAINTENANCE MANUAL”, Project title or name, and subject matter 
of contents.  Indicate volume number for multiple-volume sets. 

2. Dividers:  Heavy-paper dividers with plastic-covered tabs for each section.  Mark 
each tab to indicate contents.  Include typed list of products and major 
components of equipment included in the section on each divider, cross-
referenced to Specification Section number and title of Project Manual.  

3. Protective Plastic Sleeves:  Transparent plastic sleeves designed to enclose 
diagnostic software diskettes for computerized electronic equipment.  

4. Supplementary Text:  Prepared on 8-1/2 inches by11 inches white bond paper. 
5. Drawings:  Attach reinforced, punched binder tabs on drawings and bind with 

text. 
a. If oversize drawings are necessary, fold drawings to same size as text 

pages and use as foldouts. 
b. If drawings are too large to be used as foldouts, fold and place drawings in 

labeled envelopes and bind envelopes in rear of manual.  At appropriate 
locations in manual, insert typewritten pages indicating drawing titles, 
descriptions of contents, and drawing locations. 

2.02 EMERGENCY MANUALS 

A. Content:  Organize manual into a separate section for each of the following: 

1. Type of emergency. 
2. Emergency instructions. 
3. Emergency procedures. 

B. Type of Emergency:  Where applicable for each type of emergency indicated below, 
include instructions and procedures for each system, subsystem, piece of equipment, 
and component: 

1. Fire. 
2. Flood. 
3. Gas leak. 
4. Water leak. 
5. Power failure. 
6. Water outage. 
7. Chemical release or spill. 
8. System, subsystem, or equipment failure. 

C. Emergency Instructions:  Describe and explain warnings, trouble indications, error 
messages, and similar codes and signals.  Include responsibilities of Owner's operating 
personnel for notification of Installer, supplier, and manufacturer to maintain warranties. 

D. Emergency Procedures:  Include the following, as applicable 

1. Instructions on stopping. 
2. Shutdown instructions for each type of emergency. 
3. Operating instructions for conditions outside normal operating limits. 
4. Required sequences for electric or electronic systems. 
5. Special operating instructions and procedures. 
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2.03 OPERATION MANUALS 

A. Content:  In addition to requirements in this Section, include operation data required in 
individual Specification Sections and the following information:  

1. System, subsystem, and equipment descriptions. 
2. Performance and design criteria if Contractor is delegated design responsibility. 
3. Operating standards. 
4. Operating procedures. 
5. Operating logs. 
6. Wiring diagrams. 
7. Control diagrams. 

 
8. Piped system diagrams. 
9. Precautions against improper use. 
10. License requirements including inspection and renewal dates. 

B. Descriptions:  Include the following:  

1. Product name and model number. 
2. Manufacturer's name. 
3. Equipment identification with serial number of each component. 
4. Equipment function. 
5. Operating characteristics. 
6. Limiting conditions. 
7. Performance curves. 
8. Engineering data and tests. 
9. Complete nomenclature and number of replacement parts. 

C. Operating Procedures:  Include the following, as applicable:  

1. Startup procedures. 
2. Equipment or system break-in procedures. 
3. Routine and normal operating instructions. 
4. Regulation and control procedures. 
5. Instructions on stopping. 
6. Normal shutdown instructions. 
7. Seasonal and weekend operating instructions. 
8. Required sequences for electric or electronic systems. 
9. Special operating instructions and procedures. 

D. Systems and Equipment Controls:  Describe the sequence of operation, and diagram 
controls as installed. 

E. Piped Systems:  Diagram piping as installed, and identify color-coding where required 
for identification. 

2.04 PRODUCT MAINTENANCE MANUAL 

A. Content:  Organize manual into a separate section for each product, material, and 
finish.  Include source information, product information, maintenance procedures, repair 
materials and sources, and warranties and bonds, as described below. 
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B. Source Information:  List each product included in manual, identified by product name 
and arranged to match manual's table of contents.  For each product, list name, 
address, and telephone number of Installer or supplier and maintenance service agent, 
and cross-reference Specification Section number and title in Project Manual. 

C. Product Information:  Include the following, as applicable:  

1. Product name and model number. 
2. Manufacturer's name. 
3. Color, pattern, and texture. 
4. Material and chemical composition. 
5. Reordering information for specially manufactured products. 

D. Maintenance Procedures:  Include manufacturer's written recommendations and the 
following:  

1. Inspection procedures. 
2. Types of cleaning agents to be used and methods of cleaning. 
3. List of cleaning agents and methods of cleaning detrimental to product. 
4. Schedule for routine cleaning and maintenance. 
5. Repair instructions. 

E. Repair Materials and Sources:  Include lists of materials and local sources of materials 
and related services. 

F. Warranties and Bonds:  Include copies of warranties and bonds and lists of 
circumstances and conditions that would affect validity of warranties or bonds. Include 
procedures to follow and required notifications for warranty claims. 

2.05 SYSTEMS AND EQUIPMENT MAINTENANCE MANUAL 

A. Content:  For each system, subsystem, and piece of equipment not part of a system, 
include source information, manufacturers' maintenance documentation, maintenance 
procedures, maintenance and service schedules, spare parts list and source 
information, maintenance service contracts, and warranty and bond information, as 
described below. 

B. Source Information:  List each system, subsystem, and piece of equipment included in 
manual, identified by product name and arranged to match manual's table of contents.  
For each product, list name, address, and telephone number of Installer or supplier and 
maintenance service agent, and cross-reference Specification Section number and title 
in Project Manual. 

C. Manufacturers' Maintenance Documentation:  Manufacturers' maintenance 
documentation including the following information for each component part or piece of 
equipment:  

1. Standard printed maintenance instructions and bulletins. 
2. Drawings, diagrams, and instructions required for maintenance, including 

disassembly and component removal, replacement, and assembly. 
3. Identification and nomenclature of parts and components. 
4. List of items recommended to be stocked as spare parts. 
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D. Maintenance Procedures:  Include the following information and items that detail 
essential maintenance procedures:  

1. Test and inspection instructions. 
2. Troubleshooting guide. 
3. Precautions against improper maintenance. 
4. Disassembly; component removal, repair, and replacement; and reassembly 

instructions. 
5. Aligning, adjusting, and checking instructions. 
6. Demonstration and training videotape, if available from manufacturers / suppliers. 

E. Maintenance and Service Schedules:  Include service and lubrication requirements, list 
of required lubricants for equipment, and separate schedules for preventive and routine 
maintenance and service with standard time allotment. 

1. Scheduled Maintenance and Service:  Tabulate actions for daily, weekly, 
monthly, quarterly, semiannual, and annual frequencies. 

2. Maintenance and Service Record:  Include manufacturers' forms for recording 
maintenance. 

F. Spare Parts List and Source Information:  Include lists of replacement and repair parts, 
with parts identified and cross-referenced to manufacturers' maintenance 
documentation and local sources of maintenance materials and related services. 

G. Maintenance Service Contracts:  Include copies of maintenance agreements with name 
and telephone number of service agent. 

H. Warranties and Bonds:  Include copies of warranties and bonds and lists of 
circumstances and conditions that would affect validity of warranties or bonds. Include 
procedures to follow and required notifications for warranty claims. 

PART 3 - EXECUTION 

3.01 MANUAL PREPARATION  

A. Emergency Manual:  Assemble a complete set of emergency information indicating 
procedures for use by emergency personnel and by Owner's operating personnel for 
types of emergencies indicated. 

B. Product Maintenance Manual:  Assemble a complete set of maintenance data indicating 
care and maintenance of each product, material, and finish incorporated into the Work. 

C. Operation and Maintenance Manuals:  Assemble a complete set of operation and 
maintenance data indicating operation and maintenance of each system, subsystem, 
and piece of equipment not part of a system. 

1. Engage a factory-authorized service representative to assemble and prepare 
information for each system, subsystem, and piece of equipment not part of a 
system. 

2. Prepare a separate manual for each system and subsystem, in the form of an 
instructional manual for use by Owner's operating personnel. 
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D. Manufacturers' Data:  Where manuals contain manufacturers' standard printed data, 
include only sheets pertinent to product or component installed.  Mark each sheet to 
identify each product or component incorporated into the Work.   

1. If data include more than one item in a tabular format, identify each item using 
appropriate references from the Contract Documents.  Identify data applicable to 
the Work and delete references to information not applicable. 

2. Prepare supplementary text if manufacturers' standard printed data are not 
available and where the information is necessary for proper operation and 
maintenance of equipment or systems. 

E. Drawings:  Prepare drawings supplementing manufacturers' printed data to illustrate the 
relationship of component parts of equipment and systems and to illustrate control 
sequence and flow diagrams.  Coordinate these drawings with information contained in 
Record Drawings to ensure correct illustration of completed installation.  

1. Do not use original Project Record Documents as part of operation and 
maintenance manuals. 

2. Comply with requirements of newly prepared Record Drawings in Division 01 
Section "Project Record Documents." 

F. Comply with Division 01 Section "Closeout Procedures" for schedule for submitting 
operation and maintenance documentation. 

 END OF SECTION  
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SECTION 01 78 39  PROJECT RECORD DOCUMENTS 
 
 
PART 1 - GENERAL  
 
1.01 DESCRIPTION   
 

A. Scope:  To set forth the minimum procedure and requirements for keeping the Project 
Record Documents.  One of these Documents is to be kept on site throughout the 
Project. 

 
1.02 MAINTENANCE OF DOCUMENTS 
 

A. Maintain 2 copies of all: Half-size Contract Drawings, Project Manual (Proposal), 
Addenda, Change Orders, Warranties, Certificates, Guarantees, Bonds, reviewed Shop 
Drawings, reviewed submittals (materials, fixtures, appliances, etc.), hardware 
schedules, field and laboratory test records, equipment brochures, spare parts lists, 
maintenance and operation manuals and other modifications to the Contract. 

 
B. Store Record Documents apart from Documents used for construction. 

 
C. Maintain Record Documents in clean, dry, and legible condition.  Do not use Record 

Documents for construction purposes. 
 

D. Make Record Documents available at all times for inspection by the Project Engineer, 
MDOT Architect and Owner. 

 
1.03 RECORDING 
 

A. General:  Mark all modifications in red pencils.  Keep Record Documents current. Review 
log at Progress Meetings. Do not permanently conceal any Work until required 
information has been accurately recorded. 

 
B. Contract Drawings:  Legibly mark to record actual construction: 
 

1. Horizontal and vertical location of underground and overhead utilities with their 
connections referenced to permanent surface improvements. 

2. Location of internal utilities and appurtenances concealed in construction 
referenced to visible and accessible features of structure. 

3. Field changes that involve dimension and detail. 
4. Changes made by Supplemental Agreement (Change Order) or Field Order. 
 

C. Project Manual (Proposal) and Addenda:  Legibly mark up each Section to record 
manufacturer, trade name, catalog number, and supplier of each product and item of 
equipment actually installed. 

 
D. Shop Drawings:  Maintain as Record Documents; legibly mark Drawings to record 

changes made after review. 
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1.04 SUBMITTALS   

 
A. Furnish two (2) copies of all Record Documents.   
 
B. The information, except Contract Drawings, shall be arranged and labeled by 

corresponding Specification Section, neatly bound in three ring binders, indexed, and all 
drawings readable without being removed or unstapled. 

 
C. The name and address of each subcontractor and material supplier shall be listed in front 

of each binder along with the Project Manual (Proposal).  
 

D. Sufficient information, such as as-built control drawings for air handling system and 
variable drive controls, shall be furnished to allow qualified personnel to service 
equipment. 

 
 
PART 2 - PRODUCTS (Not Used) 
 
 
PART 3 - EXECUTION (Not Used) 
 
 

END OF SECTION 
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SECTION 03 10 00  CONCRETE FORMING AND ACCESSORIES  
 
 
PART 1- GENERAL  
 
1.01 SECTION INCLUDES  
 

A. All concrete formwork and other related items necessary to complete project indicated by 
Contract Documents unless specifically excluded. 

 
1.02 RELATED ITEMS SPECIFIED ELSEWHERE 
 

A. Section 03 20 00 – Concrete Reinforcing. 
 
B. Section 03 30 00 – Cast-in-Place Concrete. 

 
1.03 PROJECT CONDITIONS   
 

A. Contractor shall examine the substrate over which concrete forms are installed and 
advise the Project Engineer of conditions detrimental to the installation of concrete 
formwork.  Do not proceed until unsatisfactory conditions have been corrected. 

 
 
PART 2 - PRODUCTS  
 
2.01 MATERIALS 
  

A. Wood forms:  3/4 inch exterior grade plywood on studs and joists. 
 

B. Form Ties:  Standard snap ties, 1-1/2 inch break-back. 
 

C.  Form Oil:  Approved non-staining type, "Noxcrete" or equal.  Oil must not affect bonding 
of finishes on exposed concrete.   

 
 
PART 3 - EXECUTION  
 
3.01 FORM CONSTRUCTION   
 

A. Forms shall be properly aligned, adequately braced and mortar tight to produce concrete 
shapes required by Drawings. Align forms so that the actual surface does not vary from 
true surface more than l/8 inch.  The surface shall be clean, undamaged, and free of 
offsets and irregularities at joints.  Adequately brace and frame to retain true shapes 
under vibration and placing strains without leaks, bowing, or deflection.  

 
B. Studs, girts, and walls shall not be less than 2 by 4’s, S4S, construction of standard 

grade Douglas fir, or equal, selected for straightness.  All walls shall consist of at least 
two 2 by 4’s.  Studs shall not be spaced more than l6 inches, girts not more than 24 
inches and ties not more than 27 inches, on center.    

 
C. Lightly oil wood forms prior to placing reinforcing, and with oil not permitted on the 

reinforcing.  Where oil form is used, remove excess before pouring concrete. 
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D. Meet recommendations of "Recommended Practice for Concrete Form work" ACI 347 

unless specified herein otherwise. 
 
3.02 INSERTS AND FASTENING DEVICES FOR OTHER WORK 
 

A. Provide for installation of inserts, hangers, metal ties, anchors, bolts, dowels, nailing 
strips, grounds and other fastening devices required for attachment of other Work 

 
B. Locate partitions for other trades prior to pouring concrete in order that conduits, sleeves 

and inserts required by others will be installed in the proper locations 
 
C. Do not install sleeves in any concrete beams or piers except upon approval of the Project 

Engineer. 
 
D. Do not put aluminum conduits in concrete. 

 
3.03 FORM REMOVAL 
 

A. Grade beam and column forms may be removed 24 hours after a pour is completed. 
 
B. Floor slab wood forms may be removed l0 days after pour, providing compressive 

strength has reached a minimum of 2500 psi based on job cast cylinders.   
 
 

END OF SECTION 
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SECTION 03 20 00   CONCRETE REINFORCING 
 

 
PART 1 - GENERAL    
 
1.01    SECTION INCLUDES    
 

A. All concrete reinforcing and the related items necessary to complete the Project indicated 
by the Contract Documents unless specifically excluded. 

 
1.02 RELATED ITEMS SPECIFIED ELSEWHERE 
 

A. Section 03 10 00 – Concrete Forming and Accessories. 
 
B. Section 03 30 00 – Cast-in-Place Concrete. 
 

1.03 SUBMITTALS 
 

A. Submit reinforcing steel shop drawings and materials list prior to placement for MDOT 
Architect’s approval. Shop drawings shall include complete DIMENSIONED placing plans 
including control joint locations, order lists, bend diagrams, and DETAILS SHOWING 
DIMENSIONS WITH CLEARANCES. Submittals not including this requirement will be 
considered as an incomplete submittal and will be returned to Contractor for re-submittal.   

 
B. Furnish mill certificates for steel bar reinforcement, to the Project Engineer certifying that 

each shipment meets specifications.  The fabricator will furnish certificates with bar lists 
to designate location of shipment and the time steel is delivered to the project. 

  
1.04 QUALITY ASSURANCE 
 

A. Reinforcing bars shall conform to ASTM A 615 “Deformed Billet-Steel Bars for Concrete”.  
 
B. Mesh reinforcement shall conform to ASTM A 185 “Welded Steel Wire Fabric for 

Concrete Reinforcement”. 
 

C. Accessories shall conform to American Concrete Institute ACI 301 “Specifications for 
Structural Concrete for Buildings”. 

 
D. Placement shall be in accordance with approved shop drawings and ACI 318 “Standard 

Building Code Requirements for Reinforced Concrete”. 
 

E. Comply with ACI 315 “Manual of Standard Practice of Detailing Reinforced Concrete 
Structures”. 

 
1.05 DELIVERY, STORAGE, AND HANDLING 
 

A. Reinforcing bar steel and mesh shall be handled, shipped and stored in a manner that 
will prevent distortion or other damage. 
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B. Materials shall be stored in a manner to prevent excessive rusting and fouling with dirt, 
grease, or other bond-breaking coatings. 

 
1.06 PROJECT CONDITIONS   
 

A. Coordinated placement of concrete reinforcing with installation of concrete formwork, 
vapor barriers, concrete inserts, conduit and all other items occurring in the area. 
 
 

PART 2 - PRODUCTS    
 
2.01 STEEL BAR REINFORCEMENT   
 

A. Bar reinforcement shall conform to ASTM A 615, grade 60, of domestic manufacture.  
Bars shall be new; free from rust, scale, oil, or other coatings that will prevent bond. 

 
2.02 WELDED STEEL WIRE FABRIC   
 

A. Shall conform to ASTM A 185, new, free from rust and other coatings that will prevent 
bond. 

 
2.03 ACCESSORIES   
 

A. Metal accessories as required shall support reinforcing bars and comply with ACI 315.  
Chairs and bolsters for use in exposed concrete shall have plastic coated or stainless 
steel legs or shall be plastic. 

 
 
PART 3 - EXECUTION    
 
3.01 INSTALLATION 
 

A. Fabricate and place reinforcement in accordance with the latest requirements of the 
American Concrete Institute and the approved shop drawings. Fabrication shall not 
proceed until MDOT Architect’s approval is obtained.  

 
B. Reinforcing for one day's pour shall be completely placed and an inspection made by the 

Project Engineer / MDOT Architect prior to starting the pour. 
 
C. Concrete Protection for Reinforcement:  Minimum coverage shall be as follows unless 

shown otherwise on drawings:  
 

 1. Footings  
  (bottom and sides) 3 inches clear  
 2. Slabs                1-1/2 inches clear top and 3/4 inch clear bottom  
 3. Beams   1-1/2 inch clear to stirrups  
 4. Walls   2-1/2 inches clear  
 5. Columns   2 inches clear to verticals 
 

D. Steel Dowels for successive work shall be wired in correct position before placing 
concrete.  The "sticking" of dowels after placing concrete will not be permitted. 
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F. Lap all bars 24 bar diameters at corners, splices and intersections. 
 
G. INTERRUPT reinforcing steel at control joints in floor slabs. 
 
H. Do not weld reinforcing steel unless specifically approved by the Project Engineer. 

 
 

END OF SECTION 
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SECTION 03 30 00  CAST-IN-PLACE CONCRETE  
 

 
PART 1 - GENERAL    
 
1.01 SECTION INCLUDES    
 

A. All cast-in-place concrete and other related items necessary to complete Project 
indicated by Contract Documents unless specifically excluded. 

 
1.02 RELATED SECTIONS 
 

A. Section 03 10 00 – Concrete Forming and Accessories. 
 
B. Section 03 20 00 – Concrete Reinforcing. 

 
1.03 SUBMITTALS   
 

A. Submit concrete mix design, concrete compression test reports and product data and 
manufacturer’s installation instructions for concrete curing compound. 

 
1.04 TESTING LABORATORY SERVICES   
 

A. The Owner will provide testing as specified in Section 01 45 29. 
 
1.05 QUALITY ASSURANCE 
 

A. Concrete work shall conform to all requirements of ACI 301, Specifications for Structural 
Concrete for Buildings and ACI 318 Building Code Requirements for Reinforced 
Concrete, latest editions, except as modified by supplemental requirements herein. 

 
B. Concrete mix design proportioning shall be by a certified MDOT Class III technician and 

submitted to the Project Engineer prior to placing concrete. Mix proportions shall meet 
the requirements of the 804.02.10 Section of the MDOT’s Standard Specifications, 2004 
Edition, except concrete requiring a trowel finish shall not be air entrained.  Concrete 
shall be sampled according to ASTM C 172 and compression test cylinders made and 
cured according to ASTM C 31.  Control of mixes is to be maintained at the Ready-Mix 
Plant and on the job site.  Adjustments of the mix proportions shall meet the 
requirements of Section 804.02.10.4 of MDOT’s Standard Specifications, 2004 Edition. 

 
C. The Owner will provide testing as specified in Section 01 45 29 – Testing Laboratory 

Services.  Cylinders, 3 specimens from each sample, are to be cast on the job in 
accordance with ASTM C 31.  Specimens will be tested in accordance with ASTM C 39.  
One cylinder from each location will be tested at 7 days for information and the other two 
at 28 days for acceptance.  Owner is to make at lease one strength (average of two 
cylinders) for each class of concrete placed on any one day and an additional one 
strength test for each 100 cubic yards, or fractions thereof, of concrete placed in any one 
day.  Copies of all test reports shall be furnished to the ready mixed concrete producer 
and as directed by the Project Engineer. 
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1.06 COORDINATION 
 

A. Verify that all pipes under grade have been installed and tested before being covered.  
Check and verify materials and locations of inserts, anchors, and items required by other 
trades before pouring concrete. Concerned subcontractors shall be notified of date of 
pour in sufficient time to allow for completion of their work. 

 
B. The Contractor shall notify the Project Engineer upon completing formwork and all 

reinforcing steel for the next intended pour, and shall not commence pouring operation 
until all forms and reinforcing steel are approved by the Project Engineer. 

 
C. Project Engineer shall have free access to all materials used, and the required samples 

are to be furnished by the Contractor, as directed. 
 

D. Inspection and written approval from the floor-covering subcontractor is required for slab 
finish receiving floor covering.  

 
 
PART 2 - PRODUCTS  
 
2.01 CONCRETE 
 

A. All concrete, unless otherwise specifically approved in writing by the Project Engineer, 
shall be transit-mixed in accordance with ASTM C94.  Control of concrete shall be under 
supervision of testing laboratory as described in Section 01 45 29. 

 
B. All concrete shall have 3,500-psi minimum compressive strengths at 28 days, unless 

noted otherwise. 
 

C. Maximum slump for normal weight concrete shall be 4 inches.  Sump may be increased 
to 6 inches with an approved mid-range water reducer and up to 8 inches with an 
approved high-range water reducer. 

 
2.02 CONCRETE MATERIALS  
 
   A. Portland Cement:   ASTM C-150, Type I.  
 

B. Water:  From an approved source.  
 
C. Structural Concrete Aggregate:  Nominal maximum aggregate size67 shall be used and 

shall meet the requirements of MDOT Standard Specifications, 2004 Edition. 
 

D. Admixtures:  Admixtures shall be from the MDOT Approved List.  Non-uniform addition of 
mixtures that result in erratic setting of the concrete will cause rejection of the concrete 
with subsequent removal from the structure at the concrete producer’s expense. 

 
2.03 RELATED MATERIALS 
 

A. Preformed Expansion Joint Fillers:  Provide pre-molded, asphalt impregnated board in 
widths and thickness required by conditions (1/2-inch minimum).  Joint fillers shall 
conform to ASTM D994, D1751 or D1752. 
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B. Chemical Hardener (Sealer):  Colorless aqueous solution containing a blend of 

magnesium fluosilicate and zinc fluosilicate combined with a wetting agent containing not 
less than 2 pounds of fluosilicates per gallon.  Sealer shall not interfere with floor finish. 

 
C. Curing Compound:  Clear bond, manufactured by Guardian Chemical Co., Kure-N-Seal, 

manufactured by Sonneborn, Safe-Cure, manufactured by Dayton Superior Corp. or 
approved equal.   Compound shall not interfere with bonding or floor finish. 

 
D. Non-shrink Grout:  Shall be one part Portland cement to 2-1/2 parts of fine aggregate or 

Cement grout ASTM C 387 Dry Package mixtures similar and equal to Masterflow 713, 
Master Builders; Sonnogrout, Sonneborn; Five Star Grout, U.S. Grout Company. 

 
2.04 CONCRETE MIXES 
 

A. The ready-mix concrete shall be mixed and delivered in accordance with requirements of 
ASTM C 94. Uniformly and accurately control proportions of material weight.  Slump 
tolerances given in ASTM C 94 apply.  Calcium chloride shall not be used.   

 
B. Failure of concrete to meet the specified requirements may result in rejection with 

subsequent removal and replacement or re-testing (including coring, load test, etc.) at 
the supplier’s expense.  Concrete exhibiting adverse reaction as a result of the presence 
of deleterious substances shall be removed and replaced or repaired in a manner 
completely satisfactory to the Project Engineer.  All cost of such corrective action, 
including all necessary testing, shall be borne by the concrete producer. 

 
C. The Contractor may request adjustment to concrete mix design when characteristics of 

materials, job conditions, weather, test results, or circumstances warrant, at no additional 
cost to the Owner and as approved by the Project Engineer.  Laboratory test data for 
revised mix designs and strength results must be submitted to and approved before 
using in the Work.    

 
 

PART 3 - EXECUTION  
 
3.01 PLACING CONCRETE  
 

A. Concrete shall be placed so as to avoid segregation of materials and to prevent cold 
joints by avoiding re-handling, by keeping pours generally level, and by adequate 
vibration.  Placing is not to be started during rain or snow, and if placing is underway 
when such conditions occur, continue operations only long enough to provide a suitable 
construction joint.  

 
B. During hot weather or periods of low humidity combined with a definite breeze, rapid loss 

of moisture shall be discouraged by thorough wetting of forms and by using a fine fog 
spray when finishing.  At these times particular attention shall be given to providing an 
adequate number of finishers to expedite this operation.  During cold weather fresh 
concrete shall be protected from freezing.   

 
C. Prior to placing, forms shall be cleaned free of foreign material and shall be washed 

down with water.  Placing shall be a continuous operation between planned construction 
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joints with fresh cement mixed only with plastic concrete already in place.  Avoid cold 
joints.  

 
D. Vibration shall be thorough, using vibrators small enough to work within reinforcing.  The 

vibrator shall be inserted at many points about 24 inches apart.  Avoid over-vibration and 
transporting concrete in form by vibration.  A spare vibrator, which will operate, shall be 
kept on the job during all placing operations.  

 
3.02 CONSTRUCTION JOINTS 
   

A. Locate construction joints and provide shear keys as directed by the Project Engineer / 
MDOT Architect.  Allow concrete to set for 24 hours before an adjoining pour is started. 
Slabs across the joint shall be level and the surface shall be level and shall not be 
feathered.  Before proceeding with the following pour at a joint, thoroughly clean the joint, 
remove all loose material, and brush in a thick cement slurry.   

  
3.03 CURING   
 

A. Keep all concrete moist for 5 days after placing by covering with concrete curing paper, 
by leaving forms in place or by using curing compound.  All combined with regular 
wetting as necessary.  

  
3.04 PATCHING   
 

A. Honeycombed and defective concrete shall be removed and replaced, or repaired, as 
directed by the Project Engineer.  Form tie holes and minor areas, as determined by the 
Project Engineer, shall be repaired as follows: 

 
1. Completed patch shall be indistinguishable from surrounding surfaces in color 

and texture. 
2. Patching mixture, using same cement sand as used in concrete shall consist of 1 

part cement to 2-parts sand, with just enough mixing water to permit placing.  
Premix mixture, allow standing at least 30 minutes before using, stirring with 
trowel during this period. 

3. Remove material to sound concrete, dampen surface and brush thick 1 to 1 
cement sand bond coat into surface. 

4. When bond coat begins to lose water sheen, thoroughly pack patching mixture in 
place, leaving it somewhat higher than adjacent surface.  Embed pieces of gravel 
by hand into patch. 

 
3.05 FINISHES FOR FLATWORK 
 

A. Trowel finish floor surfaces scheduled as concrete finish walking surfaces, or floor 
surfaces scheduled to receive floor covering.  Trowel finished surfaces shall be true 
planes within 1/8 inch in 10 feet as determined by a 10 foot straightedge placed 
anywhere on the slab in any direction. 

 
B. Smooth trowel finish after the surface is screeded and floated. Start troweling when all 

water has disappeared from the surface to first level the surface, then start final troweling 
when concrete has set where it no longer shows indentation from finger pressure.  
Trowel to a hard, smooth surface free of marks. Dusting of cement or cement and sand 
will not be permitted.    
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C. Interior floors, with concrete finish scheduled, shall receive an application of hardener 

compound applied according to manufacturer's published instructions.  Concrete 
surfaces to receive ceramic floor tile or brick shall receive float finish. 

 
D. Exterior walks and ramps shall have smooth trowel and fine broom finish.  

 
E. Exterior sign base shall have a Class 2, Rubbed Finish as follows: 

 
1. After removal of forms, the Class 1 finish shall be completed and the rubbing of 

concrete shall be started as soon as its condition will permit.  Immediately before 
starting this work, the concrete shall be kept thoroughly saturated with water for 
at lease three hours.  

2.  Surfaces shall be rubbed with a medium course Carborundum stone using a 
small amount of mortar on its face.  The mortar shall be composed of cement 
and sand mixed in the proportions used in the concrete being finished.  Rubbing 
shall be continued until all form marks, projections, and irregularities have been 
removed, all voids filled, and a uniform surface has been obtained. 

3. The final finish shall be obtained by rubbing with a fine Carborundum stone and 
water. This rubbing shall continue until the entire surface is a smooth texture and 
uniform color. 

4. After the final rubbing is completed and the surface has dried, it shall be rubbed 
with burlap to remove loose powder and objectionable marks.  

 
3.06 FINISHES FOR GRADE BEAMS 
 

A. Exposed grade beam faces shall have a smooth form finish obtained by using selected 
form facing plywood, arranged orderly and symmetrically with a minimum of seams.  
Repair and patch defective areas with all fins or other projections completely removed 
and smoothed.  Provide grout cleaned finish consisting of 1 part Portland Cement to 1-
1/2 parts fine sand by column, and mix with water to the consistency of thick paint.  Blend 
standard Portland cement and white Portland cement, amounts determined by trial 
patches, so that the final color of dry grout will closely match adjacent concrete surfaces. 

 
B. Thoroughly wet concrete surfaces and apply grout immediately to coat surfaces and fill 

small holes.  Remove excess grout by scraping and rubbing with clean burlap.  Keep 
damp by fog spray for at least 36 hours after rubbing. 

 
 

END OF SECTION 
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SECTION 05 50 00  METAL FABRICATIONS 
 
     
PART 1 - GENERAL 
 
1.01 SECTION INCLUDES    
 

A. All miscellaneous metal work. The Work includes, but is not limited to pipe bollards, steel 
lintels and miscellaneous framing & supports. 

  
1.02 RELATED SECTIONS 
  

A. Section 09 05 15 – Color Design. 
 
    B. Section 09 90 00 - Painting and Coating: Painting for all ferrous metal exposed to view. 
 
1.03 SUBMITTALS  
 

A. Submit shop drawings for shop fabricated items.  Indicate profiles, sizes, materials 
connection details, attachments, reinforcing, anchorage, size and type of fasteners, and 
accessories.  Include erection drawings, with plans, elevations, and details where 
applicable.    

 
 
PART 2 - PRODUCTS    
 
2.01 MATERIALS 
   

A. Structural shapes shall be standard sections conforming to the American Society for 
Testing Materials Specification A-36.  Punch and drill as necessary for work of others.  
Provide all bearing plates and all anchors, bolts, and etc. The Work shall be true and free 
of twists, bends and open joints between component parts.  Materials shall be thoroughly 
straightened in the shop before laid off or worked in any way, care being used to avoid 
injury to the material.    

 
B. Gray cast iron shall conform to ASTM A48-83, class 30.  All castings shall be of uniform 

quality, free from blowholes, shrinkage defects, swells, cracks or other defects. Castings 
shall be free of fins, burrs and slag.     

 
C. Expansion bolts shall be equal to Phillips Red Head or "cinch" bolts as manufactured by 

the National Lead Company.  Hilti Fasteners, Rawlplug Company and Wej-it Corporation 
are acceptable manufacturers.   Use toggle type bolts or similar for all anchorage into 
hollow construction. 

 
D. Bolt or weld connections:  Provide necessary lugs and brackets for anchorage.  Welding 

shall be in accordance with current "Code of Fusion, Welding and Gas Cutting in Building 
Construction, Part A - Structural Steel" issued by the American Welding Society, both for 
fabrication and erection.  All welders shall have certification, as a result of tests 
prescribed by the American Welding Society.   
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E. Detail metal Work for ample size, strength and stiffness and as indicated.  Countersink 
and provide reinforcement where necessary; fill or punch holes for bolts and screws.  At 
the proper time furnish the necessary templates, patterns and items of miscellaneous 
metal, such as sleeves, inserts and similar items to be built into adjoining Work.    

 
F. Fabricate metal Work with sharp lines and angles, with smooth true surfaces and clean 

edges.  Form exposed joints to exclude water.  Furnish certificates from manufacturers 
stating that materials comply with the specification requirements.    

 
G. Provide as necessary holes of proper number and spacing for the attachment of Work of 

other trades.  Do not use cutting torch in field without permission of the Project Engineer.   
 
H. Anchor bolts, washers, nuts and clamps shall be furnished where indicated on the 

Drawings and where necessary for properly securing Work in place.  All bolts and 
anchors used on the exterior of the building or built into exterior walls shall be cadmium 
plated.  Miscellaneous angles and plates not indicated or specified otherwise shall not be 
less than 1/4 inch thick.    

 
I. Shop paint and field touch up shall be ICI Devflex 4020, Rustoleum 769, Tnemec 99, 

Southern Coatings 476, or approved equal.  Shop coat shall be compatible with finish 
coats specified in Section 09 90 00 – Painting and Coating. 

 
J. Fastenings shall be invisible where possible.  Where exposed, screws, bolts, and the like 

shall be vandal-proof.  All welded exposed joints on steel manufactured items; etc. shall 
be ground smooth and filled to receive paint.    

 
2.02 METAL PRIMER 
 
A. Where materials come in contact with dissimilar materials which may cause harmful 

reaction, where exposed to moisture, or such as aluminum to cement mortar or concrete, 
the surface shall be protected by zinc chromate primer or approved paint.    

 
2.03 PIPE BOLLARDS   
 

A. 8 inches round extra strong steel pipe 1/2-inch thick, 36KSI.  Form bent corners to the 
radius shown without causing grain separation or otherwise impairing the Work. 

 
2.04 MISCELLANEOUS FRAMING AND SUPPORTS   
 

A. Provide miscellaneous steel framing and supports which are not a part of structural steel 
framework, as required to complete Work. 

 
B. Fabricate miscellaneous units to sizes, shapes, and profiles indicated, or, if not indicated, 

of required dimensions to receive adjacent other work to be retained by framing.  Except 
as otherwise indicated, fabricate from structural steel shapes, plates and steel bars of 
welded construction using mitered joints for field connection.  Cut, drill and tap units to 
receive hardware and similar items. 

 
C. Galvanize exterior miscellaneous frames and supports. 
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PART 3 - EXECUTION    
 
3.01 INSTALLATION 
 

 A. Perform cutting, drilling and fitting required for installation; set Work accurately in 
location, alignment and elevation measured from established lines and levels.  Provide 
anchorage devices and fasteners where necessary for installation to other Work. 

 
B. Set loose items on cleaned bearing surfaces, using wedges or other adjustments as 

required.  Solidly pack open spaces with bedding mortar, consisting of 2 part Portland 
Cement to 3 parts sand and only enough water for packing and hydration, or use 
commercial non-shrink grout material.    

 
C. Touch-up shop paint after installation.  After cleaning field welds, bolted connections and 

abraded areas, apply same type paint as used in shop.  Color to be selected from 
standard colors available.  Use galvanizing repair paint on damaged galvanized surfaces.  

 
 

END OF SECTION 
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SECTION 09 05 15  COLOR DESIGN  
 
     
PART 1 - GENERAL    
  
1.01 SECTION INCLUDES   
 
A. A coordinated comprehensive Color System in which requirements for materials 

specified in other sections of this Specification and/or shown on the Drawings are 
identified for quality, color, finish, texture and pattern. 

 
1.02 MANUFACTURER’S TRADE NAMES   
 

A. Manufacture’s trade names and number designations used herein identify colors, 
finishes, textures and patterns for materials and products specified in the technical 
sections of the Specifications.  Wherever such products are referred for selection or 
approval in other sections, such products shall be understood to be referenced to this 
Section.  If no selection is listed herein for products, the Project Engineer / MDOT 
Architect shall be contacted for a color selection.  Subject to approval of the Project 
Engineer / MDOT Architect, products of other manufacturers will be considered, provided 
they are equivalent to the quality, colors, finishes, textures and patterns listed and meet 
the requirements of the Specifications and Drawings. 

 
1.03 RELATED SECTIONS   
 

A. Section 01 33 00 - Submittal Procedures 
 
1.04 SAMPLES   
 

A. Samples shall be submitted for approval prior to applying or installing any finishes or 
items that are not included in this Section.  See appropriate technical Sections for 
submittal requirements.  Upon receipt of samples, the Project Engineer / MDOT Architect 
may make revisions to the Color schedule.     

 
 
PART 2 PRODUCTS    
 
2.01 MATERIALS   
 

A. Materials are specified in other sections of the specifications.  Any reference by trade 
name or manufacturer shall be considered as establishing a standard of quality and shall 
in no way limit competition.  
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2.02 MANUFACTURERS   
 

A. The following manufacturers were used in preparing the Color Schedule: 
 

MANUFACTURER / NUMBER  COLOR 
SECTION / MATERIAL  & COLOR NAME   DESCRIPTION  

 
• 05 50 00 - Miscellaneous Steel S/W #6101 Sands of Time  (tan) 
• 05 50 00 - Bollards    S/W #4084 Safety Yellow  (yellow) 
 
 

USE THE FOLLOWING COLORS ONLY FOR EQUIPMENT SHED AT TUPELO 
  
• 13 34 17 - Metal Roofing Ceco - Galvalume   (silver / gray)  
• 13 34 17 - Metal Trim, Gutters & DS Ceco - Classic Green   (green) 
• 13 34 17 - Structural Framing S/W #6101 Sands of Time  (tan) 
 
 

USE THE FOLLOWING COLORS ONLY FOR EQUIPMENT SHEDS AT NEWTON & 
MCCOMB 

  
• 13 34 17 - Metal Roofing Ceco - Galvalume   (silver / gray)  
• 13 34 17 - Metal Trim, Gutters & DS Ceco – Burnished Slate   (brown) 
• 13 34 17 - Structural Framing S/W #6101 Sands of Time  (tan) 
 
 
PART 3 - EXECUTION  
 
3.01 EXECUTION   
 

A. Refer to execution requirements specified in other Sections of this Specification for the 
specific products listed.  Any remaining colors, finishes, textures or patterns not included 
in this Color Design Section will be selected by the Project Engineer / MDOT Architect 
upon written notification and subsequent submittals by the Contractor. 

 
 

END OF SECTION 
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SECTION 09 90 00  PAINTING AND COATING  
 
 
PART 1 - GENERAL  
   
1.01 SECTION INCLUDES  
 

A. Painting and finishing of exterior and interior exposed items and surfaces throughout the 
project, except as otherwise indicated.  Surface preparation, priming and finish coats 
specified in this Section are in addition to shop priming and surface treatment specified 
under other Sections of the Work. 

 
B. The Work includes field painting of exposed bare and covered pipes (including color 

coding), and of hangers, exposed steel and iron work, and primed metal surfaces of 
equipment installed under the electrical Work, except as otherwise indicated. 

 
C. "Paint" means all coating systems materials, including primers, emulsions, enamels, 

stains, sealers and fillers, and other applied materials whether used as prime, 
intermediate or finish coats.  

 
D. Paint all exposed surfaces whether or not colors are designated in "schedules", except 

where the natural finish of the material is specifically noted as a surface not to be 
painted. Where items or surfaces are not specifically mentioned, paint these the same as 
adjacent similar materials or areas.  If color or finish is not designated, the Project 
Engineer / MDOT Architect will select these from standard colors available for the 
materials system specified.     

 
1.02 PAINTING NOT INCLUDED   
 

A. The following categories of Work are not included as parts of the field-applied finish 
Work, or are included in other Sections of these Specifications. 

 
B. Shop Priming:  Unless otherwise specified, shop priming of ferrous metal items is 

included under the various Sections for structural steel, miscellaneous metal, hollow 
metal work, and similar items.  Also, for fabricated or factory-built mechanical and 
electrical equipment or accessories. 

 
C. Pre-Finished Items:  Unless otherwise indicated, do not include painting when factory-

finishing or installer finishing is specified for such items as (but not limited to) finished 
electrical equipment including light fixture, switch-gear and distribution cabinets. 

 
D. Finished Metal Surfaces:  Metal surfaces of anodized aluminum, stainless steel, 

chromium plate, copper, bronze and similar finished materials will not require finish 
painting, unless otherwise indicated. 

 
E. Operating Parts and Labels:  Do not paint over any code-required labels, such as 

Underwriter's Laboratories and Factory Mutual, or any equipment identification, 
performance rating, name, or nomenclature plates. 
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1.03 RELATED SECTIONS   
 

A. Section 09 05 15 – Color Design. 
 
1.04 SUBMITTALS 

 
A. Product Data:  Submit manufacturer's technical information including basic materials 

analysis and application instructions for each coating material specified. 
 

B. Paint Systems: Comply with Article 2.04 indicating each type of primer and top coat 
required for each substrate by product name and number. 

 
C. Samples: Submit color samples for selection by Project Engineer / MDOT Architect from 

manufacturer’s full range of colors.  Indicate submitted manufacturer’s closest 
STANDARD colors that match colors specified in Section 09 05 15. 

 
1.05 QUALITY ASSURANCE  
 

A. On actual wall surfaces and other exterior and interior building components, duplicate 
painted finishes as specified.  On at least 100 square feet of surface as directed, provide 
full-coat finish samples until required sheen, color and texture is obtained; simulate 
finished lighting conditions for review of in-place Work. 

 
1.06 DELIVERY AND STORAGE   
 

A. Deliver all materials to the job site in original, new and unopened packages and 
containers bearing manufacturer's name and label, and the following information:   

 
1. Name or title of material.  
2. Fed. Spec. Number, if applicable.  
3. Manufacturer's stock number and date of manufacturer.  
4. Manufacturer's name.  
5. Contents by volume, for major pigment and vehicle constituents. 
6. Thinning instructions.  
7. Application instructions.  
8. Color name and number.  

 
1.07 JOB CONDITIONS 
 

A. Apply water-base paints only when the temperature of surfaces to be painted and the 
surrounding air temperatures are between 50 degrees F. and 90 degrees F. unless 
otherwise permitted by the paint manufacturer's printed instructions. 

 
B. Apply solvent-thinned paints only when the temperature of surfaces to be painted and the 

surrounding air temperatures are between 45 degrees F. and 95 degrees F. unless 
otherwise permitted by the paint manufacturer's printed instructions.   

 
C. Do not apply paint in snow, rain, fog or mist; or when the relative humidity exceeds 85 

percent; or to damp or wet surfaces; unless otherwise permitted by the paint 
manufacturer's printed instruction.  Painting may be continued during inclement weather 
only if the areas and surfaces to be painted are enclosed and heated within the 
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temperature limits specified by the paint manufacturer during application and drying 
periods.    

PART 2 - PRODUCTS  
 
2.01 ACCEPTABLE  MANUFACTURERS 
 

A. Drawings and Specifications are based on products manufactured by the Sherwin-Williams 
Company, 101 Prospect Avenue NW, Cleveland, OH 44115.  Tel. (800) 321-8194. 

 
B. Equivalent products by the following manufacturers are acceptable: 

 
1. Benjamin Moore & Company, Montvale, NJ.  Tel. (800) 344-0400. 
2. Farrell-Calhoun Paint, Memphis, TN.  Tel. (901) 526-2211. 

 
C. Substitutions shall fully comply with specified requirements and Section 01 62 14-Product 

Options and Substitution Procedures 
 
2.02 COLORS AND FINISHES 
 

A. Paint colors, surface treatments, and finishes will be selected from color chips submitted 
by contractor.  Prior to beginning Work, the Project Engineer / MDOT Architect will select 
color chips for surfaces to be painted.  Use representative colors when preparing 
samples for review.  Final acceptance of colors will be from samples. 

 
B. Color Pigments:  Pure, non-fading, applicable types to suit the substrates and service 

indicated.  Lead content in the pigment, if any, is limited to contain not more than 0.5 
percent lead, as lead metal based on the total non-volatile (dry-film) of the paint by 
weight. 

 
C. Paint Coordination:  Provide finish coats which are compatible with prime paints used.  

Review other sections of these Specifications in which prime paints are to be provided to 
ensure compatibility of total coats system for various substrates.  Upon request from 
other trades, furnish information on characteristics of finish materials provided for use, to 
ensure compatible prime coats are used.  Provide barrier coats over incompatible primer 
or remove and reprime as required. Notify the Project Engineer / MDOT Architect in 
writing of any anticipated problems using specified coating systems with substrates 
primed by others.   

 
2.03 MATERIAL QUALITY  
 

A. Provide the best quality grade of the various types of coatings as regularly manufactured 
by acceptable paint materials manufacturers.  Materials not displaying the manufacturer's 
identification as a standard, best grade product WILL NOT be acceptable.  Proprietary 
names used to designate colors or materials are not intended to imply that products of 
the named manufacturers are required to the exclusion of equivalent products of other 
manufacturers. 

 
B. Provide undercoat paint produced by the same manufacturer as the finish coats.  Use 

only thinners approved by the paint manufacturer, and use only within recommended 
limits.     
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2.04 PAINT SYSTEMS   
 

A. Provide the following paint systems for the various substrates, as indicated.     
 

B. Paint Systems are as follows:   
 
 1. Ferrous and Zinc Coated Metal 

1st Coat – S-W DTM Acrylic Primer/Finish, B66W1 
(6 mils wet, 3 mils dry) 
2nd Coat – S-W DTM Acrylic Semi-Gloss Coating, B66-200 Series 
3rd Coat – S-W DTM Acrylic Semi-Gloss Coating, B66-200 Series 
(2-4 mils dry per coat) 
(First coat may not be required on items that are shop primed.) 
Not less than 8.0 Mils dry film thickness.   

 
 
PART 3 - EXECUTION  
 
3.01 EXAMINATION 
 

A. Applicator must examine the areas and conditions under which painting Work is to be 
applied and notify the Contractor in writing of conditions detrimental to the proper and 
timely completion of the Work.  Do not proceed with the Work until unsatisfactory 
conditions have been corrected in a manner acceptable to the Applicator.  Starting of 
painting Work will be construed as the Applicator's acceptance of the surfaces and 
conditions within any particular area. 

 
B. Do not paint over dirt, rust, scale, grease, moisture, scuffed surfaces, or conditions 

otherwise detrimental to the formation of a durable paint film.     
 
3.02 SURFACE PREPARATION  
  

A. Perform preparation and cleaning procedures in strict accordance with the paint 
manufacturer's instructions and as herein specified, for each particular substrate 
condition.   

 
1. Remove all plates, lighting fixtures, and similar items in place and not to be finish-

painted, or provide surface-applied protection prior to surface preparation and 
painting operations.  

2. Remove, if necessary, for the complete painting of the items and adjacent 
surfaces.   

3. Following completion of painting of each space or area, re-install the removed 
items by workmen skilled in the trades involved.   

4. Clean surfaces to be painted before applying paint or surface treatments.   
5. Remove oil and grease prior to mechanical cleaning.   
6. Program the cleaning and painting so that contaminates from the cleaning process 

with not fall onto wet, newly painted surfaces. 
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B. Ferrous Metals:   
 

1. Clean ferrous surfaces, which are not galvanized or shop-coated, of oil, grease, 
dirt, loose mill scale and other foreign substances by solvent or mechanical 
cleaning. 

2. Touch-up shop-applied prime coats wherever damaged or bare, where required 
by other Sections of these Specifications. Clean and touch-up with the same type 
shop primer.   

 
C. Galvanized Surfaces:  Clean free of oil and surface contaminants with acceptable non-

petroleum based solvent. 
 

3.03 MATERIALS PREPARATION   
 

A. Mix and prepare painting materials in accordance with manufacturer's directions.  Store 
materials not in actual use in tightly covered containers.  Maintain containers used in 
storage, mixing and application of paint in a clean condition, free of foreign materials and 
residue.  Stir materials before application to produce a mixture of uniform density, and stir 
as required during the application of the materials.  Do not stir surface film into the 
material.  Remove the film and if necessary, strain the material before using. 

 
3.04 APPLICATION 
 

A. Apply paint in accordance with the manufacturer's directions.  Use applicators and 
techniques best suited for the substrate and type of material being applied. Apply 
additional coats when undercoats, stains or other conditions show through the final coat 
of paint, until the paint film is of uniform finish, color and appearance.  Give special 
attention to insure that all surfaces, including edges, corners, crevices, welds, and 
exposed fasteners receive a dry film thickness equivalent to that of flat surfaces. 

B. Paint surfaces behind movable equipment the same as similar exposed surfaces.  Paint 
surfaces behind permanently fixed equipment with prime coat only before final installation 
of equipment.  Paint the backsides of access panels, and removable or hinged covers to 
match the exposed surfaces. 

 
C. Omit the first coat (primer) on metal surfaces that have been shop-primed and touch-up 

painted, unless otherwise indicated or barrier coat is required for compatibility.     
 

D. Scheduling Painting:  Apply the first-coat material to surfaces that have been cleaned, 
pretreated or otherwise prepared for painting as soon as practicable after preparation 
and before subsequent surface deterioration.  Allow sufficient time between successive 
coatings to permit proper drying.  Do not recoat until paint has dried to where it feels firm, 
does not deform or feel sticky under moderate thumb pressure, and the application of 
another coat of paint does not cause lifting or loss of adhesion of the undercoat. 
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E. Minimum Coating Thickness:  Apply each material at not less than the manufacturer's 
recommended spreading rate, to establish a total dry film thickness as indicated or, if not 
indicated, as recommended by coating manufacturer. 

 
F. Prime Coats:  Apply a prime coat of material which is required to be painted or finished, 

and which has not been prime coated by others.  Recoat primed and sealed surfaces 
where there is evidence of suction spots or unsealed areas in first coat, to assure a finish 
coat with no burn-through or other defects due to insufficient sealing. 

 
G. Pigmented (Opaque) Finishes:  Completely cover to provide an opaque, smooth surface 

of uniform finish, color appearance and coverage.  Cloudiness, spotting, holidays, laps, 
brush marks, runs, sags, ropiness or other surface imperfections will not be acceptable. 

 
H. Completed Work:  Match approved samples for color, texture and coverage.  Remove, 

refinish or repaint Work not in compliance with specified requirements.   
 
3.05 CLEANING AND PROTECTION 
 

A. Cleaning:  During the progress of the Work, remove from the site all discarded paint 
materials, rubbish, cans and rags at the end of each workday.  Upon completion of 
painting work, clean paint-spattered surfaces.  Remove spattered paint by proper 
methods of washing and scraping, using care not to scratch or otherwise damage 
finished surfaces. 

 
B. Protection:  Protect Work of other trades, whether to be painted or not, against damage 

by painting and finishing Work. Correct any damage by others for protection of their 
Work, after completion of painting operations.  At the completion of Work of other trades, 
touch-up and restore all damaged or defaced painted surfaces.   

 
 

END OF SECTION 
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SECTION 13 34 17  PRE-ENGINEERED BUILDINGS 
 
 
PART 1 - GENERAL     
 
1.01 SECTION INCLUDES 
 

A. Building Type:  The buildings are single-story, single-span, rigid-frame-type pre-
engineered metal buildings of the nominal length, width eave height, and roof pitch 
indicated. 

 
B. Roof system:  Standard metal building ribbed-type roof system with exposed fasteners 

and field installed mastic. 
 

C. Components and Accessories:  Manufacturer's standard building components and 
accessories may be used, provided components, accessories, and complete structure 
conform to design indicated and specified requirements. 

 
1.02 RELATED SECTIONS 
 

A. Section 09 05 15 – Color Design. 
 
B. Section 09 90 00 – Painting and Coating (Painting for ferrous metal exposed to view.) 

 
1.03  STRUCTURAL FRAMING AND ROOF PANELS  
 

A. Design Loads:  Design anchor bolts, structural members, and exterior covering for 
applicable loads and combinations of loads in accordance with the MBMA's "Design 
Practices Manual." 

 
B. Structural Steel:  Comply with AISC's "Specifications for the Design, Fabrication, and 

Erection of Structural Steel for Buildings" for design requirements and allowable stresses. 
 

C. Light Gage Steel:  Comply with AISI's "Specification for the Design of Cold-Formed Steel 
Structural Members" and "Design of Light Gage Steel Diaphragms" for design 
requirements and allowable stresses. 

 
D. Welded Connections:  Comply with AWS's "Standard Code for Arc and Gas Welding in 

Building Construction" for welding procedures. 
 

E. Metal Roofing: Comply with SMACNA Architectural Sheet Metal Manual. 
 

1.04 SUBMITTALS  
 

A. Product Data:  Submit manufacturer's sample warranties and product information for 
building components, accessories and color chart. 
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B. Shop Drawings: Submit shop drawings for anchor bolts, structural framing system, 
roofing components and accessories not fully detailed or dimensioned in manufacturer's 
product data. 

 
1. Structural Framing: Submit erection drawings.  Include fabrication and assembly 

details.  Show anchor bolts settings and sidewall, end-wall, and roof framing. 
2. Sheet Metal Accessories and Roofing:  Submit 1/4 inch scale layouts and 1-1/2 

inch scale details of accessories; show profiles, methods of joining to system 
components and dissimilar building materials, flashing of each condition for roof 
penetrations, and anchorage. 

 
C. Certification:  Submit certification prepared, signed, and sealed by a Professional 

Engineer registered in the State of Mississippi, verifying that anchor bolts, structural 
framing and covering panels meet loading requirements and codes (IBC 2006), including 
design calculations. 

 
D. Installer certificates signed by Contractor certifying that welders comply with 

requirements specified under "Quality Assurance" article. 
 
1.05 QUALITY ASSURANCE 
 

A. Installer Qualifications:  Engage an experienced Installer, with 5 years minimum 
experience, who specializes in erection of building similar to that required. 

 
B. Manufacturer's Qualifications:  Provide buildings manufactured by a firm with 10 years 

experience in manufacturing buildings similar to those indicated.  The manufacturer shall 
be AISC Certified (Class MB). 

 
C. Welders Qualifications: Qualify welding processes and welding operations in accordance 

with the AWS D1.1 “Structural Welding Code”. 
 

1. Certify that each welder employed in unit of work of this section has satisfactorily 
passed AWS qualification tests for welding processes involved and, if pertinent, 
has undergone re-certification. 

2. Testing for re-certification is Contractor's responsibility. 
 
1.06 WARRANTIES   
 

A. Installer:  The Installer shall provide a 5 year watertight warranty on the roof system. 
 
B. Manufacturer: 

 
1. The manufacturer shall provide a three- year warranty against failures caused by 

faulty or substandard materials. 
2. The manufacturer shall provide a twenty-year Premium Paint warranty. 
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PART 2 - PRODUCTS 
 
2.01 ACCEPTABLE MANUFACTURERS 
 

A. Drawings and specifications are based on products manufactured by Ceco Buildings 
Division, P. O. Box 6500, Columbus, MS 39703, Tel. (662) 328-6722. 

 
     B. Equivalent products by the following manufacturers are acceptable:  
 

1. Gulf States, Starkville, MS. Tel.: (662) 323-8021. 
2. Nucor, Terrell, TX. (972) 524-5407. 
3. Ruffin, Oak Grove, LA. Tel. (800) 421-4232. 
4. VP Buildings, Memphis, TN. Tel. (800) 238-3246. 

 
C. Substitutions shall fully comply with specified requirements and Section 01 62 14 -

Product Options and Substitution Procedures 
 
2.02 METAL MATERIALS 
 

A. Hot-Rolled Structural Steel Shapes:  ASTM A 36 or A 529. 
 
B. Steel Members Fabricated from Plate or Bar Stock:  ASTM A 529, A 570, or A 572.  

Provide 42,000-psi minimum yield strength. 
 

C. Steel Members Fabricated by Cold Forming:  ASTM A 607, Grade 50. 
 

D. Cold-Rolled Carbon Steel Sheet:  ASTM A 366 or ASTM A 568. 
 

E. Hot-Rolled Carbon Steel Sheet:  ASTM A 568 or ASTM A 569. 
 

F. Structural Quality Zinc-Coated (Galvanized) Steel Sheet:  ASTM A 446 with G90 coating 
complying with ASTM A 525. 

 
G. Aluminum-Zinc Alloy Coated (Galvalume) Steel Sheet:  ASTM A792. 

 
H. Aluminum Sheets:  ASTM B 209 for Alclad alloy 3003 or 3004 temper required to suit 

forming operations. 
 

I. Bolts for Structural Framing:  ASTM A 307 or ASTM A 325 as necessary for design loads 
and connection details. 

 
J. Mastic:  Nonstaining saturated vinyl polymer as recommended by panel manufacturer for 

sealing laps. 
 
2.03 PAINT MATERIALS 
 

A. Shop Primer for Ferrous Metal:  Fast-curing, lead-free, universal primer.  Comply with 
Federal Specifications TT-P-645. 
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B. Shop Primer for Galvanized Metal Surfaces:  Zinc dust- zinc oxide primer.  Comply with 
Federal Specifications TT-P-641. 

 
C. Painted Trim Sheet Metal Surfaces: 

  
1. The paint system shall be applied as follows:  Topcoat shall consist of a primer 

0.20 - 0.25 mil thick and a top coat 0.70 - 0.80 mil thick, for total film thickness of 
1.00 mil.  The reverse coat shall consist of a primer .20 - 0.25 mil thick and a 
wash coat backer 0.30 - 0.40 mil thick, for a total film thickness of 0.50 - 0.65 mil. 

2. Finish system shall conform to all tests for adhesion, flexibility, and longevity as 
specified by the finish supplier. 

 
2.04 STRUCTURAL FRAMING 
 

A. Rigid Frames:  Factory welded, shop painted, built-up "I-beam" shape or open-web type 
consisting of tapered or parallel flange beams and tapered columns with attachment 
plates, bearing plates, and splice members.  Factory drill for field-bolted assembly.  
Provide length of span and spacing indicated. 

 
B. Primary Endwall Framing:  Provide the following frame members fabricated for field-

bolted assembly. 
 

1. Endwall Columns:  Shop-painted, built-up factory-welded "I"-shape or cold-
formed "C" sections, fabricated from 14 gage (0.0747-inch) steel. 

2. Endwall Beams:  Shop-painted "C"-shape roll-formed sections fabricated from 14 
gage (0.0747 inch) steel. 

 
B. Secondary Framing:  Provide the following: 

 
1. Roof Purlins:  16 gage (0.598 inch) shop-painted roll-formed steel "C" or "Z" 

sections. Fabricate purlin spacers from 14 gage (0.0747-inch) cold-formed 
galvanized steel sections.  Purlins to be 8 inches deep. 

2. Eave Struts:  Unequal flanges 16 gage (0.0598 inch) shop-painted roll-formed 
steel "C" sections formed to provide adequate backup for roof panels. 

3. Flange and Sag Bracing:  1-5/8 inch by 1-5/8 inch angles fabricated from 16 
gage (0.0598 inch) shop painted roll formed steel. 

 
D. Wind Bracing:  Provide portal beam wind bracing at rigid frame members.  Use 

manufacturer's standard detail.   
 
E. Bolts:  Provide zinc- or cadmium-plated bolts when structural framing components are in 

direct contact with roofing panels.  In other cases provide shop-painted bolts. 
 

F. Extra Materials:  Furnish 5 percent excess over required amount of nuts, bolts, screws, 
washers, and other required fasteners for each building.  Pack in cartons labeled to 
identify contents and store on site where directed. 

 
G. Shop Painting:  Clean surfaces of loose mill scale, rust, dirt, oil, grease, and other matter.  

Follow procedures of SSPC-SP3 for power-tool cleaning, SSPC-SP7 for brush-off blast 
cleaning, and SSPC-SP1 for solvent cleaning.  Prime framing members with rust-
inhibitive primer. 
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2.05 ROOFING PANELS   
 

A. MAP Ribbed-type panel, 1-1/2 inches high with 36 inches wide coverage and rib spacing 
at 12 inches on center, 26-gage, Galvalume without color coating. Panels, 40 feet and 
less, shall be in one continuous length. 

 
2.06 FLASHING AND TRIM  

 
A. Flashing and trim shall be furnished at eaves, rake, corners, base, framed openings, and 

wherever necessary to seal against the weather and provide a finished appearance.  
Flashing and trim shall be formed in maximum lengths to minimize joints, from 26 gage, 
galvanized steel, ASTM A653 with G90 coating and Kynar 500 (70% PVDF) finish. 
Standard colors from manufacturer’s full range of colors to be selected by Project 
Engineer / MDOT Architect. 

 
2.07 SHEET METAL ACCESSORIES 
 

A. Provide gutters formed in sections not less than 20 feet in length complete with required 
special pieces.  Join sections with riveted and soldered or sealed joints.  Provide required 
expansion joints with cover plate. Provide gutter supports spaced at maximum 48 inches 
on center constructed of same metal as gutters.  Provide aluminum wire ball strainers at 
each outlet.  Gutters shall be, 26-gage, roll formed, galvanized steel, ASTM A653 with 
G90 coating and Kynar 500 (70% PVDF) finish.  Color to match roof fascia and rake.  
Gutters are box-shaped with face profile shaped to match rake trim.  

 
B. Provide downspouts formed full length complete with required special pieces. 

Downspouts shall be, 26-gage, roll formed, galvanized steel, ASTM A653 with G90 
coating and Kynar 500 (70% PVDF) finish.  Color to match roof fascia and rake.   
Downspouts are rectangular-shaped and shall have a 45-degree elbow at the bottom.  
Straps shall be spaced 6 feet on center maximum (minimum of 3 required per 
downspout) and be the same material and finish as downspout.  Strap edges shall be 
rolled or smooth.      

 
 
PART 3 - EXECUTION 
 
3.01 ERECTION 
 

A. Primary Framing:  Erect framing required true to line, plumb, level, rigid, and secure.  
Level base plates to true even plane with full bearing to supporting structures, set with 
double-nutted anchor bolts.  Use non-shrinking grout to obtain uniform bearing and 
maintain level baseline elevation.  Moist-cure grout for 7 days after placement. 

 
B. Purlins:  Use rake or gable purlins with tight-fitting closure channels and fascias. Secure 

purlins to structural framing and hold rigidly to straight line by sag rods. 
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C. Bracing:  Use diagonal angle bracing in roof.  Use movement-resisting frames in lieu of 
sidewall rod bracing. 

 
D. Framed Openings:  Provide shapes of design and size to reinforce openings and carry 

loads imposed, including equipment furnished under electrical Work.  Securely attach to 
building structural frame. 

E. Sheet Metal Accessories:  Install gutters, downspouts, and other accessories for positive 
anchorage to building.  Minimums of 3 straps are required at each downspout, with 
maximum spacing at 6 feet on center. 

 
F. Roofing Panels:  Comply with manufacturers standard instructions and conform to 

standards set forth in the Architectural Sheet Metal Manual published by SMACNA, in 
order to achieve a watertight installation. 

 
1. Install panels in such a manner that horizontal lines are true and level and 

vertical lines are plumb.  Coordinate with electrical so that all penetrations 
through roof occur in flat portion of panel with sufficient space adjacent to 
penetration to be properly flashed and waterproofed. 

2. Attach panels using manufacturer’s standard fasteners, spaced in accordance 
with approved Shop Drawings. 

3. Provide weatherseal under ridge cap.  Flash and seal roof panels at eave and 
rake with rubber, neoprene, or other closures to exclude weather. 

4. Install sealant for preformed roofing panels as specified on approved Shop 
Drawings. 

5. Do not allow traffic on completed roof.  If required, provide cushioned walk 
boards. 

6. Protect installed roof panels and trim from damage caused by adjacent 
construction until completion of installation. 

7. Remove and replace panels or components that are damaged beyond 
successful repair. 

 
3.02 CLEANING AND TOUCH-UP 

 
 A. Clean component surfaces. Touch up abrasions, marks, skips, or other defects to shop-

primed surfaces with same material as shop primer. 
 
 

END OF SECTION 
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SECTION 26 05 10  ELECTRICAL GENERAL REQUIREMENTS  
 

PART 1 - GENERAL 
 
1.01  SCOPE 
 

A. This Division and the accompanying electrical drawings cover furnishing all labor, 
equipment and materials and performing all operations in connection with the installation of 
complete electrical systems as documented. 

 
B. The plans and specifications are considered cooperative and complimentary. 

 
1.02  DEFINITIONS 
 

A. Provide:  furnish, install, connect, test, demonstrate and leave operational. 
 
B. Wiring:  wire or cable installed in raceway with all required boxes, fittings, connectors, etc. 
 
C. Work:  materials completely installed, including the labor involved. 
 
D. Raceway:  Galvanized rigid steel conduit (GRC), Intermediate metal conduit (IMC), 

Electrical metallic tubing (EMT), schedule 40 and 80 Polyvinyl Chloride (PVC), flexible steel 
(FLX), sheathed flexible steel (SLT). 

 
1.03   CODES AND REGULATIONS 

 
A. All work shall comply with all local laws, ordinances and regulations applicable to the 

electrical installation, applicable building codes and with the requirements of the National 
Electrical Code (NEC), Vol. 70 of the N.F.P.A. 

 
B. Where different sections of any of the aforementioned codes and regulations, the 

Specifications and/or the Drawings require different materials, methods of construction, or 
other requirements, the most restrictive shall govern.  In any conflict between a general 
provision and a special provision, the special provision shall govern. 

 
C. Under no circumstances will asbestos, or asbestos related materials, be allowed on this 

project. 
 
D. Communicate with all required utility offices to meet utility schedules and regulations.  

Acquire services to avoid project delays. 
 
1.04  SITE VISIT 
 

A. All interested parties shall visit the site and thoroughly familiarize themselves with the local 
conditions in advance of any project activity. 

 
B. No allowances will be made for lack of knowledge of job conditions. 
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1.05  DRAWINGS AND SPECIFICATIONS 
 

A. The Electrical Drawings are diagrammatic, and are not intended to show the exact location 
of raceways, outlets, boxes, bends, sleeves, couplings or other such elements. 

 
B. The Drawings and Specifications shall both be considered as part of the Contract.  Any 

work or material shown in one and omitted in the other, or which may fairly be implied by 
both or either, shall be provided in order to give a complete job. 

 
C. Should conflicts exist between the Drawings and Specifications, the Specifications shall 

govern. 
 
D. Refer to the Architectural, Structural and Mechanical plans and details for dimensions, and 

fit the work to conform to the details of building construction.  The right is reserved to shift 
any switch, receptacle, ceiling outlet or any other outlet a maximum of 10'-0" from its 
location as shown before it is permanently installed, without incurring additions to the 
Contract in time or cost. 

 
E. All conduit and wiring shown on the Electrical Drawings shall be provided under this 

Division regardless of its function. 
 
1.06  DEVIATIONS 
 

A. No deviations from the drawings and specifications shall be made without the full 
knowledge and consent of the Owner and/or Engineer. 

 
B. If it is found that existing conditions make desirable a modification in requirements covering 

any particular item, report such item to the Owner and/or Engineer for his decision and 
instructions. 

 
 
PART 2 - PRODUCTS 

 
2.01  STANDARDS FOR MATERIALS AND WORKMANSHIP 
 

A. All material shall be new and shall bear the inspection label of Underwriter's Laboratories, 
Inc. (UL). 

 
B. The published standards and requirements of the National Electrical Manufacturer's 

Association (NEMA), the American National Standards Institute (ANSI), the Institute of 
Electrical and Electronic Engineers (IEEE) and the American Society of Testing Materials 
(ASTM) shall govern and apply where applicable. 

 
C. Specified catalog numbers and trade or manufacturers names are intended to describe the 

material, devices, or apparatus desired for type, style and quality.  Similar materials of other 
manufacturers, if of equal quality, capacity or character may be substituted in conformity 
with the provisions of the General Requirements. 

 
D. Where 3 or more manufacturers are named, one of the named manufacturers shall be 

used. 
 
E. Where, in the opinion of the designer, no equal exists then "no equal" will be stated. 
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2.02  SHOP DRAWINGS 
 

A. Shop drawings shall be submitted for the following equipment and items suitably bound. 
 

1. SECTION 26 05 10 
 

a.   Conduit and fittings   c. Nameplates e. Coverplates 
b.   Wire and Cable       d. Receptacles f. Wall switches    
   

2. SECTION 26 24 16 
 

a. Circuit breakers c. Disconnect switches     
b. Panelboards/load centers 

     
3. SECTION 26 50 00 
 

a. Lighting fixtures     
        

2.03  MAINTENANCE AND INSTRUCTION MANUALS  
 

A.  Submit to the Owner and/or Engineer, upon completion of the work, copies of maintenance 
and instruction manuals for equipment provided. 

 
 
PART 3 - EXECUTION 
 
3.01  COORDINATION 
 

A. Before any piping, conduit, outlets, equipment or lighting fixtures are located in any area, 
coordinate the space requirements with all trades.  Such shall be arranged so that space 
conditions will allow all trades to install their work, and will also permit access for future 
maintenance and repair. 

 
B. Piping, ductwork, conduit and equipment installed at variance with the above requirements 

shall be relocated and/or revised to conform with the above requirements without incurring 
additions to the Contract. 

 
C. Coordination of space requirements with all trades shall be performed so that: 
 

1. No piping or ductwork, other than electrical, shall be run within 42" of panelboards, 
switchboards or transformers. 

2. No pipes or ducts that operate at a temperature in excess of 120 degrees F. shall 
be installed nearer than 3" to any electrical conductor. 

 
D. Coordinate with any utility requiring service to any site and include such cost for 

coordination and procurement of service for any building as an absorbed item within the 
submitted bid.  No extra cost shall be allowed for utility expenses.  

 
3.02  PROTECTION OF MATERIALS 
 

A. All conduit and other openings shall be kept protected to prevent entry of foreign matter. 
Fixtures, equipment, and apparatus shall be kept covered for protection against dirt, water, 
chemical or mechanical damage before and during construction. 
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B. The original finish, including shop coat of paint of fixtures, apparatus or equipment that has 
been damaged shall be restored without incurring additions to the Contract in time or price. 

 
3.03  CUTTING AND PATCHING  
 

A.  The Contractor is responsible for all cutting and patching, including escutcheon plates 
where necessary, whether or not such cutting and patching is shown or indicated. 

 
3.04  ACCESS TO ELECTRICAL ITEMS  
 

A.  The contractor is responsible for maintaining access to all concealed electrical equipment, 
apparatus, or devices whether, or not, shown or indicated.  Where access panels are 
required, refer to Owner or Engineer for approved means, methods and appearance. 

 
3.05  TESTS 
 

A. Upon completion of the electrical work, conduct an operating test in the presence of the 
Engineer or his designated representative. 

 
B. The installation shall be demonstrated to operate in accordance with the Contract 

Documents.  Any material or workmanship which does not meet with the approval of the 
Engineer shall be removed, repaired or replaced as directed without incurring additions to 
the Contract in time or cost. 

 
C. Furnish all instructions, tools and personnel required for the test.  Have sufficient tools and 

personnel available to remove panel covers, cover plates, etc., as required for proper 
inspection.  Provide suitable test equipment. 

 
3.06  DEMONSTRATION AND INSTRUCTIONS  
 

A.  Present to the Owner and/or Engineer or his designated representative a physical 
demonstration and oral instructions for proper operation and maintenance of electrical 
equipment and systems installed. 

 
3.07  GUARANTEE  
 

A. All systems and components shall be provided with a one year guarantee from the time of 
final acceptance.  The guarantee shall cover all materials and workmanship.  During this 
guarantee period, all defects in materials and workmanship shall be corrected without 
incurring additions to the Contract. The correction shall include all required cutting, 
patching, repainting, or other work involved, including repair or restoration of any damaged 
sections or parts of the premises resulting from any fault included in the guarantee. 

 
B. In addition to this general guarantee, present to the Owner and/or Engineer any other 

guarantees or warranties from equipment or system manufacturers.  These supplemental 
guarantees or warranties shall not invalidate the general guarantee. 

                               
 

END OF SECTION 
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SECTION 26 05 11  BASIC MATERIALS AND METHODS 
 
 
PART 1 - GENERAL 
 
1.01  DESCRIPTION 
 

A. All work specified in this Section shall comply with the provisions of Section 26 05 10. 
 
 

PART 2 - PRODUCTS 
 
2.01  CONDUIT 
 

A. Galvanized rigid steel conduit (GRC) shall be low carbon, hot-dipped galvanized and to 
meet UL Standards and shall have threaded joints. 

 
B. Intermediate metal conduit (IMC) shall be steel, galvanized to meet UL Standards and shall 

have threaded joints. 
 
C. Electrical metallic tubing (EMT) shall be mild steel, electrically-welded and galvanized. 
 
D. Plastic conduit (PVC) shall be schedule 40 or 80 PVC heavy wall type.  
 
E. Flexible metal conduit (FLX) shall be flexible steel conduit tubing and shall meet 

Underwriters Laboratories Standard for Flexible Steel Conduit. 
 
F. Steel conduit approved manufacturers are Allied, Southwire, Triangle, Republic, Wheatland 

and Pittsburg. 
 
G. PVC conduit approved manufacturers are Carlon, Triangle, and Johns-Manville. 

 
2.02  CONDUIT FITTINGS 
 

A. GRC and IMC conduit fittings shall be zinc-coated, ferrous metal and taper threaded type. 
  
B. EMT connectors shall be galvanized compression type. Set screw type shall not be 

allowed. 
 
C. PVC fittings, elbows and cement shall be produced by the same manufacturer.  All joints 

shall be solvent welded in accordance with the manufacturer's recommendations. 
 
D. Conduit connections to panels with specific grounding requirements, shall have grounding 

wedge lugs between the bushing and the box or locknuts designed to bite into the metal. 
 
E. Each conduit end shall be provided with either an insulated throat connector or separate 

locknut and insulated bushing.  Bushing shall be installed before any wire is pulled. 
 
F. Conduit fittings and connectors approved manufacturers are Raco, Steel City, O.Z Gendy, 

Thomas & Betts, Efcor and Appleton. 
 
G. Expansion fittings shall be provided in all conduit which crosses an expansion joint either in, 

across, or through same. 

165



 Project No. BWO-1185-41(001) 502259 
 Project No. BWO-5189-51(001) 502259 
 Project No. BWO-5190-51(001) 502259 
 Project No. BWO-7136-57(001) 502259 
   

MDOT – 1st District – Lee 26 05 11-2 Basic Materials & Methods 
MDOT – 5th District – Newton 
MDOT – 7th District – Pike 

2.03  CONDUCTORS  
 

A.  Conductors shall be copper of 98 percent conductivity, 600 volt insulation.  Sizes specified 
are AWG gauge for No. 4/0 and smaller and circular mils (MCM) for all sizes larger than 
No. 4/0.  Conductors No. 10 and smaller shall be solid or stranded and type "THHN" or 
THWN" insulation.  No. 8 and larger shall be stranded and type "THHN" or "THWN" 
insulation.   

 
2.04  OUTLETS 
 

A. Outlet boxes and covers shall be of such form and dimensions as to be adapted to their 
specified usage, locations, size and quantity of conduit, and size and quantity of conductors 
entering the boxes.  In special "Fire Rated" partitions, outlets shall comply with ASTM 
No. E119. 

 
B. Flush ceiling outlets for surface or pendant mounted lighting fixtures shall be one-piece      4 

inches square or octagonal pressed steel boxes.  Steel boxes shall be used with all steel 
conduit and type AC or MC cable.    

  
C. Junction boxes and all outlets not indicated as containing wiring devices or lighting fixtures 

shall have covers.    
 
D. Outlet boxes exposed to the weather and outlet boxes for vaportight lighting fixtures and 

devices shall be of cast corrosion resistant type.  This includes ALL un-enclosed sheds. 
 
E. Outlet box approved manufacturers are Appleton, Raco, Steel City or Crouse-Hinds. 

 
2.05  DISCONNECT SWITCHES 
 

A. Disconnect switches shall be "heavy-duty" type enclosed switches of quick-make, quick-
break construction.  Switches shall be horsepower rated for 600 volts AC as required.  Lugs 
shall be UL listed for copper and aluminum cable. 

 
B. Padlocking provisions shall be provided for padlocking in the "Off" position. 
 
C. Switches shall be furnished in NEMA I General Purpose enclosure unless noted otherwise. 

 Switches located on the exterior of the building or in "wet" locations shall have NEMA 3R 
enclosures. 

 
D. Fused disconnect switches shall have rejection type fuse clips with dual element, current 

limiting fuses of rating shown. 
 
2.06  NAMEPLATES 
 

A.  Nameplates shall have 3/8 inch high engraved letters, white core laminated bakelite with 
black finish for 120/240V. 

 
2.07  WALL SWITCHES 
 

A. Wall switches shall be plastic, totally enclosed, quiet type, self-grounding, 120-277 volts 
and 20A rating. 

 
 1. Single Pole:     Hubbell No. 1221 
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B. Color shall be brown or as selected by owner's representative. 
 
C. Comparative switches by Arrow Hart, Leviton, Bryant, or Sierra are acceptable as equal. 
 
D. Flush motor switches shall have a red pilot light and overload protection for fractional 

horsepower motors. 
 
2.08  RECEPTACLES 
 

A. Duplex receptacles shall be plastic, two-pole, three wire, self-grounding, side wired, 
125 volts and 20A rating.  Hubbell No. 5362 Series.  Isolated ground type to be Hubbell No. 
IG-5262 Series.  GFCI type to be Hubbell No. GF-5362 Series. 

 
B. Single receptacles shall be two-pole, three wire, self-grounding, side wired, 125 volts and 

20A rating, Hubbell No. 5361 Series.   
 
C. Color shall be brown or as selected by Owner's representative. 
 
D. Comparative devices by Arrow-Hart, Leviton, Bryant, or Sierra are acceptable as equal. 

 
2.09  COVERPLATES 
 

A. Coverplates for flush mounted devices in all areas shall be steel standard size or as 
selected by owner's representative. 

  
B. Coverplates for exterior, or open shed, receptacles shall be self closing, die cast aluminum. 

 
2.10  FUSES 
 

A. Provide all fuses.  All fuses shall be of the same manufacturer.  All fuses shall be of the 
high interrupting rating (200,000 Amps), current limiting type and manufactured by 
Bussmann or an approved equal.  Fuses shall be provided for each fuse cutout and the 
specified quantity of fuses shall be furnished for spares. 

 
B. Circuits 0 to 600 ampere shall be protected by rejection type, current limiting BUSSMANN 

LOWPEAK Dual Element Fuses LPN-RK (250 volts) or LPS-RK (600 volts). All dual-
element fuses shall have separate overload and short-circuit elements. Fuse shall 
incorporate element having a 284 degree F. melting point alloy and shall be independent of 
the short-circuit clearing chamber.  The fuse must hold 500 percent of rated current for a 
minimum of 10 seconds and be listed by Underwriter's Laboratories, Inc., with an 
interrupting rating of 200,000 amperes RMS symmetrical.  The fuses shall be UL Class 
RK-1. 

 
C. Furnish and turn over to the Owner a minimum of one (1) set of spare fuses (set consisting 

of three fuses) for each type and rating of fuse used.  When the number of fuse sets of the 
same type and rating actually installed exceeds five (5) sets, furnish an additional spare set 
of fuses for each five (5) or fraction thereof. 
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PART 3 - EXECUTION 
 
3.01  CONDUIT: 
 

A. Rigid steel shall be used for service entrance and all feeders and branch circuits where 
exposed to damage. 

  
B. Schedule 40 PVC may be used for all underground feeders, service entrance conductors 

when encased in 4" of concrete on all sides, or under the lowest floor slab.  Schedule 80 
PVC may be used for the feeder when buried at a depth of more that 36 inches. 

 
C. Type AC or MC cable may be used for concealed lighting and receptacle circuits 

(Contractor's option). 
 
D. Conduit shall be continuous from outlet to outlet, from outlet to cabinet, junction box and 

pull box.  Conduit shall enter and be secured to all boxes, etc., in such a manner that each 
system will be electrically continuous from service to all outlets.  All conduit from cabinets 
and junction boxes shall terminate in approved outlet boxes or conduit fittings.  Conduit 
connections to any box which has no threaded hub shall be double locknutted. 

 
E. Provide junction boxes or pull boxes where shown and where necessary to avoid excessive 

runs or too many bends between outlets.  The conduit sizes shown may be increased if 
desired to facilitate the pulling of cables. 

 
F. Install exposed conduit parallel with or at right angles to the building walls and support from 

walls or ceilings at intervals required by Code with approved galvanized iron clamps or 
hangers.    

 
G. Minimum size conduit for branch circuits shall not be smaller than 1/2".  Home runs shall 

extend from outlets shown to panel designated.  Home runs shown shall not be combined.  
Home run conduit shall not be smaller than 3/4". 

 
H. At couplings, conduit ends shall be threaded so that they meet in the coupling.  Right and 

left hand couplings shall not be used; conduit couplings of the Erikson Type shall be used 
at locations requiring such joints. 

 
I. All conduit for future use and for telephone data or TV wire shall be left with No. 16 gauge 

wire or approved pull cord pulled in them. 
 
J. Expansion fittings shall be installed in all conduit which pass through expansion joints. 
 
K. Provide non-hardening elastic type duct seal compound, Neer No. DC, 3M Co. "Scotchfil", 

or Gardner Bender duct seal, for each conduit entering the building from outside and for 
each conduit passing from one space into another which is normally at a lower temperature. 

 
L. Provide watertight conduit hubs on conduit terminating in a box or cabinet exposed to the 

weather. 
 
M. Space in sleeves or around conduit that pass through fire resistive or fire rated walls, 

partitions, floors or ceilings shall be closed by packing with an unlabeled fire resistive 
material that will maintain the rating of the barrier penetrated. 
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3.02  FLEXIBLE CONDUIT 
 

A. PVC extruded cover flexible conduit shall be used in making short flexible connections to 
rotating or vibrating machinery or equipment.  The flexible conduit at these locations shall 
be as short as possible, but shall have a minimum length of 12". 

 
B. A green stranded bonding jumper shall be installed outside of all flexible conduit that 

extends directly from a non-flex conduit to a rotating or vibrating machine.  Where a junction 
box is used, the green stranded bonding jumper shall be installed inside the flexible conduit 
and attached to the junction box and to the machine.  When the bonding jumper is installed 
outside of the flexible conduit, plastic wire straps shall be used 6" O.C. to secure the jumper 
to the flexible conduit. 

 
3.03  CONDUIT PROTECTION 
 

A. All conduit installed in the ground either outside or beneath the building (with the exception 
of exterior lighting circuits), shall be encased in 4 inches of concrete on all sides.  Concrete 
shall be a minimum of 3000 P.S.I. mix.  All threaded joints in rigid conduit that is encased in 
concrete shall have a U.L. listed joint compound applied.  Where conduit inside the building 
is installed below the floor slab, the vapor barrier shall be run below the conduit concrete 
encasement.  Conduit installed in any slab, where permitted above, shall be above the 
bottom steel and below the top steel.  No conduit shall be spaced less than 3 inches apart. 

 
B. Conduit shall be secured in place and protected where necessary to prevent damage to 

work during construction.  The ends of all conduit shall be plugged to avoid filling with any 
foreign matter.  All conduit shall be blown out and swabbed clear of water and trash prior to 
pulling wire. 

 
C. Provide identifying marker tape the entire length of each conduit installed in the ground 

outside the building.  The tape shall be constructed of inert polyethylene, resistant to acids, 
alkalis, etc., in the soil, and shall be a minimum 4 mil thickness.  The tape shall be yellow,  
6 inches wide, and shall have the words, "CAUTION - ELECTRIC LINE BURIED BELOW," 
imprinted with contrasting permanent ink.  The imprint shall repeat itself for the entire length 
of the tape.  The tape shall be buried at a maximum of 18 inches below finished grade, 
above a portion of the earth fill. 

 
3.04  WIRING 
 

A. All conductors shall be installed in conduit.  No conductors shall be pulled into the conduit 
until the conduit system is complete. 

 
B. Conductors shall be continuous from outlet to outlet and from outlet to junction box or pull 

box.  All splices and joints shall be carefully and securely made to be mechanically and 
electrically solid with pressure type connectors.  Where connection is made to any terminals 
of more than 30 amperes capacity and where conductors larger than No. 10 AWG are 
connected to any terminal, copper terminal lugs shall be bolted to the conductors.  Where 
multiple connections are made to the same terminal, individual lugs for each conductor 
shall be used.   

 
C. Each conduit shall have a minimum of two (2) conductors pulled in unless that particular 

conduit is noted as being for systems other than electrical circuitry and/or future use or 
unless noted otherwise. 
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D. Conductors for lighting and receptacle circuits shall have color coded jackets.  The wiring 
shall be color coded with the same color used with its respective phase throughout the 
entire job as follows: 

 
1. 120/240 Volt System: 
 a. Phase A - Black  
 b. Phase B – Red 
 c. Neutral – White 
 d. Ground - Green 

 
E. The feeder and service entrance conductors shall be color coded by the use of colored 

plastic tape applied within 6" of each conductor end. 
 
F. Branch circuit conductors shall not be smaller than No. 12 AWG and where the home run 

from center of load exceeds 100'-0", the conductors from home run outlet to panel shall be 
No. 10 AWG minimum. 

 
G. For branch circuits terminating in outlet without device, leave minimum of 12 inches of slack 

wire coiled for connection of equipment. 
 
H. All conductors shall be identified with proper circuit numbers at terminals, junction boxes 

and at panelboards within 6 inches of conductor ends. 
 
I. Stranded conductors, No.10 and smaller, shall be terminated at screw type terminals with 

fork type insulated wire terminals applied with manufacturer's tool. 
 
J. Conductor sizes are generally indicated in schedules and riser diagrams, otherwise follow 

rules of N.E.C. 
 
3.05  OUTLETS 
 

A. Provide galvanized steel or cast type boxes for all outlets. 
 
B. Where outlet boxes are used to support lighting fixtures, the outlet box shall be anchored to 

the structural members of the building per NEC 370-13. 
 
C. Outlet boxes shall be flush mounted unless they are specifically shown as being used with 

exposed conduit or are located above a ceiling. 
 
D. Where outlets are supplied from conduit run in or below floor slabs, the conduit shall be 

stubbed up at the location shown and the wall built up around the conduit. 
E. Where outlets are shown as being adjacent and different mounting heights are specified for 

each, they shall be mounted one directly over the other, on the centerline of the group. 
 
3.06  NAMEPLATES 
 

A. Provide specified nameplates on the panels and disconnect switches.  
 
B. Nameplates for surface mounted equipment shall be installed on the exterior of equipment 

with sheetmetal screws.    
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3.07  WALL SWITCHES AND RECEPTACLES  
 
A.  Where more than one device is indicated at a location, the devices shall be gang-mounted 

in combined multi-gang boxes and covered jointly by a common coverplate.  Provide 
barriers as required by the devices and voltages being used. 

 
3.08  COVERPLATES 
 

A. All junction boxes, outlet boxes, multi-gang switch boxes, utility boxes, etc., shall be 
covered with a coverplate.  The coverplate shall be a finished plate as specified unless 
designated otherwise. 

 
B. Coverplates shall be mounted vertically unless designated otherwise. 

 
3.09  GROUNDING 
 

A. Ground connections shall be in accordance with the 1996 National Electrical Code. 
 

1. Provide a grounding electrode system consisting of a minimum of three (3) copper 
weld rods, 3/4 inch by 10'-0", driven 24 inches below grade a minimum of 72 inches 
apart in the form of an equilateral triangle, bonded together with No. 4/0 
conductors.  Install rods a minimum of 36 inches clear of foundation walls to effect  
the building ground.  If the resistance to ground exceeds 25 ohms, additional rods 
shall be driven and bonded together until a reading of 25 ohms or less to ground is 
obtained.  After completion of the grounding system, measure the system ground 
resistance with a "Megger Earth Tester".  Submit directly to the Engineer two (2) 
copies of each test report certified by the testing technician and the Engineer's 
representative. 

2. Extend from the electrodes to the main service disconnect with a No. 4/0 copper 
insulated ground conductor in a 1 inch conduit and connect to the neutral bar, 
housing and frame. 

3. All ground clamps shall be equipped with compression type cable lugs independent 
of the compression device clamping the pipe or rod. 

4. All steel conduit entering the main service disconnect shall have threaded conduit 
insulated grounding bushings.  All bushings shall be bonded together and bonded 
to the main grounding bus with a No. 4 bare conductor. 

 
B. Provide an insulated green bonding jumper from the grounding lug of all receptacles to a 

clip or a sheet metal screw in the outlet box.  The ground wire installed behind the device 
mounting screws will not be acceptable. 

  
C. All branch circuits shall include a green insulated ground wire sized per NEC or as shown 

connected to each device and outlet box on the circuit and to the panelboard ground bus.  
Multiple wire branch circuits with common neutral require only one ground wire.  The 
number of wires shown on the drawings does not include this ground wire. 

 
3.10  CORING, CUTTING AND PATCHING 
 

A. Set sleeves for conduit accurately before the concrete floors are poured, or set boxes on 
the forms so as to leave openings in the floors in which the required sleeves can be 
subsequently located.  Fill in the voids around the sleeves with concrete. 
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B. Should the performance of this preliminary work be neglected and should cutting be 
required in order to install conduit, then the expense of the cutting and restoring of surfaces 
to their original conditions shall be accomplished without incurring additions to the Contract. 

 
3.11  EQUIPMENT ANCHORING  
 
 A.  All items of electrical equipment, such as switchboards, panelboards, etc., shall be securely 

anchored to the building structure. The anchoring shall be accomplished by utilizing a 
minimum size of 3/8 inch steel anchor bolts in the structure and to the item of equipment.  A 
minimum of two (2) anchor bolts shall be provided on each side of each item of equipment 
with the following exceptions: 
 
1. Exception No. 1: If the equipment manufacturer includes more than two (2) anchor 

holes per side in the base or base frame of the equipment item, then there shall be 
one anchor for each anchor hole. 

2. Exception No. 2: If the equipment manufacturer recommends a particular quantity 
greater than two (2) per side, then that quantity of anchors shall be provided. 

 
 

END OF SECTION 

172



 Project No. BWO-1185-41(001) 502259 
 Project No. BWO-5189-51(001) 502259 
 Project No. BWO-5190-51(001) 502259 
 Project No. BWO-7136-57(001) 502259 
 

MDOT – 1st District – Lee 26 24 16-1 Panelboards 
MDOT – 5th District – Newton 
MDOT – 7th District – Pike 

SECTION 26 24 16  PANELBOARDS 
 
 
PART 1 - GENERAL 
 
1.01  DESCRIPTION 
 

A. All work specified in this Section shall comply with the provisions of Section 26 05 10. 
 
B. Provide a complete electrical distribution system.  The system shall include the secondary 

service entrance, feeders,   panelboards, contactors, etc., to provide a complete system. 
  
C. Shop drawings for equipment specified in this Section shall show that all specified 

requirements have been incorporated. 
  
1.02  ELECTRICAL SERVICE 
 

A. The contractor shall provide the required conduit and/or weatherheads.    
 
B. The contractor shall provide ground rods, ground cables, and ground wires, so as to 

provide a complete grounding system as per NEC 250. 
 
C. The secondary service to the building shall be 120/240 volts, single phase, 3 wire, 60 Hertz 

AC.  Provide all conduit and wire as specified.   
 
 

PART 2 - PRODUCTS 
 
2.01  BRANCH CIRCUIT PANELBOARDS (LOAD CENTERS) 
 

A. Panelboards (panels) shall be general purpose enclosures and shall be surface mounted. 
Panels shall be of the automatic circuit breaker type, factory assembled by the 
manufacturer of the circuit breakers.  Panels shall be for the voltage indicated with the 
quantity of poles and ampacity of circuit breakers shown. 

 
B.  Boxes and trim shall be made from code gauge steel.  Boxes shall be of sufficient size to 

provide a minimum gutter space of 4 inches on all sides.  Boxes shall be minimum 20 
inches width and 5-3/4 inches depth. 

 
C. Hinged door covering all device handles shall be included in all panel trim.  Doors shall 

have flush-type cylinder lock and catch, except that doors over 48 inches in height shall 
have auxiliary fasteners at top and bottom of door in addition to flush-type cylinder lock and 
catch.  Door hinges shall be concealed.  All locks shall be keyed alike.  Directory frame and 
card having a transparent cover shall be furnished with each panel door. 

 
D. Provide panels/centers with NEMA 3R rating for sheds that are not enclosed. 
 
E. All exterior and interior steel surfaces of the trim shall be cleaned and finished with gray 

paint over a rust-inhibiting phosphatized coating. 
 

F. All interiors shall be completely factory assembled with protective devices, wire connectors, 
and shall be so designed that devices may be changed without machining, drilling or 
tapping. 
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G. Interiors shall be so designed that devices can be replaced without disturbing adjacent units 
and without removing the main bus connectors. 

 
H. Bus bars for the mains shall be copper sized in accordance with U.L. Standards.  Full size 

bars shall be included.  Bus bar taps for panels with single pole branches shall be arranged 
for sequence phasing of the branch circuit devices. 

 
I. Phase bussing shall be full height without reduction.  Cross and center connectors shall be 

of the same material as the bus. 
 
J. The neutral bus shall utilize set-screws to bond the neutral wire to the neutral bus through 

holes drilled in the neutral bar.  A sheet copper neutral bus utilizing flathead screws to hold 
the neutral wires will not be acceptable. 

 
K. Spaces for future devices shall be included as indicated and shall be bussed for the 

maximum rated device that can be fitted into them. 
 
L. All circuit breakers shall be manually operated, thermal-magnetic, automatic, of the 

ampacity and poles as indicated.  They shall be quick-make, quick-break, both on manual 
and automatic operation.  Breakers shall be over-the-center toggle operating type, with the 
handle going to a position between ON and OFF to indicate automatic tripping.  All 
multi-pole breakers shall have internal common trip.  Breakers shall have a minimum of 
10,000 RMS symmetrical amperes interrupting capacity unless designated otherwise.  The 
breakers furnished shall be determined by the specifications and by the minimum U.L. 
labeled RMS symmetrical amperes interrupting capacity at circuit voltage.  All circuit 
breakers shall be bolted on or Square D I-Line and rigidly braced. 

  
M. Each panel as a complete unit shall have a short-circuit current rating equal to or greater 

than the equipment rating indicated. 
 
N. Panels shall be as manufactured by ITE/Siemens, Square D, GE or Cutler-Hammer 

 
 
PART 3 - EXECUTION 
 
3.01  INSTALLATION: 
 

A. Provide a typewritten directory under plastic for all panelboards with spares marked in 
pencil. 

 
B. Provide all necessary hardware to level and secure the switchgear as required by the 

manufacturer's instructions.  Make all electrical connections for supply and load circuits and 
leave in operating condition. 

 
C. Clean enclosure of all switchgear of all foreign matter, including dust. 

 
 

END OF SECTION 
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SECTION 26 50 00  LIGHTING 
 
 
PART 1 - GENERAL 
 
1.01   DESCRIPTION 
 

A. All work in this Section shall comply with the provisions of Section 26 05 10. 
 
B. Provide all lighting fixtures and lamps as specified herein and as shown. 
 
C. All lamps shall be operating at the time of the final inspection. 
 
D. Confirm exact locations of all lighting fixtures.  
 
E. Confirm all ceiling types before ordering lighting fixtures. 
 
F. Each lighting fixture shall have been tested and certified for proper operation by the fixture 

manufacturer for the type mounting on which it is installed.  
 
G. Lamps and ballasts shall be compatible. 

 
 
PART 2 - PRODUCTS 
 
2.01  LAMPS 
 

A. The  type lamps shall be as specified with each lighting fixture and shall be suitable for use 
in the fixture for which it is specified. 

 
 1. Equal lamps by General Electric, Phillips / Westinghouse, Sylvania / Osram, or  

Venture will be acceptable.   
 
B. T5HO linear fluorescent lamps shall be 4100K / 85 CRI, and have an operating temperature 

range of minus 4 degrees F to 140 degrees F. 
 
C. High Intensity Discharge (HID) lamps shall be the voltage and type specified in the lighting 

fixture schedule. 
 
2.02  BALLASTS 
 

A. Provide ballasts of the proper voltage rating to match the circuit voltage from which the 
units are supplied. 

 
B. Ballast for T5HO fluorescent lamps shall be electronic, program start, high power factor with 

<10% THD.  
 
C. Ballasts for High Intensity Discharge (HID) lamps shall be Constant Wattage 

Autotransformer (CWA) type or equal type with 90% minimum power factor. 
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2.03 DIFFUSERS  

 A.  All wraparound lenses shall be virgin acrylic, one-piece and injection molded. 
 
2.04  LIGHT FIXTURE TYPES 
  

A. Each lighting fixture shall have a manufacturer's label affixed and shall comply with the 
requirements of all authorities having jurisdiction. 

 
B. The lighting fixtures that are indicated by the letters shall be as indicated on the Lighting 

Fixture Schedule. 
 

 
PART 3 - EXECUTION 
 
3.01  SUPPORT OF LIGHTING FIXTURES 
 

A. All lighting shall be supported from the building structure.  The fixtures shall be supported in 
a manner that will insure the fixture weight being equally distributed from each support and 
the fixture remaining in a level position. 

 
B. Pendant mounted HID fixtures shall be chain hung from structure.  

 
 
 END OF SECTION 

176



 Project No. BWO-1185-41(001) 502259 
Project No. BWO-5189-51(001) 502259 
Project No. BWO-5190-51(001) 502259 
Project No. BWO-7136-57(001) 502259 

 

MDOT – 1st District – Lee 31 23 11 - 1 Excavation, Filling, and Grading for Bld’g 
MDOT – 5th District – Newton 
MDOT – 7th District – Pike 

SECTION 31 23 11   EXCAVATION, FILLING AND GRADING FOR BUILDING  
 
 
PART 1 - GENERAL.  
 
1.01 SECTION INCLUDES   
 

A. The extent of excavation, filling and grading is shown on the Drawings.  Preparation of 
subgrade for building slabs is included as part of this Work.  Backfilling of trenches within 
the building lines is included as part of this Work.   

 
1.02  RELATED SECTIONS 
 

A. Section 01 45 29 – Testing Laboratory Services. 
 
1.03 SUBMITTALS   
 

A. Notification shall be provided to Project Engineer indicating source of borrow material in 
advance of start of Work and certification provided that proposed soil material is 
satisfactory for specified use. 

 
1.04 QUALITY ASSURANCE  
 

A. Perform excavation Work in compliance with applicable requirements of governing 
authorities having jurisdiction. 

 
B. Compaction density shall be 95 percent of the maximum dry density value as determined 

by ASTM D 698 (Standard Proctor Test) of AASHTO T-99. 
 

C. Soils compaction control tests shall be performed as specified herein and under Section 
01455-Testing Laboratory Services.  Stability is defined as absence of significant yielding 
or pumping of soils under compaction effort. 

 
D. Number of Tests:  Make test(s) in accordance with AASHTO T-99 for each class of 

material.  Make in-place density tests in accordance with AASHTO T-238 (Nuclear 
Method) for density tests, as the fill and backfill work progresses.  At least one test per lift 
of any isolated portions and each footing. 

 
E. Work on Non-Tested Areas:  Placing permanent construction over fill that has not been 

tested and approved may require removal of permanent Work, recompacting the fill and 
replacing the Work at no additional cost to the Owner. 

 
1.05 EXISTING UTILITIES 
 

A. Locate existing underground utilities in the areas of Work.  If utilities are to remain in 
place, provide adequate means of protection during earthwork operations. Should 
uncharted, or incorrectly charted, piping or other utilities be encountered during 
excavation, consult the Utility Owner immediately for directions.  Cooperate with Owner 
and utility companies in keeping respective services and facilities in operation.  Repair 
damaged utilities to satisfaction of utility owner.  
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B. Do not interrupt existing utilities serving facilities occupied and used by Owner or others 
except when permitted in writing by Project Engineer and then only after acceptable 
temporary utility services have been provided.  Demolish and completely remove from 
site existing underground utilities indicated “To Be Removed”.  Coordinate with utility 
companies for shut off of services if lines are active. 

 
1.06 PROTECTION OF PERSONS AND PROPERTY   
 

A. Barricade open excavations occurring as part of this Work and post with warning lights.  
Operate warning lights as recommended by authorities having jurisdiction.  Protect 
structures, utilities, and other facilities from damage caused by settlement, lateral 
movement, undermining, washout and other hazards created by earthwork operations.  

 
1.07 USE OF EXPLOSIVES   
 

A. The use of explosives is not permitted. 
 
 
PART 2 - PRODUCTS  
 
2.01 BACKFILL AND FILL  
 

A. Select fill shall be an approved select material free from trash, debris, stones larger than 
3 inches, roots and other organic matter. 

 
2.02 GRANULAR FILL  
 

A. Below existing natural grade line:  Sandy clay with a liquid limit less than 45 and PI in 
range of 10 to 22, or clayey sand with PI not less than 7 and liquid limit not greater than 
35. 

 
B. Above existing natural grade under slabs and footings:  Silty or sandy clay as above or 

clayey-sand with LL less than 35 and PI of 3 to 15. 
 
 
PART 3 - EXECUTION  
 
3.01 INSPECTION   
 

A. Examine the areas and conditions under which excavating, filling, and grading are to be 
performed and notify the Contractor, in writing of conditions detrimental to the proper and 
timely completion of the Work.  Do not proceed with the Work until unsatisfactory 
conditions have been corrected in an acceptable manner.  

 
3.02 EXCAVATION 
 

A. Excavation consists of removal and disposal of material encountered when establishing 
required grade elevations. 
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B. Earth excavation includes removal and disposal of pavements and other obstructions 

visible on ground surface, underground structures and utilities indicated to be demolished 
and removed, material of any classification indicated in data on subsurface conditions, 
and other materials encountered that are not classified as rock excavation or 
unauthorized excavation.  

 
C. Unauthorized excavation consists of removal of materials beyond indicated subgrade 

elevations or dimensions without specific direction of Project Engineer.  Unauthorized 
excavation, as well as remedial Work directed by the Project Engineer, shall be at the 
Contractor's expense.  Under footings, foundation bases, or retaining walls, fill 
unauthorized excavation by extending the indicated bottom elevation of the footing or 
base to the excavation bottom, without altering required top elevation.  Lean concrete fill 
may be used to bring elevations to proper position, when acceptable to Project Engineer.  

 
D. Elsewhere, backfill and compact unauthorized excavations as specified for authorized 

excavations of same classification, unless otherwise directed by Project Engineer. 
 

E. Additional Excavation:  When excavation has reached required subgrade elevations, 
notify the Project Engineer who will make an inspection of conditions.  If unsuitable 
bearing materials are encountered at the required subgrade elevations, carry 
excavations deeper and replace the excavated material as directed by the Project 
Engineer.  Removal of unsuitable material and its replacement as directed will be paid on 
the basis of contract conditions relative to changes in work. 

 
F. Stability of Excavations. Slope sides of excavations to comply with local codes and 

ordinances having jurisdiction.  Shore and brace where sloping is not possible because 
of space restrictions or stability of material excavated.  Maintain sides and slopes of 
excavations in a safe condition until completion of backfilling. 

 
G. Shoring and Bracing:  Provide materials for shoring and bracing, such as sheet piling, 

uprights, stringers and cross braces, in good serviceable condition.  Establish 
requirements for trench shoring and bracing to comply with local codes and authorities 
having jurisdiction.  Maintain shoring and bracing in excavations regardless of time 
period excavations will be open.  Carry down shoring and bracing as excavation 
progresses. 

 
H. Dewatering:  Prevent surface water and subsurface or groundwater from flowing into 

excavations and from flooding project site and surrounding area.  Do not allow water to 
accumulate in excavations. Remove water to prevent softening of foundation bottoms, 
undercutting footings, and soil changes detrimental to stability of subgrade and 
foundations.   

 
1. Provide and maintain pumps, well points, sumps, suction and discharge lines, 

and other dewatering system components necessary to convey water away from 
excavations. 

2. Convey water removed from excavations and rainwater to collecting or run-off 
areas.  Establish and maintain temporary drainage ditches and other diversions 
outside excavation limits for each structure. Do not use trench excavations as 
temporary drainage ditches. 
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3.03 MATERIAL STORAGE   
 

A. Stockpile satisfactory excavated materials where directed, until required for backfill or fill.  
Place, grade and shape stockpiles for proper drainage.  Locate and retain soil materials 
away from edge of excavations.  Dispose of excess soil material and waste materials as 
herein specified.   

 
3.04 EXCAVATION FOR STRUCTURES   
 

A. Conform to elevations and dimensions shown within a tolerance of plus or minus 0.10 
feet, and extending a sufficient distance from footings and foundations to permit placing 
and removal of concrete formwork, installation of services, other construction, and for 
inspection.  In excavating for footings and foundations, take care not to disturb bottom of 
excavation.  Excavate by hand to final grade just before concrete reinforcement is 
placed.  Trim bottoms to required lines and grades to leave solid base to receive 
concrete.  

 
3.06 EXCAVATION FOR TRENCHES    
 

A. Dig trenches to the uniform width required for the particular item to be installed, 
sufficiently wide to provide ample working room.  Excavate trenches to the depth 
indicated or required.  Carry the depth of trenches for piping to establish the indicated 
flow lines and invert elevations.   Beyond the building perimeter, keep bottoms of 
trenches sufficiently below finish grade to avoid freeze-ups.   

 
B. Grade bottoms of trenches as indicated, notching under pipe bells to provide solid 

bearing for the entire body of the pipe.  Backfill trenches with concrete where trench 
excavations pass within 18 inches of column or wall footings and which are carried below 
the bottom of such footings, or which pass under wall footings.  Place concrete to the 
level of the bottom of adjacent footings. 

C. Do not backfill trenches until tests and inspections have been made and backfilling 
authorized by the Project Engineer.  Use care in backfilling to avoid damage or 
displacement of pipe systems. 

 
3.07 COLD WEATHER PROTECTION   
 

A. Protect excavation bottoms against freezing when atmospheric temperature is less than 
35 degrees F. 

 
3.08 COMPACTION   
 

A. Control soil compaction during construction providing minimum percentage of density 
specified for each area classification.   

 
B. Building Slabs:  Compact top 12 inches of subgrade and each layer of backfill or fill 

material at 95 percent maximum dry density.  
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3.09 MOISTURE CONTROL   
 

A. Where subgrade or layer of soil material must be moisture conditioned before 
compaction, uniformly apply water to surface of subgrade, or layer of soil material, to 
prevent free water appearing on surface during or subsequent to compaction operations.  
Remove and replace, or scarify and air dry, soil material that is too wet to permit 
compaction to specified density. 

3.10 BACKFILL AND FILL   
 

A. Place acceptable soil material in layers to required subgrade elevations, for each area 
classification listed below. 

 
B. Under buildings use sub-base material, or satisfactory excavated or borrow  material, or 

combination of both.  Backfill excavations as promptly as work permits, but not until 
completion of the following: 

 
1. Acceptance by Project Engineer of construction below finish grade including, 

where applicable, dampproofing, waterproofing, and soil treatment. 
2  Inspection, testing, approval, and recording locations of underground utilities.  
3. Removal of concrete formwork, shoring and bracing, and backfilling of voids with 

satisfactory materials.  
4. Removal of trash and debris. 

 
3.11 GROUND SURFACE PREPARATION   
 

A. When existing ground surface has a density less than that specified under "Compaction" 
for the particular area classification, break up the ground surface, pulverize, moisture 
condition to the optimum moisture content, and compact to required depth and 
percentage of maximum density. 

 
3.12 PLACEMENT AND COMPACTION   
 

A. Place backfill and fill materials in layers not more than 8 inches in loose depth for 
material compacted by heavy compaction equipment, and not more than 4 inches in 
loose depth for material compacted by hand-operated tampers. 

 
B. Before compaction, moisten or aerate each layer as necessary to provide the optimum 

moisture content.  Compact each layer to required percentage of maximum dry density 
for each area classification.  Do not place backfill or fill material on surfaces that are 
muddy, frozen, or contain frost or ice. 

 
C. Place backfill and fill materials evenly adjacent to structures, to required elevations.  Take 

care to prevent wedging action of backfill against structures by carrying the material 
uniformly around structure to approximately same elevation in each lift. 

 
3.13 GRADING   
 

A. Uniformly grade areas within limits of grading under this section, including adjacent 
transition areas.  Smooth finished surface within specified tolerances, compact with 
uniform levels or slopes between points where elevations are shown, or between such 
points and existing grades. 
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B. Grading Outside Building Lines:  Grade areas adjacent to building lines to drain away 
from structures and to prevent ponding.  Finish surfaces free from irregular surface 
changes, and as follows:  

 
C. Grading Surface of Fill Under Building Slabs:  Grade smooth and even, free of voids, 

compacted as specified, and to required elevation.  Provide final grades within a 
tolerance of 1/2 inch when tested with a 10-foot straightedge. 

 
3.14 COMPACTION   
 

A. After grading, compact subgrade surfaces to the depth and percentage of maximum 
density for each area classification. 

 
3.15 MAINTENANCE 
 

A. Protect newly graded areas from traffic and erosion.  Keep free of trash and debris.  
Repair and re-establish grades in settled, eroded, and rutted areas to specified 
tolerances. 

 
B. Reconditioning Compacted Areas:  Where subsequent construction operations or 

adverse weather disturbs completed compacted areas, scarify surface, re-shape, and 
compact to required density prior to further construction. 

 
3.16 DISPOSAL OF EXCESS AND WASTE MATERIALS   
 

A. Remove waste materials, including unacceptable excavated material, trash and debris, 
and dispose of it off the Owner's property.  

 
 

END OF SECTION 
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SECTION 33 41 00 STORM UTILITY DRAINAGE PIPING 

PART 1 - GENERAL 

1.01 SECTION INCLUDES 

A. Extent and location of each type of storm pipe is shown on the Drawings of District 5 Site 
Plan only.  Types of pipes required include corrugated PVC. 

1.02 SUMMARY 

A. Section Includes: 

1. Pipe and fittings. 
2. Catch basins and Inlets. 

1.03 DEFINITIONS 

A. All references to MDOT specifications are to the Mississippi Standard Specifications for 
Roads and Bridge Construction, Mississippi Department of Transportation, 2004 Edition. 

1.04 SUBMITTALS  

A. Product Data:  For each type of product indicated. 

B. Field quality-control reports. 

1.05 DELIVERY, STORAGE, AND HANDLING 

A. Do not store plastic pipe and fittings in direct sunlight. 

B. Protect pipe, pipe fittings, and seals from dirt and damage. 

PART 2 - PRODUCTS  

2.01 PIPE AND FITTINGS 

A. Plastic Storm Drain Pipe (Pipe Conduit): Corrugated polyvinyl chloride (PVC) conforming 
to MDOT Specifications Section 603, 708.17., and referenced Sections, for materials, 
watertight fittings and connections required for Storm Drain Pipe.  

B. Plastic Catch Basins:  Prefabricated plastic structures in accordance with the plan details 
and this specification.  The basins shall be fabricated from SDR 35 sewer pipe stock 
conforming to ASTM D3034 or F679 with a resin compound of 12454 per ASTM D 1784.   
Inlet/outlet connections must be sized to provide watertight connections for pipe 
manufactured per ASTM F 949. Grates and frames to be included with catch basin. 

1. Plastic Catch Basins shall be one of the following, or an approved equal: 
a. A2000 18” Drain Basin, Contech Construction Products, Inc., 1110 Adlai 

Stevenson Drive, Springfield, IL 62703-4297. (800-338-1122) 
b. Nyloplast 18” Drain Basin, Nyloplast-US 3130 Verona Avenue, Buford GA 

30518. (800-821-6710) 
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c. NDS 18” Catch Basin, NDS Pro, 851 N. Harvard Avenue, Lindsay, CA 
93247. (800-726-1994) 

2.02 SOIL MATERIALS 

A. General: Material for bedding and backfill shall be provided in accordance with the MDOT 
Standards and Sections 603, 604 and related sections of MDOT Specifications. 

PART 3 - EXECUTION 

3.01 DRAINAGE INSTALLATION 

A. Execution of this work, procedures and processes shall be in accordance with the 
Drawings and with the Mississippi Department of Transportation, Mississippi Standard 
Specifications for Roads and Bridges, 2004 Edition. 

3.02 FIELD QUALITY CONTROL 

A. General: Provide quality control in accordance with the Mississippi Department of 
Transportation, Mississippi Standard Specifications for Roads and Bridges, 2004 Edition. 

B. Clear interior of piping and structures of dirt and superfluous material as work 
progresses.  Maintain swab or drag in piping, and pull past each joint as it is completed. 

C. Inspect interior of piping to determine whether line displacement or other damage has 
occurred.  Inspect after approximately 24 inches of backfill is in place, and again at 
completion of Project. 

END OF SECTION 
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S  E  C  T  I  O  N     9  0  5   -   P  R  O  P  O  S  A  L 
 

Date _______________________ 
 
Mississippi Transportation Commission 
Jackson, Mississippi 
 
Sirs:  The following proposal is made on behalf of   
_______________________________________ of   
  
for constructing the following designated project(s) within the time(s) hereinafter specified. 
 

The plans are composed of drawings and blue prints on file in the offices of the Mississippi Department of 
Transportation, Jackson, Mississippi.   
 

The Specifications are the current Standard Specifications of the Mississippi Department of Transportation approved by 
the Federal Highway Administration, except where superseded or amended by the plans, Special Provisions and Notice(s) to 
Bidders attached hereto and made a part thereof.   
 

I (We) certify that I (we) possess a copy of said Standard and any Supplemental Specifications. 
 

Evidence of my (our) authority to submit the Proposal is hereby furnished.  The proposal is made without collusion on 
the part of any person, firm or corporation.  I (We) certify that I (we) have carefully examined the Plans, the Specifications, 
including the Special Provisions and Notice(s) to Bidders, herein, and have personally examined the site of the work.  On the 
basis of the Specifications, Special Provisions, Notice(s) to Bidders, and Plans, I (we) propose to furnish all necessary 
machinery, tools, apparatus and other means of construction and do all the work and furnish all the materials in the manner 
specified.  I (We) understand that the quantities mentioned herein are approximate only and are subject to either increase or 
decrease, and hereby propose to perform any increased or decreased quantities of work at the unit prices bid, in accordance 
with the above.   
 

Attached hereto is a certified check, cashier's check or Proposal Guaranty Bond in the amount as required in the 
Advertisement (or, by law).   
 
INSTRUCTION  TO  BIDDERS:  Alternate and Optional Items on Bid Schedule. 
 

1. Two or more items entered opposite a single unit quantity WITHOUT DEFINITE DESIGNATION AS 
"ALTERNATE ITEMS" are considered as "OPTIONAL ITEMS".  Bidders may or may not indicate on bids the 
Optional Item proposed to be furnished or performed WITHOUT PREJUDICE IN REGARD TO IRREGULARITY 
OF BIDS. 

 
2. Items classified on the bid schedule as "ALTERNATE ITEMS" and/or "ALTERNATE TYPES OF 

CONSTRUCTION" must be preselected and indicated on bids.  However, "Alternate Types of Construction" may 
include Optional Items to be treated as set out in Paragraph 1, above.   

 
3. Optional items not preselected and indicated on the bid schedule MUST be designated in accordance with Subsection 

102.06 prior to or at the time of execution of the contract. 
 
4. Optional and Alternate items designated must be used throughout the project.   

 
I (We) further propose to perform all "force account or extra work" that may be required of me (us) on the basis provided in 
the Specifications and to give such work my (our) personal attention in order to see that it is economically performed. 
 



S E C T I O N   9 0 5  --  P R O P O S A L   (CONTINUED) 
 
I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and 
to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement.  I (We) also 
propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of the total of 
my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted. 
 
I (We) enclose a certified check, cashier's check or bid bond for  five percent (5%) of total bid  and hereby agree that in case of 
my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of award, the amount of this check 
(bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the 
contract as proposed.  It is understood that in case I am (we are) not awarded the work, the check will be returned as provided in 
the Specifications. 
 

 
   

  

  

  

  

  

  
Respectfully Submitted,   
 
DATE   

  
 Contractor 

BY   
 Signature 

TITLE   

ADDRESS   

CITY, STATE, ZIP   

PHONE   

FAX   

E-MAIL   

 
 

(To be filled in if a corporation) 
 

Our corporation is chartered under the Laws of the State of    and the names, 
titles and business addresses of the executives are as follows: 
 
  
 President Address 
 
  
 Secretary Address 
 
  
 Treasurer Address 
 
The following is my (our) itemized proposal. 
 
 
  
Revised 11/24/2008 



Section 905
Proposal (Sheet 2 - 1)

BWO-1185-41(001) / 502259301 BWO-5189-51(001) / 502259302 BWO-5190-51(001) / 502259303 BWO-7136-57(001) / 502259304
Lee, Newton, Pike Counties

Construction of Open Equipment Sheds at Tupelo, Newton and McComb, known as State Project Nos. BWO-1185-41(001) / 502259301, BWO-5189-51(001) / 502259302,
BWO-5190-51(001) / 502259303, & BWO-7136-57(001) / 502259304, in the Counties of Lee, Newton and Pike, State of Mississippi.

I (We) agree to complete the entire project within the specified contract time.

*** SPECIAL NOTICE TO BIDDERS ***
BIDS WILL NOT BE CONSIDERED UNLESS BOTH UNIT PRICES AND ITEM TOTALS ARE ENTERED.

BIDS WILL NOT BE CONSIDERED UNLESS THE BID CERTIFICATION LOCATED AT THE END OF THE BID SHEETS IS SIGNED

***BID SCHEDULE***

Line
No.

Item Code Adj
Code

Quantity Units Description Unit Price Item Amount

Dollar Ct Dollar Ct

Building Items

0010

.

1500-A001 1 Lump Sum Construction of Open Equipment Shed at Tupelo
XXXXXXXX XXX

0020

.

1500-A001 1 Lump Sum Construction of Open Equipment Shed 1 at Newton
XXXXXXXX XXX

0030

.

1500-A001 1 Lump Sum Construction of Open Equipment Shed 2 at Newton
XXXXXXXX XXX

0040

.

1500-A001 1 Lump Sum Construction of Open Equipment Shed at McComb
XXXXXXXX XXX

(Date Printed 12/01/09 07:54 am)



Section 905
Proposal (Sheet 2 - 2)

BWO-1185-41(001) / 502259301 BWO-5189-51(001) / 502259302 BWO-5190-51(001) / 502259303 BWO-7136-57(001) / 502259304
Lee, Newton, Pike Counties

*** BID CERTIFICATION ***

.

TOTAL BID.........................................................................................................................................................$__________________________________________

*** SIGNATURE STATEMENT ***

BIDDER ACKNOWLEDGES THAT HE/SHE HAS CHECKED ALL ITEMS IN THIS PROPOSAL FOR ACCURACY AND CERTIFIED THAT THE FIGURES SHOWN
THEREIN CONSTITUTE THEIR OFFICIAL BID.

_____________________________________________________

BIDDER'S SIGNATURE

_____________________________________________________

BIDDER'S COMPANY

_____________________________________________________

BIDDER'S FEDERAL TAX ID NUMBER

(Date Printed 12/01/09 07:54 am)



 
SECTION 905 - COMBINATION BID PROPOSAL  (Continued) 
 

CONDITIONS  FOR  COMBINATION  BID 
 
If a bidder elects to submit a combined bid for two or more of the contracts listed for this month's letting, the bidder must complete and execute 
these sheets of the proposal in each of the individual proposals to constitute a combination bid.  In addition to this requirement, each individual 
contract shall be completed, executed and submitted in the usual specified manner. 
 
Failure to execute this Combination Bid Proposal in each of the contracts combined will be just cause for each proposal to be received and 
evaluated as a separate bid. 
 
 
* * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * 
 
 

COMBINATION  BID  PROPOSAL 
 

I. This proposal is tendered as one part of a Combination Bid Proposal utilizing option       * of Subsection 102.11 on the following contracts: 
 
* Option to be shown as either (a), (b), or (c). 
 
 Project No. County  Project No. County 

 
1. _______________________       ___________________ 
 
2. _______________________       ___________________ 
 
3. _______________________       ___________________ 
 
4. _______________________       ___________________ 
 
5. _______________________       ___________________ 
 

6. _______________________       _____________________ 
 
7. _______________________       _____________________ 
 
8. _______________________       _____________________ 
 
9. _______________________       _____________________ 
 
10. _______________________       _____________________ 

 
 
A. If option (a) has been selected, then go to II, and sign Combination Bid Proposal. 
 
B. If option (b) has been selected, then complete the following, go to II, and sign Combination Bid Proposal. 



 
SECTION 905 - COMBINATION BID PROPOSAL  (Continued) 
 
 

Project Number Pay Item 
Number 

Unit Unit Price 
Reduction 

Total Item 
Reduction 

Total Contract 
 Reduction 

1.  
_____________________         
 

 
__________
__________ 

 
_____
_____ 

 
_______________
_______________ 

 
________________
________________ 

 

2.  
_____________________         
 

 
__________
__________   

 
_____
_____ 

 
_______________
_______________ 

 
________________
________________ 

 

3.  
_____________________         
 

 
__________
__________   

 
_____
_____ 

 
_______________
_______________ 

 
________________
________________ 

 

4.  
_____________________         
 

 
__________
__________   

 
_____
_____ 

 
_______________
_______________ 

 
________________
________________ 

 

5.  
_____________________         
 

 
__________
__________   

 
_____
_____ 

 
_______________
_______________ 

 
________________
________________ 

 

6.  
_____________________        
 

 
__________
__________   

 
_____
_____ 

 
_______________
_______________ 

 
________________
________________ 

 

7.  
_____________________         
 

 
__________
__________   

 
_____
_____ 

 
_______________
_______________ 

 
________________
________________ 

 

8.  
_____________________         
 

 
__________
__________   

 
_____
_____ 

 
_______________
_______________ 

 
________________
________________ 

 



 
SECTION 905 - COMBINATION BID PROPOSAL  (Continued) 
 
 

Project Number Pay Item 
Number 

Unit Unit Price 
Reduction 

Total Item 
Reduction 

Total Contract 
Reduction 

9.  
_____________________         
 

 
__________
__________   

 
_____
_____ 

 
_______________
_______________ 

 
________________
________________ 

 

10.  
_____________________         
 

 
__________
__________   

 
_____
_____ 

 
_______________
_______________ 

 
________________
________________ 

 

 
 
 
 

C. If option (c) has been selected, then initial and complete one of the following, go to II. and sign Combination Bid Proposal. 
 

_____  I (We) desire to be awarded work not to exceed a total monetary value of  $ _______________________. 
 
_____  I (We) desire to be awarded work not to exceed  _______ number of contracts. 

 
II. It is understood that the Mississippi Transportation Commission not only reserves the right to reject any and all proposals, but also the 

right to award contracts upon the basis of lowest separate bids or combination bids most advantageous to the State. 
 
It is further understood and agreed that the Combination Bid Proposal is for comparison of bids only and that each contract shall operate 
in every respect as a separate contract in accordance with its proposal and contract documents. 
 
I (We), the undersigned, agree to complete each contract on or before its specified completion date. 

 
 

SIGNED  _____________________________________________ 
 
_____________________________________________ 
 
_____________________________________________ 

 



 

TO: EXECUTIVE DIRECTOR, MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
JACKSON, MISSISSIPPI 

 
CERTIFICATE 

 
If awarded this contract, I (we) contemplate that portions of the contract will be sublet.  I (we) certify that 
those subcontracts which are equal to or in excess of fifty thousand dollars ($50,000.00) will be in 
accordance with regulations promulgated and adopted by the Mississippi State Board of Contractors on 
January 13, 1999. 
 
I (we) agree that this notification of intent DOES NOT constitute APPROVAL of the subcontracts. 
 
NOTE: Insert name and address of subcontractors.  (Subcontracts equal to or in excess of fifty thousand 

dollars ($50,000.00) ONLY.) 
 
 
    
 (Individual or Firm) (Address) 
 
 
    
 (Individual or Firm) (Address) 
 
 
    
 (Individual or Firm) (Address) 
 
 
    
 (Individual or Firm) (Address) 
 
 
NOTE: Failure to complete the above DOES NOT preclude subsequent subcontracts.  Subsequent 

subcontracts, if any, equal to or in excess of fifty thousand dollars ($50,000.00) will be in 
accordance with regulations promulgated and adopted by the Mississippi State Board of 
Contractors on January 13, 1999. 

 
 
 

Contractor    
 
 
By    
 
 
Title    

 
 

CERTIFICATE MUST BE EXECUTED 
REV. 2/99 



 
MISSISSIPPI DEPARTMENT OF TRANSPORTATION 

 
CERTIFICATION 

(Execute in duplicate) 
 
 
 
I,___________________________________________________________________________________,  
 (Name of person signing certification) 
 
individually, and in my capacity as ______________________________________________________ of 
 (Title) 
 
_________________________________________________________________ do hereby certify under 

 (Name of Firm, Partnership, or Corporation) 
 
pena l ty   o f  pe r ju ry   unde r   t he  l aws  o f   the  Un i t ed  S ta t e s  and  the  S ta t e  o f  Miss i s s ipp i  tha t  
 
______________________________________________________________________________________,  Bidder 
 (Name of Firm, Partnership, or Corporation) 
 
on Project No. BWO-1185-41(001) / 502259301, BWO-5189-51(001) / 502259302, BWO-5190-
51(001) / 502259303, & BWO-7136-57(001) / 502259304 , 
 
in  Lee, Newton, & Pike Counties   County(ies), Mississippi, has not either 
directly or indirectly entered into any agreement, participated in any collusion; or otherwise taken any 
action in restraint of free competitive bidding in connection with this contract; nor have any of its corporate 
officers or principal owners. 
 
Except as noted hereafter, it is further certified that said legal entity and its corporate officers, principal 
owners, managers, auditors and others in a position of administering federal funds are not currently under 
suspension, debarment, voluntary exclusion or determination of ineligibility; nor have a debarment 
pending; nor been suspended, debarred, voluntarily excluded or determined ineligible within the past 
three years by the Mississippi Transportation Commission, the State of Mississippi, any other State or a 
federal agency; nor been indicted, convicted or had a civil judgment rendered by a court of competent 
jurisdiction in any matter involving fraud or official misconduct within the past three years. 
 
Initial here "_______" if exceptions are attached and made a part thereof.  Any exceptions shall address to 
whom it applies, initiating agency and dates of such action. 
 
Note:  Exceptions will not necessarily result in denial of award but will be considered in determining 
bidder responsibility.  Providing false information may result in criminal prosecution or administrative 
sanctions. 
 
All of the foregoing and attachments (when indicated) is true and correct. 
 
 
 
Executed on __________________________________   ___________________________________ 
 Signature 
 
(5/29/2008S)



 
MISSISSIPPI DEPARTMENT OF TRANSPORTATION 

 
CERTIFICATION 

(Execute in duplicate) 
 
 
 
I,___________________________________________________________________________________,  
 (Name of person signing certification) 
 
individually, and in my capacity as ______________________________________________________ of 
 (Title) 
 
_________________________________________________________________ do hereby certify under 

 (Name of Firm, Partnership, or Corporation) 
 
pena l ty   o f  pe r ju ry   unde r   t he  l aws  o f   the  Un i t ed  S ta t e s  and  the  S ta t e  o f  Miss i s s ipp i  tha t  
 
______________________________________________________________________________________,  Bidder 
 (Name of Firm, Partnership, or Corporation) 
 
on Project No. BWO-1185-41(001) / 502259301, BWO-5189-51(001) / 502259302, BWO-5190-
51(001) / 502259303, & BWO-7136-57(001) / 502259304 , 
 
in  Lee, Newton, & Pike Counties   County(ies), Mississippi, has not either 
directly or indirectly entered into any agreement, participated in any collusion; or otherwise taken any 
action in restraint of free competitive bidding in connection with this contract; nor have any of its corporate 
officers or principal owners. 
 
Except as noted hereafter, it is further certified that said legal entity and its corporate officers, principal 
owners, managers, auditors and others in a position of administering federal funds are not currently under 
suspension, debarment, voluntary exclusion or determination of ineligibility; nor have a debarment 
pending; nor been suspended, debarred, voluntarily excluded or determined ineligible within the past 
three years by the Mississippi Transportation Commission, the State of Mississippi, any other State or a 
federal agency; nor been indicted, convicted or had a civil judgment rendered by a court of competent 
jurisdiction in any matter involving fraud or official misconduct within the past three years. 
 
Initial here "_______" if exceptions are attached and made a part thereof.  Any exceptions shall address to 
whom it applies, initiating agency and dates of such action. 
 
Note:  Exceptions will not necessarily result in denial of award but will be considered in determining 
bidder responsibility.  Providing false information may result in criminal prosecution or administrative 
sanctions. 
 
All of the foregoing and attachments (when indicated) is true and correct. 
 
 
 
Executed on __________________________________   ___________________________________ 
 Signature 
 
(5/29/2008S) 
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CONTRACT FOR   BWO-1185-41(001) / 502259301, BWO-5189-51(001) / 502259302, BWO-5190-51(001) / 

502259303, & BWO-7136-57(001) / 502259304  

LOCATED IN THE COUNTY(IES) OF   Lee, Newton, & Pike Counties  

STATE OF MISSISSIPPI, 

COUNTY OF HINDS 
 

This contract entered into by and between the Mississippi Transportation Commission on one hand, and the 
undersigned contractor, on the other witnesseth; 

That, in consideration of the payment by the Mississippi Transportation Commission of the prices set out in the 
proposal hereto attached, to the undersigned contractor, such payment to be made in the manner and at the time of times 
specified in the specifications and the special provisions, if any, the undersigned contractor hereby agrees to accept the 
prices stated in the proposal in full compensation for the furnishing of all materials and equipment and the executing of all 
the work contemplated in this contract. 

It is understood and agreed that the advertising according to law, the Advertisement, the instructions to bidders, the 
proposal for the contract, the specifications, the revisions of the specifications, the special provisions, and also the plans for 
the work herein contemplated, said plans showing more particularly the details of the work to be done, shall be held to be, 
and are hereby made a part of this contract by specific reference thereto and with like effect as if each and all of said 
instruments had been set out fully herein in words and figures. 

It is further agreed that for the same consideration the undersigned contractor shall be responsible for all loss or 
damage arising out of the nature of the work aforesaid; or from the action of the elements and unforeseen obstructions or 
difficulties which may be encountered in the prosecution of the same and for all risks of every description connected with 
the work, exceptions being those specifically set out in the contract; and for faithfully completing the whole work in good 
and workmanlike manner according to the approved Plans, Specifications, Special Provisions, Notice(s) to Bidders and 
requirements of the Mississippi Department of Transportation. 

It is further agreed that the work shall be done under the direct supervision and to the complete satisfaction of the 
Executive Director of the Mississippi Department of Transportation, or his authorized representatives, and when Federal 
Funds are involved subject to inspection at all times and approval by the Federal Highway Administration, or its agents as 
the case may be, or the agents of any other Agency whose funds are involved in accordance with those Acts of the 
Legislature of the State of Mississippi approved by the Governor and such rules and regulations issued pursuant thereto by 
the Mississippi Transportation Commission and the authorized Federal Agencies. 

The Contractor agrees that all labor as outlined in the Special Provisions may be secured from list furnished by 
 
 
 

It is agreed and understood that each and every provision of law and clause required by law to be inserted in this 
contract shall be deemed to be inserted herein and this contract shall be read and enforced as though it were included 
herein, and, if through mere mistake or otherwise any such provision is not inserted, then upon the application of either 
party hereto, the contract shall forthwith be physically amended to make such insertion. 

The Contractor agrees that he has read each and every clause of this Contract, and fully understands the meaning of 
same and that he will comply with all the terms, covenants and agreements therein set forth. 
 

Witness our signatures this the ______ day of ________________, ______. 
 
___________________________________________ 
 Contractor (s) 
By  ________________________________________  MISSISSIPPI TRANSPORTATION COMMISSION  
 
Title _______________________________________    By  __________________________________________________ 
Signed and sealed in the presence of:  Executive Director 
(names and addresses of witnesses) 
 
__________________________________________            __________________________________________________ 
 Secretary to the Commission 
Award authorized by the Mississippi Transportation Commission in session on the ____ day of 
________________________, ______,   Minute Book No. ___________,  Page No. _________. 
Revised  8/06/2003



 

Revised  12/08/2009 

S  E  C  T  I  O  N     9  0  3 
PERFORMANCE AND PAYMENT BOND 

 
 
CONTRACT BOND FOR:   BWO-1185-41(001) / 502259301, BWO-5189-51(001) / 502259302, 

BWO-5190-51(001) / 502259303, & BWO-7136-57(001) / 502259304  

LOCATED IN THE COUNTY(IES) OF:   Lee, Newton, & Pike Counties  

STATE OF MISSISSIPPI, 

COUNTY OF HINDS 

Know all men by these presents: that we,     
 ( Contractor ) 

______________________________ Principal, a    

residing at ______________________________________ in the State of    

and    
 ( Surety ) 

residing at  _____________________________________ in the State of  , 

authorized to do business in the State of Mississippi, under the laws thereof, as surety, are held and firmly bound 

unto the State of Mississippi in the sum of   

  

($______________________________________) Dollars, lawful money of the United States of America, to be paid 

to it for which payment well and truly to be made, we bind ourselves, our heirs, administrators, successors, or 

assigns jointly and severally by these presents. 

 
Signed and sealed this the _____ day of ____________________ A.D. ________. 

 
The conditions of this bond are such, that whereas the said    

  

principal, has (have) entered into a contract with the Mississippi Transportation Commission, bearing the date of 

______ day of _______________________ A.D. _______ hereto annexed, for the construction of certain projects(s) 

in the State of Mississippi  as mentioned in said contract in accordance with the Contract Documents therefor, on 

file in the offices of the Mississippi Department of Transportation, Jackson, Mississippi. 

Now therefore, if the above bounden   

_______________________________________ in all things shall stand to and abide by and well and truly observe, 
do keep and perform all and singular the terms, covenants, conditions, guarantees and agreements in said contract, 
contained on his (their) part to be observed, done, kept and performed and each of them, at the time and in the 
manner and form and furnish all of the material and equipment specified in said contract in strict accordance with 
the terms of said contract which said plans, specifications and special provisions are included in and form a part of 
said contract and shall maintain the said work contemplated until its final completion and acceptance as specified in 
Subsection 109.11 of the approved specifications, and save harmless said Mississippi Transportation Commission 
from any loss or damage arising out of or occasioned by the negligence, wrongful or criminal act, overcharge, fraud, 



SECTION 903 - CONTINUED 

Revised  12/08/2009 

or any other loss or damage whatsoever, on the part of said principal (s), his (their) agents, servants, or employees in 
the performance of said work or in any manner connected therewith, and shall be liable and responsible in a civil 
action instituted by the State at the instance of the Mississippi Transportation Commission or any officer of the State 
authorized in such cases, for double any amount in money or property, the State may lose or be overcharged or 
otherwise defrauded of, by reason of wrongful or criminal act, if any, of the Contractor(s), his (their) agents or 
employees, and shall promptly pay the said agents, servants and employees and all persons furnishing labor, 
material, equipment or supplies therefor, including premiums incurred, for Surety Bonds, Liability Insurance, and 
Workmen's Compensation Insurance; with the additional obligation that such Contractor shall promptly make 
payment of all taxes, licenses, assessments, contributions, damages, any liquidated damages which may arise prior 
to any termination of said principal's contract, any liquidated damages which may arise after termination of the said 
principal's contract due to default on the part of said principal, penalties and interest thereon, when and as the same 
may be due this state, or any county, municipality, board, department, commission or political subdivision:  in the 
course of the performance of said work and in accordance with Sections 31-5-51 et seq. Mississippi Code of 1972, 
and other State statutes applicable thereto, and shall carry out to the letter and to the satisfaction of the Executive 
Director of the Mississippi Department of Transportation, all, each and every one of the stipulations, obligations, 
conditions, covenants and agreements and terms of said contract in accordance with the terms thereof and all of the 
expense and cost and attorney's fee that may be incurred in the enforcement of the performance of said contract, or 
in the enforcement of the conditions and obligations of this bond, then this obligation shall be null and void, 
otherwise to be and remain in full force and virtue. 
 
 

Witness our signatures and seals this the  _______ day of ______________________ A.D.  ______. 
 
 
    
 (Contractors) Principal Surety 
 
By   By   
  (Signature) Attorney in Fact 
 
 Address   
 
   
 
Title     
 (Contractor's Seal) (Printed) MS Agent 
 
   
  (Signature) MS Agent 
 
 Address   
 
   
 
   
  (Surety Seal) 
 
   
  Mississippi Insurance ID Number 
 
 



 

 

BID BOND
 
KNOW ALL MEN BY THESE PRESENTS, that we    
 Contractor 
 
    
  Address 
 
    
  City, State   ZIP 
  
 
as Principal, hereinafter called the Principal, and    
 Surety 
 
a corporation duly organized under the laws of the state of    

as Surety, hereinafter called the Surety, are held and firmly bound unto   State of Mississippi, Jackson, Mississippi  
 
As Obligee, hereinafter called Obligee, in the sum of  Five Per Cent (5%) of Amount Bid 
 
 Dollars ($   ) 
 
for the payment of which sum will and truly to be made, the said Principal and said Surety, bind ourselves, our heirs, 
executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 
 
WHEREAS, the Principal has submitted a bid for Construction of Open Equipment Sheds at Tupelo, Newton and 
McComb, known as State Project Nos. BWO-1185-41(001) / 502259301, BWO-5189-51(001) / 502259302, BWO-5190-
51(001) / 502259303, & BWO-7136-57(001) / 502259304, in the Counties of Lee, Newton and Pike, State of Mississippi. 
 
NOW THEREFORE, the condition of this obligation is such that if the aforesaid Principal shall be awarded the contract, the 
said Principal will, within the time required, enter into a formal contract and give a good and sufficient bond to secure the 
performance of the terms and conditions of the contract, then this obligation to be void; otherwise the Principal and Surety 
will pay unto the Obligee the difference in money between the amount of the bid of the said Principal and the amount for 
which the Obligee legally contracts with another party to perform the work if the latter amount be in excess of the former, but 
in no event shall liability hereunder exceed the penal sum hereof. 
 
Signed and sealed this    day of     , 20___ 
 
    
  (Principal) (Seal) 
 
 
  By:    
 (Witness)   (Name) (Title) 
 
 
     
   (Surety) (Seal) 
 
 
  By:    
 (Witness)  (Attorney-in-Fact) 
  
    
  MS Agent 
 
    
  Mississippi Insurance ID Number 
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