SECTION 905-- PROPOSAL (CONTINUED)

| (We) further propose to execute the attached contract agreement (Section 902) as soon as the wgrk-is
awarded to me (us), and to begin and complete the work within the time limit(s) provided for in the SpecifiCations
and Advertisement. | (We) also propose to execute the attached contract bond (Section 903) in an amou t less
than one hundred (100) percent of the total of my (our) part, but aso to guarantee the excell of both
workmanship and materials until the work is finally accepted. %

| (We) enclose a certified check, cashier's check or bid bond for five percent (5%) efYotal bid and
hereby agree that in case of my (our) failure to execute the contract and furnish bond withi n&ﬁ' (10) days after
notice of award, the amount of this check (bid bond) will be forfeited to the State of MigSissippi as liquidated
damages arising out of my (our) failure to execute the contract as proposed. It is understo at in case | am (we
are) not awarded the work, the check will be returned as provided in the Specifications. \()

Bidder acknowledges receipt of and has added to and made a part of the preraal and contract documents
the following addendum (addenda): N

ADDENDUM NO. __1 DATED 02/13/2004 ADDENDUM NO. \(0 DATED
ADDENDUM NO. DATED ADDENDUM NO.§\ DATED

Q

No. 1 Revise NTB # 6850. TOTAL ADDENDA: A‘?‘ 1
((Must agree with total addenda
N~ issued prior to opening of bids)

&

Respectfully suej@%ed,

Contractor
A
BY QO
TITL ‘@
AQ@ZESS
Date /,%
QV
(To befilled iniif acorporation.)Q
Our corporation is chactered under the Laws of the State of and the names,
titles and business addre%. the executives are as follows:
A
)
Predidént Address
£
&cretary Address
2
Q/ Treasurer Address

Q

The f@wi ng ismy (our) itemized proposal.

Revised 11/26/2003

Desoto County



MI1SSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 6850 CODE: (SP)
DATE: 2/13/2004

SUBJECT: Current Traffic & Estimated Accumulated ESALS

PROJECT: STP-0021-01(054) / 103800 -- DeSoto County

Bidders are hereby advised of the current traffic and estimated accumulated ESALsS. See
page 5 of Specia Provision 907-403-17 for further reference.

SR 302 — From US 51 to East of Swinnea Road

Y ear Projected Average 18 kip Axle Cumulative Thousands
ADT Loads per 1,000 Vehicles Of 18 K ESALs
From Base Year
2004 47,000 757 0
2011 62,000 998 6,230






