SECTION 905 --PROPOSAL (CONTINUED)

I (We) further propose to execute the attached contract agreement (Section 902) as soon as the werk-is

awarded to me (us), and to begin and complete the work within the time limit(s) provided for in the Speci%
and Advertisement. I (We) also propose to execute the attached contract bond (Section 903) in an amoub
than one hundred (100) percent of the total of my (our) part, but also to guarantee the excellep{

workmanship and materials until the work is finally accepted.

ons
t less
of both

%

I (We) enclose a certified check, cashier's check or bid bond for five percent (5%) Q:lZ}otal bid and
hereby agree that in case of my (our) failure to execute the contract and furnish bond within&}n (10) days after
notice of award, the amount of this check (bid bond) will be forfeited to the State of Mi@sippi as liquidated

a

damages arising out of my (our) failure to execute the contract as proposed. It is understoé

t in case I am (we

are) not awarded the work, the check will be returned as provided in the Specifications.

Bidder acknowledges receipt of and has added to and made a part of the pro}?sal and contract documents

the following addendum (addenda):

ADDENDUM NO. 1
ADDENDUM NO.

DATED _03/15/2004
DATED

No.1 Tabl.ofCont.pg.1 repl.same sht.
Add NTB #6940.Add Detail to
NTB #6854.

&
&

ADDENDUM NO.

ADDENDUM NO. §\E

TOTAL ADDENDA: £,

2
N DATED
DATED

¥ 1
C()Must agree with total addenda
issued prior to opening of bids)

Contractor

Date /%

V
(To be filled in if a corporation.)QQ

Our corporation is (%ygred under the Laws of the State of
titles and business addresse§~ the executives are as follows:

a
Q

and the names,

Pi@nt Address
O
&ecretary Address
2
&
Treasurer Address

Q

The f@wing is my (our) itemized proposal.

Revised 11/26/2003

Hinds County
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 6940 CODE: (SP)
DATE: 03/15/2004

SUBJECT: ADDITIONAL REQUIREMENTS

PROJECT: MG-0039-02(040) / 103674 — HINDS COUNTY

Bidders are hereby advised that approved mix designs must be on hand prior to milling and

asphalt placement must begin within seven days of beginning milling operations. Traffic
will not be allowed to run on the milled surface for more than seven days. Also milling
operations will not commence until such time that, in the opinion of the Engineer, weather
Conditions have been consistently suitable to allow placement of the HMA after the milling
operations.



N. T. B. #6854
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