
S E C T I O N   9 0 5  --  P R O P O S A L   (CONTINUED) 
 
I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and 
to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement.  I (We) also 
propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of the total of 
my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted. 
 
I (We) enclose a certified check, cashier's check or bid bond for  five percent (5%) of total bid  and hereby agree that in 
case of my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of award, the amount of this 
check (bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the 
contract as proposed.  It is understood that in case I am (we are) not awarded the work, the check will be returned as provided in 
the Specifications. 
 
Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following 
addendum (addenda): 

 
     ADDENDUM NO.  1     DATED 9/21/2004      ADDENDUM NO.        DATED       
     ADDENDUM NO        DATED            ADDENDUM NO.        DATED       

 
Number  Description 

1 Notice To Bidder's No. 189 - Scope of  Work 
dated 09/21/2004 replaces same one dated 
08/18/2004.  

        

        

        

  

 TOTAL ADDENDA:   1  
(Must agree with total addenda issued prior to opening of bids) 
 
Respectfully Submitted,   
 
DATE   

  
 Contractor 

BY   
 Signature 

TITLE   

ADDRESS   

 
 

(To be filled in if a corporation) 
 

Our corporation is chartered under the Laws of the State of    and the names, 
titles and business addresses of the executives are as follows: 
 
  
 President Address 
 
  
 Secretary Address 
 
  
 Treasurer Address 
 
The following is my (our) itemized proposal. 
 
 STP-9999-01(001) / 104176           DISTRICT WIDE (1)  County(ies) 
Revised 09/03/2004 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
 
SECTION 904 - NOTICE TO BIDDERS NO. 189   CODE:  (SP) 
 
DATE: 09/21/2004 
 
SUBJECT: Scope of Work 
 
PROJECT:  STP-9999-01(001) / 104176 -- DISTRICT WIDE (ONE) 
 
 
The contract documents do not include an official set of construction plans, but may by 
reference, include some Standard Drawings when so specified in a Notice To Bidders entitled, 
“Standard Drawings”.  All other references to plans in the contract documents and Standard 
Specifications for Road and Bridge construction are to be disregarded. 
 
Work on the project shall consist of the following: 
 
The Contractor shall be responsible for furnishing and placing High Performance Raised 
Pavement Markers (HPRPMs) in accordance with Section 627 of the Standard Specifications, 
and in accordance with the enclosed Standard Drawings as applicable.  Also enclosed are maps 
of each county within the district showing the routes or the segments of routes on which 
HPRPMs are to be placed.  Estimated quantities are shown by county. 
 
The Contractor shall be responsible for removal of all existing raised pavement markers (RPMs) 
on any routes where they are currently located prior to placement of the new HPRPMs.  The 
Contractor shall take all necessary precautions to insure that the underlying pavement is not 
damaged during removal of existing RPMs and shall be responsible for any pavement damage 
resulting from the removal process.  At the discretion of the Engineer, existing raised pavement 
markers that are severely imbedded into the pavement may be allowed to remain.  In no case 
shall existing RPMs be removed more than one week prior to placement of the new HPRPMs. 
This work will not be measured for separate payment.  Its cost shall be included in the unit prices 
of other items bid. 
 
The Contractor will be further responsible for establishing all the necessary controls to insure 
that the raised pavement markers are installed in a uniform line in accordance with the above 
mentioned detail sheets.  The Contractor is also responsible for all pavement surfaces cleaning  
or other preparation necessary prior to placement of the  HPRPMs to insure a proper bond.  This 
work will not be measured for separate payment.  Its cost shall be included in the unit prices of 
other items bid. 
 
The Contractor shall provide all traffic handling devices in accordance with Traffic Control Plan 
(Payment to be included in the price bid for Pay Item No. 618-A, Maintenance of Traffic). 
  
Other incidental work that is necessary to complete the work will not be measured for separate 
payment and will be included in the listed items.   
 



NTB # 189- 2 -



NTB # 189- 3 -



NTB # 189- 4 -



NTB # 189- 5 -



NTB # 189- 6 -



NTB # 189- 7 -



NTB # 189- 8 -



NTB # 189- 9 -



NTB # 189- 10 -



NTB # 189- 11 -



NTB # 189- 12 -



NTB # 189- 13 -



NTB # 189- 14 -



NTB # 189- 15 -



NTB # 189- 16 -



NTB # 189- 17 -



NTB # 189- 18 -



NTB # 189- 19 -



NTB # 189- 20 -



NTB # 189- 21 -



NTB # 189- 22 -



 NTB # 189- 23 -




