

SECTION 905 -- PROPOSAL (CONTINUED)

I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement. I (We) also propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of the total of my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted.

I (We) enclose a certified check, cashier's check or bid bond for **five percent (5%) of total bid** and hereby agree that in case of my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of award, the amount of this check (bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the contract as proposed. It is understood that in case I am (we are) not awarded the work, the check will be returned as provided in the Specifications.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO. 1 DATED 1/18/2005 ADDENDUM NO. _____ DATED _____
ADDENDUM NO. _____ DATED _____ ADDENDUM NO. _____ DATED _____

Number Description
1 Revised Pg. 12 NTB # 116, replaces same.

TOTAL ADDENDA 1
(Must agree with total addenda issued prior to opening of bids)

Respectfully Submitted,

DATE _____

Contractor

Signature

TITLE _____

ADDRESS _____

(To be filled in if a corporation)


Our corporation is chartered under the Laws of the State of _____ and the names, titles and business addresses of the executives are as follows:

President Address

Secretary Address

Treasurer Address

The following is my (our) itemized proposal.



**PIPE AND BOX CULVERTS EXTENSIONS
 IM - 0020-01(166) / 103928
 RANKIN COUNTY
 OVERLAY OF I-20
 BETWEEN THE WEST AND EAST BRANDON INTERCHANGES
 BOP; EB 653+83, WB 653+10
 EOP; EB 842+50, WB 840+00**

EXTENSION OF PIPES:

Removal of Pipe Headwall

<u>STATION</u>	<u>LOCATION</u>	<u>PIPE SIZE (Inches)</u>	<u>UNIT</u>
666+50	LLL	36	EA.
834+50	LLL	54	EA.

Concrete Pipe

<u>STATION</u>	<u>LOCATION</u>	<u>PIPE SIZE (Inches)</u>	<u>LENGTH EXTENDED</u>
666+50	LLL	36	16
834+50	LLL	54	8

EXTENSION OF BOX CULVERT:

Removal of Existing Head Wall and Wings on Box Culverts

<u>STATION</u>	<u>LOCATION</u>
797+00	LLL
797+00	RLL
798+00	RRL
766+00	LRL

Box Extensions

<u>STATION</u>	<u>LOCATION</u>	<u>SIZE</u>	<u>LENGTH EXTENDED</u>
797+00	LLL	10 X 6	15
797+00	RLL	10 X 6	15
798+00	RRL	10 X 6	15
766+00	LRL	9 X 5	10