

SECTION 905 -- PROPOSAL (CONTINUED)

I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement. I (We) also propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of the total of my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted.

I (We) enclose a certified check, cashier's check or bid bond for **five percent (5%) of total bid** and hereby agree that in case of my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of award, the amount of this check (bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the contract as proposed. It is understood that in case I am (we are) not awarded the work, the check will be returned as provided in the Specifications.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO. <u> 1 </u>	DATED <u> 2/15/2005 </u>	ADDENDUM NO. _____	DATED _____
ADDENDUM NO. _____	DATED _____	ADDENDUM NO. _____	DATED _____

Number	Description
1	Revised Proposal Shts. 2-1 & 2-2; Revised or Added Plan Sheet Nos.2, 3, & 4, replaces same; Revised Project Disk Required.

TOTAL ADDENDA 1
(Must agree with total addenda issued prior to opening of bids)

Respectfully Submitted,

DATE _____

Contractor

Signature

TITLE _____

ADDRESS _____

(To be filled in if a corporation)


Our corporation is chartered under the Laws of the State of _____ and the names, titles and business addresses of the executives are as follows:

_____ President	_____ Address
--------------------	------------------

_____ Secretary	_____ Address
--------------------	------------------

_____ Treasurer	_____ Address
--------------------	------------------

The following is my (our) itemized proposal.



SECTION 905

PROPOSAL (Sheet No. 2- 1)

OVERLAYING WESTBOUND MISSISSIPPI HIGHWAY 76 FROM MISSISSIPPI HIGHWAY 6 TO MISSISSIPPI HIGHWAY 15, KNOWN AS MAINTENANCE PROJECT NO. MP-1076-58(002) / 302815, IN THE COUNTY OF PONTOTOC, STATE OF MISSISSIPPI.

I (We) agree to complete the entire project within the specified contract time.

*** SPECIAL NOTICE TO BIDDERS ***

BIDS WILL NOT BE CONSIDERED UNLESS BOTH UNIT PRICES AND ITEM TOTALS ARE ENTERED

BIDS WILL NOT BE CONSIDERED UNLESS THE BID CERTIFICATE LOCATED AT THE END OF THE BID SHEETS IS SIGNED

BID SCHEDULE

REF. NO.	PAY ITEM NO.	ADJ. CODE	APPROX. QUANTITY	UNIT	DESCRIPTION	UNIT PRICE		ITEM TOTAL	
						DOLLAR	CENT	DOLLAR	CENT
<u>DIRECT PAY ITEMS</u>									
(10)	202-B		100 square yard		Removal of Asphalt Pavement, All Depths				
(20)	203-G	(E)	50 cubic yard		Excess Excavation, LVM, AH				
(30)	304-A	(GY)	400 cubic yard		Granular Material, LVM, Class 3, Group C				
(40)	403-A	(B)	11,887 ton		Hot Mix Asphalt, MT, 9.5-mm mixture				
	CHANGED 02/15/2005	(A1)							

(12/28/2004)

SECTION 905

MP-1076-58(002) / 302815

PROPOSAL (Sheet No. 2- 2)

Pontotoc County

REF. NO.	PAY ITEM NO.	ADJ. CODE	APPROX. QUANTITY	UNIT	DESCRIPTION	UNIT PRICE		ITEM TOTAL	
						DOLLAR	CENT	DOLLAR	CENT
(50) CHANGED 02/15/2005	403-C	(B) (A1)	1,937 ton		Hot Mix Asphalt, MT, 19-mm mixture, Trench Widening				
(60)	406-A		100,844 square yard		Cold Milling of Bituminous Pavement, All Depths				
(70)	423-A		10 mile		Rumble Strips, Ground In				
(80)	618-B		1 square foot		Additional Construction Signs	10.0000		10.00	
(90)	619-A2		1 mile		Temporary Traffic Stripe, Continuous Yellow				
(100)	619-A3		18 mile		Temporary Traffic Stripe, Skip White				
(110)	619-A6		2,792 linear foot		Temporary Traffic Stripe, Legend				

(12/28/2004)