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PLAN
ROADWAY DESIGN DIVISION
MISSISSIPPI DEPARTMENT OF TRANSPORTATION

STATE | PROJECT NO.
MISS. | NH-0009-211112)
REVISION WKG SH.
DESCRIPTION OF SHEET DATE NO. NO.
PLAN & PROFILE SHEETS (26) - CONT'D
US 61 STA. 107+00.00 - 122+00.00 5 44
LIBERTY ROAD STA.199+95.0¢0 - 213+81.763 54 45
US 61 SW ENTRANCE RAMP 5b 46
US 61 SW EXIT RAMP 5¢ 47
US 61 NE ENTRANCE RAMP 5 48
US 61 NE EXIT RAMP 5e 49
US 61 NORTHBOUND DETOUR ROAD STA. 100+20.00 - 102+00.00 5F 50
US 61 NORTHBOUND DETOUR ROAD STA. 102+00.00 - 114+32.00 59 51
US 61 SOUTHBOUND DETOUR ROAD STA. 200+00.00 - 212+77.122 5h 52
US 61 STA. 122+00.00 - 137+00.00 6 53
US 61 STA. 137+00.00 - 144+00.00 7 54
SCHOOL ENTRANCE 70 55
(DRAINAGE) US 61 STA. 100+00.00 - 107+00.00 8 56
(DRAINAGE) CAMELLIA DR., WOOD AVE., NORTH SHIELDS LN. 8a 57
(DRAINAGE) US 61 STA. 107+00.00 - 122+00.00 o« 9 58
(DRAINAGE) US 61 STA. 107+00.0¢ - 122+00.00 SCUPPER DRAINS 9a 59
(DRAINAGE) LIBERTY ROAD STA. 199+95.00 - 213+81.763 10 60
(DRAINAGE) LIBERTY ROAD STA.199+95.00 - 213+81.763 PROFILES 10a 61
(DRAINAGE) US 61 SOUTHWEST RAMP PROFILES 10b 62
(DRAINAGE) US 61 NORTHEAST RAMP PROFILES 10c 63
MISC. DRAINAGE STRUCTURE PROFILES 10d 64
SPECIAL DESIGN SHEETS (128)
INTERCHANGE LAYOUT _ 11 65
GEOMETRIC LAYOUT - CAMELLIA DR., WOOD AVE. AND NORTH SHIELDS LN. GEO-1 66
GEOMETRIC LAYOUT - SOUTHWEST RAMPS @ US 6l GEO-2 67
GEOMETRIC LAYOUT - SOUTHWEST RAMPS @ LIBERTY ROAD GEO-3 68
GEOMETRIC LAYOUT - NORTHEAST RAMPS e US 61 GEO-4 69
GEOMETRIC LAYOUT - NORTHEAST RAMPS e LIBERTY ROAD - GEO-5 70
GEOMETRIC LAYOUT - SCHOOL ENTRANCE e US 6l GEO-6 71
GEOMETRIC LAYOUT - US 61 - ISLAND & TRANSITION LAYOUT GEO-7 72
GEOMETRIC LAYOUT - WOOD AVE. AND NORTH SHIELDS LN. TEMPORARY PAVEMENT WIDENING GEO-8 73
GEOMETRIC LAYOUTS - MISCELLANEOUS GEO-9 74
FORM GRADES - SOUTHWEST RAMPS e US 6l FG-1 75
FORM GRADES - SOUTHWEST RAMPS @ LIBERTY ROAD FG-2 76
FORM GRADES - NORTHEAST RAMPS @ US 6l FG-3 77
FORM GRADES - NORTHEAST RAMPS @ LIBERTY ROAD FG-4 78
SCUPPER DRAIN DETAILS (SHEET 1 OF 2) DET-1 79
SCUPPER DRAIN DETAILS (SHEET 2 OF 2) DET-2 80
BRIDGE END PAVEMENT DETAILS DET-3 81
LIGHT POLE FOUNDATION DETAILS DET-4 82

REVISION WKG SH.
DESCRIPTION OF SHEET DATE NO. NO.
TITLE SHEET () )
DETAILED INDEX (4)
DETAILED INDEX (SHEET 1 OF 4) DI-1 >
DETAILED INDEX (SHEET 2 OF 4) 9 o DI-2 | 3
DETAILED INDEX (SHEET 3 OF 4) | D13 | 4
DETAILED INDEX (SHEET 4 OF 4) DI-4 5
GENERAL NOTES (1) GN-1 6
TYPICAL SECTION SHEETS (6)
U.S. 61 (URBAN) - SHEET 1 OF 2 TS-1 7
U.S. 61 (URBAN) - SHEET 2 OF 2 TS-2 8
LIBERTY ROAD (URBAN) TS-3 3
INTERCHANGE RAMPS (URBAN) T5-4 10
LOCAL ROADS (URBAN) T5-5 X
DETOUR ROADS & RUMBLE STRIP DETAILS T5-6 12
QUANTITY SHEETS (26)
SUMMARY OF QUANTITIES (SHEET 1 OF 6) SQ-1 13
SUMMARY OF QUANTITIES (SHEET 2 OF 6) SQ-2 14
SUMMARY OF QUANTITIES (SHEET 3 OF 6) 5Q-3 15
SUMMARY OF QUANTITIES (SHEET 4 OF 6) SQ-4 1
SUMMARY OF QUANTITIES (SHEET 5 OF 6) S0-5 17
SUMMARY OF QUANTITIES (BRIDGE) (SHEET 6 OF 6) S0-6 18
ESTIMATED QUANTITIES - ROADWAY ITEMS Q-1 19
ESTIMATED QUANTITIES - ROADWAY I1TEMS Q-2 20
ESTIMATED QUANTITIES - ROADWAY ITEMS Q-3 21
ESTIMATED QUANTITIES - ROADWAY ITEMS £0-4 22
ESTIMATED QUANTITIES - TRAFFIC CONTROL ITEMS £0-5 23
ESTIMATED QUANTITIES - TRAFFIC CONTROL ITEMS Q-6 24
ESTIMATED QUANTITIES - TRAFFIC CONTROL SIGNS £Q-7 25
ESTIMATED QUANTITIES - PAVEMENT MARKINGS £0-8 26
ESTIMATED QUANTITIES - DRAINAGE STRUCTURES (SHEET 1 OF 5) £Q-9 27
ESTIMATED QUANTITIES - DRAINAGE STRUCTURES (SHEET 2 OF 5) £0-10 28
ESTIMATED QUANTITIES - DRAINAGE STRUCTURES (SHEET 3 OF 5) EQ-11 29
ESTIMATED QUANTITIES - DRAINAGE STRUCTURES (SHEET 4 OF 5) FQ-12 30
ESTIMATED QUANTITIES - DRAINAGE STRUCTURES (SHEET 5 OF 5) £Q-13 31
ESTIMATED QUANTITIES - STANDARD ROADSIDE SIGNS (SHEET 1 OF 2) £0-14 32
ESTIMATED QUANTITIES - STANDARD ROADSIDE SIGNS (SHEET 2 OF 2) £Q-15 33
ESTIMATED QUANTITIES - DIRECTIONAL SIGNS (SHEET 1 OF 2) £0-16 34
ESTIMATED QUANTITIES - DIRECTIONAL SIGNS (SHEET 2 OF 2) £Q-17 35
ESTIMATED QUANTITIES - ROADWAY LIGHTING (SHEET 1 OF 2) £0-18 36
FSTIMATED QUANTITIES - ROADWAY LIGHTING (SHEET 2 OF 2) £0-19 37
ESTIMATED QUANTITIES BRIDGE ITEMS EQ-20 38
PLAN & PROFILE SHEETS (26)
US 61 STA. 85+20.00 - 95+00.00 3 39
US 61 STA. 95+00.00 - 107+00.00 2 40
CAMELLIA DR. a0 a1
WOOD AVE. a6 42
NORTH SHIELDS LN. ac 43

PS & E PLANS-DATE 4/07/05

FMS CON. * CON 103120/301000
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PLAN
ROADWAY DESIGN DIVISION
MISSISSIPPI DEPARTMENT OF TRANSPORTATION

STATE | PROJECT NO.
MISS. | NH-8009-g10112)
REVISION WKG SH. REVISION WKG SH.
DESCRIPTION OF SHEET DATE NO. NO. DESCRIPTION OF SHEET DATE NO. NO.
SPECIAL DESIGN SHEETS (128) CONT'D SPECIAL DESIGN SHEETS (128) - CONT.
MISCELLANEOUS CONSTRUCTION DETAILS DET-5 83
MISCELLANEOUS CONSTRUCTION DETAILS DET-6 84 TEMPORARY SIGNAL PLAN - LIBERTY ROAD @ US HWY 61 NORTHBOUND RAMP - 0 0
CONSTRUCTION SIGNING - U.S. 61 CS-1 85 PHASE I STAGE 3 THRU STAGE 4 TSP-6 | 100.32
CONSTRUCTION SIGNING - LIBERTY ROAD £S-2 86 TEMPORARY SIGNAL PLAN - LIBERTY ROAD @ US HWY 61 SOUTHBOUND DETOUR - 0 0
PHASE 1 STAGE 4 TSP-7 | 100.33
TRAFFIC CONTROL PLAN - US 61 & LIBERTY ROAD PHASE I - STAGE 1 (SHEET 1 OF 4) TC-1 87 TEMPORARY SIGNAL PLAN - US HWY 61 @ LIBERTY ROAD CROSSOVER - PHASE I STAGE 4 TSP-8 100.34
TRAFFIC CONTROL PLAN - US 61 & LIBERTY ROAD PHASE I - STAGE 1 (SHEET 2 OF 4) TC-2 88 TEMPORARY SIGNAL PLAN - US HWY 61 @ WOOD AVE. - PHASE II TSP-9 100.35
TRAFFIC CONTROL PLAN - US 61 & LIBERTY ROAD PHASE I - STAGE 1 (SHEET 3 OF 4) TC-3 89 TEMPORARY SIGNAL PLAN - LIBERTY ROAD @ OLD POND DR. AND NORTH SHIELDS LN. - PHASE II TSP-10 | 100.36
TRAFFIC CONTROL PLAN - US 61 & LIBERTY ROAD PHASE I - STAGE 1 (SHEET 4 OF 4) TC-4 90 TEMPORARY SIGNAL PLAN - US HWY 61 @ LIBERTY ROAD CROSSOVER - PHASE II TSP-11 | 100.37
TRAFFIC CONTROL PLAN - US 61 & LIBERTY ROAD PHASE I - STAGE 2 (SHEET 1 OF 4) TC-5 I TEMPORARY SIGNAL PLAN - US HWY 61 @ WOOD AVE. - PHASE III TSP-12 | 100.38
TRAFFIC CONTROL PLAN - US 61 & LIBERTY ROAD PHASE I - STAGE 2 (SHEET 2 OF 4) TC-6 92 TEMPORARY SIGNAL PLAN - LIBERTY ROAD @ OLD POND DR. AND NORTH SHIELDS LN. - PHASE III TSP-13 | 102.39
TRAFFIC CONTROL PLAN - US 61 & LIBERTY ROAD PHASE I - STAGE 2 (SHEET 3 OF 4) TC-7 93 TEMPORARY SIGNAL PLAN - US HWY 61 @ LIBERTY ROAD CROSSOVER - PHASE III TSP-14 | 100.40
TRAFFIC CONTROL PLAN - US 61 & LIBERTY ROAD PHASE I - STAGE 2 (SHEET 4 OF 4) TC-8 94 TEMPORARY SIGNAL PLAN - US HWY 61 @ WOOD AVE. - PHASE IV STAGE 1 THRU PHASE V TSP-15 | 100.41
TRAFFIC CONTROL PLAN - US 61 & LIBERTY ROAD PHASE I - STAGE 3 (SHEET 1 OF 4) TC-9 95 TEMPORARY SIGNAL PLAN - US HWY 61 @ LIBERTY ROAD CROSSOVER - PHASE IV STAGE 1 TSP-16 | 100.42
TRAFFIC CONTROL PLAN - US 61 & LIBERTY ROAD PHASE I - STAGE 3 (SHEET 2 OF 4) TC-10 96 FINAL TRAFFIC SIGNAL INSTALLATION - US HWY 61 @ WOOD AVE. AND CAMELLIA DR. TSI-1 100.43
TRAFFIC CONTROL PLAN - US 61 & LIBERTY ROAD PHASE I - STAGE 3 (SHEET 3 OF 4) TC-11 97 FINAL TRAFFIC SIGNAL INSTALLATION - LIBERTY ROAD @ OLD POND DR. AND NORTH SHIELDS LN. TSI-2 100.44
TRAFFIC CONTROL PLAN - US 61 & LIBERTY ROAD PHASE I - STAGE 3 (SHEET 4 OF 4) TC-12 98 FINAL TRAFFIC SIGNAL INSTALLATION - LIBERTY ROAD @ US HWY 61 SOUTHBOUND RAMPS TSI-3 100.45
TRAFFIC CONTROL PLAN - US 61 & LIBERTY ROAD PHASE I - STAGE 4 (SHEET 1 OF 4) TC-13 99 FINAL TRAFFIC SIGNAL INSTALLATION - LIBERTY ROAD @ US HWY 61 NORTHBOUND RAMPS TSI-4 100.46
TRAFFIC CONTROL PLAN - US 61 & LIBERTY ROAD PHASE I - STAGE 4 (SHEET 2 OF 4) TC-14 100 FINAL TRAFFIC SIGNAL INSTALLATION - US HWY 61 @ WAL-MART AND NATCHEZ HIGH SCHOOL 0 o
TRAFFIC CONTROL PLAN - US 61 & LIBERTY ROAD PHASE I - STAGE 4 (SHEET 3 OF 4) TC-15 100.01 DRIVEWAY TSI-5 100.47
TRAFFIC CONTROL PLAN - US 61 & LIBERTY ROAD PHASE I - STAGE 4 (SHEET 4 OF 4) TC-16 100.02 DETAIL OF TRAFFIC SIGNAL HEADS, TRAFFIC SIGNAL SIGNS, AND GENERAL NOTES TSD-1 100.48
TRAFFIC CONTROL PLAN - US 61 & LIBERTY ROAD PHASE II (SHEET 1 OF 4) TC-17 100.03 LOOP DETECTOR DETAILS FOR TRAFFIC SIGNAL INSTALLATION TSD-2 100.49
TRAFFIC CONTROL PLAN - US 61 & LIBERTY ROAD PHASE II (SHEET 2 OF 4) TC-18 100.04 PULL BOX AND CONDUIT TRENCHING DETAILS FOR TRAFFIC SIGNAL INSTALLATION TSD-3 | 100.50
TRAFFIC CONTROL PLAN - US 61 & LIBERTY ROAD PHASE II (SHEET 3 OF 4) TC-19 100.05 SPAN WIRE AND STEEL STRAIN POLE DETAILS FOR TRAFFIC SIGNAL INSTALLATION TSD-4 100.51
TRAFFIC CONTROL PLAN - US 61 & LIBERTY ROAD PHASE II (SHEET 4 OF 4) TC-20 | 100.06 TYPICAL DETAILS OF CONTROLLER CABINET MOUNTING, TYPE 1 POLE ATTACHMENTS AND MISC. DETAILS TSD-5 | 100.52
TRAFFIC CONTROL PLAN - US 61 & LIBERTY ROAD PHASE III (SHEET 1 OF 4) TC-21 100.07 MAST ARM AND PEDESTAL POLE DETAILS FOR TRAFFIC SIGNAL INSTALLATION TSD-6 | 100.53
TRAFFIC CONTROL PLAN - US 61 & LIBERTY ROAD PHASE III (SHEET 2 OF 4) Tc-22 | 100.08 DECORATIVE MAST ARM POLE DETAILS (SHEET 1 OF 2) TSD-7 | 100.54
TRAFFIC CONTROL PLAN - US 61 & LIBERTY ROAD PHASE III (SHEET 3 OF 4) Tc-23 | 100.29 DECORATIVE MAST ARM POLE DETAILS (SHEET 2 OF 2) TSD-8 100.55
TRAFFIC CONTROL PLAN - US 61 & LIBERTY ROAD PHASE III (SHEET 4 OF 4) TC-24 100.10
TRAFFIC CONTROL PLAN - US 61 & LIBERTY ROAD PHASE IV - STAGE 1 (SHEET 1 OF 4) TC-25 100.11 PERMANENT SIGNING PLAN - US 61 - B. 0. P. - STA. 130+00.00 PSP-1 100.56
TRAFFIC CONTROL PLAN - US 61 & LIBERTY ROAD PHASE IV - STAGE 1 (SHEET 2 OF 4) TC-26 100.12 PERMANENT SIGNING PLAN - US 61 - CANTILEVER SIGN ASSEMBLY “1” - STA. 111+25.00 (US 61) PSP-2 100.57
TRAFFIC CONTROL PLAN - US 61 & LIBERTY ROAD PHASE IV - STAGE 1 (SHEET 3 OF 4) TC-27 100.13 PERMANENT SIGNING PLAN - US 61 - CANTILEVER SIGN ASSEMBLY "2 - STA. 115+91.85 (US 61) PSP-3 100.58
TRAFFIC CONTROL PLAN - US 61 & LIBERTY ROAD PHASE IV - STAGE 1 (SHEET 4 OF 4) TC-28 100.14 PERMANENT SIGNING PLAN - US 61 - STA. 130+00.0¢ - E. 0. P. PSP-4 | 100.59
TRAFFIC CONTROL PLAN - US 61 & LIBERTY ROAD PHASE IV - STAGE 2 (SHEET 1 OF 4) TC-29 100.15 PERMANENT SIGNING PLAN - LIBERTY ROAD - STA.199+95.00 - 213+81.763 PSP-5 | 100.60
TRAFFIC CONTROL PLAN - US 61 & LIBERTY ROAD PHASE IV - STAGE 2 (SHEET 2 OF 4) TC-30 100.16 PERMANENT SIGNING DETAILS - US 61 & LIBERTY RD. PSD-1 100.61
TRAFFIC CONTROL PLAN - US 61 & LIBERTY ROAD PHASE IV - STAGE 2 (SHEET 3 OF 4) TC-31 100.17
TRAFFIC CONTROL PLAN - US 61 & LIBERTY ROAD PHASE IV - STAGE 2 (SHEET 4 OF 4) TC-32 100.18 VEGETATION SCHEDULE VS 100.62
TRAFFIC CONTROL PLAN - US 61 & LIBERTY ROAD PHASE V (SHEET 1 OF 2) TC-33 100.19 GRASS SEEDING AND MOWING LIMITS ML 100.63
TRAFFIC CONTROL PLAN - US 61 & LIBERTY ROAD PHASE V (SHEET 2 OF 2) Tc-34 | 100.20 OVERALL SITE PLAN SP 100.64
TRAFFIC CONTROL DETAILS - DRUM PLACEMENT AND SHOULDER CLOSURE TCD-1 100.21 LAYOUT PLAN L1 100.65
PAVEMENT MARKING DETAILS - US 61, RAMPS & LOCAL ROADS (SHEET 1 OF 4) PMD-1 100.22 IRRIGATION PLAN IP1 100.66
PAVEMENT MARKING DETAILS - US 61, RAMPS & LOCAL ROADS (SHEET 2 OF 4) PMD-2 | 100.23 IRRIGATION PLAN IP2 100.67
PAVEMENT MARKING DETAILS - US 61, RAMPS & LOCAL ROADS (SHEET 3 OF 4) PMD-3 | 100.24
PAVEMENT MARKING DETAILS - US 61, RAMPS & LOCAL ROADS (SHEET 4 OF 4) PMD-4 | 100.25
PAVEMENT MARKING DETAILS - LIBERTY ROAD PMD-5 | 100.26
TEMPORARY SIGNAL PLAN - LIBERTY ROAD @ OLD POND DR. AND NORTH SHIELDS LN. - 0 0 T MISSISSIPPI DEPARTMENT OF TRANSPORTATION
PHASE 1 STAGE 1 THRU STAGE 4 TSP-1 100.27 *
TEMPORARY SIGNAL PLAN - US HWY 61 @ WOOD AVE. - PHASE I STAGE 2 THRU STAGE 4 TSP-2 100.28 US 61 & LIBERTY ROAD
TEMPORARY SIGNAL PLAN - US HWY 61 @ WAL-MART AND NATCHEZ HIGH SCHOOL DRIVEWAY - 0 0 DETAILED INDEX
PHASE 1 STAGE 2 THRU PHASE II TSP-3 | 100.29 i,
TEMPORARY SIGNAL PLAN - LIBERTY ROAD @ US HWY 61 SOUTHBOUND DETOUR - 0 o 2 (SHEET 2 OF 4)
CRASE TS TABE S e “|Project No. NH-0009-01(112)
TEMPORARY SIGNAL PLAN - US HWY 61 @ LIBERTY ROAD CROSSOVER - PHASE I STAGE 3 TSP-5 100.31 Coumty:  Adome e YoM
DI-7
| FILENAME: DL.DGN SHEET NOWBER
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PLAN
ROADWAY DESIGN DIVISION
MISSISSIPPI DEPARTMENT OF TRANSPORTATION

STATE | PROJECT NO.
MISS. | NH-0@@9-01(112)
REVISION WKG SH.
DESCRIPTION OF SHEET DATE NO. NO.
STANDARD DRAWINGS - ROADWAY SHEETS (76) CONT'D

STANDARD DIRECTIONAL (GUIDE) SIGNS SN—1 220
ROUTE SHIELDS AND "EXIT ONLY” PANELS SN—2 221
STANDARD ROADSIDE SIGNS SN—3 222
STANDARD ROADSIDE SIGNS SN—3A 223
STANDARD ROADSIDE SIGNS SN—3B 224
STANDARD ROADSIDE SIGN ASSEMBLY AND INSTALLATION SN—4 225
STANDARD ROADSIDE SIGN ASSEMBLY AND INSTALLATION SN—4A 226
STANDARD ROADSIDE SIGN ASSEMBLY AND INSTALLATION SN—4B 227
TYPICAL INSTALLATION OF GROUND MOUNTED SIGNS SN—5 228
BREAKAWAY SIGN SUPPORTS SN—6 229
BREAKAWAY SIGN SUPPORTS SN—6A 2350
BREAKAWAY SIGN SUPPORTS 03—01-02) SN—-6B 237
SIGN FACE CONST. AND ATTACHMENT OF GROUND MOUNTED DIRECTIONAL SIGNS TO STEEL BEAMS SN—7 2352
TYPICAL INSTALLATION OF DELINEATORS AND DISTANCE REFERENCE SIGNS 12—01-99 SN—8 233
TYPICAL INSTALLATION OF DELINEATORS 03—01-02) SN—8A 254
TYPICAL CROSSOVER DELINEATION SN—8B 235
TYPICAL GUARDRAIL DELINEATION SN—8C 256
TRAFFIC CONTROL PLAN WITH FLAGGER (ONE—LANE OF TWO—WAY TRAFFIC) TCP—1 250

TRAFFIC CONTROL PLAN FOR POSTED SPEED LIMITS LESS THAN 65 MPH (4— LANE: MEDIAN OR O
OUTSIDE LANE CLOSURE) (WORK DAY ONLY) TCP—-2 297

TRAFFIC CONTROL PLAN FOR POSTED SPEED LIMITS LESS THAN 65 MPH (4—LANE: MEDIAN OR O
OUTSIDE LANE CLOSURE) (EXTENDED PERIOD) TCP—=3 252
HIGHWAY SIGN AND BARRICADE DETAILS FOR CONSTRUCTION PROJECTS TCP—-10 259
TRAFFIC CONTRL PLAN MOBILE OPERATIONS MULTILANE ROADS AND TWO—LANE ROADS 12—-01-99) TCP—-11 260
DETAILS OF OUTSIDE LANE CLOSURE AT EXIT AND ENTRANCE RAMPS TCP—12 261
TRAFFIC CONTROL PLANS UNEVEN PAVEMENT DETAILS TCP—14 263
TEMPORARY STRIPING FOR TRAFFIC CONTROL 2—LANE AND 4—LANE DIVIDED HIGHWAYS 12—=01-99) TCP-15 264
TEMPORARY STRIPING FOR 4—LANE AND 5—LANE UNDIVIDED ROADWAYS 12—-01-99) TCP-16 265
RIGHT—=OF =WAY MARKER 03—01-02 RW—1 270
RURAL DRIVEWAYS RD—1 271
TYPICAL GRADING TRANSITION BETWEEN CUTS AND FILLS GT—1 272
SUPERELEVATION TRANSITION CASE | ROTATION ABOUT CENTERLINE (URBAN FACILITY, V=50 MPH){03—01—-02) SE—2E 280

SUPERELEVATION TRANSITION CASE II ROTATION ABOUT EDGE OF TRAVELED WAY (URBAN FACILITY[03—01—-02 O
V=50 MPH) SE—2F 28
SUPERELEVATION TRANSITION ROTATION ABOUT CENTERLINE (URBAN FACILITY, V<=45 MPH) SE-2G 282
INTERCHANGE DESIGN FOR HIGH SPEED PARALLEL EXIT RAMP 053-01-02}) IR—-1A 284
INTERCHANGE DESIGN FOR LOOP ENTRANCE RAMP IR—2 285
INTERCHANGE DESIGN FOR HIGH SPEED PARALLEL ENTRANCE RAMP 053—-01-02}) IR—-2A 286
DRIVEWAYS, CURB & GUTTER, & SIDEWALK SD—1 287
CURB—-CUT RAMP 03—-01-02) CCR—1 289
MISCELLANEOUS DETAIL. SHEET 1. STACKED PIPE JOINTS, 2. EXCAVATION AT GRADE POINTS MDS—1 290

REVISION WKG SH.
DESCRIPTION OF SHEET DATE NO. NO.
SPECIAL DESIGN SHEETS (128) - CONT.
IRRIGATION PLAN IP3 100.68
IRRIGATION PLAN IP4 103.69
IRRIGATION PLAN IP5 10@.70
PLANTING PLAN LAL 16@.71
PLANTING PLAN LAZ 10@.72
PLANTING PLAN LA3 18@.73
PLANTING PLAN LAA4 10@.74
PLANTING PLAN LAS 10@.75
PLANTING PLAN LAG 10@.76
PLANTING PLAN LAY 18@.77
IRRIGATION DETAILS D1 10@.78
PLANTING DETAILS D2 18@.79
SITE CONSTRUCTION DETAILS D3 10@.80
ROADWAY LIGHTING - KEY PLAN E-1 10@.81
ROADWAY LIGHTING - PLAN “A” E-2 10@.82
ROADWAY LIGHTING - PLAN “B” E-3 100.83
ROADWAY LIGHTING - PLAN “C” E-4 10@.84
ROADWAY LIGHTING - PLAN “D” E-5 10@.85
ROADWAY LIGHTING - PLAN “E” E-6 100.86
ROADWAY LIGHTING - PLAN “F” E-7 10@.87
ROADWAY LIGHTING - WIRING SCHEMATIC E-8 10@.88
ROADWAY LIGHTING - FOUNDATION / PULL BOX DETAILS E-9 103.89
ROADWAY LIGHTING - POLE DETAILS E-10 16@.90
ROADWAY LIGHTING - SCHEMATIC DETAILS E-11 16@.91
ROADWAY LIGHTING - GENERAL NOTES E-12 10@.92
STANDARD DRAWINGS - ROADWAY SHEETS (76)
PAVEMENT MARKING DETAILS FOR 2 & 4— LANE DIVIDED ROADWAYS 12—01-99 PM—1 120
PAVEMENT MARKING DETAILS FOR 4 & 5 — LANE UNDIVIDED ROADWAYS 12—01-99 PM—2 121
PAVEMENT MARKING DETAILS FOR INTERCHANGE ENTRANCE RAMPS 12—01-99 PM—3 122
PAVEMENT MARKING DETAILS FOR INTERCHANGE EXIT RAMPS PM—4 123
PAVEMENT MARKING LEGEND DETAILS PM—5 124
PAVEMENT MARKING LEGEND DETAILS PM—6 125
EROSION CONTROL 03—01-02 EC—1 140
TYPICAL PLANTING DETAILS FOR TREES & SHRUBS PD—1 141
TYPICAL TEMPORARY EROSION CONTROL MEASURES TEC—1 142
TYPICAL TEMPORARY EROSION CONTROL MEASURES TEC-2 143
DETAILS OF DITCH TREATMENTS 03—01-02 DT-1 145
FENCE: CHAIN LINK CLASS Il CL-2 163
FENCE: TYPICAL INSTALLATION AT DRAINAGE STRUCTURES Fl—2 165
FENCE: TYPICAL INSTALLATION AT DITCH CROSSINGS AND FENCE ENDINGS 03—01-02 FI—3 166
GUARDRAIL: "W’ BEAM (WOOD POST) 03—01-02 GR—1 180
GUARDRAIL:  THRIE BEAM (WOOD POST) 03—01-02) GR—-1A 181
GUARDRAIL: "W’ BEAM (STEEL POST) 05—-01-02) GR-1B 182
GUARDRAIL:  MODIFIED THRIE BEAM (STEEL POST) 12—-01-99) GCGR-1C 183
GUARDRAIL: BRIDGE END SECTIONS TYPE "I” (WOOD POST) GR—2F 190
GUARDRAIL: BRIDGE END SECTIONS TYPE "I” (WOOD POST) 12—-01-99) GCGR-2G 191
GUARDRAIL:  TYPICAL INSTALLATION AT BRIDGE APPROACHES FOR DIVIDED HIGHWAYS 03—01-02 GR—4 194
GUARDRAIL: POST OFFSETS FOR TYPE "MELT” TERMINAL SECTION AT BRIDGE APPROACHES 03—01-02) GR—4B 196
GUARD RAIL: MODIFIED ECCENTRIC LOADER TERMINAL ("MELT”) ANCHORAGE ASSEMBLY DETAILS GR—M2 202
MEDIAN BARRIER: CONCRETE (CAST—IN—PLACE) 03—01-02 MB—2 204
MEDIAN BARRIER: CONCRETE (PRECAST) 03—-01-02) MB—2A 205
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PLAN
ROADWAY DESIGN DIVISION
MISSISSIPPI DEPARTMENT OF TRANSPORTATION

STATE | PROJECT NO.
MISS. | NH-0@@9-01(112)
REVISION WKG SH.
DESCRIPTION OF SHEET DATE NO. NO.
SPECIAL DESIGN SHEETS - BRIDGE (46)
SLAB DETAILS (SHEET 2 OF 5) 40 OF 46 505
SLAB DETAILS (SHEET 3 OF 5) 417 OF 46 506
SLAB DETAILS (SHEET 4 OF 5) 42 OF 46 507
SLAB DETAILS (SHEET 5 OF 5) 45 OF 46 508
PRECAST PANEL DETAILS (SHEET 1 OF 2) 44 OF 46 509
PRECAST PANEL DETAILS (SHEET 2 OF 2) 45 OF 46 510
RAILING DETAILS 46 OF 46 o711
SPECIAL DESIGN SHEETS - ARCHITECTURAL (16)
ARCHITECTUAL REFERENCE PLAN A1 OF 16 o512
BRIDGE ELEVATIONS A2 OF 16 o513

ABUTMENT WALL & INTERMEDIATE BENT ELEVATION

A3 OF 16 514

TOWER ELEVATIONS

A4 OF 16 515

BENT NO. 2 COLUMN & WINGWALL PILASTER DETAILS

AS OF 16 S16

BENT NO. 2 TOWER SECTION

A6 OF 16 o517

END BENT TOWER SECTION

A7 OF 16 o518

TOWER DETAILS

A8 OF 16 519

BRIDGE RAILING & TOWER ACCENT DETAILS

A9 OF 16 520

MISC. DETAILS (SHEET 1 OF 2)

A10 OF 16 521

MISC. DETAILS (SHEET 2 OF 2)

A1l OF 16 S22

SPECIFICATIONS (SHEET 1 OF 5)

A12 OF 16 923

SPECIFICATIONS (SHEET 2 OF 5)

A13 OF 16 524

SPECIFICATIONS (SHEET 3 OF 5)

A14 OF 16 925

SPECIFICATIONS (SHEET 4 OF 5)

A1S OF 16 526

SPECIFICATIONS (SHEET 5 OF 5)

A16 OF 16 527

CROSS SECTIONS (123)

U.S. 61 901-946
LIBERTY ROAD 947-959
SW ENTRANCE RAMP 960-965
SW EXIT RAMP 966-970
NE ENTRANCE RAMP 971-977
NE EXIT RAMP 978-984
WOOD AVE. 985-993
NORTH SHIELDS LANE 994-1001
CAMELLIA DRIVE 1602-1013
SCHOOL ENTRANCE 1814-1023
TOTAL SHEETS 453

REVISION WKG SH.
DESCRIPTION OF SHEET DATE NO. NO.
STANDARD DRAWINGS - ROADWAY SHEETS (76) CONT'D
DETAILS OF PAVED FLUMES PF—1 291
PIPE CULVERT INSTALLATION Pl—1 300
CONCRETE PIPE COLLAR PC—1 301
JUNCTION BOX FOR PIPE CULVERTS JB—1 302
BRANCH CONNECTIONS BC—1 305
TYPE | MEDIAN INLET (OVER 51”7 PIPE) MI—=1B 308
DETAILS OF GRATES FOR MEDIAN INLETS |IG—1 314
GUTTER INLET FOR TYPE 2 CURB Gl—1 316
PAVED INLET APRON AND MEDIAN DITCH PLUG PA—T 318
STORM SEWER STRUCTURE TYPE SS—2 SS—2 322
DROP INLET AND GRATE DETAILS FOR PIPE AND BOX CULVERTS B—9 325
FLARED END SECTION FOR CONCRETE PIPE FE-1 328
FLARED END SECTION FOR CONCRETE ARCH PIPE FE—TA 329
SPECIAL DESIGN SHEETS - BRIDGE (46)

MSE WALL PLAN & PROFILE 1 OF 46 466
MSE DETAILS 2 OF 46 467
GENERAL NOTES & DRILLED SHAFT DETAILS S OF 46 468
BRIDGE ELEVATION 4 OF 46 469
FOUNDATION PLAN S OF 46 470
GENERALIZED SOIL PROFILE 6 OF 46 471
GENERALIZED SOIL PROFILE (RETAINING WALL) /7 OF 46 472
TEST AND TRIAL SHAFT DETAILS 8 OF 46 473
END BENT & WINGWALL DETAILS (SHEET 1 OF 19) 9 OF 46 474
END BENT & WINGWALL DETAILS (SHEET 2 OF 19) 10 OF 46 475
END BENT & WINGWALL DETAILS (SHEET 3 OF 19) 11 OF 46 476
END BENT & WINGWALL DETAILS (SHEET 4 OF 19) 12 OF 46 477
END BENT & WINGWALL DETAILS (SHEET 5 OF 19) 13 OF 46 478
END BENT & WINGWALL DETAILS (SHEET 6 OF 19) 14 OF 46 479
END BENT & WINGWALL DETAILS (SHEET 7 OF 19) 15 OF 46 480
END BENT & WINGWALL DETAILS (SHEET 8 OF 19) 16 OF 46 481
END BENT & WINGWALL DETAILS (SHEET 9 OF 19) 17 OF 46 482
END BENT & WINGWALL DETAILS (SHEET 10 OF 19) 18 OF 46 483
END BENT & WINGWALL DETAILS (SHEET 11 OF 19) 19 OF 46 484
END BENT & WINGWALL DETAILS (SHEET 12 OF 19) 20 OF 46 485
END BENT & WINGWALL DETAILS (SHEET 13 OF 19) 21 OF 46 486
END BENT & WINGWALL DETAILS (SHEET 14 OF 19) 22 OF 46 487
END BENT & WINGWALL DETAILS (SHEET 15 OF 19) 25 OF 46 4383
END BENT & WINGWALL DETAILS (SHEET 16 OF 19) 24 OF 46 489
END BENT & WINGWALL DETAILS (SHEET 17 OF 19) 25 OF 46 490
END BENT & WINGWALL DETAILS (SHEET 18 OF 19) 26 OF 46 491
END BENT & WINGWALL DETAILS (SHEET 19 OF 19) 27 OF 46 492
DRAINAGE PLAN AND DETAILS (SHEET 1 OF 2) 28 OF 46 493
DRAINAGE PLAN AND DETAILS (SHEET 2 OF 2) 29 OF 46 494
INTERMEDIATE BENT DETAILS (SHEET 1 OF 6) 30 OF 46 495
INTERMEDIATE BENT DETAILS (SHEET 2 OF 6) 31 OF 46 496
INTERMEDIATE BENT DETAILS (SHEET 3 OF 6) 32 OF 46 497
INTERMEDIATE BENT DETAILS (SHEET 4 OF 6) 33 OF 46 498
INTERMEDIATE BENT DETAILS (SHEET 5 OF 6) 34 OF 46 499
INTERMEDIATE BENT DETAILS (SHEET 6 OF 6) 35 OF 46 500
GIRDER DETAILS (SHEET 1 OF 3) 36 OF 46 S0
GIRDER DETAILS (SHEET 2 OF 3) 57 OF 46 502
GIRDER DETAILS (SHEET 3 OF 3) 38 OF 46 503
SLAB DETAILS (SHEET 1 OF 5) 39 OF 46 o504
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