

SECTION 905 -- PROPOSAL (CONTINUED)

I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement. I (We) also propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of the total of my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted.

I (We) enclose a certified check, cashier's check or bid bond for **five percent (5%) of total bid** and hereby agree that in case of my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of award, the amount of this check (bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the contract as proposed. It is understood that in case I am (we are) not awarded the work, the check will be returned as provided in the Specifications.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO. 1 DATED 3/21/2006 ADDENDUM NO. _____ DATED _____
 ADDENDUM NO. _____ DATED _____ ADDENDUM NO. _____ DATED _____

Number	Description
1	Table of Contents, replaces same; NTB No. 772, replaces same; SP 907-108-8, replaces SP 907-108-2; Proposal Sht. No. 2-4, replaces same; Revised Project disk required.

TOTAL ADDENDA 1
 (Must agree with total addenda issued prior to opening of bids)

Respectfully Submitted,

DATE _____

 Contractor

 Signature

TITLE _____

ADDRESS _____

CITY, STATE, ZIP _____

PHONE _____

FAX _____

E-MAIL _____

(To be filled in if a corporation.)

Our corporation is chartered under the Laws of the State of _____ and the names, titles and business addresses of the executives are as follows:

 President Address

 Secretary Address

 Treasurer Address

The following is my (our) itemized proposal.

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

TABLE OF CONTENTS

PROJECT: STP-0002-03(067) / 103675 – Lauderdale County

901--Advertisement

904--Notice to Bidders:

- Governing Specs. - # 1
- Status of ROW, Utility Adjustments and Underground Storage Tanks, W/Attachments - # 2
- Final Cleanup - # 3
- On-The-Job Training Program - # 7
- Federal Bridge Formula - # 12
- Submission of Form OCR-485 - # 13
- Errata & Modifications to 2004 Standard Specifications - # 204
- DBE Participation and Payment - # 632
- Fiber Reinforced Concrete - # 640
- Disadvantage Business Enterprise W/Supplement - # 696
- Petroleum Products Base Price - # 745
- Contract Time - # 771
- Specialty Items - # 772

906: Required Federal Contract Provisions -- FHWA-1273, W/Supplement

907-104-1: Partnering Process

907-105-3: Cooperation By Contractors

907-107-1: Liability Insurance

907-107-2: Permits License, and Taxes

907-107-3: Contractor's Protection Plan

907-108-8: Prosecution and Progress

907-401-2: Hot Mix Asphalt (HMA)

907-403-4: Hot Mix Asphalt (HMA)

907-701-2: Portland Cement

907-711-3: Synthetic Structural Fiber Reinforcement

907-714-2: Miscellaneous Materials

907-804-2: Concrete Bridges and Structures

906-3: MDOT On-the-Job Training Program

906-5: MDOT On-the-Job Training Program - Alternate Program

SECTION 905 - PROPOSAL,
PROPOSAL SHEET NOS. 2-1 THRU 2-8,
COMBINATION BID PROPOSAL,
CERTIFICATE OF PERFORMANCE - PRIOR FEDERAL-AID CONTRACTS
NON-COLLUSION CERTIFICATE,
SECTION 902 - CONTRACT FORM, AND SECTION 903 - CONTRACT BOND FORM,
OCR-485,
PROGRESS SCHEDULE,
HAUL PERMIT FOR BRIDGES WITH POSTED WEIGHT LIMITS.

(REVISIONS TO THE ABOVE WILL BE INDICATED ON THE SECOND SHEET
OF SECTION 905 AS ADDENDA)

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 772

CODE: (SP)

DATE: 03/21/2006

SUBJECT: Specialty Items

PROJECT: STP-0002-03(067) / 103675--LAUDERDALE COUNTY(IES)

Pursuant to the provisions of Section 108, the following work items are hereby designated as "Specialty Items" for this contract. Bidders are reminded that these items must be subcontracted in order to be considered as specialty items.

CATEGORY: GUARDRAIL

Ref No	Pay Item	Description
100	606-B	Guard Rail, Class A, Type 1
110	606-D	Guard Rail, Bridge End Section, Type D Modified
120	606-E	Guard Rail, Terminal End Section
310	630-F	Delineators, Guard Rail, White
320	630-F	Delineators, Guard Rail, Yellow
340	630-G	Type 3 Object Markers, OM-3R or OM-3L, Post Mounted

CATEGORY: PAVEMENT MARKING

Ref No	Pay Item	Description
200	626-A	6" Thermoplastic Traffic Stripe, Skip White
210	626-C	6" Thermoplastic Edge Stripe, Continuous White
220	626-F	6" Thermoplastic Edge Stripe, Continuous Yellow
230	626-G	Thermoplastic Detail Stripe, White
240	626-G	Thermoplastic Detail Stripe, Yellow
250	626-H	Thermoplastic Legend, White
260	627-K	Red-Clear Reflective High Performance Raised Markers
270	627-L	Two-Way Yellow Reflective High Performance Raised Markers
280	628-I	6" High Performance Cold Plastic Traffic Stripe, Skip White
290	628-J	6" High Performance Cold Plastic Traffic Stripe, Continuous White
300	628-M	6" High Performance Cold Plastic Traffic Stripe, Continuous Yellow

CATEGORY: SIGNING

Ref No	Pay Item	Description
--------	----------	-------------

CATEGORY: SIGNING

Ref No	Pay Item	Description
330	630-F	Delineators, Flexible Post Mounted, Crossover, Type II

CATEGORY: TRAFFIC CONTROL

Ref No	Pay Item	Description
150	619-A1	Temporary Traffic Stripe, Continuous White
160	619-A2	Temporary Traffic Stripe, Continuous Yellow
170	619-A3	Temporary Traffic Stripe, Skip White
180	619-A5	Temporary Traffic Stripe, Detail
190	619-A6	Temporary Traffic Stripe, Legend

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

| **SPECIAL PROVISION NO. 907-108-8**

CODE: (IS)

| **DATE: 02/13/2006**

| **SUBJECT: Prosecution and Progress**

Section 108, Prosecution and Progress, of the 2004 Edition of the Mississippi Standard Specifications for Road and Bridge Construction is hereby amended as follows:

| **907-108.01--Subletting of Contract.**

| **907-108.01.1--General.** At the end of the last paragraph of Subsection 108.01.1 on page 73, add the following:

The Engineer will have the authority to suspend the work wholly or in part and to withhold payments because of the Contractor's failure to make prompt payment within 15 calendar days as required above.

| **907-108.02--Notice To Proceed.** Delete the fourth paragraph of Subsection 108.02 on page 75 and substitute the following:

Upon written request from the Contractor and if circumstances permit, the Notice to Proceed may be issued at an earlier date subject to the conditions stated therein. The Contractor shall not be entitled to any monetary damages or extension of contract time for any delay claim or claim of inefficiency occurring between the early issuance Notice To Proceed date and the Notice to Proceed date stated in the contract.

SECTION 905

STP-0002-03(067) / 103675

PROPOSAL (Sheet No. 2- 4)

Lauderdale County

REF. NO.	PAY ITEM NO.	ADJ. CODE	APPROX. QUANTITY	UNIT	DESCRIPTION	UNIT PRICE		ITEM TOTAL	
						DOLLAR	CENT	DOLLAR	CENT
(190)	619-A6		1,152 linear foot		Temporary Traffic Stripe, Legend				
(200)	626-A CHANGED 03/21/2006		17 mile		6" Thermoplastic Traffic Stripe, Skip White				
(210)	626-C		15 mile		6" Thermoplastic Edge Stripe, Continuous White				
(220)	626-F		15 mile		6" Thermoplastic Edge Stripe, Continuous Yellow				
(230)	626-G		54,154 linear foot		Thermoplastic Detail Stripe, White				
(240)	626-G		29,560 linear foot		Thermoplastic Detail Stripe, Yellow				
(250)	626-H		864 linear foot		Thermoplastic Legend, White				

(02/16/2006)