

Carroll & Montgomery Clearing, milling, and overlaying on I- 55, from 0.5 miles South of MS Hwy. 35 to just South of US Hwy. 82, known as Federal Aid Project No. IM-0055-03(080) / 104410, in the Counties of Carroll and Montgomery, State of Mississippi.				MISSISSIPPI DEPARTMENT OF TRANSPORTATION	LEHMAN-ROBERTS COMPANY	APAC-MISSISSIPPI, INC.	J. J. FERGUSON SAND & GRAVEL, INC.		
				7,786,621.73	8,425,770.68	9,557,748.50	13,016,576.92	0.00	0.00
REF#	SM ITEM	ITEM DESCRIPTION	ITEM QUANTITY	UNITS	1	2	3	4	5
10	201-B001	Clearing and Grubbing	95.000	A	12,000.0000	14,100.0000	16,100.0000	0.0000	0.0000
20	202-B102	Removal of Guard Rail	2,563.000	LF	3.0000	3.1000	3.6500	0.0000	0.0000
30	202-B136	Removal of Guard Rail Terminal End Section	47.000	E	125.0000	127.5000	155.0000	0.0000	0.0000
40	202-B078	Removal of Pavement, All Types and Depths	1,450.000	SY	10.0000	6.1500	7.7200	0.0000	0.0000
50	202-B076	Removal of Traffic Stripe	2,480.000	LF	1.0000	1.0500	1.2200	0.0000	0.0000
60	202-B106	Removal of Pipe, All Sizes	16.000	LF	25.0000	51.0000	13.8200	0.0000	0.0000
70	202-B079	Removal of Headwall	1.000	E	750.0000	510.0000	300.0000	0.0000	0.0000
80	202-B049	Removal of Guard Rail Cable Anchor, Type 1 Including	2.000	E	125.0000	127.5000	150.0000	0.0000	0.0000
90	203-A004	Unclassified Excavation, LVM, AH	2,000.000	CY	20.0000	10.2500	9.1000	0.0000	0.0000
100	203-G003	Excess Excavation, FM, AH	7,200.000	CY	4.7500	17.3500	9.9000	0.0000	0.0000
110	203-G004	Excess Excavation, LVM, AH	12,000.000	CY	3.5000	10.5000	8.2500	0.0000	0.0000
120	209-A004	Geotextile Stabilization, Type V, Non-Woven	3,000.000	SY	5.0000	6.2500	3.0000	0.0000	0.0000
130	213-C001	Superphosphate	48.000	T	360.0000	330.0000	435.0000	0.0000	0.0000
140	217-A001	Ditch Liner	950.000	SY	0.9000	2.0500	1.1000	0.0000	0.0000
150	220-A001	Insect Pest Control	48.000	A	30.0000	30.0000	30.0000	0.0000	0.0000
160	224-A001	Soil Reinforcing Mat	200.000	SY	4.5000	7.1500	5.5000	0.0000	0.0000
170	907-225-A00	Grassing	95.000	A	810.0000	880.0000	990.0000	0.0000	0.0000
180	907-225-B00	Agricultural Limestone	190.000	T	36.0000	39.0000	44.0000	0.0000	0.0000
190	234-A001	Temporary Silt Fence	8,000.000	LF	5.0000	4.2500	3.5000	0.0000	0.0000
200	235-A001	Temporary Erosion Checks	500.000	E	8.0000	15.3000	9.0000	0.0000	0.0000
210	304-B014	Granular Material, Class 3, Group D	7,600.000	T	15.1200	36.0000	20.0000	0.0000	0.0000
230	907-304-F00	Size 610 Crushed Stone Base	2,000.000	TON	45.0000	45.0000	38.0000	0.0000	0.0000
240	907-403-A00	Hot Mix Asphalt, HT, 19-mm mixture	450.000	T	54.3300	63.0000	53.5000	0.0000	0.0000
250	907-403-D00	Hot Mix Asphalt, HT, 12.5-mm mixture, Polymer Modified	5,000.000	T	65.1600	72.0000	54.5000	0.0000	0.0000
260	907-403-D00	Hot Mix Asphalt, HT, 19-mm mixture, Polymer Modified	450.000	T	59.0500	67.3500	58.3500	0.0000	0.0000
270	907-403-F00	Maintained Hot Mix Asphalt	70,700.000	T	58.1200	60.0000	96.5000	0.0000	0.0000
280	406-A001	Cold Milling of Bituminous Pavement, All Depths	473,000.000	SY	0.6400	1.2000	0.8000	0.0000	0.0000
290	423-A001	Rumble Strips, Ground In	41.000	MI	425.0000	625.0000	817.0000	0.0000	0.0000
300	601-B001	Class "B" Structural Concrete, Minor Structures	1.000	CY	1,800.0000	1,020.0000	1,150.0000	0.0000	0.0000
310	603-CA002	18" Reinforced Concrete Pipe, Class III	40.000	LF	28.0000	41.0000	44.2500	0.0000	0.0000
320	603-CA003	24" Reinforced Concrete Pipe, Class III	16.000	LF	60.0000	70.0000	59.0000	0.0000	0.0000
330	603-CB001	18" Reinforced Concrete End Section	1.000	E	700.0000	900.0000	925.0000	0.0000	0.0000
340	603-CB002	24" Reinforced Concrete End Section	1.000	E	970.0000	1,050.0000	1,014.0000	0.0000	0.0000

Carroll & Montgomery Clearing, milling, and overlaying on I- 55, from 0.5 miles South of MS Hwy. 35 to just South of US Hwy. 82, known as Federal Aid Project No. IM-0055-03(080) / 104410, in the Counties of Carroll and Montgomery, State of Mississippi.				MISSISSIPPI DEPARTMENT OF TRANSPORTATION	LEHMAN-ROBERTS COMPANY	APAC-MISSISSIPPI, INC.	J. J. FERGUSON SAND & GRAVEL, INC.		
				7,786,621.73	8,425,770.68	9,557,748.50	13,016,576.92	0.00	0.00
REF#	SM ITEM	ITEM DESCRIPTION	ITEM QUANTITY	UNITS	1	2	3	4	5
350	606-A002	Guard Post, Type II Modified	57.000	E	65.0000	66.5000	79.0000	0.0000	0.0000
360	606-B001	Guard Rail, Class A, Type 1	2,663.000	LF	17.0000	17.3500	20.7500	0.0000	0.0000
370	606-B001	Guard Rail, Class A, Type 1	163.000	LF	25.0000	25.5000	30.4900	0.0000	0.0000
380	907-606-PP0	Remove and Replace Guard Rail Blockouts	2,465.000	E	17.0000	17.3500	20.7500	0.0000	0.0000
390	606-C003	Guard Rail, Cable Anchor, Type 1	2.000	E	650.0000	665.0000	792.0000	0.0000	0.0000
400	606-D012	Guard Rail, Bridge End Section, Type I	1.000	E	1,850.0000	1,900.0000	2,256.0000	0.0000	0.0000
410	606-E001	Guard Rail, Terminal End Section	47.000	E	1,750.0000	1,800.0000	2,134.0000	0.0000	0.0000
420	606-E001	Guard Rail, Terminal End Section	12.000	E	2,400.0000	2,500.0000	2,925.0000	0.0000	0.0000
430	607-A001	31.5" Type"A" Woven Wire Fence, w/ Barbed Wire as Shown	14,000.000	LF	3.9100	4.0500	4.5000	0.0000	0.0000
440	607-E001	Barbed Wire Fence, Single Strand	4,000.000	LF	0.7800	1.0000	0.9000	0.0000	0.0000
450	607-P1013	Line Post, 7' Tee Post Steel	900.000	E	18.7600	19.5000	22.0000	0.0000	0.0000
460	607-P1014	Line Post, 9' Tee Post Steel	180.000	E	23.9700	25.0000	28.0500	0.0000	0.0000
470	607-P1015	Line Post, 10' Tee Post Steel	120.000	E	26.0500	27.0000	30.5000	0.0000	0.0000
480	607-P1018	Line Post, 12' x 2 1/2" Galvanized Steel	18.000	E	98.9900	102.0000	115.8500	0.0000	0.0000
490	607-P1004	Line Post, 8' x 4" x 4" Concrete	7.000	E	67.7300	70.0000	79.2500	0.0000	0.0000
500	607-P1017	Line Post, 9' x 4" x 4" Concrete	2.000	E	72.9400	75.0000	85.3500	0.0000	0.0000
510	607-P1005	Line Post, 10' x 4" x 4" Concrete	1.000	E	78.1500	81.0000	91.4500	0.0000	0.0000
520	607-P2001	Brace Post, 8' x 6" Timber	90.000	E	93.7800	97.0000	109.0000	0.0000	0.0000
530	607-P2002	Brace Post, 10' x 6" Timber	18.000	E	104.2000	110.0000	122.0000	0.0000	0.0000
540	607-P2003	Brace Post, 12' x 6" Timber	12.000	E	109.4100	115.0000	128.0000	0.0000	0.0000
550	607-P2004	Brace Post, 8' x 6" x 6" Concrete	7.000	E	208.4000	215.0000	244.0000	0.0000	0.0000
560	607-P2005	Brace Post, 10' x 6" x 6" Concrete	2.000	E	234.4500	245.0000	274.0000	0.0000	0.0000
570	607-P2006	Brace Post, 12' x 6" x 6" Concrete	1.000	E	260.5000	275.0000	304.0000	0.0000	0.0000
580	619-A1002	Temporary Traffic Stripe, Continuous White	65.000	MI	750.0000	765.0000	914.6300	0.0000	0.0000
590	619-A2002	Temporary Traffic Stripe, Continuous Yellow	66.000	MI	750.0000	765.0000	914.6300	0.0000	0.0000
600	619-A3006	Temporary Traffic Stripe, Skip White	61.000	MI	890.0000	908.0000	1,085.0000	0.0000	0.0000
610	619-A5001	Temporary Traffic Stripe, Detail	30,180.000	LF	0.1000	0.1000	0.1200	0.0000	0.0000
620	619-A6001	Temporary Traffic Stripe, Legend	600.000	LF	0.2000	0.2000	0.2400	0.0000	0.0000
630	619-C6001	Red-Clear Reflective High Performance Raised Marker	2,000.000	E	5.0000	5.1000	6.1000	0.0000	0.0000
640	619-C7001	Two-Way Yellow Reflective High Performance Raised	100.000	E	5.0000	5.1000	6.1000	0.0000	0.0000
650	619-D1001	Standard Roadside Construction Signs, Less than 10	32.000	SF	7.3000	14.8000	17.5000	0.0000	0.0000
660	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or	492.000	SF	7.3000	13.0000	17.5000	0.0000	0.0000
670	907-619-E30	Changeable Message Sign	2.000	E	9,000.0000	17,150.0000	17,000.0000	0.0000	0.0000

Carroll & Montgomery Clearing, milling, and overlaying on I- 55, from 0.5 miles South of MS Hwy. 35 to just South of US Hwy. 82, known as Federal Aid Project No. IM-0055-03(080) / 104410, in the Counties of Carroll and Montgomery, State of Mississippi.				MISSISSIPPI DEPARTMENT OF TRANSPORTATION	LEHMAN-ROBERTS COMPANY	APAC-MISSISSIPPI, INC.	J. J. FERGUSON SAND & GRAVEL, INC.		
				7,786,621.73	8,425,770.68	9,557,748.50	13,016,576.92	0.00	0.00
REF#	SM ITEM	ITEM DESCRIPTION	ITEM QUANTITY UNITS		1	2	3	4	5
680	907-619-E30	Changeable Message Sign	4.000 E		1,500.0000	6,200.0000	17,000.0000	0.0000	0.0000
690	619-G4005	Barricades, Type III, Double Faced	24.000 LF		21.0000	12.2500	30.0000	0.0000	0.0000
700	619-G4001	Barricades, Type III, Single Faced	36.000 LF		12.5000	18.4000	22.5000	0.0000	0.0000
710	619-G5001	Free Standing Plastic Drums	25.000 E		75.0000	87.0000	79.2700	0.0000	0.0000
720	626-A002	6" Thermoplastic Traffic Stripe, Skip White	20.000 M		1,000.0000	1,020.0000	1,219.0000	0.0000	0.0000
730	626-C002	6" Thermoplastic Edge Stripe, Continuous White	22.000 M		1,950.0000	1,990.0000	2,375.0000	0.0000	0.0000
740	626-E001	6" Thermoplastic Traffic Stripe, Continuous Yellow	2,000.000 LF		0.5000	0.6000	0.6100	0.0000	0.0000
750	626-F002	6" Thermoplastic Edge Stripe, Continuous Yellow	21.000 M		1,950.0000	1,990.0000	2,375.0000	0.0000	0.0000
760	626-G001	Thermoplastic Detail Stripe, White	8,060.000 LF		1.0000	1.0500	1.2200	0.0000	0.0000
770	626-G002	Thermoplastic Detail Stripe, Yellow	2,000.000 LF		1.0000	1.0500	1.2200	0.0000	0.0000
780	626-H002	Thermoplastic Legend, White	200.000 LF		4.0000	4.1000	4.8500	0.0000	0.0000
790	627-K001	Red-Clear Reflective High Performance Raised Markers	2,100.000 E		5.0000	5.1000	6.0000	0.0000	0.0000
800	627-L001	Two-Way Yellow Reflective High Performance Raised	40.000 E		5.0000	5.1000	6.0000	0.0000	0.0000
810	628-I002	6" High Performance Cold Plastic Traffic Stripe, Skip	2,000.000 LF		4.0000	4.1000	4.8500	0.0000	0.0000
820	628-J002	6" High Performance Cold Plastic Traffic Stripe,	2,000.000 LF		4.0000	4.1000	4.8500	0.0000	0.0000
830	628-M002	6" High Performance Cold Plastic Traffic Stripe,	2,000.000 LF		4.0000	4.1000	4.8500	0.0000	0.0000
840	630-F001	Delineators, Guard Rail, White	403.000 E		15.0000	15.3000	18.3000	0.0000	0.0000
850	630-F002	Delineators, Guard Rail, Yellow	241.000 E		15.0000	15.3000	18.3000	0.0000	0.0000
860	630-F006	Delineators, Post Mounted, Single White	16.000 E		35.0000	35.7000	42.6500	0.0000	0.0000
870	630-G002	Type 3 Object Markers, OM-3R or OM-3L, Post Mounted	20.000 E		70.0000	71.5000	85.0000	0.0000	0.0000
880	907-630-000	Remove and Reset Signs, Ground Mounted on Round Post(s)	6.000 E		225.0000	230.0000	274.0000	0.0000	0.0000
890	618-A001	Maintenance of Traffic	0.000 LS		295,000.0000	365,000.0000	556,500.0000	0.0000	0.0000
900	620-A001	Mobilization	0.000 LS		985,000.0000	951,000.0000	1,747,000.0000	0.0000	0.0000
910	699-A001	Roadway Construction Stakes	0.000 LS		10,000.0000	85,000.0000	118,750.0000	0.0000	0.0000