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BIDDER CHECK LIST
(FOR INFORMATION ONLY)

All unit prices and item totals have been entered in accordance with
Subsection 102.06 of the Mississippi Standard Specifications for Road
and Bridge Construction.

If the bid sheets were prepared using MDOT’s Electronic Bid System,
proposal sheets have been stapled and inserted into the proposal package.

First sheet of SECTION 905--PROPOSAL has been completed.

Second sheet of SECTION 905--PROPOSAL has been completed and
signed.

Addenda, if any, have been acknowledged. Second sheet of Section 905
listing the addendum number has been substituted for the original second
sheet of Section 905. Substituted second sheet of Section 905 has been
properly completed, signed, and added to the proposal.

DBE/WBE percentage, when required by contract, has been entered on
last sheet of the bid sheets of SECTION 905 - PROPOSAL.

Form OCR-485, when required by contract, has been completed and
signed.

The last sheet of the bid sheets of SECTION 905--PROPOSAL has been
signed.

Combination Bid Proposal of SECTION 905--PROPOSAL has been
completed for each project which is to be considered in combination (See
Subsection 102.11).

Equal Opportunity Clause Certification, when included in contract, has
been completed and signed.

Subcontract Certificate, when included in contract, has been completed
and signed.

The Certification regarding Non-Collusion, Debarment and Suspension,
etc. has been executed in duplicate.

A certified check, cashier's check or bid bond payable to the State of
Mississippi in the principal amount of 5% of the bid has been included
with project number identified on same. Bid bond has been signed by the
bidder and has also been signed or countersigned by a Mississippi
Resident Agent for the Surety with Power of Attorney attached or on file
with the Department's Contract Administration Engineer.

Non-resident Bidders: ON STATE FUNDED PROJECTS ONLY, a copy
of the current laws regarding any preference for local Contractors from
State wherein domiciled has been included. See Subsection 103.01,
Mississippi Standard Specifications for Road and Bridge Construction,
and Section 31-7-47, MCA, 1972 regarding this matter.

Return the proposal and contract documents in its entirety in a sealed envelope. DO NOT remove
any part of the contract documents; exception - an addendum requires substitution of second sheet
of Section 905. A stripped proposal is considered as an irregular bid and will be rejected.

Failure to complete any or all of the applicable requirements will be cause for the proposal to be
considered irregular.

| (09/2004)



PROJECT:

MI1SSISSIPPI DEPARTMENT OF TRANSPORTATION

TABLE OF CONTENTS
| M-0055-02(186) / 104166 — Hinds & Madison Counties

901--Advertisement

904--Notice to Bidders: Governing Specs. - # 1

906:

907-104-1:
907-105-3:
907-107-1:
907-107-2:
907-107-3:
907-108-8:
907-213-1:
907-401-2:
907-403-4:
907-413-1:
907-619-1:
907-628-5:
907-701-2:
907-711-3:
907-714-2:
907-715-1:
907-804-2:

906-3:
906-5:

Status of ROW, Utility Adjustments and Underground Storage
Tanks, W/Attachments - # 2

Final Cleanup - # 3

On-The-Job Training Program - # 7

Federal Bridge Formula- # 12

Submission of Form OCR-485 - # 13

Storm Water Discharge Associated w/Construction Activities
(>1and <5 Acres) -# 14

Errata & Modifications to 2004 Standard Specifications - # 204

DBE Participation and Payment - # 632

Fiber Reinforced Concrete - # 640

Disadvantage Business Enterprise W/Supplement - # 696

Petroleum Products Base Price - # 793

Contract Time - # 810

Specialty Items - # 811

Engineering Field Office - # 812

Cooperation Between Contractors - # 813

Portable Construction Lighting - # 814

Lane Closure Restrictions - # 815

Restrictions On Replacement of Concrete Pavement - # 816

Vehicle Loop Assembly - # 817

Type 1 (Cast-In-Place) Concrete Median Barrier - # 827

Milling Requirements - # 828

No Excuse Bonug/Disincentive - # 829

Required Federal Contract Provisions -- FHWA-1273, W/Supplement
Partnering Process

Cooperation By Contractors

Liability Insurance, W/Supplement

Permits License, and Taxes

Contractor’s Protection Plan

Prosecution and Progress

Agricultural Limestone

Hot Mix Asphalt (HMA)

Hot Mix Asphalt (HMA)

Cleaning & Filling Joints in PCC(Portland Cement Concrete) Pavement
Changeable Message Sign

Special Cold Plastic Pavement Markings

Portland Cement

Synthetic Structural Fiber Reinforcement

Miscellaneous Materials

Agricultural Limestone

Concrete Bridges and Structures

MDOT On-the-Job Training Program

MDOT On-the-Job Training Program - Alternate Program

-CONTINUED ON NEXT PAGE-



PAGE 2 - PROJECT NO. |M-0055-02(186) / 104166 — Hinds & Madison Counties

SECTION 905 - PROPOSAL,

PROPOSAL SHEET NOS. 2-1 THRU 2-16,

COMBINATION BID PROPOSAL,

CERTIFICATE OF PERFORMANCE - PRIOR FEDERAL-AID CONTRACTS,
NON-COLLUSION CERTIFICATE,

SECTION 902 - CONTRACT FORM, AND SECTION 903 - CONTRACT BOND FORM,
OCR-485,

HAUL PERMIT FOR BRIDGESWITH POSTED WEIGHT LIMITS

(REVISIONSTO THE ABOVE WILL BE INDICATED ON THE SECOND SHEET
OF SECTION 905 ASADDENDA)



MI1SSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 901 - ADVERTISEMENT

Sealed bids will be received by the Mississippi Transportation Commission in the Office of the
Contract Administration Engineer, Room 1013, Mississippi Department of Transportation
Administration Building, 401 North West Street, Jackson, Mississippi, until 9:30 o'clock A.M.,
Tuesday, April 25, 2006; thereafter, bids will be received in the First Floor Auditorium of the
Mississippi Department of Transportation Adminstration Building, Jackson, Mississippi, until
10:00 o'clock A.M., Tuesday, April 25, 2006, and shortly thereafter publicly opened for

Overlaying approximately 8.4 miles of Interstate Highway 55 from Pearl Street to Interstate 220,
including frontage roads, connector streets, interchange loops, and ramps, known as Federal Aid
Project No. IM-0055-02(186) / 104166, in the Counties of HIinds and Madison, State of
Mississippi.

The attention of bidders is directed to the Contract Provisions governing selection and
employment of labor. Minimum wage rates have been predetermined by the Secretary of Labor
and are subject to Public Law 87-58 1, Work Hours Act of 1962, as set forth in the Contract
Provisions.

The Mississippi Department of Transportation hereby notifies all bidders that it will affirmatively
insure that in any contract entered into pursuant to this advertisement, disadvantaged business
enterprises will be afforded full opportunity to submit bids in response to this invitation and will
not be discriminated against on the grounds of race, color, sex, religion or national origin in
consideration for an award.

The award of this contract will be contingent upon the Contractor satisfying the DBE
requirements.

Bid proposals must be acquired from the MDOT Contract Administration Division, Room 1013,
MDOT Administration Building, 401 North West Street, Jackson, Mississippi, 39201, Telephone
(601) 359-7744 or FAX (601) 359-7940. These proposals are available at a cost of Ten Dollars
($10.00) per proposal. Specimen proposals are aso available at the MDOT Contract
Administration Division at a cost of Ten Dollars ($10.00) per proposal, or can be viewed or
downloaded at no cost at www.gomdot.com.

Plans may be acquired on a cost per sheet basis from MDOT Plans Print Shop, Room 1100,
MDOT Administration Building, 401 North West Street, Jackson, Mississippi, 39201, Telephone
(601) 359-7460 or e-mail at plans@mdot.state.ms.us or FAX (601) 359-7461.

Plans will be shipped upon receipt of payment.

Bid bond, signed or countersigned by a Mississippi Resident Agent, with Power of Attorney
attached or on file with the Contract Administration Engineer of the Department, a Cashier's
check or Certified Check for five (5%) percent of bid, payable to STATE OF MISSISSIPPI, must
accompany each proposal.

The attention of bidders is directed to the provisions of Subsection 102.07 pertaining to irregular
proposals and rejection of bids.

LARRY L. “BUTCH” BROWN
EXECUTIVE DIRECTOR
(FAP)



MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 1 CODE: (IS)
DATE: 05/03/2004
SUBJECT: Governing Specifications

The current (2004) Edition of the Standard Specifications for Road and Bridge Construction
adopted by the Mississippi Transportation Commission is made a part hereof fully and
completely as if it were attached hereto, except where superseded by special provisions, or
amended by revisions of the Specifications contained herein. Copies of the specification book
may be purchased from the MDOT Construction Division.

A reference in any contract document to controlling requirements in another portion of the
contract documents shall be understood to apply equally to any revision or amendment thereof
included in the contract.

In the event the plans or proposal contain references to the 1990 Edition of the Standard
Specifications for Road and Bridge Construction, it is to be understood that such references shall
mean the comparable provisions of the 2004 Edition of the Standard Specifications.



MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 2 CODE: (IS)
DATE: 05/03/2004

SUBJECT: Status of Right-of-Way, Utility Adjustments and Potentially Contaminated
Sites

Although it is desirable to have acquired all rights-of-way and completed all utility adjustments
and work to be performed by others prior to receipt of bids, it is not considered to be in the public
interest to wait until each and every such clearance has been obtained. The bidder is hereby
advised of unacquired rights-of-way, relocatees and utilities which have not been completed.

The status of right-of-way and utility adjustments and potentially contaminated sites are set forth
in attachments entitled "Status of Right-of-Way", "Status of Utility Adjustments" and "Status of
Potentially Contaminated Sites."

In the event right of entry is not available to ALL parcels of right-of-way and all work complete
that is to be accomplished by others on the date set forth in the contract for the Notice to Proceed,
the Department will issue a restricted Notice to Proceed upon written request of the Contractor.



STATUS OF RIGHT-OF-WAY
IM-0055-002(186)
104166/301000
HINDS COUNTY
104166/302000
MADISON COUNTY
September 9, 2005

All rights of way and legal rights of entry have been acquired, except:

NONE.



ASBESTOS CONTAMINATION STATUS OF BUILDINGS
TO BE REMOVED
IM-0055-002(186)
104166/301000
HINDS COUNTY
August 9, 2005

Reference is made to notices to bidders entitled "Asbestos National Emission Standards for
Hazardous Air Pollutants (NESHAP)" and "Removal of Obstructions".

The following pertinent information is furnished concerning asbestos containing materials

(ACMs), if any, found in buildings to be removed by the Contractor.

This project is for overlay within existing Right of Way. There are
no buildings in the contract to be removed.



ASBESTOS CONTAMINATION STATUS OF BUILDINGS
TO BE REMOVED
IM-0055-002(186)
104166/302000
MADISON COUNTY
August 9, 2005

Reference is made to notices to bidders entitled "Asbestos National Emission Standards for
Hazardous Air Pollutants (NESHAP)" and "Removal of Obstructions".

The following pertinent information is furnished concerning asbestos containing materials

(ACMs), if any, found in buildings to be removed by the Contractor.

This project is for overlay within existing Right of Way. There are
no buildings in the contract to be removed.



STATUS OF POTENTIALLY CONTAMINATED SITES
IM-0055-002(186)
104166/301000
HINDS COUNTY
August 9, 2005

THIS PROJECT IS FOR OVERLAY WITHIN EXISTING RIGHT OF WAY AND NO INITIAL
SITE ASSESSMENT WILL BE PERFORMED. ANY CONTAMINATION DISCOVERED ON
EXISTING RIGHT OF WAY WILL BE HANDLED BY THE DEPARTMENT.



STATUS OF POTENTIALLY CONTAMINATED SITES
IM-0055-002(186)
104166/302000
MADISON COUNTY
August 9, 2005

THIS PROJECT IS FOR OVERLAY WITHIN EXISTING RIGHT OF WAY AND NO INITIAL

SITE ASSESSMENT WILL BE PERFORMED. ANY CONTAMINATION DISCOVERED ON
EXISTING RIGHT OF WAY WILL BE HANDLED BY THE DEPARTMENT.
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UTILITY STATUSREPORT

I M-0055-02(186) / 104166
Hinds & Madison Counties

August 9, 2005

No utilities were found that will conflict with construction.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 3 CODE: (SP)
DATE: 05/03/2004

SUBJECT: Final Clean-Up

Immediately prior to final inspection for release of maintenance, the Contractor shall pick up,
load, transport and properly dispose of all litter from the entire highway right-of-way that is

within the termini of the project.

Litter shall include, but not be limited to, solid wastes such a glass, paper products, tires, wood
products, metal, synthetic materials and other miscellaneous debris.

Litter removal is considered incidental to other items of work and will not be measured for
separate payment.

12



MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 7 CODE: (IS)
DATE: 05/03/2004
SUBJECT: On-The-Job Training Program

Payment for training hours will be handled as outlined in Special Provision 906-4. A pay item
for trainees will not be included in individual construction projects. Payment for training
individuals will be processed in accordance with the conditions in MDOT’s ON-THE-JOB
TRAINING PROGRAM (Special Provision 906-4).

On Federal-Aid projects, failure on the part of the Contractor to carryout the terms of the
Alternate Training Special Provision (Special Provision 906-4) will be considered grounds to
preclude the Contractor from participating in the Alternate On-The-Job Training Program. In the
event the Department is required to preclude the Contractor from participating in the program,
the Contractor will be required to adhere to the requirements of the Training Special Provision
(Special Provision 906-3), for which purpose the special provision is also made a part of this
proposal.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 12 CODE: (IS)
DATE: 05/03/2004

SUBJECT: Federal Bridge Formula

Bidders are hereby advised that Federal Highway Administration Publication No. FHWA-MC-
94-007, BRIDGE FORMULA WEIGHTS, dated January 1994, is made a part of this contract

when applicable.

Prior to the preconstruction conference, the Contractor shall advise the Engineer, in writing, what
materials, if any, will be delivered to the jobsite via Interstate route(s).

Copies of the BRIDGE FORMULA WEIGHTS publication may be obtained by contacting:
Federal Highway Administration

400 7" Street, SW

Washington, DC 20590

(202) 366-2212

or

http://ops.thwa.dot.gov/freight/regulate/sw/

14



MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 13 CODE: (IS)
DATE: 05/03/2004

SUBJECT: Submission of Form OCR-485

Bidders are hereby advised that Form OCR-485 will be completed by ALL BIDDERS
submitting a bid proposal and must be included in the bid proposal package. Failure to

include Form OCR-485 in the bid proposal package will cause the Contractor's bid to be
considered irregular.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 14 CODE: (SP)
DATE: 05/03/2004

SUBJECT: Storm Water Discharge Associated with Construction Activity
(> 1 and <5 Acres)

Construction Storm Water General NPDES Permit MSR 15 to discharge storm water associated
with construction activity is required. This project is granted permission to discharge treated
storm water into State waters. Copies of said permit and Storm Water Pollution Prevention Plan
(SWPPP) are on file with the Department.

Prior to the execution of the contract, the successful bidder shall execute and deliver to the
Executive Director an original signed copy of the completed Prime Contractor Certification
(Form No. 1).

Failure of the bidder to execute and file the completed Prime Contractor Certification (Form No.
1) shall be just cause for the cancellation of the award.

The executed Prime Contractor Certification (Form No. 1).shall be prima facie evidence that the
bidder has examined the permit, is satisfied as to the terms and conditions contained therein, and
that the bidder assumes the responsibility for meeting all permit terms and conditions and for
performing permit requirements including, but not limited to, the inspection and reporting
requirements of Part IV. For this project, the Contractor shall furnish, set up and read, as
needed, an on-site rain gauge.

Prior to the commencement of construction activities, the Contractor must furnish the Project
Engineer a completed copy of the Small Construction Notice of Intent (SCNOI) for the Project
Engineer’s records.

The Contractor shall make inspections in accordance with Part IV.C and shall furnish the Project
Engineer with the results of each weekly inspection as soon as possible following the date of
inspection. A copy of the form provided in Part IX with the inspection portion completed shall
be sufficient. The weekly inspections must be documented monthly on the Inspection and
Certification Form for Small Construction Erosion and Sediment Controls (Part IX) . The
Contractor’s representative and the Project Engineer shall jointly review and discuss the results
of the inspections so that corrective action can be taken. The Project Engineer shall retain copies
of the inspection reports.

An amount equal to 25 percent (25%) of the total estimated value of the work performed during
each period in which the Contractor fails to submit the completed monthly Inspection and
Certification Form for Small Construction Erosion and Sediment Controls (Part IX) to the
Project Engineer will be withheld from the Contractor’s earned work. Thereafter, on subsequent

16



-2- Notice To Bidders No. 14 -- Cont’d.

successive estimate periods, the percentage withheld will be increased at the rate of 25 percent
per estimate period in which the non-conformance with this specification continues. Monies
withheld for this non-conformance will be released for payment on the next monthly estimate for
partial payment following the date the submittal of the completed monthly Inspection and
Certification Form for Small Construction Erosion and Sediment Controls (Part IX) is brought
back into compliance with this specification.

In summary, prior to the execution of the contract, the successful bidder shall execute and
deliver to the Executive Director an original signed copy of the completed Prime Contractor
Certification (Form No. 1). Also, prior to the commencement of construction on the project, the
Contractor shall furnish the Project Engineer a completed copy of the Small Construction Notice
of Intent (SCNOI) for the Project Engineer’s records.

Securing a permit (s) for storm water discharge associated with the Contractor's activity on any
other regulated area the Contractor occupies, shall be the responsibility of the Contractor.
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| SECTION 904 - NOTICE TO BIDDERS NO. 204

| DATE:

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

09/01/2004

CODE: (IS)

SUBJECT: ERRATA AND MODIFICATIONS TO THE 2004 STANDARD

SPECIFICATIONS

Page Subsection Change

236 401.01 Change the header from “Section 403” to “Section 401”.

242 401.02.3.2 In the first sentence of the third full paragraph, add “1/8” in the
blank before the inch mark.

253 401.02.6.4.2 In the paragraph preceding the table, change “91.0” to “89.0”.

259 401.03.1.4 In the first paragraph, change “92.0 percent” to “the specified
percentage (92.0 or 93.0)”.

278 404.04 In the second sentence, change the subsection from “401.04” to
“403.04”.

| 283 409.02.2 Change “PG 64-22” to “PG 67-22".

294 413.02 In the first sentence of the second paragraph, change “707.02.1.3”
to “Subsection 707.02.1.3”.

340 511.04 In the second sentence of the second paragraph, change “412” to
‘65 127"

349 601.03.3 In the first sentence, change “804.03.2” to “804.03.5”.

355 603.02 Change the subsection reference for Joint mortar from “707.03” to
“714.117.

369 604.04 In the first sentence, change “601.04” to “Subsection 601.04”.

427 619.04 Delete the second paragraph.

442 625.04 In the third paragraph, change “626.04” to “Subsection 626.04”.

444 626.03.1.2 Delete the third sentence of the first paragraph.
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464

575

575

596

603

612

616

618

618

671

689

741

827

833

854

859

879

631.02

683.10.4

683.10.5

701.02

702.11

703.04.2

703.07.2

703.13.1

703.13.2

712.06.2.2

714.11.2

720.05.2.2

803.03.2.3.7.5.2

803.03.2.6

804.02.11

804.02.13.1.3

804.03.19.3.2

-2- Notice to Bidders No. 204 -- Cont’d.

Change the subsection reference for Water from “714.01.0” to
“714.01.17.

Change the subsection number from “683.10.4” to “683.04”.
Change the subsection number from “683.10.5” to “683.05”.

In the table under the column titled “Cementations material
required”, change Class F, FA” to “Class F FA,”.

In the first sentence, change “702.12” to “Subsection 702.12”.

In the fifth paragraph, delete “Subsection 703.11 and”.

In the Percentage By Weight Passing Square Mesh Sieves table,
change the No. 10 requirement for Class 7 material from “30 - 10”

to “30 - 100”.

In the first sentence of the first paragraph, change “703.09” to
“703.06”.

In the first sentence, change “703.09” to “703.06”.
In the first sentence, change “712.05.1” to “Subsection 712.05.1”.
In the first sentence, change “412” to “512”.

In the last sentence of this subsection, change “720.05.2.1” to
“Subsection 720.05.2.1”.

In the first sentence of the second paragraph, change “803.03.5.4”
to “803.03.2.3.4”.

In the first sentence, change “803.03.7” to “803.03.2.5”.

In the last sentence of the first paragraph, change “automatically”
to “automatic”.

In the last sentence, change Subsection “804.02.12.1” to
“804.02.12”.

In the first sentence of the third paragraph, change “listed on of
Approved” to “listed on the Approved”.
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-3- Notice to Bidders No. 204 -- Cont’d.

In the last sentence of the last paragraph, change “804.03.19.3.1” to
“Subsection 804.03.19.3.1”.

In the first sentence, change “710.03” to “Subsection 710.03”.
In the first sentence, change “803.02.6” to “803.03.1.7”.
In the first sentence, change “803.03.9.6” to “803.03.1.9.2”.

Change the subsection reference for Petroleum Asphalt Cement
from “702.5” to “702.05”.

Change the subsection reference for the Definition of Asphaltic
Cement or Petroleum Asphalt from “700.2” to “700.02”.

Change the subsection reference for Automatic Batchers from
“501.03.2.4” to “804.02.10.4”.

Delete “501.03.2” as a subsection reference for Batching Plant &
Equipment.

Change the subsection reference for the Central Mixed Concrete
from “501.03.3.2” to “804.02.11".

Change the subsection reference for the Concrete Batching Plant &
Equipment from “501.03.2” to “804.02.11”.

Delete <“501.03.3.3” as a subsection reference for Truck Mixers.

Change the subsection reference for Edge Drain Pipes from
“605.3.5” to “605.03.5”.

Change the subsection reference for Metal Posts from “713.05.2”
to “712.05.2”.

Change the subsection reference for Coarse Aggregate of Cement
Concrete Table from “703.3 to “703.03”.

Change the subsection reference for Composite Gradation for
Mechanically Stabilized Courses Table from “703.8” to “703.08”.

Delete “501.03.3.3” as a subsection reference for Truck Mixers and
Truck Agitators.

Delete reference to “Working Day, Definition of”.
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MI1SSISSIPPI DEPARTMENT OF TRANSPORTATION

| SECTION 904 - NOTICE TO BIDDERSNO. 632 CODE: (19
| DATE: 09/20/2005
SUBJECT: DBE Participation and Payment

Bidders are hereby advised that the participation of a DBE Firm can not be counted towards the
Prime Contractor’s DBE goal until the amount being counted towards the goal has been paid to
the DBE.

Form OCR-484 has been developed to comply with this requirement. Bidders are hereby advised
that each month, the Prime Contractors will submit this form to the Project Engineer no later than
the 20™ of each month. This form certifies payments to all Subcontractors and shows all firms
even if the Prime Contractor has paid no monies to the firm during that estimate period (negative
report). The Project Engineer will attach this form to the monthly estimate before forwarding the
estimate to the Contract Administration Division for processing.

Form OCR-484 can be obtained from the Office of Civil Rights Division, MDOT Administration
Building, 401 North West Street, Jackson, MS, or at www.gomdot.com under the Business
Section, DBE Information, Applications and Forms for the DBE Program, Monthly Certification
Of Payment To Subcontractors (OCR-484)(MDOT).
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SECTION 904 - NOTICE TO BIDDERSNO. 640 CODE: (19
| DATE: 09/26/2005
SUBJECT: Fiber Reinforced Concrete
Bidders are hereby advised that synthetic structural fibers meeting the requirements of
Subsection 907-711.04 may be used in lieu of wire mesh in some items of construction.
Substitution of fibers for wire mesh will be allowed in the construction of paved ditches, paved

| flumes, paved inlet apron, driveways, guard rail anchors and pile encasements. Substitution in
any other items of work must be approved by the State Construction Engineer prior to use.
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SUPPLEMENT TO NOTICE TO BIDDERS NO. 696
DATE:
Thegoal is_4 percent for the Disadvantaged Business Enterprise.

The bidder’s execution of the signature portion of the proposal shall constitute execution of the
following assurance:

The bidder hereby gives assurance pursuant to the applicable requirements of “Safe,
Accountable, Flexible, Efficient Transportation Equity Act, A Legacy For Users (SAFETEA-
LU)” and “Part 26, Title 49, Code of Federal Regulation” that the bidder has made a good
faith effort to meet the contract goal for DBE participation for which this proposa is
submitted.

A pre-bid meeting will be held in the first floor auditorium of the Mississippi Department of
Transportation Administration Building, 401 North West Street, Jackson, Mississippi at 2:00
P.M. on the day preceding the date of the bid opening.

This meeting is to inform DBE firms of subcontracting and material supply opportunities.
Attendance at this meeting is considered of prime importance in demonstrating good faith effort
to meet the contract goal.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SECTION 904 - NOTICE TO BIDDERS NO. 696 CODE: (IS)
| DATE: 12/20/2005

SUBJECT: DISADVANTAGED BUSINESS ENTERPRISES IN FEDERAL-AID
HIGHWAY CONSTRUCTION

This contract is subject to the 'Safe, Accountable, Fexible, Efficient Transportation Equity Act, A
Legacy For Usars (SAFETEA-LU)" and applicable requirements of "Part 26, Title 49, Code of
Federal Regulations” Portions of the Act are set forth in this Notice as applicable to compliance by the
Contractor and al of the Act, and the MDOT DBE Program, isincorporated by reference herein.

The Department has developed a Disadvantaged Business Enterprise Program that is gpplicable to this
contract and is made a part thereof by reference.

Copies of the program may be obtained from:

Office of Civil Rights

Mississppi Department of Transportation
P. O. Box 1850

Jackson, Mississppi 39215-1850

POLICY

It is the policy of the Missssppi Department of Transportation to provide aleve playing field, to foster
equa opportunity in dl federdly asssted contracts, to improve the flexibility of the DBE Program, to
reduce the burdens on smal businesses, and to achieve that amount of participation that would be
obtained in a non-discriminatory market place. In doing so, it is the policy of MDOT that there will be
no discrimination in the award and performance of federdly asssted contracts on the basis of race,
color, sex, age, rdigion, nationd origin, or any handicap.

ASSURANCES THAT CONTRACTORSMUST TAKE:

MDOT will require that each contract which MDOT dgns with a subrecipient or a Contractor, and
each subcontract the Prime Contractor signs with a Subcontractor, includes the following assurances:

“The Contractor, subrecipient or Subcontractor shall not discriminate on the bass of race, color,
nationd origin, or sex in the performance of this contract. The Contractor shdl carry out gpplicable
requirements of 49 CFR 26 in the award and adminigiration of federaly asssted contracts. Failure by
the Contractor to carry out these requirements is a materia breach of this contract, which may result in
the termination of this contract or such other remedy as MDOT deems appropriate.”
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-2- Notice to Bidders No. 696 — Cont’d.

DEFINITIONS

For purposes of this provision the following definitions will apply:

"Disadvantaged Business' means a smal business concern: (&) which is a least 51 percent owned by
one or more socidly and economicaly disadvantaged individua(s) or in the case of any publicly owned
business, at least 51 percent of the stock of which is owned by one or more socidly and economically
disadvantaged individua(s); and (b) whose management and daily business operations are controlled by
one or more of the socidly and economically disadvantaged individua(s) who ownit. It isimportant to
note that the busness owners themsaves must control the operations of the business. Absentee
ownership or title ownership by an individua who does not take an active role in controlling the business
is not consigtent with eigibility as a DBE under CFR 49 Part 26.71.

CONTRACTOR'SOBLIGATION

The Contractor and al Subcontractors shall take al necessary and reasonable steps to ensure that DBE
firms can compete for and participate in the performance of a portion of the work in this contract and
shdl not discriminate on the basis of race, color, nationd origin, rdigion or sex. Failure on the part of
the Contractor to carry out the DBE requirements of this contract congtitutes a breach of contract and
after proper notification the Department may terminate the contract or take other appropriate action as
determined by the Department.

When a contract requires a zero percent (0%) DBE god, the Contractor till has the responsibility to
take dl necessary and reasonable steps to ensure that DBE firms can compete for and participate in the
performance of the work in the contract. In this case, all work performed by a certified DBE firm is
consdered to be a “race neutral” measure and the Department will receive DBE credit towards the
overd| State gods when the DBE firm is paid for their work. If the Prime Contractor is a certified DBE
firm, the Department can receive DBE credit only for the work performed by the Prime Contractor’s
work force or any work subcontracted to another DBE firm. Work performance by a non-DBE
Subcontractor is not digible for DBE crediit.

CONTRACT GOAL

The god for participation by DBESs is established for this contract in the attached Supplement. The
Contractor shall exercise al necessary and reasonable steps to ensure that participation is equa to or
exceeds the contract god.

The percentage of the contract that is proposed for DBES shal be so stated on the last bid sheet of the
proposal.
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-3- Notice to Bidders No. 696 — Cont’d.

The apparent lowest responsve bidder shdl submit to the Contract Adminigtration Divison Form
OCR-481, dgned by the Prime Contractor and the DBE Subcontractors, no later than the 10th day
after opening of the bids.

FORMS ARE AVAILABLE FROM THE CONTRACT ADMINISTRATION DIVISION

The OCR-481 Form must contain the following information:
The name and address of each certified DBE Contractor / Supplier;

The Reference Number, percent of work and the dollar amount of each item. If aportion of anitem
is subcontracted, a breskdown of that item including quantities and unit price must be attached,
detailing what part of the item the DBE firm is to perform and who will perform the remainder of the
item.

If the DBE Commitment shown on the last bid sheet of the proposal, does not equal or exceed the
contract god, the bidder must submit, with the proposa, information to satisfy the Department that
adequate good faith efforts have been made to meet the contract godl.

Falure of the lowest bidder to furnish acceptable proof of good fath efforts, submitted with the bid
proposal, shdl be just cause for rgjection of the proposd. Award may then be made to the next lowest
responsive bidder or the work may be readvertised.

The falowing factors are illudrative of metters the Department will consider in judging whether or not
the bidder has made adequate good faith effort to satisfy the contract godl.

(1) Whether the bidder attended the pre-bid meeting that was scheduled by the Department to inform
DBEs of subcontracting opportunities,

(2) whether the bidder advertised in generd circulation, trade association, and minority-focus media
concerning the subcontracting opportunities,

(3) whether the bidder provided written notice to a reasonable number of specific DBEs that their
interest in the contract is being solicited;

(4) whether the bidder followed up initid solicitations of interest by contacting DBES to determine
with certainty whether they were interested;

(5) whether the bidder selected portions of the work to be performed by DBEs in order to increase
the likelihood of meeting the contract god;

(6) whether the bidder provided interested DBEs with adequate information about the plans,
specifications and requirements of the contract;
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-4- Notice to Bidders No. 696 — Cont’d.

(7) whether the bidder negotiated in good faith with interested DBESs and did not reect them as
unqudified without sound reasons based on a thorough investigation of their capabilities; and

(8) whether the bidder made efforts to assst interested DBES in obtaining any required bonding or
insurance.

DIRECTORY

Included with this Bid Proposd is a list of "Certified DBE Contractors’ which have been certified as
such by the Mississippi Department of Transportation and other Unified Certification Partners (UCP).

The DBE firm must be on the Department's list of "Certified DBE Contractors' that is attached to this
proposa and approved by MDOT to count towards mesting the DBE godl.

REPLACEMENT

If a DBE Subcontractor cannot perform satisfactorily, and this causes the OCR-481 commitment to fdll
below the contract goal, the Contractor shal take al necessary reasonable steps to replace the DBE
with another certified DBE Subcontractor or submit information to satisfy the Missssppi Department of
Trangportation that adequate good faith efforts have been made to replace the DBE. The replacement
DBE must be a DBE who was on the Department's list of "Certified DBE Contractors' when the job
was awarded, and who is il active. All DBE replacements must be approved by the Department.

Under no circumstances shdl the Prime or any Subcontractor perform the DBE's work (as shown on
the OCR-481) without prior written approval from the Department. See "Sanctions' at the end of this
document for penaties for performing DBE's work.

When a Contractor proposes to substitute/replace/terminate a DBE that was origindly named on the
OCR-481, the Contractor must obtain a release, in writing, from the named DBE explaining why the
DBE Subcontractor cannot perform the work. A copy of the origind DBE's release must be attached
to the Contractor's written request to substitute/replace/terminate along with appropriate Subcontract
Forms for the substitute/replacement/terminated Subcontractor, al of which must be submitted to the
DBE Coordinator and approved, in advance, by MDOT.

GOOD FAITH EFFORTS

To demondrate good faith efforts to replace any DBE that is unable to perform successfully, the
Contractor must document steps taken to subcontract with another certified DBE Contractor.  Such
documentation shdl include no less than the fallowing:
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-5- Notice to Bidders No. 696 — Cont’d.

(& Proof of written notification to certified DBE Contractors by certified mal that their interest is
solicited in subcontracting the work defaulted by the previous DBE or in subcontracting other
items of work in the contract.

(b) Effortsto negotiate with certified DBE Contractors for specific items shdl include as a minimum:
(1) The name, address, and telephone number of each DBE contacted;

(2) A description of the information provided about the plans and specifications for those portions
of the work to be subcontracted; and

(3) A gatement of why agreements were not reached.
(c) For each DBE contacted that was rejected as unqualified, the reasons for such conclusion.

(d) Efforts made to assist each DBE that needed assistance in obtaining bonding or insurance required
by the Contractor.

Failure of the Contractor to demonstrate good faith efforts to replace a DBE Subcontractor that cannot
perform as intended with another DBE Subcontractor, when required, shall be a breach of contract and
may be just cause to be disqudified from further bidding for a period of up to 12 months after
naotification by certified mall.

PARTICIPATION /DBE CREDIT

Participation shal be counted toward meeting the god in this contract asfollows:

(1) If the Prime Contractor is a certified DBE firm, only the vaue of the work actudly performed by
the DBE Prime can be counted towards the project goa, dong with any work subcontracted to a
certified DBE firm.

(2) If the Contractor is not a DBE, the work subcontracted to a certified DBE Contractor will be
counted toward the goal.

(3) The Contractor may count toward the goa a portion of the total dollar value of a contract with a
joint venture digible under the standards of this provison equa to the percentage of the DBE
partner in the joint venture.

(4) Expenditures to DBEs tha perform a commercidly useful function may be counted toward the
god. A busnessis conddered to perform a commercidly useful function when it is responsible
for the execution of a digtinct element of the work and carries out its responsbilities by actualy
performing, managing, and supervising the work involved.
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(5) The Contractor may count 100% of the expenditures for materias and supplies obtained from
certified DBE suppliers and manufacturers that produce goods from raw materias or subgtantialy
dters them for resale provided the suppliers and manufacturers assume the actuad and contractua
responsibility for the provison of the materias and supplies. The Contractor may count 60
percent of the expenditures to suppliers that are not manufacturers, provided the supplier
performs a commercidly useful function in the supply process. Within 30 days after receipt of the
materias, the Contractor shal furnish to the DBE Coordinator invoices from the certified supplier
to verify the DBE godl.

(6) Any work that a certified DBE firm subcontracts or sub-subcontracts to anon-DBE firm will
count towards the DBE godl.

(7) Only the dallars actudly paid to the DBE firm may be counted towards the DBE god.
AWARD
Award of this contract to the low bidder will be contingent upon the following conditions:
(1) Concurrence from Federa Highway Administration, when applicable.
(2) Bidder must submit to the Contract Administration Divison for approva, Form OCR-481 (DBE
Commitment) no later than the 10th day after opening of the bids, or submit information with the

bid proposal to satisfy the Department and that adeguate good faith efforts have been made to
meet the contract goal.

(3) Bidder must submit with the bid proposal alig of dl firms that submitted quotes for materid
supplies or items to be subcontracted. This information must be submitted on form OCR-485in
the back of the contract proposal.

Prior to the gart of any work, the bidder must notify the Project Engineer, in writing, of the name of
the designated "DBE Liaison Officer" for this project. This notification must be posted on the bulletin
board at the project site.

DEFAULT

| The contract goa established by MDOT in this proposa must be met to fulfill the terms of the contract.
The Contractor may list DBE Subcontractors and items that exceed MDOT's contract goal, but should
unforeseen problems arise that would prevent a DBE from completing its total commitment percentage,
the Contractor will meet the terms of the contract as long as it meets or exceeds MDOT's Contract
Goal. For additiond information, refer to "Replacement” section of this Notice.
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DBE REPORTS

(1) OCR-481: Refer to 'CONTRACT GOAL" section of this Notice to Bidders for information
regarding this form.

(2) OCR-482: At the concluson of the project the Contractor will submit to the Project Engineer
for verification of quantities and further handling Form OCR-482 whereby the Contractor certifies
to the amounts of payments made to each Contractor / Supplier. The Project Engineer shall
submit the completed Form OCR-482 to the DBE Coordinator (Office of Civil Rights). Find
acceptance of the project is dependent upon Contract Adminigtration Divison's receipt of
completed Form OCR-482 which they will receive from the Office of Civil Rights.

(3) OCR-483. The Project Engineer/Inspector will complete Form OCR-483, the Commerddly
Useful Function (CUF) Performance Report, in accordance with MDOT S.O.P. No. OCR-03-
09-01-483. Evduations reported on this form are used to determine whether or not the DBE firm
is performing a CUF. The Prime Contractor should take corrective action when the report
contains any negetive evauations. DBE credit may be disalowed and/or other sanctions imposed
if it is determined the DBE firm is not performing a CUF. This form should aso be completed and
returned to the DBE Coordinator (Office of Civil Rights).

(4) OCR-484: Each month, the Contractor will submit to the Project Engineer OCR-484 certifying
payments to al Subcontractors.

(5) OCR-485. The bidder must submit with the bid proposal alig of dl firms that submitted
quotes for materia supplies or items to be subcontracted.

(6) OCR-487:  Only used by Prime Contractors that are certified DBE firms. Thisform is used in
determining the exact percentage of DBE credit for the specified project. It should be returned to
MDOT with the OCR-481 form, or can adso be returned with the Permission to Subcontract
Forms (CAD-720 or CAD-725).

SANCTIONS

The Department has the option to enforce any of the following pendties for falure of the Prime
Contractor to fulfill the DBE god as stated on the OCR-481 form or any violations of the DBE program
guiddines

(1) Disdlow credit towards the DBE god

(2) Withhold progress estimate payments

(3) Deduct from the final estimate an amount equa to the unmet portion of the DBE god
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(4) Recover an amount equa to the unmet contract goa

(5) Debar the Contractor involved from bidding on Missssppi Department of Transportation
projects.

(6) Deduct from the Contractor's find estimate al or any combination of the following.

Percentage of the monetary
amount disalowed
Offense from (1) above Lump Sum
#1 10% $ 5,000 or both
#2 20% $ 10,000 or both
#3 40% $ 20,000 & debarment
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MI1SSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 -NOTICE TO BIDDERS NO. 793 CODE: (SP)
DATE: 3/9/2006
SUBJECT: Petroleum Products Base Prices For ContractsLet in April 2006

REFERENCE: Subsection 109.07

The following base prices are to be used for adjustment in compensation due to changes in costs
of petroleum products:

FUELS
Per Gallon Per Liter
Gasoline $2.2033 $0.5821
Diesel $2.3425 $0.6188

MATERIALS OF CONSTRUCTION

ASPHALT CEMENT Per Gallon Per Ton Per Liter Per Metric Ton
Viscosity Grade AC-5 $1.0718 $254.29 $0.2831 $280.30
Viscosity Grade AC-10 $1.0899 $258.57 $0.2879 $285.02
Viscosity Grade AC-20 $1.0899 $258.57 $0.2879 $285.02
Viscosity Grade AC-30 $1.0783 $255.83 $0.2849 $282.00
Grade PG 64-22 $1.1019 $261.43 $0.2911 $288.17
Grade PG 67-22 $1.0598 $251.43 $0.2800 $277.15
Grade PG 76-22 $1.4718 $349.17 $0.3888 $384.89
Grade PG 82-22 $1.5701 $372.50 $0.4148 $410.60

EMULSIFIED ASPHALTS

Grade EA-4 (SS-1) $1.1232 $0.2967
Grade RS-2C (CRS-2) $1.0958 $0.2895
Grade CRS-2P $1.3627 $0.3600

PRIMES
Grade EA-1 & MC-70 $1.5068 $0.3981
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 810 CODE: (SP)
DATE: 03/10/2006
SUBJECT: Contract Time
PROJECT: [IM-0055-02(186) / 104166 —Hinds & Madison Counties
The calendar date for completion of work to be performed by the Contractor for this project shall
be July 15, 2007, which date or extended date as provided in Subsection 108.06 shall be the end

of contract time. It is anticipated that the Notice of Award will be issued by not later than May
9, 2006, and the Notice to Proceed/Beginning of Contract Time will be June 8, 2006.

A progress schedule as referenced to in Subsection 108.03 will not be required for this contract.

The contract time established by the Department for this project is based on the Contractor
having multiple construction operations underway simultaneously.
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MI1SSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 811 CODE: (SP)
DATE: 03/07/2006

SUBJECT: Specialty Items

PROJECT: IM-0055-02(186) / 104166--HINDS & MADISON COUNTY (IES)

Pursuant to the provisions of Section 108, the following work items ar e her eby designated
as " Specialty Items"' for thiscontract. Bidders are reminded that theseitems must be
subcontracted in order to be considered as specialty items.

CATEGORY: CURB
Ref No Pay Item Description
460 609-D Combination Concrete Curb and Gutter Type 2 Modified

CATEGORY: ELECTRICAL
Ref No Pay Item Description
900 635-A Vehicle Loop Assemblies

CATEGORY: EROSION CONTROL

Ref No Pay Item Description

80 212-B Standard Ground Preparation
90 907-213-A Agricultural Limestone

100 213-B Combination Fertilizer, 13-13-13

120 214-A Seeding, Ber mudagrass

130 214-A Seeding, Tall Fescue

140 214-A Seeding, Crimson Clover

150 215-A Vegetative Materialsfor Mulch

160 216-A Solid Sodding

170 219-A Watering

180 220-A Insect Pest Control

200 234-A Temporary Silt Fence

210 235-A Temporary Erosion Checks

CATEGORY: GRANULAR/EXCAVATION
Ref No Pay Item Description
220 304-A Granular Material, LVM, Class 5, Group C
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CATEGORY: GUARDRAIL

2 NOTICE TO BIDDERS NO. 811--CONTINUED

Ref No Pay Item

40
420
430
431
440
870

202-B
606-B
606-D
606-D
606-E
630-F

Description

Removal of Guard Rail, Including Rails, Postsand Terminal Ends
Guard Rail, Class A, Typel

Guard Rail, Bridge End Section, Type A

Guard Rail, Bridge End Section, Typel

Guard Rail, Terminal End Section

Delineators, Guard Rail, White

CATEGORY: PAVEMENT MARKING

Ref No Pay Item

700
710
730
740
750
760
770
780
790
800
810
820
830
840
850
860

CATEGORY: SIGNING

626-A
626-C
626-F
626-G
626-G
626-H
626-H
627-K
627-L
627-N
907-628-1
907-628-J
907-628-M
907-628-0O
907-628-O
907-628-P

Description

6" Thermoplastic Traffic Stripe, Skip White

6" Thermoplastic Edge Stripe, Continuous White

6" Thermoplastic Edge Stripe, Continuous Y ellow

Thermoplastic Detail Stripe, White

Thermoplastic Detail Stripe, Yellow

Thermoplastic Legend, White

Thermoplastic Legend, White

Red-Clear Reflective High Performance Raised Markers

Two-Way Yellow Reflective High Performance Raised Markers
One-Way Yellow Reflective High Performance Raised Markers

6" High Performance Cold Plastic Traffic Stripe, Skip White, Series 380l
6" High Performance Cold Plastic Traffic Stripe, Continuous White,
6" High Performance Cold Plastic Traffic Stripe, Continuous Y ellow,
High Performance Cold Plastic Detail Stripe, White, Series 3801 ES
High Performance Cold Plastic Detail Stripe, Yellow, Series 3801 ES
High Performance Cold Plastic L egend, White, Series 3801 ES

Ref No Pay Item

880
890

630-F
630-F

Description
Delineators, Post M ounted, Single White
Delineators, Post Mounted, Double Yellow

CATEGORY: TRAFFIC CONTROL

Ref No Pay Item

500
510
520
530
540
550

619-A1
619-A1
619-A2
619-A2
619-A3
619-A4

Description

Temporary Traffic Stripe, Continuous White

Temporary Traffic Stripe, Continuous White, Type 1 Tape
Temporary Traffic Stripe, Continuous Y ellow

Temporary Traffic Stripe, Continuous Yellow, Type 1 Tape
Temporary Traffic Stripe, Skip White

Temporary Traffic Stripe, Skip Yellow
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CATEGORY: TRAFFIC CONTROL

Ref No Pay Item

560
570
580
590
600
610
620
630
640
650
660
670
680
690

619-A5
619-A6
619-A6
619-C1
619-D1
619-D2
907-619-E3
619-F1
619-F2
619-G4
619-J1
619-J1
619-J2
619-J2

Description

Temporary Traffic Stripe, Detail

Temporary Traffic Stripe, L egend

Temporary Traffic Stripe, Legend

Red-Clear Reflective Raised Pavement Markers

Standard Roadside Construction Signs, Lessthan 10 Square Feset
Standard Roadside Construction Signs, 10 Square Feet or More
Changeable M essage Sign

Portable Median Barrier, Greater than 45 MPH

Remove and Reset Portable M edian Barrier

Barricades, Typelll, Single Faced

Impact Attenuator, 60 MPH

Impact Attenuator, 70 MPH

Impact Attenuator, 60 MPH, Replacement Package

Impact Attenuator, 70 MPH, Replacement Package
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MI1SSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904- NOTICE TO BIDDERSNO. 812 CODE: (SP)
DATE: March 13, 2006
SUBJECT: Engineering Field Office

PROJECT: [|M-0055-002(186)/104166 - Hinds & Madison Counties

Bidders are hereby advised that this project requires a Type 2 Engineering Field Office asindicated in the
plans. In addition to the requirements set out for a Type 2 Engineering Field Office in the Mississippi
Standard Specifications For Road and Bridge Construction, security lighting and a security fence shall
also berequired.

The security lighting shall consist of a pole mounted security light that will adequately light the gate and
front part of the field office.

The security fence shall consist of a chain link fence with barbed wire at the top. At least one gated
entrance will be required.

The cost for the security fence and security gate shall be included in the pay item for the Engineering
Field Office.
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MI1SSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904- NOTICE TO BIDDERS NO. 813 CODE: (SP)
DATE: March 10, 2006
SUBJECT: Cooperation Between Contractors

PROJECT: [|M-0055-002(186)/104166 - Hinds & Madison Counties

The Bidder's attention is hereby called to Subsection 105.07, Cooperation between Contractors, of the
2004 Mississippi Standard Specifications for Road and Bridge Construction.

The Bidder is advised than an adjacent section of Interstate 55 is currently under construction at the South
end of this project.

The Contractor shall cooperate in all respects and shall coordinate construction of al phases of work at
the South end of this project with the Contractor of the adjacent project.
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MI1SSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904- NOTICE TO BIDDERSNO. 814 CODE: (SP)
DATE: March 10, 2006
SUBJECT: Portable Construction Lighting

PROJECT: [IM-0055-002(186)/104166 - Hinds & Madison Counties

Bidders are hereby advised that portable construction lighting shall be required for any and al night work
on this project and shall conform to Section No. 680 of the Mississippi Standard Specifications For Road
and Bridge Construction. No separate payment will be made for this item of work and shall be included
in other items bid.
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MI1SSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904- NOTICE TO BIDDERS NO. 815 CODE: (SP)

DATE:

March 13, 2006

SUBJECT: LaneClosureRestrictions

PROJECT: IM-0055-02(186)/104166 - Hinds & Madison Counties

Bidders are hereby advised that all interstate roadways, frontage roads, local roads, loops and ramps on
this project are to remain open at all times, except as noted below:

1)

2)

3)

4)

5)

6)

7)

8)

9)
10)

Neither lane closures nor obstructionsresulting in less than the presently available traveled
lanes of traffic flow will be allowed under any circumstances Monday through Friday
between the hours of 6:00 AM and 7:00 PM, unless specifically directed by the Engineer.

All work on local roads, loops, ramps and frontage roads shall be done between 7:00 PM
and 6:00 AM, unless specifically directed by the Engineer.

During the weekday, in areaswherethere are four lanes of through traffic, only two lanes of
traffic can be closed between 7:00 PM and 10:00 PM. After 10:00 PM, if the contractor is
working on one of the middle lanes, three lanes of traffic can be closed at time, unless
specifically directed by the Engineer.

During the weekend, in areaswherethere arefour lanes of through traffic, only two lanes of
traffic can be closed between 6:00 AM and 10:00 PM. Between 10:00 PM and 6:00 AM, if
the contractor is working on one of the middle lanes, three lanes of traffic can be closed,
unless specifically directed by the Engineer.

During the weekday, in areas wheretherearethreelanes of through traffic, only one lane of
traffic can be closed between 7:00 PM and 10:00 PM. After 10:00 PM, two lanes of traffic
can be closed, unless specifically directed by the Engineer.

During the weekend, in areas where there are three lanes of through traffic, only one lane
can be closed between 6:00 AM and 10:00 PM. Between 10:00 PM and 6:00 AM, two lanes
of traffic can be closed, unless specifically directed by the Engineer.

No lane closures will be permitted on the following holidays or the day preceding them:
New Year’'s Day, Independence Day, Labor Day, Thanksgiving Day, Christmas Day. In the
event that one the above mentioned holidays fall during the weekend or on a Monday, no
lane closureswill be allowed during that weekend or the Friday immediately preceding that
holiday.

If any of the lane closure restrictions listed above in items (1) through (6) are violated, no
excuses will be accepted by the Department and the Contractor will be charged a fee of
$2,500.00 for each full or partial five minute period until the roadway is back in compliance
with the applicable lane closurerestriction requirement.

The maximum length of awork zone shall belimited to three miles.

Work zonesin the same lane shall be spaced no closer than two miles and when in adjacent
lanes no closer than three miles.

For the purposes of this contract, official time shall be the announced time available at the Jackson
area telephone number (601) 355-9311.
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MI1SSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904- NOTICE TO BIDDERS NO. 816 CODE: (SP)
DATE: March 10, 2006
SUBJECT: Restrictionson Replacement of Concrete Pavement

PROJECT: [IM-0055-002(186)/104166 - Hinds & Madison Counties

Bidders are hereby advised that all concrete repair work shall be done on the weekends. Sinceit is critical
that all lanes of 1-55 are open to traffic by 6:00 AM on Monday morning, the Contractor shall schedule
their operations to ensure that al repairs are completed and the minimum compressive strength of 2,500
psi has been obtained by 6:00 AM on Monday. The work area shall be cleared of equipment and
materials before opening the lanesto traffic.

The contractor shall make an adegquate number of cylindersto verify the strength requirements have been
met prior to opening.

If it becomes necessary to open the lanes back to traffic to comply with the lane closure restriction
reguirements prior to the concrete obtaining the minimum compressive strength of 2,500 psi, or any part
of the repair work fails for any reason, the Contractor shall remove and replace the failed area or areas at
no additonal cost to the State and revise their repair operations in order to comply with the lane closure
restriction requirements.
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MI1SSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904- NOTICE TO BIDDERSNO. 817 CODE: (SP)
DATE: March 10, 2006
SUBJECT: VehicleLoop Assembly

PROJECT: [IM-0055-002(186)/104166 - Hinds & Madison Counties

The quantity shown for the Vehicle Loop Assembly Pay Item is an estimated quantity. It is to be
understood that if the wiring in place is at a depth such that it is not disturbed during the milling
operations then no replacement will be necessary.

Vehicle Loop Assemblies that are damaged will be replaced to the nearest pull box as directed by the
Engineer. Cost associated with wiring outside the pavement edge will not be measured for separate
payment and shall be absorbed in the price bid for other items of work.

No sooner than 24 hours prior to beginning milling operations on intersections with Vehicle Loop
Assemblies, the Contractor shall set the traffic signals on a timer frequency as specified the MDOT
Traffic Engineering Division. If the Vehicle Loop Assembly is damaged, the Contractor shall be required
to replace the Vehicle Loop Assembly and return the traffic signals to normal operation within 72 hours
after the top lift of HMA is constructed at each intersection. If the Vehicle Loop Assembly is undamaged
by the milling operation, the traffic signals shall be restored to normal operation within 24 hours of the
milling operation.
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MI1SSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904- NOTICE TO BIDDERSNO. 827 CODE: (SP)
DATE: March 13, 2006
SUBJECT: Typel (Cast-In-Place) Concrete Median Barrier

PROJECT: [IM-0055-002(186)/104166 - Hinds & Madison Counties

Bidders are hereby advised that no work shall begin on the Type 1 (Cast-In-Place) Concrete Median
Barrier until all asphalt work has been completed within the limits of the barrier.

Thiswork shall be restricted to the weekends. While performing this work, the I-55 Northbound on-ramp
at Woodrow Wilson will be closed along with alane closure on the adjacent lane of 1-55 Northbound.

No work will be allowed on a weekend in which an event is scheduled at Mississippi Veterans Memorial
Stadium.

Also, the Contractor must notify the Engineer in writing at least 5 days prior to performing this work in
order to provide sufficient notice to the public.
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MI1SSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904- NOTICE TO BIDDERS NO. 828 CODE: (SP)
DATE: March 10, 2006
SUBJECT: Milling Requirements

PROJECT: [|M-0055-002(186)/104166 - Hinds & Madison Counties

Bidders are hereby advised that traffic will not be allowed to run on the milled surface of this project at
any time.

In the event that it becomes necessary for traffic to run on the milled surface in order to meet lane closure
restriction requirements, the Contractor shall be responsible for any and all cost that may result from
traffic running on the milled surface.

In addition, before any work can continue on the project, the milled surface that is exposed to traffic must
be covered.
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MI1SSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904- NOTICE TO BIDDERS NO. 829 CODE: (SP)
DATE: March 17, 2006
SUBJECT: No Excuse Bonug/Disincentive

PROJECT: [IM-0055-002(186)/104166 - Hinds & Madison Counties

The Department desires to expedite construction on this project in order to minimize the inconvenience to
the traveling public and to reduce the time of construction. In order to achieve this goal, a No Excuse
Bonus/Disincentive provision has been established for this contract.

The amount of the Lump Sum No Excuse Bonus shall be $ 1,000,000.00 and the amount of the No
Excuse Disincentive shall be $ 10,000.00 per calendar day until the project is completed.

The Lump Sum No Excuse Bonus will be paid only if the Contractor completes the project requirements
by the specified completion date of July 15, 2007 as documented by either a Full or Partial Maintenance
Release and is subject to the conditions below.

For the purpose of determining entitlement to the No Excuse Bonus or the assessment of disincentives,
the specified completion date of July 15, 2007, will not be adjusted for any reason, cause or circumstance
whatsoever, regardiess of fault, save and except in the instance of a catastrophic event (e.g., tornado,
earthquake, hurricane or declared state of emergency) which occurs through no fault of the contractor.

The parties to this contract anticipate that delays may be caused by or arise from any number of events
during the course of the contract, included but not limited to work performed, work deleted, change
orders, supplemental agreements, quantity adjustments, delays, disruptions, differing site conditions,
utility conflicts, design changes/revisions or defects, extra work, right-of-way issues, permitting issues,
actions of suppliers, subcontractors or other contractors, actions by third parties, shop drawing approval
process delays, plan review and approval process delays, weather, special events, holidays, suspension of
contractor’s operations, or other such events, forces or factors sometimes experienced in highway and
bridge construction work. Such delays or events and their potential impact on performance by the
contractor are specificaly contemplated and acknowledged by the parties in entering into this contract
and shall not extend the specified completion date. Further, any and al cost or impacts whatsoever
incurred by the contractor in accelerating the contractor’s work to overcome or absorb such delays or
event impactsin an effort to complete the contract by the specified completion date, regardless of whether
the contractor successfully does so or not, shall be the sole responsibility of the contractor in every
instance.

If a catastrophic event occurs through no fault of the contractor (e.g., tornado, earthquake, hurricane or
declared state of emergency) directly and substantially affecting the contractor’s operations on the
contract, the contractor shall provide any and al documentation to support their justification to extend the
completion date to the Department within fourteen (14) calendar days of the event. The Department will
have fourteen (14) calendar days to review the contractor’s request to extend the specified completion
date. If the contractor and the Department are unable to reach an agreement, the Department shall
unilaterally determine the number of calendar days to extend the specified completion date reasonably
necessary and due solely to the catastrophic event and the contractor shall have no right whatsoever to
contest such determination, save and except that the contractor establishes that the number of calendar
days determined by the Department was arbitrary or without reasonable basis.
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-2- Notice to Bidder No. 829 - Cont’d.

The contractor shall have no rights under the contract to make any claims arising out of this No Excuse
Bonus/Disincentive provision except asis expressly set forth herein.

As conditions precedent to the contractor’ s entitlement to any No Excuse Bonus, the contractor must:

(1) Actually complete the project by the specified completion date as set out in the contract and
obtain either a Full or Partial Maintenance Release with the effective date being either on or
before the specified completion date.

(2) The contractor shall notify the Department in writing within thirty (30) calendar days of receiving
written verification by the Engineer that the project was completed by the specified completion
date and that the contractor elects to be paid the No Excuse Bonus which the contractor is eligible
to paid based on completing the project by the specified completion date, and such written notice
shall constitute full and complete waiver, release and acknowledgement of satisfaction by the
contractor of any and all claims, causes of action, issues, demands, disputes, matters or
controversies, of any nature or kind whatsoever, known or unknown, against the Commission, its
employees, officers, agents, representatives, consultants, and their respective employees, officers
and representatives, the contractor has or may have as to the work performed. Work deleted,
change orders, supplemental agreements, quantity adjustments, delays, disruptions, differing site
conditions, utility conflicts, design changes/revisions or defects, extra work, right-of-way issues,
permitting issues, actions of suppliers, subcontractors or other contractors, actions by third
parties, shop drawing approva process delays, plan review and approval process operations,
extended or unabsorbed home office of job site overhead, lost profits, prime mark-up on
subcontractor work, acceleration cost, any and al direct and indirect costs, any other adverse
impacts, events, conditions, circumstances or potential damages, on or pertaining to, or as to
arising out of the contract. Thiswaiver, release and acknowledgement of satisfaction shall be all-
inclusive and absolute, save any change orders, supplemental agreements that may be pending on
the specified completion date, which will be resolved within thirty (30) days and prior to the
eligible payment to the contractor of the No Excuse Bonus.

Should the contractor fail to actually complete the project on or before the specified completion date, or
should the contractor complete the work by the specified completion date, but fail to timely request the
No Excuse Bonus for any reason, and including but not limited to the contractor choosing not to fully
waive, release and acknowledge satisfaction as set forth in item (2) above, the contractor shall have no
right to any payment whatsoever under this provision.

Disincentive

Should the contractor fail to complete the project by the specified completion date, the Department shall
deduct $ 10,000.00 for each calendar day until the project is completed as documented by either a Full or
Partial Maintenance Release, from the monies due the contractor. The maximum disincentive amount
shall be unlimited. This deduction shall be the disincentive for the contractor failing to timely pursue the
necessary items of work by the specified completion date. Subsection 108.07 of the Mississippi Standard
Specifications For Road and Bridge Construction, 2004 Edition, relating to liquidated damages remainsin
effect. The applicable daily charge will be made for each calendar day after the specified completion
date.
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SUPPLEMENT TO FORM FHWA-1273

The following MINIMUM HOURLY WAGE RATES have been predetermined by the Secretary of Labor
in Wage Determination Decision No. MS20030026 dated June 13, 2003.

AREA 3-A COUNTIES:
HINDS, MADISON & RANKIN

MIN. HOURLY

PAYROLL CODE CLASSIFICATION WAGE RATE
100 Air Tool Operator (Jack Hammer/Air Comp.) $6.33
105 Asphalt Raker 6.55
108 Mason Tender (Cement Mason Helper) 7.27
110 Carpenter 8.70
120 Cement Mason (Finisher) 8.14
130 Electrician 12.15
131 Mechanic (Heavy Equipment) 9.20
135 Oiler-Greaser 7.71
140 Form Setter 7.47
145 Grade Checker (Asphalt Crew) 8.00
150 Ironworker, Reinforcing (Tie Steel) 9.67
155 Ironworker, Structural 7.30
160 Laborer, Unskilled 6.37
165 Pipelayer 7.31
175 Painter (Structural Steel) 12.00
180 Piledriverman 8.50
185 Truck Driver (All Types) 6.77
190 Joint Filler 5.15
195 Joint Setter 5.15
197 Welder 11.00

POWER EQUIPMENT OPERATORS

205 Aggregate Spreader Operator 6.53
212 Asphalt Broom (Sweeper) Operator 6.51
214 Asphalt Paving Machine/Spreader Operator 7.40
215 Asphalt Distributor Operator 7.30
216 Asphalt Plant Operator 8.65
220 Backhoe (Shovel) Operator 8.50
225 Bulldozer Operator 8.70
235 Concrete Finishing/Curing Machine Operator 9.00
240 Concrete Paving Machine Operator (Spreader) 8.75
250 Concrete Saw Operator 8.24
255 Concrete Breaker & Hydro-Hammer Operator 7.22
270 Loader (All Types) 8.46
275 Milling Machine Operator 7.01
280 Mixer Operator (All Types) 6.04
285 Motor Patrol (Grader) Operator 8.96
290 Mulcher Machine Operator 5.17
295 Earth Auger Operator 8.00
300 Piledriver Machine Operator 8.71
305 Roller Operator (Self-Propelled) 6.66
310 Scraper Operator (All Types) 6.50
315 Striping Machine Operator 15.00
320 Tractor Operator (Track Type) 9.24
325 Tractor Operator (Wheel Type) 5.92
330 Trenching Machine Operator 8.01
350 Crusher Feeder Machine Operator 5.50
360 Crane (Dragline) Operator 10.20
365 Guardrail Post Driver 10.00

Authorized Payroll Code may be used in lieu of classification titles on weekly payrolls submitted to this
Department. Codes or classification titles not conforming to those listed will not be acceptable.
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SUPPLEMENT TO FORM FHWA-1273
DATE: 6/15/94
SUBJECT: Final Certificate and Contract Provisionsfor Subcontracts

All subcontracts shall be in writing and contain all pertinent provisions and requirements of
the prime contract.

Each “Request for Permission to Subcontract” (Mississippi Department of Transportation
Form CAD-720) shall include a copy of subcontract for review by the Mississippi Department
of Transportation. The federal contract provisions may be omitted from the subcontract copy
submitted for review provided the Contractor certifies that the provisions will be physically
incorporated into the agreement furnished to the Subcontractor.

In lieu of submitting a copy of the subcontract for review, the Contractor may certify that the
subcontract agreement is in writing and that it contains all the requirements and pertinent
provisions of the prime contract.

Each Subcontractor will be required to provide a copy of the subcontract agreement for

contract compliance reviews, along with physical evidence (copy of FHWA-1273) that
requirements and pertinent provisions have been provided for review and adherence.
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FHWA-1273 Electronic version -- March 10, 1994

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS
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IX. False Statements Concerning Highway Projects ------- 8
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Water Pollution Control Act 8
Xl. Certification Regarding Debarment, Suspension,
Ineligibility, and Voluntary Exclusion -------------=----=---- 8
Xll. Certification Regarding Use of Contract Funds for
Lobbying 10
ATTACHMENTS

A. Employment Preference for Appalachian Contracts
(included in Appalachian contracts only)

I. GENERAL

1. These contract provisions shall apply to all work performed
on the contract by the contractor's own organization and with the
assistance of workers under the contractor's immediate
superintendence and to all work performed on the contract by
piecework, station work, or by subcontract.

2. Except as otherwise provided for in each section, the
contractor shall insert in each subcontract all of the stipulations
contained in these Required Contract Provisions, and further
require their inclusion in any lower tier subcontract or purchase
order that may in turn be made. The Required Contract Provisions
shall not be incorporated by reference in any case. The prime
contractor shall be responsible for compliance by any
subcontractor or lower tier subcontractor with these Required
Contract Provisions.

3. A breach of any of the stipulations contained in these
Required Contract Provisions shall be sufficient grounds for
termination of the contract.

4. A breach of the following clauses of the Required Contract
Provisions may also be grounds for debarment as provided in 29
CFR 5.12:

Section |, paragraph 2;
Section IV, paragraphs 1, 2, 3, 4, and 7;
Section V, paragraphs 1 and 2a through 2g.

5. Disputes arising out of the labor standards provisions of
Section IV (except paragraph 5) and Section V of these Required
Contract Provisions shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the U.S. Department of Labor
(DOL) as set forth in 29 CFR 5, 6, and 7. Disputes within the
meaning of this clause include disputes between the contractor (or
any of its subcontractors) and the contracting agency, the DOL, or
the contractor's employees or their representatives.

CSD - Rev. 7/96

6. Selection of Labor: During the performance of this
contract, the contractor shall not:

a. discriminate against labor from any other State,
possession, or territory of the United States (except for
employment preference for Appalachian contracts, when
applicable, as specified in Attachment A), or

b. employ convict labor for any purpose within the limits of
the project unless it is labor performed by convicts who are on
parole, supervised release, or probation.

II.  NONDISCRIMINATION

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth under
laws, executive orders, rules, regulations (28 CFR 35, 29 CFR
1630 and 41 CFR 60) and orders of the Secretary of Labor as
modified by the provisions prescribed herein, and imposed
pursuant to 23 U.S.C. 140 shall constitute the EEO and specific
affirmative action standards for the contractor's project activities
under this contract. The Equal Opportunity Construction Contract
Specifications set forth under