

**MISSISSIPPI DEPARTMENT OF TRANSPORTATION  
JACKSON, MISSISSIPPI  
May 22, 2007**

THE COMMISSION ON **MAY 22, 2007**, RECEIVED BIDS ON THE PROJECTS BELOW. ON **MAY 22, 2007**, THE COMMISSION TOOK ACTION ON THE BIDS RECEIVED AS INDICATED BELOW.

**COMMISSION DISTRICT III**  
**AWARDED**

**HSIP-0070-04(014) / 102481301**

LAFAYETTE COUNTY - Construction necessary for the upgrade of the interchange of Hwy 6 at  
Lamar Blvd. in Oxford  
-----  
ENDEVCO, INC.  
PO BOX 1134  
OXFORD, MS 38655

\$986,922.50

THE COMMISSION ON **MAY 22, 2007**, RECEIVED BIDS ON THE PROJECTS BELOW. ON **JUNE 13, 2007**, THE COMMISSION TOOK ACTION ON THE BIDS RECEIVED AS INDICATED BELOW. GRAND TOTAL FOR ALL DISTRICTS FOR FISCAL YEAR 2007 BROUGHT FORWARD:

\$376,146,398.29

**COMMISSION DISTRICT I**  
**AWARDED**

**STP-0654-00(002) / 105007301**

WASHINGTON COUNTY - Overlaying approximately 5 miles of SR 454 between US 82 and SR  
1  
-----  
J. J. FERGUSON SAND & GRAVEL, INC.  
PO BOX 660  
GREENWOOD, MS 38935

\$1,253,073.00

**STP-7314-00(019)MP / 104956301, STP-7334-00(008)MP / 104956302, STP-6957-00(001)MP / 104956303 & STP-7367-00(001) MP / 104956304**

RANKIN COUNTY - Construction necessary for the milling and overlaying of approximately 8  
miles of US 80, SR 468, SR 18 and SR 471 in Brandon and Pearl  
-----  
APAC-MISSISSIPPI, INC.  
PO BOX 24508  
JACKSON, MS 39225

\$4,093,703.25

**MP-3000-00(028) / 303158301**

DISTRICT 3 - Construction necessary to modify existing curb and sidewalk or construct new curb and sidewalk to comply with ADA requirements throughout District 3

BUSH CONSTRUCTION COMPANY, INC.

PO BOX 8327

LAUREL, MS 39441-8327

\$659,000.00

**TOTAL AWARDED DISTRICT I**

**\$6,005,776.25**

**PREVIOUS TOTAL**

**\$94,646,630.36**

**TOTAL AWARDED DISTRICT I TO DATE**

**\$100,652,406.61**

**COMMISSION DISTRICT II**

**AWARDED SUBJECT TO CONCURRENCE BY THE FEDERAL HIGHWAY ADMINISTRATION**

**ER-0010-01(127) / 104548303**

JACKSON COUNTY - Construction necessary for repairing piling, cap and deck damage caused by Hurricane Katrina to the Pascagoula River Bridge on Interstate 10

TOPCOR SERVICES, INC.

PO BOX 87030

BATON ROUGE, LA 70879-7030

\$227,410.00

**HSIP-0010-01(128) / 104948301 & 302**

HANCOCK & HARRISON COUNTIES - Construction necessary for the milling and overlaying of the shoulders of I-10, from the west side of the Diamondhead Interchange to the Wolf River

WARREN PAVING, INC.

PO BOX 572

HATTIESBURG, MS 39403

\$4,250,051.50

**NH-0015-02(114)PH3N / 102069302**

COVINGTON COUNTY - Construction necessary to pave US Highway 84 at Collins

TANNER CONSTRUCTION COMPANY, INC.

PO BOX 460

ELLISVILLE, MS 39437

\$12,930,184.11

**AWARDED**

**NH-0015-01(059)MP / 104958301**

FRANKLIN COUNTY - Milling and overlaying approximately 8 miles of US Highway 84 between the Adams County Line and Roxie

W. E. BLAIN & SONS, INC.

PO BOX 1208

MOUNT OLIVE, MS 39119

\$3,566,058.60

**STP-0022-01(070)MP / 104982301**

STONE COUNTY - Widening and overlaying approximately 7 miles of SR 15 between Red  
Creek and SR 26

---

WARREN PAVING, INC.

PO BOX 572

HATTIESBURG, MS 39403

\$1,385,697.50

**STP-0293-00(007)MP / 104981301**

GREENE COUNTY - Widening and overlaying approximately 8 miles of SR 57 near Leakesville

---

TANNER CONSTRUCTION COMPANY, INC.

PO BOX 460

ELLISVILLE, MS 39437

\$1,409,189.75

**MP-7028-64(017) / 303236301**

SIMPSON COUNTY - Milling and overlaying approximately 5 miles of SR 28 between Magee  
and Mize

---

W. E. BLAIN & SONS, INC.

PO BOX 1208

MOUNT OLIVE, MS 39119

\$783,863.05

**LWO-6017-18(003) / 501632301**

FORREST COUNTY - Work necessary to improve the parking lot and the site of District Six  
Headquarters in Hattiesburg

---

BROOME CONSTRUCTION INC

P O BOX 16147

HATTIESBURG, MS 39404

\$616,592.00

**TOTAL AWARDED DISTRICT II**

**\$25,169,046.51**

**PREVIOUS TOTAL**

**\$184,171,544.88**

**TOTAL AWARDED DISTRICT II TO DATE**

**\$209,340,591.39**

**COMMISSION DISTRICT III**

**AWARDED**

**NH-0002-08(013)MP / 104667301**

ALCORN COUNTY - Construction necessary for the milling and overlaying of US 45 from the  
Prentiss / Alcorn County Line to MS 145 in Corinth

---

APAC-MISSISSIPPI, INC.

PO BOX 24508

JACKSON, MS 39225

\$3,777,922.29

**STP-0022-03(022)MP / 104933301**

CHICKASAW COUNTY - Construction necessary for the milling and overlaying of SR 15  
bypass from south of SR 8 to the north end of the Houston bypass

---

FALCON CONTRACTING COMPANY, INC.

PO BOX 5044

COLUMBUS, MS 39704

\$2,859,555.50

**STP-0079-02(014)MP / 104932301**

MONROE COUNTY - Construction necessary for the milling and overlaying of US 45 ALT from  
the Chickasaw County Line to the Lee County Line

---

BONDS COMPANY, INC.

PO BOX 47

BURNSVILLE, MS 38833

\$3,554,057.00

**MP-1014-80(012) / 303218301**

WINSTON COUNTY - Construction necessary for the milling and overlaying of SR 14 from the  
Attala County Line to near Burroughs Road

---

J. J. FERGUSON SAND & GRAVEL, INC.

PO BOX 660

GREENWOOD, MS 38935

\$1,079,431.00

**MP-1047-13(002)/303217301**

CLAY COUNTY - Construction necessary for the overlay of SR 47 from SR 50 to the Chickasaw  
County Line

---

FALCON CONTRACTING COMPANY, INC.

PO BOX 5044

COLUMBUS, MS 39704

\$2,405,846.00

**MP-1397-80(006) / 303231301**

WINSTON COUNTY - Construction necessary for the milling and overlaying of SR 397 from the  
Kemper County Line to Nanih Waiya

---

J. J. FERGUSON SAND & GRAVEL, INC.

PO BOX 660

GREENWOOD, MS 38935

\$882,591.15

**TOTAL AWARDED DISTRICT III**

**\$15,546,325.44**

**PREVIOUS TOTAL**

**\$97,328,223.05**

**TOTAL AWARDED DISTRICT III TO DATE**

**\$112,874,548.49**

**TOTAL AWARDED ALL DISTRICTS**

**\$46,721,148.20**

**TOTAL AWARDED TO DATE**

**\$422,867,546.49**

**WITHDRAWN, REJECTED &/OR TO BE READVERTISED**

**NH-0011-01(052)V21N / 102134301**

WASHINGTON COUNTY - Construction necessary for the US. Highway 82 Bypass from the  
Mississippi River Bridge to SR-1

---

**MP-2003-00(033) / 303007301**

DISTRICT 2 - Widening approximately 10 miles of SR 3 between Crenshaw and SR 4

---

**MP-5021-50(016) / 302220301**

NESHOBA COUNTY - Milling and overlaying approximately 11 miles of SR 21 south of  
Philadelphia

---

**MP-7024-79(009) / 303235301**

WILKINSON COUNTY - Milling and overlaying approximately 9 miles of SR 24 east of  
Woodville

---

**MP-7908-57(001) / 303237301**

PIKE COUNTY - Milling and overlaying approximately 2 miles of SR 908 near Summit

---

**BY: MISSISSIPPI DEPARTMENT OF TRANSPORTATION  
CONTRACT ADMINISTRATION DIVISION**

*B. B. House, P.E.*

---

**B. B. HOUSE, P. E.  
CONTRACT ADMINISTRATION ENGINEER**