

HINDS (25)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	McInnis Electric Company	Transcore ITS, LLC	Jack B. Harper Contractor, Inc.
The installation of Dynamic Message Signs in the Jackson Area, known as Federal Aid Project Nos. NH-9999-00(331) CT3N / 103811303, 304 & 305, in the Counties of Hinds, Madison and Rankin, State of Mississippi.					\$2,641,449.00	\$2,784,721.00	\$3,607,777.77	IRREGULAR
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
0010	202-B022	Removal of Concrete Median Barrier	60.000	LF		38.00	47.83	
0020	202-B063	Removal of Overhead Sign Including Panels, Truss, Supports &	1.000	EA		6,800.00	8,635.53	
0030	304-A023	Granular Material, LVM, Class 5, Group C	300.000	CY		19.50	34.54	
0040	606-B001	Guard Rail, Class A, Type 1	1,800.000	LF		21.00	26.57	
0050	606-C003	Guard Rail, Cable Anchor, Type 1	6.000	EA		887.00	1,129.26	
0060	606-E001	Guard Rail, Terminal End Section	6.000	EA		2,086.00	2,657.09	
0070	615-A012	Concrete Type IV Modified, 42" Height, Cast-in-Place Median	40.000	LF		180.00	229.57	
0080	618-A001	Maintenance of Traffic	1.000	LS		69,500.00	94,881.91	
0090	618-B001	Additional Construction Signs	1.000	SF		10.00	10.00	
0100	619-E1001	Flashing Arrow Panel, Type C	4.000	EA		4,475.00	2,324.95	
0110	619-F1001	Concrete Median Barrier, Precast	1,200.000	LF		60.00	93.35	
0120	620-A001	Mobilization	1.000	LS		70,265.00	358,122.00	
0130	630-B002	Interstate Directional Signs, Bolted Extruded Aluminum Panel	378.000	SF		26.00	33.21	
0140	630-F001	Delineators, Guard Rail, White	33.000	EA		19.00	23.91	
0150	630-F002	Delineators, Guard Rail, Yellow	5.000	EA		19.00	23.91	
0160	647-A003	Pullbox, Type 4	39.000	EA		928.00	1,049.55	
0170	647-A004	Pullbox, Type 5	20.000	EA		1,200.00	1,388.33	
0180	647-A005	Pullbox, Type 2	27.000	EA		700.00	451.70	
0190	657-A006	Fiber Optic Cable, 72 SM	30,620.000	LF		2.45	3.60	
0200	657-B003	Fiber Optic Drop Cable, 12 SM	3,320.000	LF		7.60	12.79	
0210	666-B019	Electric Cable, Underground in Conduit, IMSA 20-1, AWG 2, 4C	590.000	LF		8.10	14.55	
0220	666-B033	Electric Cable, Underground in Conduit, IMSA 20-1, AWG 4, 3	2,080.000	LF		4.80	15.41	
0230	666-B034	Electric Cable, Underground in Conduit, IMSA 20-1, AWG 1/0,	2,075.000	LF		15.80	20.06	
0240	666-B035	Electric Cable, Underground in Conduit, IMSA 20-1, AWG 4, 4	555.000	LF		14.00	15.88	
0250	666-B036	Electric Cable, Underground in Conduit, IMSA 20-1, AWG 6, 4	200.000	LF		26.25	6.51	
0260	668-A029	Traffic Signal Conduit, Underground, Rolled Pipe, 2"	30,090.000	LF		6.00	7.11	

HINDS (25)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	McInnis Electric Company	Transcore ITS, LLC	Jack B. Harper Contractor, Inc.
The installation of Dynamic Message Signs in the Jackson Area, known as Federal Aid Project Nos. NH-9999-00(331) CT3N / 103811303, 304 & 305, in the Counties of Hinds, Madison and Rankin, State of Mississippi.					\$2,641,449.00	\$2,784,721.00	\$3,607,777.77	IRREGULAR
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
0270	668-B024	Traffic Signal Conduit, Underground Drilled or Jacked, Rolle	5,980.000	LF		8.70	10.63	
0280	668-C005	Traffic Signal Conduit, Aerial Supported, Type 1, 2"	5,820.000	LF		51.55	33.21	
0290	907-619-E3001	Changeable Message Sign	2.000	EA		18,325.00	13,535.66	
0300	907-630-I003	Metal Overhead Sign Supports, Assembly No. 3, Contractor Des	1.000	LS		129,880.00	165,428.93	
0310	907-630-I004	Metal Overhead Sign Supports, Assembly No. 4, Contractor Des	1.000	LS		189,740.00	241,674.04	
0320	907-630-I006	Metal Overhead Sign Supports, Assembly No. 6, Contractor Des	1.000	LS		142,035.00	180,907.79	
0330	907-630-I007	Metal Overhead Sign Supports, Assembly No. 7, Contractor Des	1.000	LS		115,550.00	147,174.74	
0340	907-630-M001	Pedestal Sign Support, Assembly No 1, Contractor Designed	1.000	LS		35,985.00	55,834.76	
0350	907-630-M002	Pedestal Sign Support, Assembly No 2, Contractor Designed	1.000	LS		35,985.00	55,834.76	
0360	907-630-M003	Pedestal Sign Support, Assembly No 5, Contractor Designed	1.000	LS		35,985.00	55,834.76	
0370	907-630-M004	Pedestal Sign Support, Assembly No 8, Contractor Designed	1.000	LS		35,985.00	55,834.76	
0380	907-630-M005	Pedestal Sign Support, Assembly No 9, Contractor Designed	1.000	LS		35,985.00	55,834.76	
0390	907-630-O001	Remove and Reset Signs, Ground Mounted on Round Post(s)	1.000	EA		470.00	531.42	
0400	907-656-A001	Dynamic Message Sign, Type 1	4.000	EA		84,620.00	104,821.08	
0410	907-656-A002	Dynamic Message Sign, Type 2	5.000	EA		78,835.00	95,720.15	
0420	907-656-B001	Dynamic Message Sign Training	1.000	LS		5,450.00	6,742.36	
0430	907-659-A001	Traffic Management Center Modifications	1.000	LS		44,340.00	19,523.00	
0440	907-659-C001	Traffic Management Center Modifications - Training	1.000	LS		17,440.00	8,090.83	
0450	907-660-A001	OTN Node	1.000	EA		84,775.00	83,327.48	
0460	907-660-B001	OTN Node Communications Hut	1.000	EA		15,320.00	64,100.64	