

SECTION 905 -- PROPOSAL (CONTINUED)

I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement. I (We) also propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of the total of my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted.

I (We) enclose a certified check, cashier's check or bid bond for **five percent (5%) of total bid** and hereby agree that in case of my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of award, the amount of this check (bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the contract as proposed. It is understood that in case I am (we are) not awarded the work, the check will be returned as provided in the Specifications.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO. 1 DATED 11/20/2007 ADDENDUM NO. DATED
 ADDENDUM NO. DATED ADDENDUM NO. DATED

Number	Description
1	Revised Utilities: Addendum disk required.

TOTAL ADDENDA: 1
 (Must agree with total addenda issued prior to opening of bids)

Respectfully Submitted,

DATE _____

 Contractor

BY _____
 Signature

TITLE _____

ADDRESS _____

CITY, STATE, ZIP _____

PHONE _____

FAX _____

E-MAIL _____

(To be filled in if a corporation)

Our corporation is chartered under the Laws of the State of _____ and the names, titles and business addresses of the executives are as follows:

_____ President	_____ Address
_____ Secretary	_____ Address
_____ Treasurer	_____ Address

The following is my (our) itemized proposal.

Revised 09/21/2005

HSIP-0063-02(024) / 104896301 Forrest County(ies)

UTILITY STATUS REPORT

HSIP-0063-02(024) / 104896301

Forrest County

November 9, 2007

A.T.&T. (Bellsouth): All known required relocations are complete. No conflict with contractor's operations is anticipated.

Barrontown Utilities: All known required relocations are complete. No conflict with contractor's operations is anticipated.

Centerpoint: All known required relocations are complete. No conflict with contractor's operations is anticipated.

City of Petal Water and Sewer: All known required relocations are complete. No conflict with contractor's operations is anticipated.

Comcast Cable: All known required relocations are complete. No conflict with contractor's operations is anticipated.

Dixie Electric Power: All known required relocations are complete. No conflict with contractor's operations is anticipated.