

SECTION 905 -- PROPOSAL (CONTINUED)

I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement. I (We) also propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of the total of my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted.

I (We) enclose a certified check, cashier's check or bid bond for **five percent (5%) of total bid** and hereby agree that in case of my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of award, the amount of this check (bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the contract as proposed. It is understood that in case I am (we are) not awarded the work, the check will be returned as provided in the Specifications.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO. 1 DATED 3/17/2008 ADDENDUM NO. DATED
 ADDENDUM NO. 2 DATED 3/18/2008 ADDENDUM NO. DATED

Number	Description
1	Replace Table of Contents with same; replace NTB No. 1130M with NTB No. 1137M, Replace Supplement to Special Provision 907-401-10M with same, add Special Provision No. 907-407-1M, and an Amendment EBS Download Required.
2	Replace Table of Contents with same; Add NTB 1916; and an Amendment EBS Download Required.

TOTAL ADDENDA: 2
 (Must agree with total addenda issued prior to opening of bids)

Respectfully Submitted,

DATE _____

 Contractor

BY _____
 Signature

TITLE _____

ADDRESS _____

CITY, STATE, ZIP _____

PHONE _____

FAX _____

E-MAIL _____

(To be filled in if a corporation)

Our corporation is chartered under the Laws of the State of _____ and the names, titles and business addresses of the executives are as follows:

_____ President	_____ Address
_____ Secretary	_____ Address
_____ Treasurer	_____ Address

The following is my (our) itemized proposal.
 SDP-0002-01(037)PH3 / 102065302, SDP-0002-02(063)PH3 / 102066302, & SDP-0002-02(061)PH3 / 102917302 - George & Greene County(ies)
 Revised 09/21/2005

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

TABLE OF CONTENTS

**PROJECT: SDP-0002-02(061)PH3 / 102917302,
SDP-0002-01(037)PH3 / 102065302, &
SDP-0002-02(063)PH3 / 102065302 – George & Greene Counties**

901—Advertisement

904--Notice to Bidders: Governing Specs. - # 1M
Status of ROW, Util. Adjustments and Underground Storage
Tanks, etc., W/Attachments - # 6M
Selection of Optional Items - # 29M
Soft Metric Reinforcing Steel - # 32M
ASTM or AASHTO Designation - # 33M
Substitution of Reinforcing Steel- Soft Metric to Imperial - # 37M
Plant Pest Quarantines Information - # 74M
Procedure for Converting from TLTW to Divided 4-lane - # 104M
Concrete Base for Bridge End Pavement - # 432M
Alterations in Bidding Process - # 526M
Errata and Modifications to the 1996 Standard
Specification Book - # 664M
Substitution of Cold Plastic Traffic Markings - # 665M
Placement of Granular Material - # 708M
DBE Construction Program, W/Supplement - # 725M
Grade Control for Placement of Full Depth HMA Pavement - # 740M
Work in Proximity of Overhead High Voltage Power Lines - # 741M
Payment to Subcontractors - # 777M
Contract Overpayment(s) - # 779M
Federal Bridge Formula - # 803M
Certificate of Traffic Control Devices - # 804M
Submission of Form OCR-485 - # 812M
Removal of Construction Signs - # 853M
Submittal of Hydrated Lime Shipping Tickets - # 863M
Fuel Tax Applicability to Bidders and Contractors - # 896M
Estimated Monthly Quantities - # 900M
Gopher Tortoises - # 936M
Storm Water Discharge Associated W/Construction Activities
(≥ 2.0 hectares) - # 1017M
Storm Water Discharge Associated W/Construction Activities
(≥ 2.0 hectares) - # 1017M
Fiber Reinforced Concrete - # 1041M
On-The-Job Training - # 1057M
DBE Participation and Payment - # 1061M
Payroll Requirements - # 1082M
Rumble Stripe - # 1087M
Non-Use of Precast Drainage Units - # 1089M
Conversion Factors for MDOT Field Manual for HMA
Pavements - # 1102M
Minimum Wage Rates - # 1113M
Contract Time - # 1131M
Specialty Items - # 1132M

-CONTINUED ON NEXT PAGE-

**PAGE 2 - PROJECT: SDP-0002-02(061)PH3 / 102917302,
SDP-0002-01(037)PH3 / 102065302, &
SDP-0002-02(063)PH3 / 102065302 – George & Greene Counties**

Placement of Fill Material in Federally Regulated Areas - # 1133M
Mowing - # 1134M
Project No. Change - # 1135M
Petroleum Products Base Price - # 1137M
Fly Ash - # 1916

907-101-3M: Definitions
907-102-4M: Preparation of Proposal
907-103-3M: Execution & Approval of Contract
907-104-4M: Minor Alterations to the Contract, W/Supplement
907-104-5M: Differing Site Conditions
907-104-6M: Removal & Disposal of Materials
907-105-2M: Load & Speed Restrictions
907-105-3M: Claims
907-105-5M: Cooperation By Contractors
907-106-1M: Convict Produced Materials
907-106-2M: Contractor Pit & Quarry Sites
907-107-7M: Liability Insurance, W/Supplement
907-107-9M: Contractor's Responsibility for Work, W/Supplement
907-107-10M: Environmental Protection
907-107-14M: Contractor's Protection Plan
907-107-15M: Legal Relations and Responsibility to Public
907-108-11M: Liquidated Damages Table
907-108-14M: Determination and Extension of Contract Time, W/Supplement
907-108-19M: Prosecution & Progress, W/Supplement
907-109-7M: Measure & Payment for Changes in Cost of Construction. Materials, W/Supplement
907-109-10M: Partial Payment, W/Supplement
907-203-1M: Excavation and Embankment
907-213-2M: Agricultural Limestone, W/Supplement
907-217-1M: Ditch Liner
907-223-1M: Mowing
907-226-1M: Temporary Grassing
907-234-1M: Silt Fence
907-236-3M: Maintenance and Removal of Existing Silt Basins
907-241-2M: Floc Blocks
907-306-4M: Asphalt Drainage Course, W/Supplement
907-307-5M: Lime Treated Courses
907-308-4M: Portland Cement Treated Courses
907-311-4M: Lime-Fly Ash Treated Courses
907-311-5M: Subgrade Stabilization - Test Sections Using Experimental Fly Ash
907-321-1M: In-Grade Preparation
907-401-10M: Hot Mix Asphalt (HMA), W/Supplement
907-403-8M: Hot Mix Asphalt (HMA), W/Supplement
907-407-1M: Tack Coat
907-410-3M: Bituminous Surface Treatments
907-423-2M: Ground-In Rumble Strips
907-501-12M: Portland Cement Concrete Pavement
907-601-2M: Structural Concrete
907-603-3M: Culverts and Storm Drains
907-605-5M: Geotextile Fabric
907-605-7M: Edge Drains, W/Supplement
907-606-1M: Terminal End Sections
907-618-7M: Placement of Temporary Traffic Stripe
907-619-5M: Terminal End Sections
907-619-11M: Traffic Control for Construction Zones
907-619-13M: Temporary Pavement Markings

-CONTINUED ON NEXT PAGE-

**PAGE 3 - PROJECT: SDP-0002-02(061)PH3 / 102917302,
SDP-0002-01(037)PH3 / 102065302, &
SDP-0002-02(063)PH3 / 102065302 – George & Greene Counties**

907-625-2M: Painted Traffic Markings
907-626-12M: Thermoplastic Markings
907-626-16M: Double Drop Thermoplastic Markings
907-627-1M: Raised Pavement Markings
907-628-9M: Cold Plastic Pavement Markings
907-699-2M: Construction Layout & Staking
907-700-2M: Use of Crushed Reclaimed Concrete Pavement in Asphalt
907-701-3M: Hydraulic Cement
907-702-7M: Petroleum Asphalt Cement & Polymer Modified Petroleum Cement
907-702-8M: Polymer Modified Emulsified Asphalt
907-703-1M: Coarse Aggregate for Cement Concrete
907-703-4M: Aggregates for Hot Mix Asphalt (HMA)
907-707-1M: Rubber Type Gaskets
907-708-5M: Non-Metal Drainage Structures
907-710-1M: Fast Drying Acrylic Waterborne Traffic Paint
907-711-1M: Reinforcing Steel
907-711-2M: Reinforcing Steel
907-711-5M: Synthetic Structural Fiber Reinforcement
907-712-3M: Metal Posts and Gates
907-712-4M: Materials for Guardrail Posts
907-713-1M: Admixtures for Concrete
907-714-7M: Quick Lime
907-714-9M: Geotextiles
907-714-11M: Miscellaneous Materials
907-715-2M: Erosion Control Blanket
907-715-5M: Roadside Development Materials
907-716-1M: Miscellaneous Materials
907-720-3M: High Performance Cold Plastic Pavement Markings
907-720-5M: Glass Beads
907-720-8M: Reflective Pavement Markers & Adhesive for Pavement Markers, W/Supplement
907-721-5M: Flexible Delineators
907-721-7M: Materials for Signing
907-721-8M: Reflective Sheeting
907-804-19M: Concrete for Bridges and Structures
906-3: Training Special Provision
906-6: MDOT On-the-Job Training Program

SECTION 905 - PROPOSAL - PROPOSAL SHEET NOS. 2-2 through 2-16,
COMBINATION BID PROPOSAL,
CERTIFICATE OF PERFORMANCE - PRIOR FEDERAL AID CONTRACTS,
CERTIFICATE REGARDING NON-COLLUSION, DEBARMENT AND SUSPENSION,
SECTION 902 - CONTRACT FORM, AND SECTION 903 - CONTRACT BOND FORM,
FORM -- OCR-485,
PROGRESS SCHEDULE
HAUL PERMIT FOR BRIDGES WITH POSTED WEIGHT LIMITS.

(REVISIONS TO THE ABOVE WILL BE INDICATED ON THE SECOND SHEET OF SECTION 905
AS ADDENDA)

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 1916

CODE: (SP)

DATE: 03/18/2008

SUBJECT: Fly Ash

**PROJECT: SDP-0002-02(061)N / 102917302,
SDP-0002-01(037)PH3 / 102065302, &
SDP-0002-02(063)PH3 / 102065302 – George & Greene Counties**

Bidders are advised that conditioned fly ash **WILL NOT** be allowed on this project.