

NEWTON (51)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	W. E. Blain & Sons, Inc.	APAC - Mississippi, Inc.	Dunn Roadbuilders, LLC
Milling and overlaying of I-20 from the Scott/Newton County Line to Chunky, known as Federal Aid Project No. IM-0020-02(072) / 103927301, in the County of Newton, State of Mississippi.					\$11,767,476.41	\$11,831,740.49	\$11,992,083.93	\$14,877,932.70
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
0010	201-B001	Clearing and Grubbing	170.000	ACRE		6,500.00	6,592.00	6,980.00
0020	202-B013	Removal of Cement Treated Base, All Depths	930.000	SY		5.10	20.60	21.70
0030	202-B025	Removal of Concrete Paved Ditch	455.000	SY		18.37	30.90	43.55
0040	202-B039	Removal of Delineator, All Types	339.000	EA		5.10	5.15	5.45
0050	202-B041	Removal of Fence, All Types	5,500.000	LF		3.00	8.24	11.90
0060	202-B042	Removal of Flared End Section, All Sizes	4.000	EA		750.00	772.50	817.70
0070	202-B064	Removal of Pipe, 8" And Above	36.000	LF		100.00	103.00	109.05
0080	202-B068	Removal of Reinforced Concrete Pavement, All Depths	115.000	SY		33.25	35.84	35.55
0090	202-B076	Removal of Traffic Stripe	36,608.000	LF		1.79	1.03	1.10
0100	202-B086	Removal of Guard Post	230.000	EA		10.20	10.30	10.90
0110	202-B097	Removal of Concrete Overlayed w/ Asphalt Pavement, All Depth	815.000	SY		47.85	53.78	51.15
0120	202-B102	Removal of Guard Rail	3,050.000	LF		5.10	5.15	5.45
0130	202-B105	Removal of Pipe Headwall, All Sizes	5.000	EA		600.00	515.00	545.15
0140	202-B141	Removal of Edge Drain	1,620.000	LF		5.00	10.30	12.60
0150	203-EX018	Borrow Excavation, AH, LVM, Class B9	4,750.000	CY		18.00	17.00	18.00
0160	203-EX030	Borrow Excavation, AH, LVM, Class B15	10,000.000	CY		18.00	17.00	18.00
0170	203-G002	Excess Excavation, LVM	1,000.000	CY		12.00	10.30	10.90
0180	203-I001	Site Grading	62,500.000	SY		0.85	0.77	0.85
0190	206-A001	Structure Excavation	50.000	CY		30.00	30.90	32.70
0200	206-B001	Select Material for Undercuts, Contractor Furnished, FM	50.000	CY		30.00	30.90	32.70
0210	211-B001	Topsoil for Slope Treatment, Contractor Furnished	2,250.000	CY		21.00	20.09	21.30
0220	212-A001	Light Ground Preparation	447,000.000	SY		0.02	0.03	0.03
0230	212-B001	Standard Ground Preparation	894,000.000	SY		0.05	0.07	0.05
0240	213-B001	Combination Fertilizer, 13-13-13	115.000	TON		785.71	453.20	839.50
0250	213-C001	Superphosphate	92.000	TON		520.41	453.20	556.05
0260	214-A002	Seeding, Bermudagrass	3,694.000	LBS		8.67	9.27	9.30

NEWTON (51)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	W. E. Blain & Sons, Inc.	APAC - Mississippi, Inc.	Dunn Roadbuilders, LLC
Milling and overlaying of I-20 from the Scott/Newton County Line to Chunky, known as Federal Aid Project No. IM-0020-02(072) / 103927301, in the County of Newton, State of Mississippi.					\$11,767,476.41	\$11,831,740.49	\$11,992,083.93	\$14,877,932.70
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
0270	214-A003	Seeding, Tall Fescue	3,694.000	LBS		1.38	3.09	1.50
0280	214-A004	Seeding, Crimson Clover	3,694.000	LBS		2.14	3.09	2.30
0290	214-A011	Seeding, Annual Rye Grass	4,618.000	LBS		0.41	0.41	0.45
0300	214-A014	Seeding, Browntop Millet	3,694.000	LBS		0.20	0.41	0.25
0310	214-A015	Seeding, Oats	16,624.000	LBS		0.41	0.31	0.45
0320	215-A001	Vegetative Materials for Mulch	462.000	TON		176.02	216.30	188.10
0330	216-A001	Solid Sodding	250.000	SY		5.10	6.18	5.45
0340	217-A001	Ditch Liner	1,000.000	SY		1.53	3.09	1.65
0350	219-A001	Watering	2.000	KGAL		20.00	20.00	20.00
0360	220-A001	Insect Pest Control	185.000	ACRE		30.00	30.00	30.00
0370	221-A001	Portland Cement Concrete Paved Ditch	55.000	CY		459.18	824.00	490.65
0380	234-A001	Temporary Silt Fence	15,000.000	LF		4.34	2.68	5.85
0390	235-A001	Temporary Erosion Checks	2,500.000	BALE		3.57	7.21	3.85
0400	304-A023	Granular Material, LVM, Class 5, Group C	3,750.000	CY		32.00	29.87	31.65
0410	406-A001	Cold Milling of Bituminous Pavement, All Depths	672,500.000	SY		0.47	0.43	1.20
0420	406-B001	Cold Milling of Concrete Pavement, All Depths	214.000	SY		17.00	1.03	12.20
0430	413-E001	Sawing and Sealing Transverse Joints in Asphalt Pavement	5,330.000	LF		5.87	5.92	6.30
0440	423-A001	Rumble Strips, Ground In	3.000	MI		700.00	412.00	436.10
0450	501-D001	Expansion Joints, With Dowels	36.000	LF		23.57	25.41	25.20
0460	501-E001	Expansion Joints, Without Dowels	12.000	LF		19.13	20.63	20.45
0470	501-G001	Dowels, Drilled and Installed	36.000	EA		17.58	18.95	18.80
0480	501-I001	Joint Filler, Wooden Board	36.000	LF		12.80	13.79	13.70
0490	503-A004	8" and Variable Continuously Reinforced Concrete Pavement, B	815.000	SY		103.92	112.02	111.05
0500	503-B001	Saw Cut, Longitudinal Joints	632.000	LF		13.78	14.85	14.75
0510	503-C002	Saw Cut, 3-inch	888.000	LF		10.20	11.00	10.90
0520	503-C005	Saw Cut, 8-inch	888.000	LF		15.31	16.50	16.35

NEWTON (51)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	W. E. Blain & Sons, Inc.	APAC - Mississippi, Inc.	Dunn Roadbuilders, LLC
Milling and overlaying of I-20 from the Scott/Newton County Line to Chunky, known as Federal Aid Project No. IM-0020-02(072) / 103927301, in the County of Newton, State of Mississippi.					\$11,767,476.41	\$11,831,740.49	\$11,992,083.93	\$14,877,932.70
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
0530	503-D001	Concrete for Base Repair	155.000	CY		158.16	170.50	169.00
0540	503-E002	Tie Bars, No. 5 Deformed Drilled and Epoxied or Grouted	316.000	EA		11.92	12.85	12.75
0550	511-A001	Prerolling	200.000	SY		204.08	42.68	218.05
0560	512-A001	Holes	70.000	EA		204.08	206.00	218.05
0570	512-C001	Calcium Chloride	100.000	CWT		20.41	20.60	21.80
0580	602-A001	Reinforcing Steel	175.000	LBS		3.00	3.09	3.30
0590	603-CA002	18" Reinforced Concrete Pipe, Class III	12.000	LF		70.00	70.04	75.00
0600	603-CA003	24" Reinforced Concrete Pipe, Class III	8.000	LF		110.00	109.18	116.00
0610	603-CA005	36" Reinforced Concrete Pipe, Class III	32.000	LF		140.00	139.05	148.00
0620	603-CA007	48" Reinforced Concrete Pipe, Class III	16.000	LF		200.00	204.97	217.00
0630	603-CA009	60" Reinforced Concrete Pipe, Class III	40.000	LF		275.00	278.10	295.00
0640	603-CB002	24" Reinforced Concrete End Section	1.000	EA		950.00	962.02	1,020.00
0650	603-CB004	36" Reinforced Concrete End Section	4.000	EA		1,800.00	1,812.80	1,919.00
0660	603-CB006	48" Reinforced Concrete End Section	1.000	EA		2,500.00	2,575.00	2,726.00
0670	603-CB008	60" Reinforced Concrete End Section	3.000	EA		3,000.00	3,023.05	3,200.00
0680	603-PE003	18" Corrugated Polyethylene Pipe	80.000	LF		24.00	23.69	25.10
0690	606-A001	Guard Posts	230.000	EA		66.33	66.95	71.00
0700	606-B007	Guard Rail, Class A, Type 1, 'W' Beam, Metal Post	1,960.000	LF		22.45	22.66	24.00
0710	606-D011	Guard Rail, Bridge End Section, Type A Modified	7.000	EA		1,479.59	1,493.50	1,580.90
0720	606-D012	Guard Rail, Bridge End Section, Type I	4.000	EA		2,295.92	2,317.50	2,453.10
0730	606-D020	Guard Rail, Bridge End Section, Type C Modified	4.000	EA		1,377.55	1,390.50	1,471.85
0740	606-E001	Guard Rail, Terminal End Section	89.000	EA		2,500.00	2,523.50	2,671.15
0750	607-A001	31.5" Type"A" Woven Wire Fence, w/ Barbed Wire as Shown	1,825.000	LF		6.42	6.44	6.95
0760	607-G001	Gate, 12' x 52" Aluminum	5.000	EA		427.40	430.54	456.65
0770	607-P1020	Line Post, 7' x 4" Timber	63.000	EA		80.14	80.86	85.65
0780	607-P2001	Brace Post, 8' x 6" Timber	79.000	EA		192.33	193.74	205.50

NEWTON (51)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	W. E. Blain & Sons, Inc.	APAC - Mississippi, Inc.	Dunn Roadbuilders, LLC
Milling and overlaying of I-20 from the Scott/Newton County Line to Chunky, known as Federal Aid Project No. IM-0020-02(072) / 103927301, in the County of Newton, State of Mississippi.					\$11,767,476.41	\$11,831,740.49	\$11,992,083.93	\$14,877,932.70
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
0790	607-P3001	Gate Post, 8' x 6" Timber	14.000	EA		192.33	193.74	205.50
0800	615-A003	Concrete Type IV Cast-in-Place Median Barrier	210.000	LF		192.09	193.90	206.05
0810	618-A001	Maintenance of Traffic	1.000	LS		240,000.00	439,933.00	370,000.00
0820	619-A1002	Temporary Traffic Stripe, Continuous White	47.000	MI		510.20	824.00	872.20
0830	619-A2002	Temporary Traffic Stripe, Continuous Yellow	55.000	MI		510.20	824.00	872.20
0840	619-A3006	Temporary Traffic Stripe, Skip White	47.000	MI		1,020.41	1,030.00	1,090.25
0850	619-A5001	Temporary Traffic Stripe, Detail	8,711.000	LF		0.36	0.10	0.15
0860	619-A6001	Temporary Traffic Stripe, Legend	512.000	LF		0.51	0.21	0.25
0870	619-C6001	Red-Clear Reflective High Performance Raised Marker	4,800.000	EA		4.08	5.15	5.45
0880	619-D1001	Standard Roadside Construction Signs, Less than 10 Square Fe	32.000	SF		10.20	9.79	34.45
0890	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More	1,472.000	SF		10.20	9.79	30.30
0900	619-G4001	Barricades, Type III, Single Faced	48.000	LF		15.31	20.60	34.45
0910	620-A001	Mobilization	1.000	LS		348,000.00	835,512.00	508,000.00
0920	626-A002	6" Thermoplastic Traffic Stripe, Skip White	47.000	MI		1,020.41	1,030.00	1,090.25
0930	626-C002	6" Thermoplastic Edge Stripe, Continuous White	49.000	MI		2,142.86	1,957.00	2,071.50
0940	626-F002	6" Thermoplastic Edge Stripe, Continuous Yellow	47.000	MI		2,142.86	1,957.00	2,071.50
0950	626-G001	Thermoplastic Detail Stripe, White	13,198.000	LF		0.82	1.03	1.10
0960	626-H002	Thermoplastic Legend, White	775.000	LF		3.06	3.09	3.30
0970	627-K001	Red-Clear Reflective High Performance Raised Markers	4,800.000	EA		4.08	5.15	5.45
0980	627-L001	Two-Way Yellow Reflective High Performance Raised Markers	85.000	EA		15.31	5.15	5.45
0990	628-G001	6" Cold Plastic Detail Stripe, White	300.000	LF		6.12	6.18	6.55
1000	628-I001	6" High Performance Cold Plastic Traffic Stripe, Skip White	2.000	MI		6,122.45	14,420.00	15,264.00
1010	628-J001	6" High Performance Cold Plastic Traffic Stripe, Continuous	2.000	MI		21,938.78	29,355.00	31,073.00
1020	628-L002	6" High Performance Cold Plastic Traffic Stripe, Skip Yellow	432.000	LF		5.10	6.18	6.55
1030	628-M001	6" High Performance Cold Plastic Traffic Stripe, Continuous	3.000	MI		21,938.78	29,355.00	31,073.00
1040	630-F001	Delineators, Guard Rail, White	231.000	EA		18.37	18.54	19.65

NEWTON (51)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	W. E. Blain & Sons, Inc.	APAC - Mississippi, Inc.	Dunn Roadbuilders, LLC
Milling and overlaying of I-20 from the Scott/Newton County Line to Chunky, known as Federal Aid Project No. IM-0020-02(072) / 103927301, in the County of Newton, State of Mississippi.					\$11,767,476.41	\$11,831,740.49	\$11,992,083.93	\$14,877,932.70
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
1050	630-F002	Delineators, Guard Rail, Yellow	123.000	EA		18.37	18.54	19.65
1060	630-F006	Delineators, Post Mounted, Single White	99.000	EA		35.71	36.05	38.20
1070	630-F007	Delineators, Post Mounted, Single Yellow	36.000	EA		35.71	36.05	38.20
1080	630-F008	Delineators, Post Mounted, Double White	150.000	EA		39.29	39.66	42.00
1090	630-F009	Delineators, Post Mounted, Double Yellow	54.000	EA		39.29	39.66	42.00
1100	630-G002	Type 3 Object Markers, OM-3R or OM-3L, Post Mounted	54.000	EA		76.53	77.25	81.75
1110	808-A001	Joint Preparation	11,981.000	LF		19.39	6.18	20.70
1120	815-A009	Loose Riprap, Size 300	400.000	TON		50.00	47.64	50.45
1130	907-213-A001	Agricultural Limestone	369.000	TON		66.33	65.92	70.90
1140	907-403-A001	Hot Mix Asphalt, HT, 12.5-mm mixture	2,100.000	TON		78.00	92.04	111.90
1150	907-403-A002	Hot Mix Asphalt, HT, 19-mm mixture	850.000	TON		78.00	85.32	99.10
1160	907-403-B001	Hot Mix Asphalt, HT, 12.5-mm mixture, Leveling	11,500.000	TON		73.00	69.98	93.55
1170	907-403-C001	Hot Mix Asphalt, HT, 19-mm mixture, Trench Widening	1,750.000	TON		67.00	85.33	86.20
1180	907-403-D001	Hot Mix Asphalt, HT, 12.5-mm mixture, Polymer Modified	77,500.000	TON		75.00	68.50	93.65
1190	907-413-D001	Cleaning and Filling Joints in PCC Pavement	8,655.000	LF		5.61	5.67	6.00
1200	907-501-A001	8" Reinforced Cement Concrete Pavement, Broom Finish	115.000	SY		103.92	112.02	111.05
1210	907-512-B004	Portland Cement Pressure Grout Slurry, Type 4	3,500.000	LBS		5.10	5.15	5.45
1220	907-601-B003	Class "B" Structural Concrete, Minor Structures	10.000	CY		1,500.00	1,545.00	1,635.40
1230	907-605-H001	Edge Drain	1,400.000	LF		10.00	20.60	27.30
1240	907-605-I001	Edge Drain Outlets/Vents	220.000	LF		30.00	103.00	109.05
1250	907-824-PP097	Bridge Repair,	1,004.000	LF		14.29	15.40	15.30
1260	907-824-PP097	Bridge Repair,	3,104.000	LF		20.41	22.00	21.85