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SECTION 900 
OF THE CURRENT 

(2004) STANDARD SPECIFICATIONS 
FOR ROAD AND BRIDGE CONSTRUCTION 

MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
JACKSON, MISSISSIPPI 

 

NOTICE

BIDDERS MUST PURCHASE A BOUND PROPOSAL
FROM MDOT CONTRACT ADMINISTRATION DIVISION

TO BID ON THIS PROJECT.
Electronic addendum updates will be posted on www.goMDOT.com



BIDDER CHECK LIST 
(FOR INFORMATION ONLY) 

 
 

______ All unit prices and item totals have been entered in accordance with 
Subsection 102.06 of the Mississippi Standard Specifications for Road 
and Bridge Construction. 

 
______ If the bid sheets were prepared using MDOT’s Electronic Bid System, 

proposal sheets have been stapled and inserted into the proposal package. 
 
______ First sheet of SECTION 905--PROPOSAL has been completed. 
 
______ Second sheet of SECTION 905--PROPOSAL has been completed and 

signed. 
 
______ Addenda, if any, have been acknowledged.  Second sheet of Section 905 

listing the addendum number has been substituted for the original second 
sheet of Section 905.  Substituted second sheet of Section 905 has been 
properly completed, signed, and added to the proposal. 

 
______ DBE/WBE percentage, when required by contract, has been entered on 

last sheet of the bid sheets of SECTION 905 - PROPOSAL. 
 
______ Form OCR-485, when required by contract, has been completed and 

signed. 
 
______ The last sheet of the bid sheets of SECTION 905--PROPOSAL has been 

signed. 
 
______ Combination Bid Proposal of SECTION 905--PROPOSAL has been 

completed for each project which is to be considered in combination (See 
Subsection 102.11). 

 
______ Equal Opportunity Clause Certification, when included in contract, has 

been completed and signed. 
 
______ Subcontract Certificate, when included in contract, has been completed 

and signed. 
 
______ The Certification regarding Non-Collusion, Debarment and Suspension, 

etc. has been executed in duplicate. 
 
______ A certified check, cashier's check or bid bond payable to the State of 

Mississippi in the principal amount of 5% of the bid has been included 
with project number identified on same.  Bid bond has been signed by the 
bidder and has also been signed or countersigned by a Mississippi 
Resident Agent for the Surety with Power of Attorney attached or on file 
with the Department's Contract Administration Engineer. 

 
______ Non-resident Bidders:  ON STATE FUNDED PROJECTS ONLY, a copy 

of the current laws regarding any preference for local Contractors from 
State wherein domiciled has been included.  See Subsection 103.01, 
Mississippi Standard Specifications for Road and Bridge Construction, 
and Section 31-7-47, MCA, 1972 regarding this matter.  

 
Return the proposal and contract documents in its entirety in a sealed envelope.  DO NOT remove 
any part of the contract documents; exception - an addendum requires substitution of second sheet 
of Section 905.  A stripped proposal is considered as an irregular bid and will be rejected. 
 
Failure to complete any or all of the applicable requirements will be cause for the proposal to be 
considered irregular.   
 
(09/2004) 
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(SPWOP) 

MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 

SECTION 901 - ADVERTISEMENT 
 
Sealed bids will be received by the Mississippi Transportation Commission in the Office of the Contract 
Administration Engineer, Room 1013, Mississippi Department of Transportation Administration 
Building, 401 North West Street, Jackson, Mississippi, until 9:30 o'clock A.M., Tuesday, April 22, 
2008; thereafter, bids will be received in the First Floor Auditorium of the Mississippi Department of 
Transportation Administration Building, Jackson, Mississippi, until 10:00 o’clock A.M., Tuesday,  April 
22, 2008, and shortly thereafter publicly opened for: 
 
Overlaying approximately 2 miles of US Highway 80 in Forest, known as State Project No. MP-5080-
62(016) / 303391301, in the County of Scott, State of Mississippi. 
 
The attention of bidders is directed to the predetermined minimum wage rate set by the U. S. 
Department of Labor under the Fair Labor Standards Act. 
 
The Mississippi Department of Transportation hereby notifies all bidders that it will affirmatively insure 
that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will 
be afforded full opportunity to submit bids in response to this invitation and will not be discriminated 
against on the grounds of race, color, sex, age, disability, religion or national origin in consideration for 
an award. 
 
The specifications are on file in the offices of the Mississippi Department of Transportation. 
 
Bid proposals must be acquired from the MDOT Contract Administration Division.  These proposals 
are available at a cost of Ten Dollars ($10.00) per proposal.  Specimen proposals are also available at 
the MDOT Contract Administration Division at a cost of Ten Dollars ($10.00) per proposal, or can be 
viewed or downloaded at no cost at www.gomdot.com. 
 
Bid bond, signed or countersigned by a Mississippi Resident Agent, with Power of Attorney attached or 
on file with the Contract Administration Engineer of the Department, a Cashier's check or Certified 
Check for five (5%) percent of bid, payable to STATE OF MISSISSIPPI, must accompany each 
proposal.   
 
The attention of bidders is directed to the provisions of Subsection 102.07 pertaining to irregular 
proposals and rejection of bids. 
 
 
 

LARRY L. “BUTCH” BROWN 
EXECUTIVE DIRECTOR 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
 
SECTION 904 - NOTICE TO BIDDERS NO. 1 CODE:  (IS) 
 
DATE: 05/03/2004 
 
SUBJECT: Governing Specifications 
 
The current (2004) Edition of the Standard Specifications for Road and Bridge Construction 
adopted by the Mississippi Transportation Commission is made a part hereof fully and 
completely as if it were attached hereto, except where superseded by special provisions, or 
amended by revisions of the Specifications contained herein.  Copies of the specification book 
may be purchased from the MDOT Construction Division. 
 
A reference in any contract document to controlling requirements in another portion of the 
contract documents shall be understood to apply equally to any revision or amendment thereof 
included in the contract. 
 
In the event the plans or proposal contain references to the 1990 Edition of the Standard 
Specifications for Road and Bridge Construction, it is to be understood that such references shall 
mean the comparable provisions of the 2004 Edition of the Standard Specifications. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
 
SECTION 904 - NOTICE TO BIDDERS NO. 3 CODE: (SP) 
 
DATE: 05/03/2004 
 
SUBJECT: Final Clean-Up 
 
Immediately prior to final inspection for release of maintenance, the Contractor shall pick up, 
load, transport and properly dispose of all litter from the entire highway right-of-way that is 
within the termini of the project. 
 
Litter shall include, but not be limited to, solid wastes such a glass, paper products, tires, wood 
products, metal, synthetic materials and other miscellaneous debris. 
 
Litter removal is considered incidental to other items of work and will not be measured for 
separate payment. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
 
SECTION 904 - NOTICE TO BIDDERS NO. 12 CODE:  (IS) 
 
DATE: 05/03/2004 
 
SUBJECT: Federal Bridge Formula 
 
 
Bidders are hereby advised that Federal Highway Administration Publication No. FHWA-MC-
94-007, BRIDGE FORMULA WEIGHTS, dated January 1994, is made a part of this contract 
when applicable. 
 
Prior to the preconstruction conference, the Contractor shall advise the Engineer, in writing, what 
materials, if any, will be delivered to the jobsite via Interstate route(s). 
 
Copies of the BRIDGE FORMULA WEIGHTS publication may be obtained by contacting: 
 
Federal Highway Administration 
400 7th Street, SW 
Washington, DC  20590 
(202) 366-2212 
 
or 
 
http://ops.fhwa.dot.gov/freight/regulate/sw/ 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO.  640 CODE:  (IS) 
 
DATE: 09/26/2005 
 
SUBJECT: Fiber Reinforced Concrete 
 
Bidders are hereby advised that synthetic structural fibers meeting the requirements of 
Subsection 907-711.04 may be used in lieu of wire mesh in some items of construction.  
Substitution of fibers for wire mesh will be allowed in the construction of paved ditches, paved 
flumes, paved inlet apron, driveways, guard rail anchors and pile encasements.  Substitution in 
any other items of work must be approved by the State Construction Engineer prior to use. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 777 CODE:  (IS) 
 
DATE: 04/13/2006 
 
SUBJECT: On-The-Job Training Program 
 
Payment for training hours will be handled as outlined in Special Provision 906-6.  A pay item 
for trainees will not be included in individual construction projects.  Payment for training 
individuals will be processed in accordance with the conditions in MDOT’s ON-THE-JOB 
TRAINING PROGRAM (Special Provision 906-6). 
 
On Federal-Aid projects, failure on the part of the Contractor to carryout the terms of the 
Alternate Training Special Provision (Special Provision 906-6) will be considered grounds to 
preclude the Contractor from participating in the Alternate On-The-Job Training Program.  In the 
event the Department is required to preclude the Contractor from participating in the program, 
the Contractor will be required to adhere to the requirements of the Training Special Provision 
(Special Provision 906-3), for which purpose the special provision is also made a part of this 
proposal. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 883 CODE:  (IS) 
 
DATE: 04/28/2006 
 
SUBJECT: Payroll Requirements 
 
Bidders are hereby advised that the Contractor and Subcontractor(s) are required to submit 
payroll information to the Project Engineers on a weekly basis. 
 
On Federal-Aid Projects, CAD-880, CAD-881 and certified payroll submissions are required 
each week the Contractor or a Subcontractor performs work on the project.  This is addressed in 
Section V, page 6 of Form FHWA-1273. 
 
On State-Funded Projects, CAD-880 is required each week the Contractor or a Subcontractor 
performs work on the project.   
 
When no work is performed on either Federal-Aid and State-Funded Projects, the Contractor 
should only submit CAD-880 showing no work activities. 
 
The Contractor shall make all efforts necessary to submit this information to the Project Engineer 
in a timely manner.  The Engineer will have the authority to suspend the work wholly or in part 
and to withhold payments because of the Contractor's failure to submit the required information.  
Submission of forms and payrolls shall be current through the first full week of the month for the 
estimate period in order for the Project Engineer to process an estimate. 
 
Bidders are advised to review the requirements regarding payroll submissions in Section 110 of 
the Standard Specifications. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 

SECTION 904 – NOTICE TO BIDDERS NO. 1339 CODE: (SP) 
 
DATE: 02/16/2007 
 
SUBJECT: Standard Drawings 
 
 
Standard Drawings attached hereto shall govern appropriate items of required work. 
 
 
Larger copies of Standard Drawings may be purchased from: 
 

MDOT Plans Print Shop 
MDOT Administration Building 
401 North West Street, Room 1100 
P.O. Box 1850 
Jackson, MS   39215-1850 
Telephone: (601) 359-7460 
or FAX:  (601) 359-7461 
or e-mail:  plans@mdot.state.ms.us 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
 
SECTION 904 - NOTICE TO BIDDERS NO. 1405 CODE:  (IS) 
 
DATE: 03/15/2007 
 
SUBJECT: ERRATA AND MODIFICATIONS TO THE 2004 STANDARD 

SPECIFICATIONS 
 
Page Subsection Change 
 
101 201.01 In the second sentence of the first paragraph, change “salvable” to 

“salvageable”. 
 
107 202.04 In the fourth sentence of the fourth paragraph, change “yard” to 

“feet”. 
 
107 202.05 In the list of units measurements for 202-B, add “square foot”. 
 
132 211.03.4 In the second sentence of the second paragraph, change “planted” 

to “plated”. 
 
192 306.02.4 In the first line of the first paragraph, delete the word “be”. 
 
200 307.03.7 In the fourth sentence of the second paragraph, change “lime-fly 

ash” to “treated”. 
 
236 401.01 Change the header from “Section 403” to “Section 401”. 
 
242 401.02.3.2 In the first sentence of the third full paragraph, add “1/8” in the 

blank before the inch mark. 
 
250 401.02.6.3 In the second sentence of the first paragraph on page 250, change 

“rutting over   ” ” to “rutting over 1/8" ”. 
 
253 401.02.6.4.2 In the paragraph preceding the table, change “91.0” to “89.0”. 
 
259 401.03.1.4 In the first paragraph, change “92.0 percent” to “the specified 

percentage (92.0 or 93.0)”. 
 
269 403.03.2 In the table at the top of page 269, change the PI requirement from 

“ = ” to “ < ”. 
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 - 2 - Notice to Bidders No. 1405 -- Cont’d. 

278 404.04 In the second sentence, change the subsection from “401.04” to 
“403.04”. 

 
283 409.02.2 Change “PG 64-22” to “PG 67-22”. 
 
294 413.02 In the first sentence of the second paragraph, change “707.02.1.3” 

to “Subsection 707.02.1.3”. 
 
340 511.04 In the second sentence of the second paragraph, change “412” to 

“512”. 
 
349 601.03.3 In the first sentence, change “804.03.2” to “804.03.5”. 
 
355 603.02 Change the subsection reference for Joint mortar from “707.03” to 

“714.11”. 
 
369 604.04 In the first sentence, change “601.04” to “Subsection 601.04”. 
 
427 619.04 Delete the second paragraph. 
 
442 625.04 In the third paragraph, change “626.04” to “Subsection 626.04”. 
 
444 626.03.1.2 Delete the third sentence of the first paragraph. 
 
464 631.02 Change the subsection reference for Water from “714.01.0” to 

“714.01.1”. 
 
570 682.03 Change the subsection number from “682-03” to “682.03”. 
 
575 683.10.4 Change the subsection number from “683.10.4” to “683.04”. 
 
575 683.10.5 Change the subsection number from “683.10.5” to “683.05”. 
 
596 701.02 In the table under the column titled “Cementations material 

required”, change Class F, FA” to “Class F FA,”. 
 
603 702.11 In the first sentence, change “702.12” to “Subsection 702.12”. 
 
612 703.04.2 In the fifth paragraph, delete “Subsection 703.11 and”. 
 
616 703.07.2 In the Percentage By Weight Passing Square Mesh Sieves table, 

change the No. 10 requirement for Class 7 material from “30 - 10” 
to “30 - 100”. 
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 - 3 - Notice to Bidders No. 1405 -- Cont’d. 

618 703.13.1 In the first sentence of the first paragraph, change “703.09” to 
“703.06”. 

 
618 703.13.2 In the first sentence, change “703.09” to “703.06”. 
 
671 712.06.2.2 In the first sentence, change “712.05.1” to “Subsection 712.05.1”. 
 
689 714.11.2 In the first sentence, change “412” to “512”. 
 
709 715.09.5 In the first sentence of the first paragraph, change “guage” to 

“gauge”. 
 
717 717.02.3.4 In the top line of the tension table, change “1 1/2” to “1 1/8” and 

change “1 1/8” to “1 1/2”. 
 
741 720.05.2.2 In the last sentence of this subsection, change “720.05.2.1” to 

“Subsection 720.05.2.1”. 
 
827 803.03.2.3.7.5.2 In the first sentence of the second paragraph, change “803.03.5.4” 

to “803.03.2.3.4”. 
 
833 803.03.2.6 In the first sentence, change “803.03.7” to “803.03.2.5”. 
 
854 804.02.11 In the last sentence of the first paragraph, change “automatically” 

to “automatic”. 
 
859 804.02.13.1.3 In the last sentence, change Subsection “804.02.12.1” to 

“804.02.12”. 
 
879 804.03.19.3.2 In the first sentence of the third paragraph, change “listed on of 

Approved” to “listed on the Approved”. 
 
879 804.03.19.3.2 In the last sentence of the last paragraph, change “804.03.19.3.1” to 

“Subsection 804.03.19.3.1”. 
 
962 814.02.3 In the first sentence, change “710.03” to “Subsection 710.03”. 
 
976 820.03.2.1 In the first sentence, change “803.02.6” to “803.03.1.7”. 
 
976 820.03.2.2 In the first sentence, change “803.03.9.6” to “803.03.1.9.2”. 
 
985 Index Change the subsection reference for Petroleum Asphalt Cement 

from “702.5” to “702.05”. 
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 - 4 - Notice to Bidders No. 1405 -- Cont’d. 

985 Index Change the subsection reference for the Definition of Asphaltic 
Cement or Petroleum Asphalt from “700.2” to “700.02”. 

 
985 Index Change the subsection reference for Automatic Batchers from 

“501.03.2.4” to “804.02.10.4”. 
 
986 Index Delete “501.03.2” as a subsection reference for Batching Plant & 

Equipment. 
 
988 Index Change the subsection reference for the Central Mixed Concrete 

from “501.03.3.2” to “804.02.11”. 
 
988 Index Change the subsection reference for the Concrete Batching Plant & 

Equipment from “501.03.2” to “804.02.11”. 
 
999 Index Delete “501.03.3.3” as a subsection reference for Truck Mixers. 
 
1001 Index Change the subsection reference for Edge Drain Pipes from 

“605.3.5” to “605.03.5”. 
 
1002 Index Change the subsection reference for Metal Posts from “713.05.2” 

to “712.05.2”. 
 
1007 Index Change the subsection reference for Coarse Aggregate of Cement 

Concrete Table from “703.3” to “703.03”. 
 
1007 Index Change the subsection reference for Composite Gradation for 

Mechanically Stabilized Courses Table from “703.8” to “703.08”. 
 
1009 Index Delete “501.03.3.3” as a subsection reference for Truck Mixers and 

Truck Agitators. 
 
1010 Index Delete reference to “Working Day, Definition of”. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 1546 CODE:  (SP) 
 
DATE: 05/23/2007 
 
SUBJECT: Advancement of Materials 
 
Bidders are advised that NO ADVANCEMENT OF MATERIALS, as addressed in Subsection 
109.06.2 of the Standard Specifications, will be allowed on this project. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 

SECTION 904 – NOTICE TO BIDDERS NO. 1910   CODE:  (SP) 
 
DATE: 3/11/2008 
 
SUBJECT: Petroleum Products Base Prices For Contracts Let in April, 2008 
 
REFERENCE: Subsection 109.07 
 
 
The following base prices are to be used for adjustment in compensation due to changes in costs 
of petroleum products: 
 
 FUELS 
 
 Per Gallon Per Liter 
 
Gasoline $2.9138 $0.7697 
 
Diesel $3.6665 $0.9686 
 

MATERIALS OF CONSTRUCTION 
 
 ASPHALT CEMENT Per Gallon Per Ton Per Liter Per Metric Ton 
 
 Viscosity Grade AC-5 $1.5132 $359.00 $0.3997 $395.72 
 Viscosity Grade AC-10 $1.5314 $363.33 $0.4046 $400.50 
 Viscosity Grade AC-20 $1.5209 $360.83 $0.4018 $397.74 
 Viscosity Grade AC-30 $1.4998 $355.83 $0.3962 $392.23 
 Grade PG 64-22 $1.5048 $357.00 $0.3975 $393.52 
 Grade PG 67-22 $1.4668 $348.00 $0.3875 $383.60 
 Grade PG 76-22 $1.9494 $462.50 $0.5150 $509.81 
 Grade PG 82-22 $2.1707 $515.00 $0.5734 $567.68 
 
EMULSIFIED ASPHALTS 
 
 Grade EA-4 (SS-1) $1.4773  $0.3903 
 Grade RS-2C (CRS-2) $1.4165  $0.3742 
 Grade CRS-2P $1.6627  $0.4392 
 
PRIMES 
 
 Grade EA-1 & MC-70 $2.1755  $0.5747 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 – NOTICE TO BIDDERS NO. 1914 CODE: (SP) 
 
DATE: March 10, 2008 
 
SUBJECT: Scope Of Work 
 
PROJECT: MP-5080-62(016) / 303391301 -- Scott County 
 
The contract documents do not include an official set of plans, but may by reference; include 
some Standard Drawings or Special Drawings.  All other references to plans in the contract 
documents and Standard Specifications for Road and Bridge Construction are to be disregarded. 
 
Work on the project shall consist of the following: 
 
Overlaying of approximately 2.00 miles of existing asphalt pavement on US 80 in Scott County 
from approximately 0.25 miles west of SR 35 at Station 789+00 to 1.546 miles east of SR 35 at 
Station 894+37; all  within the city limits of Forest.  
 
The width of the HMA overlay will vary between 33’ to 56’ and the depth of the surface lift will 
be 1½” and variable. The overlay shall correct the roadway lane cross-slope to approximately 2% 
minimum or as directed. Publicly maintained roads and streets shall be paved to the existing 
right-of-way, and privately owned entrances shall be paved to the shoulder line per the included 
typical drawing.   
 
PRIOR to beginning milling and overlay operations , repair of failed areas in the existing 
pavement shall be completed by removing the failed areas to the depth directed by the Engineer 
and backfilling with HMA, MT, 19mm Mix. All work shall be completed in accordance with 
section 403-A of the Mississippi Standard Specification for Road & Bridge Construction. 
Severely alligator cracked areas may also require treatment as failed areas.  Payment of asphalt 
removal and disposal will be made using Pay Item 202-B.  Removal of Asphalt Pavement (All 
Depths).   
 
Severely cracked areas that are not classified as failed areas by the Engineer, shall be spot milled 
1½” and backfilled with HMA, MT, 9.5mm Mix. 
 
Other areas with significant rutting and/or cracking that are not designated as failed areas or do 
not warrant milling shall be pre- leveled with HMA, MT, 9.5mm Mix. This lift shall be placed as 
a “drag lift”. The purpose of this pre- leveling is to fill ruts and cracks; no minimum thickness is 
specified. 
 
 Also, prior to beginning overlay operations, other  preliminary leveling of the existing roadway 
and additional milling may be required to correct any dips/bumps as directed and at locations 
determined by the Engineer. Leveling shall be placed a minimum of 12 hours prior to final 
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 - 2 - Notice To Bidders No.  1914-- Cont’d. 

overlay operations to prevent rutting of pre-level mix. Payment will be made using Pay Item 
403-A. 
 
Leveling will be required to correct the existing cross-slopes from 1½% to 2% or super elevation 
as shown on the typical sections and as directed.   
 
The lanes shall be widened 2’ in applicable areas as shown on the typical sections. This work 
shall be performed by blading the existing shoulder to a depth of 2½” prior to placement of the 
mainline overlay. The widening will consist of 4” of HMA, MT, 9.5mm Mix placed with the 
mainline surface lift. 
 
All milling will become property of Contractor. 
 
Potholes that may exist upon award of the contract or occur in the existing pavement during the 
course of the contract are to be patched immediately after discovery by the contractor or 
notification to the contractor by MDOT officials.  Patching of potholes shall be considered an 
absorbed item and cost included in Pay Item 618-A Maintenance of Traffic.  
 
Sawing and sealing transverse joints in the HMA overlay will be required. This work shall 
consist of sawing and sealing joints in the new HMA overlay directly over the existing portland 
cement concrete pavement joints per the included detail or as directed. The portland cement 
concrete pavement joints shall be accurately located by a method employing pins and stringline. 
The pins shall be accurately located prior to paving. Details of the Contractor’s method for 
locating the sawcuts shall be subject to the approval of the Engineer. Payment for this work 
shall be made under 413-E Sawing and Sealing Transverse Joints in Asphalt Pavement.   
 
All vehicle loop detectors which are disturbed or removed during the milling operations or 
during the milling or construction activities will be replaced.  Payment for loop detectors will be 
made under Pay Item No. 635-A, Vehicle Loop Assembly. The loops shall be replaced within the 
time period allowed in the Notice-to-Bidders. 
 
The intersection of Hwy 35/US 80 will be milled and inlaid with 6” of fiber reinforced concrete. 
The limits of the milling and inlay are shown in the attached drawings. The Contractor shall 
submit a traffic control plan detailing the method of maintaining the flow of traffic while 
constructing the concrete inlay. No work will be allowed until the plan has been reviewed and 
approved by the Engineer. Payment for the milling of bituminous pavement will be made under 
the appropriate pay items. Existing asphalt paving within the area of the PCC inlay that is 
designated to be removed shall be saw cut 6” prior to asphalt removal. This work shall be paid 
under Pay Item 503-C. 
 
Areas of the US80/SR35 intersection that are not to be inlaid with PCC shall be milled and paved 
with HMA as follows: 
 

• Mill 1½” on US 80 non-approach lanes to SR 35 adjacent to PCC inlay and replace with 
1½”HMA, MT, 9.5mm Mix.  
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• Mill 1½” on US 80/SR 35 intersection ramps and replace with 1½” HMA, MT, 9.5mm 
Mix.  

• No milling or HMA required on the SR 35 non-approach lanes to US 80.  
• No work will be required in the middle of the intersection.  
• Mill adjacent to existing curb and gutter to provide grade tie; mill 1½” at curb and gutter 

and 0” at lane line.  
 
In order to tie the overlay to the existing pavement elevations, 1½” milling will be required at the 
BOP and the EOP for a distance of 100 feet or as directed by the Engineer. Payment for required 
milling will be made using Pay Item No. 406-A. 
 
The Contractor shall coordinate his activities to insure that milled surfaces are overlaid within 
Five (5) calendar days from the time they are milled. Any damage to the roadway that occurs as 
a result of the Contractor’s failure to overlay the milled surface within the specified time shall be 
repaired at the Contractor’s expense.   
The Contractor is responsible for providing shoulder drainage outlets as applicable in milled 
areas.  Payment for these outlets shall be included in the bid price for the milling of bituminous 
pavement. 
 
Shoulders will be brought to grade using Class 5 Group C granular material as directed.  
Placement of the granular material on the finished asphalt course will not be permitted.  All 
shoulders shall be bladed, rolled, and compacted to a finished slope of four percent (4%). 
 
Existing raised pavement markers are to be removed prior to beginning the overlay operation.  
No measurement will be made for separate payment, the cost is to be included in the price for 
items bid. 
 
Removal of existing bituminous curb and bituminous curb paving will be required at various 
locations throughout the project as directed by the Engineer and per the attached drawings.  The 
face of all new or existing curb shall be painted with two coats of white traffic paint with glass 
beads required in the top coat.  The cost associated with the painting of new or existing curb is to 
be included in the price of other items bid.  
 
Temporary stripe, either paint or tape will be required immediately after milling and overlaying 
and prior to opening area to traffic.  Temporary stripe is to be placed in the same location and 
layout as permanent stripe. 
 
All permanent striping will be plastic.  The width of the permanent stripe will be 6 inches. In 
addition to these markings, raised pavement markers will be placed at 80 feet intervals in 
tangents and 40 feet intervals in curves.  Adjacent City Streets will have raised pavement 
markers placed at 20’ intervals or as directed by the Engineer.  
 
Size 1 Stabilizer Aggregate will be used as directed by engineer on driveways for the purpose of 
adjusting driveway elevations to match that of the new roadway elevation.  
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The contractor shall be responsible for contacting City of Forest for location of utilities prior to 
any work performed.  
 
The contractor shall coordinate adjustment of utility appurtenances with the City of Forest.  
(Randall George, Public Works Director) shall be the contact person for City of Forest and will 
be responsible for location and direction of installation.  
 
The Contractor shall erect and maintain construction signing, and provide and maintain all 
temporary signs and traffic control devices necessary to safely conduct traffic through the work 
area in accordance with the Traffic Control Plan and the MUTCD.  
 
All non-portable signing will be paid under Pay Item No. 619-D1 & 619-D2.  Pay item 619-
D1 & 619-D2 will include post and hardware required for signing. 
 
All portable signing (lane closure etc.) will be paid under Pay Item No. 618-A Maintenance 
of Traffic. 
 
Fluorescent orange sheeting shall be used on all construction and traffic control signs except 
those designated to be black legend and border on white background. 
 
No lane closures will be permitted on the following holidays or the day preceding them: New 
Year’s Day, Independence Day, Labor Day, Thanksgiving and Christmas Day. In the event of 
one of the afore mentioned holidays fall during the weekend or on a Monday, NO lane closure 
will be allowed during that weekend of the Friday immediately preceding said holiday.  
 
Otherwise, lane closures resulting in less than the available travel lanes in either direction of 
travel flow will be permitted at all times other than those listed above or at the Engineers 
discretion, subject to applicable lane closures. 
 
Litter shall be removed from the project right-of-way and properly disposed of by the Contractor 
at least monthly during the life of the project.  Litter shall include solid wastes such as glass, 
paper products, tires, wood products, metal, synthetic materials, and other miscellaneous debris. 
 
 In addition to the monthly litter removal, the Contractor shall, on a daily basis, remove all debris 
and animal carcasses from within the roadway and maintain a 30 foot clear zone of equipment 
when construction not in progress. 
No direct payment will be made for the animal carcasses, litter, and or debris removal; the cost is 
to be included in the prices of items bid.   
Failure of the Contractor to remove animal carcasses, litter and or debris as prescribed herein 
shall be cause for withholding the monthly estimate payment until the animal carcasses, litter and 
or debris is satisfactorily removed by the Contractor. 
 
It shall be the responsibility of the Contractor to protect existing structures such as pipes, aprons, 
bridges, etc., from damage occurring during construction.  The Contractor shall replace or repair, 
as directed by the Engineer, any structures damaged during the life of the contract.  No payment 
will be made for replacements and or repairs resulting from such damages. 
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Construction Signing Detail

G20-2a
G20-1 48" X 24"

60" X 24" 500 L.F. 500 L.F.
EOP

500 L.F.
Local Road
Street or Highway

    W20-1
   48" X 48" 500 L.F. Local Road

Street or Highway

    W20-1
   48" X 48"

BOP

500 L.F. 500 L.F.

G20-2a G20-1
48" X 24" 60" X 24"

Construction Signs Required
Quantity Type

2 G20-1
2 G20-2a
30 W20-1

NOTES:  One (1) W20-1 "ROAD WORK AHEAD" sign is required at each Local Road, Street, or 
              or Highway entering the project.

              G20-1 & G20-2a signs are to be mounted on Type III Double Faced Barricades.

              Construction signs will be paid for under the Pay Item No. 619-D1, Standard Roadside  
              Construction Signs, Less Than 10 SQ. FT., or 619-D2, Standard Roadside Construction
              Signs, 10 S.F. or more.  All portable signs and traffic control devices will be included in 
              the bid price for Pay Item No. 618-A, Maintenance of Traffic, Lump Sum.

              END
      ROAD WORK   ROAD WORK

  NEXT 2 MILES

 ROAD
WORK 
AHEAD

 ROAD
WORK 
AHEAD

              END
      ROAD WORK

   ROAD WORK
  NEXT 2 MILES
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Existing Concrete Pavement Existing Joint 

1/8"

Bond Breaking Tape Req'd.

5/8"1/2"

1" Saw Cut 

Fill to 1/16" to 1/8" Hot Poured Elastic
Sealant Req'd.

Existing Asphalt Overlay 

  1 1/2" & Variable Hot 
Mix Asphalt Overlay 

DETAIL OF SAWING AND SEALING TRANSVERSE JOINTS 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 1915 CODE: (SP) 
 
DATE: 03/14/2008 
 
SUBJECT: Contract Time 
 
PROJECT: MP-5080-62(016) / 303391301 -- Scott County 
 
The completion of work to be performed by the Contractor for this project will not be a specified date 
but shall be when all allowable time units are assessed, or any extension thereto as provided in 
Subsection 108.06.  It is anticipated that the Notice of Award will be issued by not later than May 13, 
2008 and the date for issuing the Notice to Proceed / Beginning of Contract Time will be July 10, 
2008. 
 
Should the Contractor request a Notice to Proceed earlier than July 10, 2008, the date the Notice to 
Proceed is issued will also be the Beginning of Contract Time date. 
 
Allowable Time Units will be 54. 
 
The contract time has been based on Column "D" of the Table of Time Units, in Subsection 108.06. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 

 
 
SECTION 904- NOTICE TO BIDDERS NO. 1917     CODE: (SP) 
 
DATE:  March 20, 2008 
 
SUBJECT:  Vehicle Loop Assemblies 
 
PROJECT: MP-5080-62(016) / 303391301 – Scott County 
 
 
 
The quantity shown for the Vehicle Loop Assembly Pay Item is an estimated quantity.  It is to be 
understood that if the wiring in place is at a depth such that it is not disturbed during the milling 
operations, then do not replace. 
 
Vehicle Loop Assemblies that are non-functioning or damaged will be replaced to the nearest pull 
box as directed by the Engineer.  Cost associated with wiring outside the pavement edge will not 
be measured for separate payment and shall be absorbed in the price bid for the other items or 
work. 
 
No sooner than 24 hours prior to beginning milling operations on intersections with Vehicle Loop 
Assemblies, the Contractor shall set the traffic signals on a timer frequency as specified by the 
MDOT Traffic Engineering Division.  If the Vehicle Loop Assembly is damaged, the Contractor 
shall be required to replace the Vehicle Loop Assembly and return the traffic signals to normal 
operation within 72 hours after the top lift of HMA is placed at each intersection.  If the Vehicle 
Loop Assembly is undamaged by the milling operation, the traffic signals shall be restored to 
normal operation within 24 hours of the completing the milling operation for each intersection. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-105-3 CODE:  (IS) 
 
DATE: 02/14/2006 
 
SUBJECT: Cooperation By Contractor 
 
Section 105, Control of Work, of the 2004 Edition of the Mississippi Standard Specifications for 
Road and Bridge Construction is modified as follows: 
 
907-105.05--Cooperation by Contractor.  In the third sentence of the second paragraph of 
Subsection 105.05 on page 35, change “Notice to Proceed” to “Notice of Award”. 
 
Delete the fourth paragraph of Subsection 105.05 on page 35, and substitute the following. 
 
The Contractor shall also designate a responsible person whose primary duty shall be to monitor 
and maintain the effectiveness of the erosion control plan, including NPDES permit 
requirements.  This responsible person must be a Certified Erosion Control Person certified by 
an organization approved by the Department.  Prior to or at the pre-construction conference, the 
Contractor shall designate in writing the Certified Erosion Control Person to the Project 
Engineer. The designated Certified Erosion Control Person shall be assigned to only one (1) 
project.  When special conditions exist, such as two (2) adjoining projects or two (2) projects in 
close proximity, the Contractor may request in writing that the State Construction Engineer 
approve the use of one (1) Certified Erosion Control Person for both projects.  The Contractor 
may request in writing that the Engineer authorize a substitute Certified Erosion Control Person 
to act in the absence of the Certified Erosion Control Person.  The substitute Certified Erosion 
Control Person must also be certified by an organization approved by the Department.    A copy 
of the Certified Erosion Control Person's certification must be included in the Contractor's 
Protection Plan as outlined in Subsection 907-107.22.1.  This in no way modifies the 
requirements regarding the assignment and availability of the superintendent. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SUPPLEMENT TO SPECIAL PROVISION NO.  907-107-1 
 
DATE: 03/21/2006 
 
SUBJECT: Liability Insurance 
 
In the first sentence of the first paragraph of Subsection 907-107.14.2.1 on page 1, change 
“$300,000 each occurrence” to “$500,000 each occurrence”. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-107-1 CODE:  (IS) 
 
DATE: 05/03/2004 
 
SUBJECT: Liability Insurance 
 
Section 107, Legal Relations and Responsibility to Public, of the 2004 Edition of the Mississippi 
Standard Specifications for Road and Bridge Construction is hereby amended as follows: 
 
907-107.14.2--Liability Insurance.  Delete in toto Subsection 107.14.2 beginning on page 60 
and substitute: 
 
907-107.14.2.1--General.  The Contractor shall carry Contractor's liability, including 
subcontractors and contractual, with limits not less than: $300,000 each occurrence; $1,000,000 
aggregate; automobile liability - $500,000 combined single limit - each accident; Workers' 
Compensation and Employers' Liability - Statutory & $100,000 each accident; $100,000 each 
employee; $500,000 policy limit.  Each policy shall be signed or countersigned by a Mississippi 
Resident Agent of the insurance company. 
 
The Contractor shall have certificates furnished to the Department from the insurance companies 
providing the required coverage.  The certificates shall be on the form furnished by the 
Department and will show the types and limits of coverage. 
 
907-107.14.2.2--Railroad Protective.  The following provisions are applicable to all work 
performed under a contract on, over or under the rights-of-way of each railroad shown on the 
plans. 
 
The Contractor shall assume all liability for any and all damages to work, employees, servants, 
equipment and materials caused by railroad traffic. 
 
Prior to starting any work on railroad property, the Contractor shall furnish satisfactory evidence 
to the Department that insurance of the forms and amounts set out herein in paragraphs (a) and 
(b) has been obtained.  Also, the Contractor shall furnish similar evidence to the Railroad 
Company that insurance has been obtained in accordance with the Standard Provisions for 
General Liability Policies and the Railroad Protective Liability Form as published in the Code of 
Federal Regulations, 23 CFR 646, Subpart A.  Evidence to the Railroad Company shall be in the 
form of a Certificate of Insurance for coverages required in paragraph (b), and the original policy 
of the Railroad Protective Liability Insurance for coverage required in paragraph (a). 
 
All insurance herein specified shall be carried until the contract is satisfactorily complete as 
evidenced by a release of maintenance from the Department. 
 
The Railroad Company shall be given at least 30 days notice prior to cancellation of the Railroad 
Protective Liability Insurance policy. 
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For work within the limits set out in Subsection 107.18 and this subsection, the Contractor shall 
provide insurance for bodily injury liability, property damage liability and physical damage to 
property with coverages and limits no less than shown in paragraphs (a) and (b).  Bodily injury 
shall mean bodily injury, sickness, or disease, including death at anytime resulting therefrom.  
Property damage shall mean damages because of physical injury to or destruction of property, 
including loss of use of any property due to such injury or destruction. Physical damage shall 
mean direct and accidental loss of or damage to rolling stock and their contents, mechanical 
construction equipment or motive power equipment. 
 

(a)  Railroad Protective Liability Insurance shall be purchased on behalf of the Railroad 
Company with limits of $2,000,000 each occurrence; $6,000,000 aggregate applying 
separately to each annual period for lines without passenger trains.  If the line carries 
passenger train(s), railroad protective liability insurance shall be purchased on behalf of the 
Railroad Company with limits of $5,000,000 each occurrence; $10,000,000 aggregate 
applying separately to each annual period. 
 
Coverage shall be limited to damage suffered by the railroad on account of occurrences 
arising out of the work of the Contractor on or about the railroad right-of-way, independent 
of the railroad's general supervision or control, except as noted in paragraph 4 below. 

 
Coverage shall include: 

 
(1) death of or bodily injury to passengers of the railroad and employees of the railroad 

not covered by State workmen's compensation laws, 
 
(2) personal property owned by or in the care, custody or control of the railroads, 
 
(3) the Contractor, or any of the Contractor’s agents or employees who suffer bodily 

injury or death as a result of acts of the railroad or its agents, regardless of the 
negligence of the railroads, and 

 
(4) negligence of only the following classes of railroad employees: 

 
 (i) any supervisory employee of the railroad at the job site 
 
 (ii) any employee of the railroad while operating, attached to, or engaged on, work 

trains or other railroad equipment at the job site which are assigned exclusively 
to the Contractor, or 

 
 (iii) any employee of the railroad not within (i) or (ii) above who is specifically 

loaned or assigned to the work of the Contractor for prevention of accidents or 
protection or property, the cost of whose services is borne specifically by the 
Contractor or Governmental authority. 
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(b)  Regular Contractor's Liability, including subcontractors, XCU and railroad contractual 
with limits of $1,000,000 each occurrence; $2,000,000 aggregate.  Automobile with limits of 
$1,000,000 combined single limit any one accident; Workers' Compensation and 
Employer's Liability - statutory and $100,000 each accident; $100,000 each employee; 
$500,000 policy limit. Excess/Umbrella Liability  $5,000,000 each occurrence; $5,000,000 
aggregate.  All coverage to be issued in the name of the Contractor shall be so written as to 
furnish protection to the Contractor respecting the Contractor’s operations in performing 
work covered by the contract.  Coverage shall include protection from damages arising out of 
bodily injury or death and damage or destruction of property which may be suffered by 
persons other than the Contractor's own employees. 

 
In addition, the Contractor shall provide for and on behalf of each subcontractor by means of a 
separate and individual liability and property damage policy to cover like liability imposed upon 
the subcontractor as a result of the subcontractor's operations in the same amounts as contained 
above; or, in the alternative each subcontractor shall provide same. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SUPPLEMENT TO SPECIAL PROVISION NO. 907-107-6 
 
DATE: 11/16/2007 
 
SUBJECT: Legal Relations and Responsibility to Public 
 
After Subsection 907-107.15 on page 1, add the following: 
 
907-107.17--Contractor’s Responsibility for Work.  Delete the fifth sentence of the fifth 
paragraph of Subsection 107.17 on page 63 and substitute the following: 
 
The eligible permanent items shall be limited to traffic signal systems, changeable message 
signs, roadway signs and sign supports, lighting items, guard rail items, delineators, impact 
attenuators, median barriers, bridge railing or pavement markings.  The eligible temporary items 
shall be limited to changeable message signs, guard rail items, or median barriers. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-107-6 CODE:  (IS) 
 
DATE: 07/03/2007 
 
SUBJECT: Legal Relations and Responsibility to Public 
 
Section 107, Legal Relations and Responsibility to Public, of the 2004 Edition of the Mississippi 
Standard Specifications for Road and Bridge Construction is hereby amended as follows: 
 
907-107.02--Permits, Licenses and Taxes.  Delete in toto Subsection 107.02 on page 49 and 
substitute the following: 
 
The Contractor or any Subcontractor shall have the duty to determine any and all permits and 
licenses required and to procure all permits and licenses, pay all charges, fees and taxes and issue 
all notices necessary and incidental to the due and lawful prosecution of the work.  At any time 
during the life of this contract, the Department may audit the Contractor’s or Subcontractor’s 
compliance with the requirements of this section. 
 
The Contractor or any Subcontractor is advised that the “Mississippi Special Fuel Tax Law”, 
Section 27-55-501, et seq. and the Mississippi Use Tax Law, Section 27-67-1, et seq., and their 
requirements and penalties, apply to any contract or subcontract for construction, reconstruction, 
maintenance or repairs, for contracts or subcontracts entered into with the State of Mississippi, 
any political subdivision of the State of Mississippi, or any Department, Agency, Institute of the 
State of Mississippi or any political subdivision thereof. 
 
The Contractor or any Subcontractor will be subject to one or more audits by the Department 
during the life of this contract to make certain that all applicable fuel taxes, as outlined in Section 
27-55-501, et seq., and any sales and/or use taxes, as outlined in Section 27-67-1, et seq. are 
being paid in compliance with the law.  The Department will notify the Mississippi State Tax 
Commission of the names and addresses of any Contractors or Subcontractors. 
 
907-107.15--Third Party Beneficiary Clause.  In the first sentence of the first paragraph of 
Subsection 107.15 on page 61, change “create the public” to “create in the public”. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SUPPLEMENT TO SPECIAL PROVISION NO.  907-108-11 
 
DATE: 12/07/2007 
 
SUBJECT: Contract Time Assessment 
 
Before the first sentence of Subsection 907-108.06.1.2 on page 1, add the following: 
 
Delete the sixth paragraph of Subsection 108.06.1.2 on page 81. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO.  907-108-11 CODE: (IS) 
 
DATE: 04/21/2006 
 
SUBJECT: Prosecution and Progress 
 
Section 108, Prosecution and Progress, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction is hereby amended as follows: 
 
907-108.01--Subletting of Contract. 
 
907-108.01.1--General.  At the end of the last paragraph of Subsection 108.01.1 on page 73, add 
the following: 
 
The Engineer will have the authority to suspend the work wholly or in part and to withhold 
payments because of the Contractor's failure to make prompt payment within 15 calendar days as 
required above, or failure to submit the required OCR-484 Form, Certification of Payments to 
Subcontractors, which is also designed to comply with prompt payment requirements. 
 
907-108.02--Notice To Proceed.  Delete the fourth paragraph of Subsection 108.02 on page 75 
and substitute the following: 
 
Upon written request from the Contractor and if circumstances permit, the Notice to Proceed 
may be issued at an earlier date subject to the conditions stated therein.  The Contractor shall not 
be entitled to any monetary damages or extension of contract time for any delay claim or claim 
of inefficiency occurring between the early issuance Notice To Proceed date and the Notice to 
Proceed date stated in the contract. 
 
907-108.06.1.2--Contract Time Assessment.  At the end of the eighth paragraph of Subsection 
108.06.1.2 on page 81, add the following: 
 
When the approved progress schedule indicates that a controlling phase(s) is to be completed 
prior to December 1 and the physical features of the phase(s) have not been satisfactorily 
completed, beginning on December 1 the miscellaneous phase will be shown as the only active 
phase during the months of December, January, and February.  Under this condition, time units, 
monthly time units divided by monthly calendar days, will be assessed in accordance with the 
applicable column in the TABLE OF TIME UNITS.  If the physical features of the phase(s) have 
not been completed by March 1, the phase will resume as a controlling phase and time 
assessment will be made accordingly. 
 
Delete the fourth and fifth sentence of the thirteenth paragraph of Subsection 108.06.1.2 on page 
82, and substitute the following: 
 

60



 - 2 - S. P. No. 907-108-11 -- Cont’d. 
 

In the event mutual agreement cannot be reached, the Contractor will be allowed a maximum of 
25 calendar days following the Contractor’s receipt of the monthly report in question to file a 
protest Notice of Claim in accordance with the provisions of Subsection 105.17.  Otherwise, the 
Engineer's assessment shall be final unless mathematical errors of assessment are subsequently 
found to exist. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SUPPLEMENT TO SPECIAL PROVISION NO.  907-109-3 
 
DATE: 11/21/2006 
 
SUBJECT: Changes in Material Costs 
 
After the last paragraph of Subsection 907-109.06.1 on page 1, add the following: 
 
907-109.07--Changes in Material Costs.  Delete the second sentence of the first paragraph of 
Subsection 109.07 on page 95, and substitute the following: 
 
When a pay item on the bid sheets indicate that an adjustment is allowed and when a notice to 
bidders is included in the contract showing current monthly base prices, an adjustment will be 
provided as follows: 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO.  907-109-3 CODE: (IS) 
 
DATE: 04/21/2006 
 
SUBJECT: Partial Payment 
 
Section 109, Measurement and Payment, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction is hereby amended as follows: 
 
907-109.04--Extra and Force Account Work.  Delete the first sentence of the second 
paragraph of Subsection 109.04 under (d) on page 92 and substitute the following: 
 
In the event an agreement cannot be reached for a particular piece of equipment, the book 
entitled "Rental Rate Blue Book For Construction Equipment" as published by 
EquipmentWatch® and is current at the time the force account work is authorized will be used to 
determine equipment ownership and operating expense rates.   
 
907-109.06--Partial Payment. 
 
907-109.06.1--General.  Delete the fourth and fifth sentences of the third paragraph of 
Subsection 109.06.1 on page 94, and substitute the following: 
 
In the event mutual agreement cannot be reached, the Contractor will be allowed a maximum of 
25 calendar days following the Contractor’s receipt of the monthly estimate in question to file in 
writing, a protest Notice of Claim in accordance with the provisions Subsection 105.17.  
Otherwise, the Engineer's estimated quantities shall be considered acceptable pending any 
changes made during the checking of final quantities. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SUPPLEMENT TO SPECIAL PROVISION NO.  907-401-2 
 
DATE: 02/26/2008 
 
SUBJECT: Hot Mix Asphalt (HMA) 
 
 
After Subsection 907-401-02.6.2 on page 2, add the following: 
 
907-401.02.6.4.1--Roadway Density.  Delete subparagraphs 1., 2., & 3. on page 251 and 
substitute the following: 
 

1. For all leveling lifts, when full lane width and with a thickness as specified in the table in 
Subsection 401.02.4, the required lot density shall be 92.0 percent of maximum density. 

 
2. For all single lift overlays, with or without leveling and/or milling, the required lot 

density shall be 92.0 percent of maximum density. 
 
3. For all multiple lift overlays of two (2) or more lifts excluding leveling lifts, the required 

lot density of the bottom lift shall be 92. 0 percent of maximum density.  The required lot 
density for all subsequent lifts shall be 93.0 percent of maximum density. 

 
4. For all pavements on new construction, the required lot density for all lifts shall be 93.0 

percent of maximum density. 
 
907-401.03.1.2--Tack Coat.  Delete the three sentences of Subsection 401.03.1.2 on page 259, 
and substitute the following: 
 
Tack coat shall be applied to previously placed HMA and between lifts, unless otherwise 
directed by the Engineer.  Tack coat shall be applied with a distributor spray bar.  A hand wand 
will only be allowed for applying tack coat on ramp pads, irregular shoulder areas, median 
crossovers, turnouts, or other irregular areas.  Bituminous materials and application rates for tack 
coat shall be as specified in Table 410-A on page 293.  Construction requirements shall be in 
accordance with Subsection 407.03 of the Standard Specifications. 
 
907-401.03.1.4--Density.  Delete the first sentence of the first paragraph of Subsection 
401.03.1.4 on page 259 and substitute the following: 
 
The lot density for all dense graded pavement lifts, except as provided below for preleveling, 
wedging [less than fifty percent (50%) of width greater than minimum lift thickness], ramp 
pads, irregular shoulder areas, median crossovers, turnouts, or other areas where the 
established rolling pattern cannot be performed, shall not be less than the specified percent 
(92.0% or 93.0%) of the  maximum density based on AASHTO Designation: T 209 for the 
day’s production.  For all leveling lifts, when full lane width and with a thickness as specified 
in the table in Subsection 401.02.4, the required lot density shall be 92.0 percent of maximum 
density. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO.  907-401-2 CODE:  (IS) 
 
DATE: 11/04/2005 
 
SUBJECT: Hot Mix Asphalt (HMA) 
 
Section 401, Hot Mix Asphalt (HMA) - General, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction is hereby amended as follows: 
 
Delete in toto Subsection 401.02.6.2 on pages 248 and 249, and substitute: 
 
907-401.02.6.2--Assurance Program for Mixture Quality.  The Engineer will conduct a 
quality assurance program.  The quality assurance program will be accomplished as follows: 
 

1) Conducting verification tests. 
2) Validate Contractor test results.    
3) Periodically observing Contractor quality control sampling and testing. 
4) Monitoring required quality control charts and test results. 
5) Sampling and testing materials at any time and at any point in the production or laydown 

process. 
 

The rounding of all test results will be in accordance with Subsection 700.04. 
 
The Engineer will conduct verification tests on samples taken by the Contractor under the direct 
supervision of the Engineer at a time specified by the Engineer.  The frequency will be equal to or 
greater than ten percent (10%) of the tests required for Contractor quality control and the data will 
be provided to the Contractor within two asphalt mixture production days after the sample has been 
obtained by the Engineer.  At least one sample shall be tested from the first two days of production.  
All testing and data analysis shall be performed by a Certified Asphalt Technician-I (CAT-I) or by 
an assistant under the direct supervision of the CAT-I.  Certification shall be in accordance with the 
MDOT HMA Technician Certification Program chapter in the Materials Division Inspection, 
Testing, and Certification Manual.  The Department shall post a chart giving the names and 
telephone numbers for the personnel responsible for the assurance program.  
 
The Engineer shall be allowed to inspect Contractor testing equipment and equipment calibration 
records to confirm both calibration and condition.  The Contractor shall calibrate and correlate all 
testing equipment in accordance with the latest versions of the Department's Test Methods and 
AASHTO Designation: R 18. 
 
Random differences between the Engineer's verification tests and the current running average of 
four quality control tests at the time of obtaining the verification sample will be considered 
acceptable if within the following limits: 
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Item Allowable Differences 
Sieve - % Passing  
3/8-inch and above 6.0 
No. 4 5.0 
No. 8 4.0 
No. 16, for 4.75 mm mixtures ONLY 3.5 
No. 30 3.5 
No. 200 2.0 
AC Content 0.4 
Specimen Bulk SG, Gmb @ NDesign 0.030 
Maximum SG, Gmm 0.020 

 
If four quality control tests have not been tested prior to the time of the first verification test, the 
verification test results will be compared to the average of the preceding quality control tests.  If the 
verification test is the first material tested on the project or if a significant process adjustment was 
made just prior to the verification test, the verification test results will be compared to the average of 
four subsequent quality control test results.  For all other cases after a significant process 
adjustment, the verification test results will be compared to the average of the preceding quality 
control tests (taken after the adjustment) as in the case of a new project start-up when four quality 
control tests are not available.      
 
In the event that; 1) the comparison of the Contractor’s running average quality control data and 
Engineer’s quality assurance verification test results are outside the allowable differences in the 
above table, or 2) if a bias exists between the results, such that one of the results is predominately 
higher or lower than the other, and the Engineer’s results fail to meet the JMF control limits, the 
Engineer will investigate the reason immediately.  As soon as the need for an investigation becomes 
known, the Engineer will increase the quality assurance sampling rate to the same frequency 
required for Contractor testing.  The additional samples obtained by the Engineer may be used as 
part of the investigation process or for routine quality assurance verification tests.  The Engineer's 
investigation may include testing of the remaining quality control split samples, review and 
observation of the Contractor's testing procedures and equipment, and a comparison of split sample 
test results by the Contractor quality control laboratory, Department quality assurance laboratory 
and the Materials Division laboratory.  The procedures outlined in the latest edition of MDOT’s 
Field Manual for HMA may be used as a guide for the investigation.  In the event that the 
Contractor’s results are determined to be incorrect, the Engineer's results will be used for the quality 
control data and the appropriate payment for the mixture will be based on the procedures specified 
in Subsection 401.02.5.8(j). 
 
The Engineer will periodically witness the sampling and testing being performed by the Contractor.  
The Engineer, both verbally and in writing, will promptly notify the Contractor of any observed 
deficiencies.  When differences exist between the Contractor and the Engineer which cannot be 
resolved, a decision will be made by the State Materials Engineer, acting as the referee.  The 
Contractor will be promptly notified in writing of the decision.  If the deficiencies are not corrected, 
the Engineer will stop production until corrective action is taken. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SUPPLEMENT TO SPECIAL PROVISION NO.  907-403-4 
 
DATE: 03/30/2007 
 
SUBJECT: Hot Mix Asphalt (HMA) 
 
 
Before Subsection 907-403-05.2 on page 1, add the following: 
 
Delete Subsection 403.03.5.5 on page 273 and substitute the following: 
 
907-403.03.5.5--Preliminary Leveling.  All irregularities of the existing pavement, such as ruts, 
cross-slope deficiencies, etc., shall be corrected by spot leveling, skin patching, feather edging or 
a wedge lift in advance of placing the first overall lift. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO.  907-403-4 CODE:  (IS) 
 
DATE: 11/04/2005 
 
SUBJECT: Hot Mix Asphalt (HMA) 
 
Section 403, Hot Bituminous Pavement, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction is hereby amended as follows: 
 
907-403.05.2--Pay Items.  Add the "907" prefix to the pay items listed on page 275 & 276. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO.  907-407-1 CODE:  (SP) 
 
DATE: 02/26/2008 
 
SUBJECT: Tack Coat 
 
Section 407, Tack Coat, of the 2004 Edition of the Mississippi Standard Specifications for Road 
and Bridge Construction is hereby amended as follows: 
 
907-407.02.1--Bituminous Material.  Delete the second sentence of the first paragraph of 
Subsection 407.02.1 on page 281, and substitute the following: 
 
When not specified, the materials shall be as specified in Table 410-A on page 293. 
 
907-407.03.3--Application of Bituminous Material.  Delete the first paragraph of Subsection 
407.03.3 on page 281, and substitute the following 
 
Tack coat shall be applied with a distributor spray bar.  A hand wand will only be allowed for 
applying tack coat on ramp pads, irregular shoulder areas, median crossovers, turnouts, or other 
irregular areas.  Bituminous materials and application rates for tack coat shall be as specified in 
Table 410-A on page 293.  Tack coat shall not be applied during wet or cold weather, after 
sunset, or to a wet surface.  Emulsions shall be allowed to "break" prior to superimposed 
construction. 
 
907-407.05--Basis of Payment.  Delete the pay item at the end of Subsection 407.05 on page 
282, and substitute the following: 
 
907-407-A: Asphalt for Tack Coat * - per gallon 
 
 * Grade may be specified 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-504-2 CODE: (SP) 
 
DATE: 01/04/2008 
 
SUBJECT: Ultra-Thin and Thin Portland Cement Concrete Pavement 
 
Section 907-504, Thin Portland Cement Concrete Pavement, is hereby added to and made a part 
of the 2004 Edition of the Mississippi Standard Specifications for Road and Bridge Construction 
as follows. 
 

SECTION 907-504 - THIN PORTLAND CEMENT CONCRETE PAVEMENT 
 
907-504.01--Description.  This work consists of ultra-thin and thin pavement composed of 
Portland cement concrete, without steel reinforcement, constructed in accordance with these 
specifications and in reasonably close conformity with the lines, grades, thicknesses, and cross 
sections shown on the plans or established by the Engineer.  
 
Ultra-thin pavements are defined as pavements less than 4 inches in thickness. 
 
Thin pavements are defined as pavements greater than or equal to 4 inches in thickness. 
 
907-504.02--Materials.  Materials shall meet the applicable requirements of Division 700 and 
the following Subsections: 
 
 Portland Cement ........................................................................................... 701.01 and 701.02 
 Blended Cement.............................................................................................701.01 and 701.04 
 Fine Aggregate ............................................................................................. 703.01 and 703.02 
 Coarse Aggregate ......................................................................................... 703.01 and 703.03 
 Curing Materials ............................................................................................................. 713.01 
 Admixtures....................................................................................................................... 713.02 
 Water ............................................................................................................................... 714.01 
 Calcium Chloride ............................................................................................................ 714.02 
 Fly Ash..............................................................................................................................714.05 
 Ground Granulated Blast Furnace Slag (GGBFS)............................................................714.06 
  
907-504.02.1--Composition of Concrete.  Chemical admixtures of either Types D or G, or 
Types A and B, MR and B, or F and B in accordance with Subsection 713.02 shall be used in the 
concrete mix.   
 
If fly ash or GGBFS are used as a replacement for Portland cement in accordance with the 
maximum values allowed in Subsection 701.02, then chemical admixtures of Types C or E in 
accordance with Subsection 713.02 or calcium chloride in accordance with Subsection 714.02 
may be used.  The maximum amount of calcium chloride which may be used is 1.0% by weight 
of the total cementitious materials.   
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Fibrillated Polypropylene fibers meeting the requirements of ASTM C1116, paragraph 4.1.3, 
shall be used in the concrete mix added at a rate of 3.0 lbs/yd3. 
 
907-504.02.1.1--Portland Cement Concrete Mix Design.  The concrete mix design shall be 
submitted by the Contractor to the Engineer for approval prior to production in accordance with 
the requirements in Subsection 804.02.10, with the exception that the mix shall meet the 
requirements of the “Master Proportion Table for Portland Cement Concrete Design” listed in 
Table 1 of this Subsection.  Additionally, prior to production the Contractor shall field verify 
production of the mixture in accordance with Subsection 907-504.02.1.3 and submit this 
documentation with the proportioning information required in Subsection 907-504.02.1.2.  If the 
maturity method is used to estimate the compressive strength for early opening to traffic, the 
Contractor shall also submit strength/maturity documentation developed in accordance with 
Subsection 907-504.02.2.5.2 for the mix prior to production of concrete.  
 

Table 1 
MASTER PROPORTION TABLE FOR PORTLAND CEMENT CONCRETE DESIGN 

 
Design Property Requirements 

Coarse Aggregate Size No.  
For Ultra-thin Pavements 67 
For Thin Pavements 57 

Maximum Water / Cementitious 
Ratio* 0.40 
Maximum Slump, inches 4** 
Total Air Content, % 3 - 6 
Minimum Compressive Strength, psi  

For Opening to Traffic  2500 in 18 
hours 

For Acceptance 3500 
 

* The replacement limits of Portland cement by weight by other cementitious materials (such 
as fly ash, GGBFS, metakaolin, silica fume, or others) shall be in accordance with the 
values in Subsection 701.02.  Other hydraulic cements may be used in accordance with the 
specifications listed in Section 701. 

** The slump may be increased up to 6 inches with an approved mid-range water reducer or 
up to 8 inches with an approved type G high range water reducer, in accordance with 
Subsection 713.02.  Minus slump requirements shall meet those set forth in Table 3 of 
AASHTO M157 specifications. 

 
907-504.02.1.2--Proportioning of Concrete Mix Design.  Proportioning of Portland cement 
concrete shall meet the requirements of Subsection 804.02.10.1. 
 
907-504.02.1.3--Field Verification of Concrete Mix Design.  The Contractor shall furnish the 
Engineer documentation indicating that the mix meets requirements in Table 1 within the 
tolerances specified in the field verification requirements of Subsection 804.02.10.3.  This 
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documentation must indicate that the mix achieves the requirements in Table 1 for: 
 

• the compressive strengths required for acceptance within 28 days; and 
• the compressive strengths required for early opening to traffic within the time specified. 

 
Because the mix is being field verified by the Contractor prior to submittal of the mix for review, 
the requirement in Subsection 804.02.10.3 that the mix be proven to meet the field verification 
requirements within three attempts does not apply. 
 
907-504.02.2--Basis of Acceptance.  The Contractor shall furnish the concrete necessary for test 
specimens.  Department personnel meeting the certification requirements of Subsection 804.02.9 
shall be responsible for all concrete testing in accordance with the tests required in Subsection 
804, Table 5:  DEPARTMENT’S MINIMUM REQUIREMENTS FOR QUALITY 
ASSURANCE, Section B:  Plastic Concrete.  These tests shall be performed on the first load 
delivered and placed each day and then a minimum of once for each subsequent 50 cubic yards 
delivered and placed per day. 
 
907-504.02.2.1--Slump.  Slump of plastic concrete shall meet the requirements of Table 1:  
MASTER PROPORTION TABLE FOR PORTLAND CEMENT CONCRETE DESIGN.  A 
check test shall be made on another portion of the sample before rejection of any load. 
 
907-504.02.2.2--Air.   Total air content of concrete shall be within the specified range for the 
class of concrete listed in Table 1:  MASTER PROPORTION TABLE FOR PORTLAND 
CEMENT CONCRETE DESIGN.  A check test shall be made on another portion of the sample 
before rejection of any load. 
 
907-504.02.2.3--Yield.  Perform a yield check in accordance each 400 cubic yards in accordance 
with AASTHO Designation:  T121.  If the yield of the concrete mix design is more than plus or 
minus 3% of the designed volume, the mix shall be adjusted by a Class III Certified Technician 
representing the Contractor to yield the correct volume plus or minus 3%.     
 
907-504.02.2.4--Temperature.  The maximum plastic concrete acceptance temperature shall not 
exceed 95°F.  Plastic concrete with a temperature more than 95°F shall be rejected and not used 
in Department work. 
 
Plastic concrete with an acceptance temperature less than the minimum temperature in 
Subsection 804.03.16.1 shall be rejected and not used in Department work. 
 
907-504.02.2.5--Compressive Strength.   
 
907-504.02.2.5.1--Strength Testing for Acceptance.  Compressive strength cylinders cast for 
acceptance of the pavement shall meet the minimum acceptance strength requirement listed in 
Table 1.  These cylinders shall be standard cured in accordance with the requirements in 
AASHTO Designation:  T23, Section 10.1 and its subsequent paragraphs. 
 
907-504.02.2.5.2--Strength Testing for Opening to Traffic.   
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Use of Cylinders.  In addition to compressive strength testing for acceptance of the pavement, 
compressive strength testing shall be performed to accommodate traffic movements.  
Compressive strength cylinders cast for early opening of the pavement to traffic shall meet the 
minimum opening to traffic strength requirement listed in Table 1.  These cylinders shall be field 
cured next to the pavement until time of test in accordance with the requirements in AASHTO 
Designation:  T23, Section 10.2 and its subsequent paragraphs.  One pair of test cylinders shall 
be broken approximately 18 to 24 hours after casting.  
 
Use of Maturity Method.  In lieu of using concrete strength cylinders to determine when 
concrete pavement can be opened to traffic, if the Contractor has previously developed the 
strength/maturity relationship for the mix, an approved maturity meter may be used to determine 
concrete strengths. A maturity meter probe shall be inserted into the last concrete placed that 
represents the pavement area to be tested.  The maximum amount of concrete which may be 
represented by a maturity meter probe is 50 cubic yards.  The pavement may be opened to traffic 
when maturity meter reading indicates that the required in place strength is obtained.   
 
Procedures for using the maturity meter and developing the strength/maturity relationship shall 
follow the requirements of AASHTO Designation:  T325.  Validation of the maturity curves 
shall be made at least once for every 500 cubic yards produced of each concrete mix used.  
Validation of the maturity curve shall be considered acceptable when the results of compressive 
strength tests are within 10% of the predicted value determined by the maturity curve.  If the 
10% requirement is not met, a new maturity curve shall be developed.  
 
Technicians using the maturity meter or calculating strength/maturity graphs shall be required to 
have at least two hours of training prior to using the maturity equipment.  Training and 
maintaining a list of approved maturity technicians shall be the responsibility of the Mississippi 
Concrete Industries Association.   
 
907-504.03--Construction Requirements.  Prior to the removal of any existing pavement, the 
Contractor shall submit a Work Plan to the Engineer for approval.  The Contractor shall submit 
this plan to the Engineer a minimum of 14 days prior to the removal of the existing pavement.  
This plan shall include, but not be limited to, the following: 
 

• the proposed procedures for concrete placement, screeding, consolidation, finishing and 
surface texturing, curing method, and jointing;  

• a list or description of the equipment proposed for use to accomplish the proposed 
procedures including the quantities of each piece of equipment; 

• a list or description of the materials, such as curing materials or corrugated strips used 
during joint installation, proposed for use to accomplish the proposed procedures 
including the quantities of each material; and 

• a scale drawing of the areas of work with the locations of all joints. 
 
907-504.03.1--Removal of Existing Pavement.  Existing HMA pavement to be removed and 
replaced with thin or ultra-thin concrete pavement shall be removed by milling per Section 406. 
Prior to the milling operation, saw cuts shall be made to the neat lines, grades and depths, and in 
the locations shown on the drawings.   
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907-504.03.2--Preparation of Grade.  The foundation upon which the concrete pavement is to 
be placed shall be prepared within the tolerances set out in Subsection 321.03. 
 
907-504.03.3--Setting Forms.  The requirements for setting forms shall meet the requirements 
of Subsection 501.03.8 and its subsequent paragraphs. 
 
907-504.03.4--Base Preparation.  Prior to placement of concrete, the milled HMA surface shall 
be thoroughly swept to remove all loose HMA material or dirt particles so as to ensure 
development of proper bond between the concrete inlay and the existing HMA surface.  
Additionally, the base shall meet the requirements of Subsection 501.03.9 and it subsequent 
paragraphs. 
 
907-504.03.5--Placing, Spreading, and Finishing. Concrete pavement shall be formed and 
constructed to the neat lines, grades, cross section, and thicknesses shown on the drawings.  
Concrete shall be placed and spread in an approved manner so as to distribute the concrete 
uniformly without segregation.  Additional placement requirements are provided in Subsection 
501.03.13 and its subsequent paragraphs. 
 
Final finishing of the concrete pavement surface shall be in accordance with Subsection 
501.03.17 and its subsequent paragraphs.   
 
Under no circumstances shall water be used as a finishing aid or worked into the concrete 
surface.  This includes water added by fogging, spraying, and/or pouring. 
 
The surface of the concrete pavement shall be transverse tined in accordance with Subsection 
501.03.18.4.  
 
907-504.03.6--Joints.  All joints shall be created by sawing using equipment meeting the 
requirements of Subsection 907-504.03.7.2.  Sawing of the joints shall commence as soon as the 
concrete has hardened sufficiently to support the weight of the saw.  The spacing and depth of all 
of joints shall meet the requirements of “Joint Spacing Requirements for Various Pavement 
Thicknesses” shown in Table 2.  The maximum width of the joint shall be 0.125 inch. 
 

Table 2 
JOINT SPACING REQUIREMENTS FOR VARIOUS PAVEMENT THICKNESSES 

 
Minimum 
Pavement 
Thickness 

Maximum 
Joint Spacing 
Requirement 

Minimum Joint Depth 
(installation timing) 

(in) (Transverse x 
Longitudinal) 

(within 2 hours of 
finishing) 

(more than 2 hours 
after finishing) 

3 3 ft x 3 ft 1 in 1 in 
4 4 ft x 4 ft 1 in 1 in 
5 6 ft x 6 ft 1 in 1-1/4 in 
6 10 ft x 12 ft 1 in 1-1/2 in 
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Because the use of “early entry” dry cut saws is required, corrugated plastic filler strips shall be 
used at the intersection of all saw cuts, and at locations where the wheels of the early entry saw 
cross a previously cut joint, to prevent future spalling at the corners of the intersection.  The 
joints shall not be sealed but shall be cleaned of all deleterious material after sawing by using 
compressed air.  Air compressors used to clean the joints shall meet the requirements of 
Subsection 413.03.1.  Pavement thickness and other details shall be as specified in the plans or 
contract documents. 
 
907-504.03.6.1--Timing of Sawing.  The Contractor shall inspect the concrete within 90 minutes 
after the completion of curing at each location to determine if the concrete is sufficiently 
hardened to support the weight of the saw.  If the concrete has not sufficiently hardened to 
support the weight of the saw, the Contractor shall inspect the concrete at least every 30 minutes 
after each subsequent inspection to determine if the concrete is sufficiently hardened to support 
the weight of the saw.  Sawing shall not begin or shall be discontinued if there is any raveling of 
the joints or marring of the surface of the concrete during installation of the joints.  If sawing is 
discontinued due to the concrete not being able to support the weight of the saw or due to 
raveling of joints, the Contractor shall inspect the concrete at least every 30 minutes to determine 
if the concrete has sufficiently hardened.  FHWA Publication No. HIF-07-004 (Integrated 
Materials and Construction Practices for Concrete Pavement:  A State-of-the-Practice Manual) 
shall be used as a guide for determining the timing of joint installation.  Information about this 
Publication may be found at the following web site: 
 

http://www.fhwa.dot.gov/pavement/pub_listing.cfm. 
 
For successful installation of joints, the Contractor may need to inspect the concrete at more 
frequent time intervals than those listed above and with the understanding that concrete placed 
later in the day may be sufficiently hard for joint installation prior to concrete placed earlier in 
the day.  If joints are not installed in a sufficient amount of time such that concrete cracks at 
locations other than the installed joints, the Contractor shall repair the pavement to the 
satisfaction of the Engineer. 
 
907-504.03.7--Equipment.   
 
907-504.03.7.1--Concrete Production and Transportation.  Equipment and processes used for 
concrete production shall meet the requirements of Subsection 804.02.11 with automatic systems 
for recording batch weights and compensating for the moisture in the fine aggregate.  
Additionally, the requirements of AASHTO Designation:  M157, Sections 8, 9, 10, and 11 shall 
be followed.  Following AASHTO Designation:  M157, Section 11.7, on arrival to the job site of 
a mixer truck, a maximum of 1½ gallons of water per cubic yard shall be allowed to be added to 
bring the slump within the required limits; water shall not be added at a later time.  Batch ticket 
information shall meet the requirements of Subsection 804.02.12.3. 
 
907-504.03.7.1.1--Limitations of Mixing.  Except in emergencies, no concrete shall be mixed or 
placed when the natural light will be insufficient for finishing.  In case of an emergency, the 
Engineer may permit finishing during periods of insufficient light provided adequate and 
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approved lighting is furnished by the Contractor. 
 
Concrete shall not be placed on a frozen foundation, nor shall frozen aggregate be used in the 
concrete. 
 
907-504.03.7.1.2--Cold or Hot Weather Concreting.  During periods of cold or expected cold 
weather, the limitations for beginning a concrete pour and the limitations for temperature control 
of the mix and its components shall be in accordance with the provisions of Subsection 
804.03.16.1. 
 
During periods of hot weather or arid atmospheric conditions the provisions of Subsection 
804.03.16.2 shall be applicable. 
 
907-504.03.7.2--Concrete Saw.  The concrete pavement joints shall be cut utilizing only an 
“early entry” dry cut saw, approved by the Engineer.  Other type saws may be used for other 
sawing applications, provided the saw meets the requirements of Subsection 501.03.6.1.  Proper, 
approved sawing equipment and sufficient labor shall be present on the site prior to each day's 
placement of concrete.  Placement shall not commence until said equipment and labor are on 
site. 
 
907-504.03.7.3--Other Equipment.  Other equipment and tools necessary for handling materials 
and performing all parts of the work shall be approved by the Engineer as to design, capacity, 
and mechanical condition, and meeting the requirements of Subsections 501.03.5, 501.03.6, and 
501.03.20.1, and their subsequent paragraphs.   
 
907-504.03.7.4--Prohibited Equipment.  The following equipment shall not be used or allowed 
on the project:  bull floats or equipment used to dispense water, including fogging, spraying, 
and/or pouring.  Water dispensing equipment attached to mixer trucks is not included in this list 
of prohibited equipment provided this equipment is only used to dispense water into a mixer 
truck in accordance with Subsection 907-504.03.7.1. 
 
907-504.03.8--Surface Test.  It is the intent of these specifications that the finished surface will 
have good riding qualities.   
 
Any membrane curing damaged during the surface testing operation shall be repaired by the 
Contractor at no additional expense to the Department.   
 
Any corrective work to the pavement surface necessitated to ensure that the applicable surface 
test limits are not exceeded shall be in accordance of Subsection 907-504.03.8.3.  
 
907-504.03.8.1--Projects Containing More Than 10,000 SY.  Profiles of the pavement surface 
will be established, evaluated and the pavement surface corrected, as necessary, so that the final 
surface variances shall not exceed a profile index of 65 inches per mile per segment.  Shoulders, 
tapers, and areas in horizontal curves having a radius of less than 1000 feet at the centerline and 
within the superelevation transition of such curves are excluded from a test with the 
profilograph.  
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Determination of the profile index will be in accordance with test methods established by the 
Department. 
 
A California profilograph meeting the requirements as set out in Section 401 shall be furnished 
and operated by the Contractor under supervision of the Engineer to provide recorded data to 
establish the profile index and identify locations requiring correction. Surface profile shall be 
obtained in the wheel path of each travel lane. 
 
For the purpose of determining pavement smoothness and contract price adjustment for 
rideability, the pavement will be subdivided into sections of 528 feet.  Where a segment less than 
528 feet occurs at the end of a section, it will be combined with the preceding 528-foot segment 
for calculation of the profile index.  
 
A profile index will be determined for each segment as inches per mile in excess of the “Zero” 
blanking band which is simply referred to as the "Profile Index".  From the profilogram of each 
segment, the scallops above and below the “Zero” blanking band are totaled in tenths of an inch.  
The totaled count of tenths is converted to inches per mile to establish a smoothness profile index 
for that segment. 
 
In addition to the above requirements for the profile index, all areas represented by high points 
having deviations in excess of 0.4 inch in 25 feet shall be removed by the Contractor utilizing 
grinding methods and equipment specified.  Deviations in excess of 0.4 inch will be determined 
from the profilogram in accordance with Department test methods. 
 
After correcting individual deviations in excess of 0.4 inch in 25 feet, corrective action shall be 
made to reduce the profile index to 65 inches per mile per segment or less. 
 
On those segments where corrections are made, the pavement will be surface tested again to 
verify that corrections have produced a profile index of 65 inches per mile per segment or less. 
 
907-504.03.8.2--Projects Containing Less Than Or Equal To 10,000 SY.  Each continuous 
full or partial lane width of concrete pavement shall have a uniform surface and be in reasonably 
close conformity with the line, grade, and cross section shown on the drawings. 
 
After a continuous full or partial lane width of concrete pavement is completed, the surface of 
the plastic concrete shall be tested for uniformity using a Contractor furnished and operated 10-
foot straightedge.  There shall be no deviations from the straightedge greater than 0.25 inch in 10 
feet in either the longitudinal or the transverse directions.  Pavement not in compliance with the 
requirement shall be corrected. 
 
Additionally, individual bumps or depressions in the pavement surface exceeding 0.40 inch, 
when measured from a chord length of 25 feet shall be corrected. 
 
907-504.03.8.3--Corrective Work for Smoothness.  Corrective work shall be done at no 
additional cost to the Department.  Corrective work shall consist of diamond grinding in 
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accordance with Subsection 501.03.19.1 and its subsequent paragraphs.  Concrete removal by 
grinding shall be limited such that the thickness of the pavement after grinding shall not be less 
than plan thickness minus 0.25 inch.  Final pavement thicknesses, after any surface corrections, 
which are thinner than plan thickness minus 0.25 inch shall subject the area represented by such 
deviation to the provisions of Subsection 907-504.05.2. 
 
All areas which are corrected shall be retested to ensure conformance to the applicable surface 
test requirements.   
 
No reestablishment of transverse tining shall be required after surface corrections are made by 
diamond grinding. 
 
All corrective work to ensure compliance with the applicable surface test requirements shall be 
completed prior to determining pavement thickness. 
 
The Contractor shall be responsible for all traffic control associated with the testing and/or 
correction of the concrete pavement. 
 
907-504.03.9--Curing and Protection.  Curing and protection of the pavement shall be in 
accordance with Subsection 501.03.20 and its subsequent paragraphs with the exception listed in 
Subsection 907-504.03.9.1. 
 
Additionally, the amount of time between discharge of concrete at any location and the 
completion of the method of curing of that same location shall not exceed 45 minutes.   
 
907-504.03.9.1--White Pigmented Membrane.  Curing compound shall be applied per 
Subsections 501.03.20.1 and at a rate of one gallon to not more than 125 square feet.  If the time 
period between floating and texturing of the concrete exceeds 30 minutes, the concrete shall be 
kept damp by fogging with a monomolecular film type evaporative retarder to prevent rapid 
evaporation of the surface.  As a rule of thumb, the color of a pavement covered with the 
required amount of curing compound should be indistinguishable from a sheet of commercially 
available standard “letter” size white copier paper placed on top of it when viewed from a 
distance of about five (5) feet away horizontally if standing on the same grade as the pavement.  
 
907-504.03.10--Removing Forms.  Removal of forms shall be in accordance with Subsection 
501.03.21. 
 
907-504.03.11--Opening to Traffic.  The Engineer will decide when the pavement may be 
opened to traffic.  No traffic will be allowed on the completed pavement until the concrete has 
attained a compressive strength of 2500 psi.  Prior to opening to traffic, the pavement shall be 
cleaned. 
 
907-504.03.12--Pavement Thickness Determination.  For the purpose of determining 
pavement thickness, the pavement will be subdivided into separate sections of 1000 linear feet in 
each traffic lane excluding turn-outs and ramps, extending from one end of the pavement to the 
other end.  The last section in each traffic lane will be the length remaining unless the length of 
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that section is less than 500 feet.  If the length of the last section is less than 500 feet, include it 
with the previous section for determination of thickness. 
 
One core will be taken at random by the Department from each section.  The thickness of the 
sections will be determined as provided for in Subsection 907-504.05.1.  Based on the thickness 
of each section, an adjusted unit price as provided in Subsection 907-504.05 and its subsequent 
paragraphs will be paid for each section represented. 
 
Holes remaining in the pavement after coring shall be completely filled by the Contractor, at not 
additional cost to the Department, with concrete of the same quality as used to construct the 
pavement. 
 
907-504.04--Method of Measurement.  Concrete pavement will be measured by the square yard 
complete in place and accepted.  The width for measurement will be the plan width, including 
widening where called for, or as otherwise authorized in writing by the Engineer.  The length 
will be measured horizontally in accordance with Section 109. 
 
Payment for removal of existing HMA pavement, required to be removed and replaced with 
concrete pavement, is addressed under Pay Items 406-A, Cold Milling of Bituminous Pavement, 
All Depths and 503-C, Saw Cut (Equal to depth of concrete pavement), and shall include saw 
cutting, milling, and all handwork necessary to ensure removal of HMA to the neat saw cut lines. 
 
907-504.05--Basis of Payment. 
 
907-504.05.1--General.  Concrete pavement will be paid for at the contract unit price per square 
yard, adjusted when applicable for sections of pavement found deficient in thickness by more 
than 0.25 inch and not more than 0.50 inch, which shall be full compensation for concrete 
pavement placement, fiber reinforcement, finishing and curing, concrete volume, saw cutting of 
joints, and for all labor, equipment, tools, materials, all traffic control, and incidentals necessary 
for the construction of the concrete pavement. 
 
In calculating the thickness of the pavement, measurements which are in excess of the plan 
thickness by more than 0.25 inch will be considered as the plan thickness plus 0.25 inch.  
Additionally, measurements which are less than the plan thickness by more than 0.50 inch, 
excluding exploratory cores, will be considered as the plan thickness minus 0.50 inch.  When the 
measured thickness of a core is less than the plan thickness by more than 0.50 inch, the actual 
thickness of the pavement in this area will be determined by taking exploratory cores at not less 
than 10 foot intervals parallel to the centerline in each direction from the affected location until 
in each direction a core is found which is not deficient by more than 0.50 inch.   
 
Areas found deficient in thickness by more than 0.50 inch will be evaluated by the Engineer; and 
if in the judgment of the Engineer, the deficient areas warrant removal, they shall be removed 
and replaced with pavement of the thickness shown on the plans without cost to the Department.  
If the Engineer determines that the deficient areas do not warrant removal, the pavement may be 
left in place with no payment to the Contractor, or may be removed and replaced at the 

79



 - 11 - S. P. No. 907-504-2 -- Cont’d. 

Contractor's option.  Exploratory cores for deficient thickness will not be used in averages for 
areas for adjusted unit price. 
 
Each area or section of pavement removed shall be at least 10 feet in length and at least the full 
width of the lane involved. When it is necessary to remove and replace a section of pavement, 
any remaining portion of the slab adjacent to the joints that is less than 6 feet in length shall also 
be removed and replaced. The new surface shall be textured as specified in the contract. 
 
Concrete that fails to develop a 28-day compressive strength of 3500 psi shall be removed and 
replaced, or accepted at a reduced price, if an Engineering study indicates that the concrete is 
satisfactory to remain in place. 
 
Payment will be made under: 
 
907-504-A: ___" Fiber Reinforced Concrete Pavement - per square yard 
 
907-504.05.2--Price Adjustments for Thickness.  When the average pavement thickness, 
determined in accordance with Subsection 907-504.03.12, is deficient by more than 0.25 inch but 
not more than 0.50 inch, payment will be made at an adjusted price as specified in the following 
table: 
 

CONCRETE PAVEMENT DEFICIENCY 
 

Thickness Deficiency 
Inches 

Proportional Part of Contract Price Allowed 

0.00 to 0.25 100 percent 

0.26 to 0.50 75 percent 
>0.50 Remove and Replace At No Additional Cost to the 

Department or Receive No Payment 
 
Any applicable price adjustment due to thickness deficiency applies to the full width of the 
deficient lane or shoulder. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-618-4 CODE: (SP) 
 
DATE: 12/12/2006 
 
SUBJECT: Placement of Temporary Traffic Stripe 
 
Section 618, Maintenance of Traffic and Traffic Control Plan, of the 2004 Edition of the 
Mississippi Standard Specifications for Road and Bridge Construction is hereby amended as 
follows: 
 
907-618.03.3--Safe Movement of Traffic.  Delete subparagraphs (2) and (3) of Subsection 
618.03.3 on pages 415 & 416, and substitute the following: 
 

(2) Temporary edge lines on projects requiring shoulders constructed of granular material 
may be delayed for a period not to exceed three (3) days. 

 
Temporary edge lines placed on the final pavement course of projects requiring paved shoulders 
with surface treatment may be placed on the adjacent shoulder in as near the permanent location 
as possible until the surface treatment is placed.  When the edge lines are obliterated by the 
placement of the surface treatment, the edge lines shall be placed in the permanent stripe 
location.  The replacement of edge lines may be delayed for a period not to exceed three (3) days 
for a two or three-lane roads. 
 

81



MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-628-7 CODE:  (SP) 
 
DATE: 3/17/2008 
 
SUBJECT: High Performance Cold Plastic Pavement Markings 
 
PROJECT: MP-5080-62(016) / 303391301 -- Scott County 
 
Section 628, Cold Plastic Pavement Markings, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction, is hereby amended as follows: 
 
907-628.05--Basis of Payment.  Add the following to the list of pay items in Subsection 628.05 
beginning on page 451. 
 
907-628-I: 6" High Performance Cold Plastic Traffic Stripe, 
 Skip White, High Contrast - per mile or linear foot 
 
907-628-J: 6" High Performance Cold Plastic Traffic Stripe, 
 Continuous White, High Contrast - per mile or linear foot 
 
907-628-L: 6" High Performance Cold Plastic Traffic Stripe, 
 Skip Yellow, High Contrast - per mile or linear foot 
 
907-628-M: 6" High Performance Cold Plastic Traffic Stripe, 
 Continuous Yellow High Contrast - per mile or linear foot 
 
907-628-O: High Performance Cold Plastic Detail Stripe, 
 Color, High Contrast - per linear foot 
 
907-628-P: High Performance Cold Plastic Legend, Color, 
 High Contrast - per square foot or linear foot 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO.  907-701-3 CODE:  (IS) 
 
DATE: 11/30/2007 
 
SUBJECT: Hydraulic Cement 
 
Section 701, Hydraulic Cement, of the 2004 Edition of the Mississippi Standard Specifications 
for Road and Bridge Construction is hereby amended as follows: 
 
Delete Subsection 701.01 on pages 595 & 596, and substitute the following: 
 
907-701.01--General.  The following requirements shall be applicable to hydraulic cement: 
 
Only hydraulic cements conforming to Section 701 shall be used.  Hydraulic cements shall not be 
listed or designated as meeting more than one AASHTO or Department type.   
 
Different brands of hydraulic cement, or the same brand of hydraulic cement from different mills, 
shall not be mixed or used alternately in any one class of construction or structure, without 
written permission from the Engineer; except that this requirement will not be applicable to 
hydraulic cement treatment of design soils, or bases. 
 
The Contractor shall provide suitable means for storing and protecting the hydraulic cement 
against dampness. Hydraulic cement, which for any reason, has become partially set or which 
contains lumps of caked hydraulic cement will be rejected.  Hydraulic cement salvaged from 
discarded or used bags shall not be used. 
 
The temperature of bulk hydraulic cement shall not be greater than l65°F at the time of 
incorporation in the mix. 
 
Acceptance of hydraulic cement will be based on the certification program as described in the 
Department’s Materials Division Inspection, Testing, and Certification Manual and job control 
sampling and testing as established by Department SOP. 
 
Retests of hydraulic cement may be made for soundness and expansion within 28 days of test 
failure and, if the hydraulic cement passes, it may be accepted.  Hydraulic cement shall not be 
rejected due to failure to meet the fineness requirements if upon retests after drying at 212°F for 
one hour, it meets such requirements. 
 
Delete Subsection 701.02 on page 596, and substitute the following: 
 
907-701.02--Portland Cement. 
 
907-701.02.1--General. 
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907-701.02.1.1--Types of Portland Cement.  Portland cement (cement) shall be either Type I or 
Type II conforming to AASHTO Designation:  M85 or Type I(MS), as defined by the description 
below Table 1.  Type III cement conforming to AASHTO Designation:  M85 or Type III(MS), as 
defined by the description below Table 1, may be used for the production of precast or precast-
prestressed concrete members.   
 
907-701.02.1.2--Alkali Content.  All cement types in this Subsection shall meet the Equivalent 
alkali content requirement for low-alkali cements listed in AASHTO Designation:  M85, Table 2. 
 
907-701.02.2--Replacement by Other Cementitious Materials.  The maximum replacement of 
cement by weight is 25% for fly ash or 50% for ground granulated blast furnace slag (GGBFS).  
The minimum tolerance for replacement shall be 5% below the maximum replacement content.  
Replacement contents below this minimum tolerance by fly ash or GGBFS may be used, but 
shall not be given any special considerations, like the maximum acceptance temperature for 
Portland cement concrete containing pozzolans.  Special considerations shall only apply for 
replacement of cement by fly ash or GGBFS.   
 
907-701.02.2.1--Portland Cement Concrete Exposed to Soluble Sulfate Conditions or 
Seawater.  When Portland cement concrete is exposed to moderate or severe soluble sulfate 
conditions, or to seawater, cement types and replacement of cement by Class F fly ash, GGBFS, 
metakaolin, or silica fume shall be as follows in Table 1. 
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Table 1- Cementitious Materials for Soluble Sulfate Conditions 
 

Sulfate 
Exposure 

Water-soluble 
sulfate (SO4) in soil, 

% by mass 

Sulfate (SO4)in 
water, ppm 

Cementitious material 
required* 

Moderate and 
Seawater 

0.10 - 0.20 150 - 1,500 Type II **, ***, **** 
cement, or Type I cement 
with one of the following 
replacements of cement 

by weight: 
25% Class F fly ash, 

50% GGBFS, 
10% metakaolin, or 

8% silica fume 

Severe 0.20 - 2.00 1,500 - 10,000 Type II ** cement with 
one of the following 

replacements of cement 
by weight: 

25% Class F fly ash, 
50% GGBFS, 

10% metakaolin, or 

8% silica fume 
 

 * The values listed in this table for replacement of Portland cement by the cementitious 
materials listed are maximums and shall not be exceeded.  The minimum tolerance 
for replacement shall be 0.5% below the maximum replacement content.  
Replacement contents below this minimum tolerance by the cementitious materials 
listed in this table do not meet the requirements for the exposure conditions listed 
and shall not be allowed. 

 ** Type I cement conforming to AASHTO Designation:  M85 with a maximum 8% 
tricalcium aluminate (C3A) may be used in lieu of Type II cement; this cement is 
given the designation “Type I(MS)”.  Type III cement conforming to AASHTO 
Designation:  M85 with a maximum 8% tricalcium aluminate (C3A) may be used in 
lieu of Type II cement as allowed in Subsection 907-701.02.1; this cement is given 
the designation “Type III(MS)”. 

 *** Blended cement meeting the sulfate resistance requirements of Subsection 907-
701.04 may be used in lieu of Type II as allowed in Subsection 907-701.04.  No 
additional cementitious materials shall be added to or as a replacement for blended 
cement. 

 **** Class F fly ash or GGBFS may be added as a replacement for cement as allowed in 
Subsection 907-701.02.2.   
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Class C fly ash shall not be used as a replacement for cement in any of the sulfate exposure 
conditions listed above. 
 
907-701.02.2.2--Cement for Soil Stabilization Exposed to Soluble Sulfate Conditions or 
Seawater.  When Portland cement for use in soil stabilization is exposed to moderate or severe 
soluble sulfate conditions, or to seawater, cement types and replacement of cement by Class F fly 
ash or GGBFS shall meet the requirements of Subsection 907-701.02.2.1.  Neither metakaolin 
nor silica fume shall be used to bring the cementitious materials into compliance with the 
requirements of Table 1. 
 
Delete Subsection 701.03 on page 596, and substitute the following: 
 
907-701.03--Masonry Cement.  Masonry cement shall conform to ASTM Designation: C 91 
and shall only be used in masonry applications. 
 
Delete Subsection 701.04 on page 596, and substitute the following: 
 
907-701.04--Blended Hydraulic Cement. 
 
907-701.04.1--General. 
 
907-701.04.1.1--Types of Blended Cement.  Blended hydraulic cements (blended cements) 
shall be of the following types and conform to AASHTO Designation:  M 240: 
 

Type I(SM) –  Slag-modified Portland cement 
Type IS –  Portland blast-furnace slag cement 
Type I(PM) –  Pozzolan-modified Portland cement 
Type IP –  Portland-pozzolan cement 

 
Blended cement for use in Portland cement concrete or soil stabilization exposed to the moderate 
soluble sulfate condition or exposure to seawater as defined in Table 1 shall meet the Sulfate 
resistance requirement listed in AASHTO Designation:  M 240, Table 2 and the “(MS)” suffix 
shall be added to the type designation. 
 
907-701.04.1.2--Alkali Content.  All blended cement types in this Subsection shall meet the 
Mortar expansion requirements listed in AASHTO Designation:  M 240, Table 2. 
 
907-701.04.2--Replacement by Other Cementitious Materials.  No additional cementitious 
materials, such as Portland cement, performance hydraulic cement, fly ash, GGBFS, metakaolin, 
or others, shall be added to or as a replacement for blended cement.  
 
907-701.04.3--Exposure to Soluble Sulfate Conditions or Seawater.  When Portland cement 
concrete or blended cement for soil stabilization is exposed to moderate soluble sulfate 
conditions or to seawater, where the moderate soluble sulfate condition is defined in Table 1, the 
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blended cement shall meet the sulfate resistance requirement listed in AASHTO Designation:  M 
240, Table 2. 
 
When Portland cement concrete or blended cement for soil stabilization is exposed to severe 
soluble sulfate conditions, where the severe soluble sulfate condition is defined in Table 1, 
blended cements shall not be used. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-707-2 CODE:  (IS) 
 
DATE: 02/15/2006 
 
SUBJECT: Joint Materials 
 
Section 707, Joint Materials, of the 2004 Edition of the Mississippi Standard Specifications for 
Road and Bridge Construction is hereby amended as follows: 
 
907-707.02.1.3--Concrete Joint Sealer Compound - Hot-Poured Elastic Type.  In the first 
paragraph of Subsection 707.02.1.3 on page 633, delete "AASHTO Designation: M 173" and 
replace with "AASHTO Designation: M 324 for Type I Joint and Crack Sealant". 
 
Delete in toto Subsection 707.02.1.5 on pages 634 and 635 and substitute: 
 
907-707.02.1.5--Backer Rod for Use with Hot and Cold Poured Joint Sealer.  The backer rod 
shall be a closed-cell foam rod made from polyethylene, polyolefin or similar type material, and 
shall conform to ASTM Designation: D 5249.  The backer rod shall either be a Type 1, for use 
with either hot or cold poured joint sealers, or a Type 3, for use with cold poured joint sealers 
only. 
 
The Contractor shall furnish a three linear foot sample of each shipment, and three copies of the 
manufacturer’s certification that the backer rod meets the requirements of this specifications. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO.  907-711-3 CODE:  (IS) 
 
DATE: 09/26/2005 
 
SUBJECT: Synthetic Structural Fiber Reinforcement 
 
Section 711, Reinforcement and Wire Rope, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction is hereby amended as follows: 
 
After Subsection 711.03.4.3 on page 665, add the following: 
 
907-711.04--Synthetic Structural Fiber.  Synthetic structural fibers shall meet the requirements 
of ASTM Designation: C 1116, Section 4.1.3, Note 3.  The fibers shall be monofilament made of 
polypropylene or polypropylene/polyethylene blend meeting the following conditions: 
 

Property Results 

Length, minimum ..........................................................................................  1.5 inches 
Aspect Ratio (length / equivalent diameter) .............................................................. 90 
Breaking tenacity, minimum * ...................................................................  530 mN/tex 
(Tensile Strength, minimum ............................................................................... 70 ksi) 
Chord modulus, minimum * ........................................................................  980 cN/tex 
(Modulus of Elasticity, minimum .................................................................. 1,300 ksi) 

 
*  When tested in accordance with ASTM Designation: D 3822 

 
The dosage rate for the fibers shall be a minimum of three pounds per cubic yard (3 lb / yd3).  
The dosage rate for the fibers when used in pile encasements shall be a minimum of four pounds 
per cubic yard (4 lb / yd3). 
 
The manufacturer shall furnish the Engineer three copies of the certified test report(s) showing 
results of all required tests, and certification that the material meets the specifications. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO.  907-713-1 CODE:  (IS) 
 
DATE: 12/11/2007 
 
SUBJECT: Admixtures for Concrete 
 
Section 713, Concrete Curing Materials and Admixtures, of the 2004 Edition of the Mississippi 
Standard Specifications for Road and Bridge Construction is hereby amended as follows: 
 
After the second paragraph of Subsection 713.01.2 on page 676, add the following. 
 
Type 1-D compound may be used on bridge rails, median barriers, and other structures requiring 
a spray finish.  When Type 1-D compound is used, it will be the Contractor’s responsibility to 
assure that the compound has dissipated from the structure prior to applying the spray finish and 
that the spray finish adheres soundly to the structure. 
 
Delete Subsection 713.02 on pages 676 & 677, and substitute the following: 
 
907-713.02--Admixtures for Portland Cement Concrete.  Admixtures shall only be approved 
by the Department for classification as a single type following the applicable types from 
AASTHO Designation: M 154 or M 194, or the definition of a mid-range water reducer listed 
below with the following exception:  when requested by the manufacturer the Department will 
consider classifying an admixture as both a Type A and a Type D.  Admixtures shall only be 
used in accordance with the manufacturer’s recommended dosage range for that type.  Where an 
admixture is classified as both a Type A and Type D, the dosage range for use as a Type A shall 
not overlap the dosage range for use as a Type D. 
 
Air-entraining admixtures shall comply with AASHTO Designation: M 154.  Set-retarding, 
accelerating, and/or water-reducing admixtures shall comply with AASHTO Designation: M 
194.  Mid-range water-reducers are classified as water-reducing admixtures that reduce the mix 
water a minimum of 8% when compared to a control mix with no admixtures when tested in 
accordance with the requirements in AASHTO Designation: M 194.  The type designation for 
admixtures approved by the Department and classified as meeting the requirements of a mid-
range water-reducer shall be “MR”. 
 
907-713.02.1--Source Approval.  In order to obtain approval of an admixture, the 
Producer/Suppliers shall submit to the State Materials Engineer the following for review:  
certified test reports, made by an acceptable independent laboratory regularly inspected by the 
Cement and Concrete Reference Laboratory of the National Institutes of Standards and 
Technology, which show that the admixture meets all the requirements of the applicable 
AASHTO or Department Specification for the specific type and the dosage range for the specific 
type of admixture.   
 
907-713.02.2--Specific Requirements.  Admixtures containing chlorides will not be permitted. 
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907-713.02.3--Acceptance.  The Department reserves the right to sample, for check tests, any 
shipment or lot of admixture delivered to a project. 
 
The Department reserves the right to require tests of the material to be furnished, using the 
specific cement and aggregates proposed for use on the project, as suggested in AASHTO 
Designation: M 154 and outlined in AASHTO Designation: M 194. 
 
Failure to maintain compliance with any requirement of these specifications shall be cause for 
rejection of any previously approved source or brand of admixture. 
 
With each new lot of material shipped the Contractor shall submit to the State Materials 
Engineer, a notarized certification from the manufacturer showing that the material complies 
with the requirements of the applicable AASHTO or Department Specification. 
 
When an admixture is used, it shall be the responsibility of the Contractor to produce satisfactory 
results. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-714-4 CODE:  (IS) 
 
DATE: 05/08/2007 
 
SUBJECT: Miscellaneous Materials 
 
Section 714, Miscellaneous Materials, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction is hereby amended as follows: 
 
907-714.05--Fly Ash.  Delete Subsections 714.05.1 & 714.05.2 on pages 680 & 681, and 
substitute the following: 
 
907-714.05.1--General.  The fly ash source must be approved for listing in the Department’s 
“Approved Sources of Materials” prior to use.  The acceptance of fly ash shall be based on 
certified test reports, certification of shipment from the supplier, and tests performed on samples 
obtained after delivery in accordance with the Department’s Materials Division Inspection, 
Testing, and Certification Manual and Department SOP. 
 
Different classes of fly ash or different sources of the same class shall not be mixed or used in 
the construction of a structure or unit of a structure without written permission from the 
Engineer. 
 
The Contractor shall provide suitable means for storing and protecting the fly ash from 
dampness.  Separate storage silos, bins, or containers shall be provided for fly ash.  Fly ash 
which has become partially set or contains lumps of caked fly ash shall not be used. 
 
The temperature of the bulk fly ash shall not be greater than 165°F at the time of incorporation 
into the work. 
 
All classes of fly ash shall meet the supplementary option chemical requirement for available 
alkalies listed in AASHTO Designation: M 295, Table 2. 
 
The replacement of Portland cement with fly ash shall be in accordance with the applicable 
replacement content specified in Subsection 907-701.02.2. 
 
In addition to these requirements, fly ash shall meet the following specific requirements for the 
intended use. 
 
907-714.05.2--Fly Ash for Use in Concrete.  When used with Portland cement in the production 
of concrete or grout, the fly ash shall meet the requirements of AASHTO Designation: M 295, 
Class C or F, with the following exceptions: 
 

The loss on ignition shall not exceed 6.0 percent. 
 
The strength activity index with Portland cement shall be at least 55 percent of the control 
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mix at seven days. 
 
No additional cementitious materials, such as blended hydraulic cement, GGBFS, metakaolin, or 
others, shall be added to or as a replacement for Portland cement when used with fly ash.  
 
907-714.06--Ground Granulated Blast Furnace Slag (GGBFS).  Delete Subsection 714.06.1 
on page 681, and substitute the following: 
 
907-714.06.1--General.  The GGBFS source must be approved for listing in the Department’s 
“Approved Sources of Materials” prior to use.  The acceptance of GGBFS shall be based on 
certified test reports, certification of shipment from the supplier, and tests performed on samples 
obtained after delivery in accordance with the Department’s Materials Division Inspection, 
Testing, and Certification Manual and Department SOP. 
 
The Contractor shall provide suitable means for storing and protecting the GGBFS against 
dampness and contamination.  Separate storage silos, bins, or containers shall be provided for 
GGBFS.  GGBFS which has become partially set, caked or contains lumps shall not be used. 
 
The State Materials Engineer shall be notified in writing of the nature, amount and identity of 
any processing or other additions made to the GGBFS during production. 
 
GGBFS from different mills shall not be mixed or used alternately in any one class of 
construction or structure without written permission from the Engineer; except that this 
requirement will not be applicable to cement treatment of design soils or bases. 
 
No additional cementitious materials, such as blended hydraulic cement, fly ash, metakaolin, or 
others, shall be added to or as a replacement for Portland cement when used with GGBFS in the 
production of concrete.  The replacement of Portland cement with GGBFS shall be in accordance 
with the applicable replacement content specified in Subsection 907-701.02.2. 
 
Delete Subsection 714.07 on page 682, and substitute the following: 
 
907-714.07--Additional Cementitious Materials. 
 
907-714.07.1--Metakaolin. 
 
907-714.07.1.1--General.  Metakaolin shall only be used as a supplementary cementitious 
material in Portland cement concrete for compliance with the requirements for cementitious 
materials exposed to soluble sulfate conditions.  Metakaolin from different sources shall not be 
mixed or used alternately in any one class of construction or structure without written permission 
from the Engineer.  No additional cementitious materials, such as blended hydraulic cement, fly 
ash, GGBFS, or others, shall be added to or as a replacement for Portland cement when used 
with metakaolin in the production of concrete. 
 
The State Materials Engineer shall be notified in writing of the nature, amount and identity of 
any processing, or other additions made to the metakaolin during production.   
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907-714.07.1.2--Source Approval.  The approval of each metakaolin source shall be on a case 
by case basis as determined by the State Materials Engineer.  In order to obtain approval of a 
metakaolin source, the Producer/Suppliers shall submit to the State Materials Engineer the 
following for review:  certified test reports, made by an acceptable, independent laboratory 
regularly inspected by the Cement and Concrete Reference Laboratory of the National Institutes 
of Standards and Technology, which show that the metakaolin meets all the requirements of 
AASHTO Designation: M295, including the Effectiveness in contributing to sulfate resistance, 
Procedure A, listed in AASHTO Designation: M295, Table 4 for Supplementary Optional 
Physical Requirements, and other requirements listed herein.   
 
In order to demonstrate effectiveness in contributing to sulfate resistance, included in this test 
data shall be results of metakaolin from the proposed source tested in accordance with ASTM 
Designation: C 1012.  There shall be two sets of test specimens per the following: 
 

a. One set of test specimens shall be prepared using a Type I Portland cement meeting the 
requirements of AASHTO Designation: M85 and having a tricalcium aluminate (C3A) 
content of more than 8.0%, 

 
b. One set of test specimens shall be prepared using a Type II Portland cement meeting the 

requirements of AASHTO Designation:  M85.   
 
c. The proposed metakaolin shall be incorporated at the rate of 10% cement replacement in 

each set of test specimens and shall meet both of the acceptance criteria listed below for 
source approval.   

 
The requirement for acceptance of the test sample using Type I Portland cement is an expansion 
of 0.10% or less at the end of six months.  The requirement for acceptance of the test sample 
using Type II Portland cement is an expansion of 0.05% or less at the end of six months.   
 
907-714.07.1.3--Storage.  The Contractor shall provide suitable means for storing and protecting 
the metakaolin against dampness and contamination.  Metakaolin which has become partially set, 
caked, or contains lumps shall not be used.   
 
907-714.07.1.4--Specific Requirements.  Metakaolin shall meet the requirements of AASHTO 
Designation: M 295, Class N with the following modifications: 
 

1. The sum of SiO2 + Al2O3 + Fe2O3 shall be at least 85%.  The Material Safety Data Sheet 
shall indicate that the amount of crystalline silica, as measured by National Institute of 
Occupation Safety and Health (NIOSH) 7500 method, after removal of the mica 
interference, is less than 1.0%. 

2. The loss on ignition shall be less than 3.0%. 
3. The available alkalies, as equivalent Na2O, shall not exceed 1.0%. 
4. The amount of material retained on a No. 325 mesh sieve shall not exceed 1.0%. 
5. The strength activity index at seven (7) days shall be at least 85%. 

 
907-714.07.1.5--Acceptance.  With each new lot of material shipped the Contractor shall submit 
to the State Materials Engineer a certified test report from the manufacturer showing that the 
material meets the requirements AASHTO Designation: M295, Class N and the requirements of 
this Subsection. 
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The Department reserves the right to sample, for check tests, any shipment or lot of metakaolin 
delivered to a project. 
 
907-714.07.2--Silica Fume. 
 
907-714.07.2.1--General.  Silica fume shall only be used as a supplementary cementitious 
material in Portland cement concrete for compliance with the requirements for cementitious 
materials exposed to soluble sulfate conditions.  Silica fume from different sources shall not be 
mixed or used alternately in any one class of construction or structure without written permission 
from the Engineer.  No additional cementitious materials, such as blended hydraulic cement, 
performance hydraulic cement, fly ash, GGBFS, or others, shall be added to or as a replacement 
for Portland cement when used with silica fume in the production of concrete. 
 
The State Materials Engineer shall be notified in writing of the nature, amount and identity of 
any processing, or other additions made to the silica fume during production.   
 
907-714.07.2.2--Source Approval.  The approval of each silica fume source shall be on a case 
by case basis as determined by the State Materials Engineer.  In order to obtain approval of a 
silica fume source, the Producer/Suppliers shall submit to the State Materials Engineer the 
following for review:  certified test reports, made by an acceptable, independent laboratory 
regularly inspected by the Cement and Concrete Reference Laboratory of the National Institutes 
of Standards and Technology, which show that the silica fume meets all the requirements of 
AASHTO Designation: M307, Table 3, including the Sulfate resistance expansion, listed in the 
table for Optional Physical Requirements, and other requirements listed herein.   
 
In order to demonstrate effectiveness in contributing to sulfate resistance, included in this test 
data shall be results of silica fume from the proposed source tested in accordance with ASTM 
Designation: C 1012.  There shall be two sets of test specimens per the following: 
 

a. One set of test specimens shall be prepared using a Type I Portland cement meeting the 
requirements of AASHTO Designation: M85 and having a tricalcium aluminate (C3A) 
content of more than 8.0%, 

 
b. One set of test specimens shall be prepared using a Type II Portland cement meeting the 

requirements of AASHTO Designation: M85.   
 
c. The proposed silica fume shall be incorporated at the rate of 8% cement replacement in 

each set of test specimens and shall meet both of the acceptance criteria listed below for 
source approval.   

 
The requirement for acceptance of the test sample using Type I Portland cement is an expansion 
of 0.10% or less at the end of six months.  The requirement for acceptance of the test sample 
using Type II Portland cement is an expansion of 0.05% or less at the end of six months.   
 
907-714.07.2.3--Storage.  The Contractor shall provide suitable means for storing and protecting 
the silica fume against dampness and contamination.  Silica fume which has become partially set, 
caked, or contains lumps shall not be used.   
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907-714.07.2.4--Acceptance.  With each new lot of material shipped, the Contractor shall 
submit to the State Materials Engineer a certified test report from the manufacturer showing that 
the material meets the Chemical and Physical Requirements of AASHTO Designation: M307. 
 
The Department reserves the right to sample, for check tests, any shipment or lot of silica fume 
delivered to a project. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-804-8 CODE: (IS) 
 
DATE:  02/05/2008 
 
SUBJECT: Concrete Bridges And Structures 
 
Section 804, Concrete Bridges And Structures, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction is hereby amended as follows: 
 
907-804.02-- Materials. 
 
907-804.02.1--General.  Add the following materials to the list of materials in Subsection 
804.02.1 on page 847. 
 

Blended Cement........................................................................ 907-701.01 and 907-701.04 
Ground Granulated Blast Furnace Slag (GGBFS).............................................. 907-714.06 
Metakaolin .......................................................................................................... 907-714.07 
Silica Fume ...................................................................................................... 907-714.07.2 

 
907-804.02.8--Laboratory Accreditation.  In Table 1 of Subsection 804.02.8 on page 849, 
substitute AASHTO: R 39 - Making and Curing Concrete Test Specimens in the Laboratory for 
AASHTO: T 126 - Making and Curing Concrete Test Specimens in the Laboratory.   
 
907-804.02.9--Testing Personnel.  Delete Table 2 in this subsection and replace it with the 
following.   
 

Table 2 
Concrete Technician’s 

Tasks 
Test Method Required Certification Required** 

Sampling or Testing of 
Plastic Concrete 

AASHTO Designation:T 23, 
T 119, T 121, T 141,  T 152, 
T 196, and ASTM Designation: 
C 1064 

MDOT Class I certification 

Compressive Strength 
Testing of Concrete 
Cylinders 

AASHTO Designation: T 22 
and T 231 

MDOT Concrete Strength 
Testing Technician 
certification 

Sampling of Aggregates AASHTO Designation: T 2 Work under the supervision 
of an MDOT Class II 
certified technician 

Testing of Aggregates AASHTO Designation: T 19, 
T 27, T 84, T 85, T 248, and 
T 255 

MDOT Class II certification 

Proportioning of Concrete 
Mixtures* 

AASHTO Designation: M 157 
and R 39 

MDOT Class III 

Interpretation and 
Application of Maturity 
Meter Readings 

AASHTO Designation:  T 325 
and ASTM Designation: 
C 1074 

MDOT Class III or Two 
hours maturity method 
training  
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* Technicians making concrete test specimens for meeting the requirements of Subsection 
804.02.10.1.2 shall be MDOT Class I certified and under the direct supervision of an MDOT 
Class III certified technician.  

** MDOT Class I certification encompasses the same test procedures and specifications as ACI 
Concrete Field Testing Technician Grade I.  MDOT Class II certification encompasses the 
same test procedures and specifications as ACI Aggregate Testing Technician - Level 1.  
MDOT Concrete Strength Testing Technician encompasses the same test procedures and 
specifications as ACI Concrete Strength Testing certification. 

 
For specifics about the requirements for each level of certification, please refer to the latest 
edition of the Department’s Concrete Field Manual.  Technicians holding current MDOT Class 
I, MDOT Class II and/or MDOT Class III certifications shall be acceptable until those 
certifications expire.  Upon a current certification expiration, recertification with the 
certifications listed in Table 2 shall be required.  Technicians currently performing either 
specific gravity testing of aggregates or compressive strength tests shall be required to either: 
 

• have the required MDOT certification listed in Table 2, or 
• have a current MDOT Class III certification or work under the direct supervision of 

current MDOT Class III technician, and have demonstrated the specific gravity and/or 
compressive strength test during the inspection of laboratory equipment by the Materials 
Division, Concrete Section. 

 
907-804.02.10--Portland Cement Concrete Mix Design.  Delete the Notes under Table 3 of 
Subsection 804.02.10 on pages 850 & 851, and substitute the following: 
 
 * Maximum size aggregate shall conform to the concrete mix design for the specified 

aggregate. 
 ** The replacement limits of Portland cement by weight by other cementitious materials 

(such as fly ash, GGBFS, metakaolin, silica fume, or others) shall be in accordance 
with the values in Subsection 907-701.02.  Other hydraulic cements may be used in 
accordance with the specifications listed in Section 701. 

 *** The slump may be increased up to six (6) inches with an approved mid-range water 
reducer or up to eight (8) inches with an approved type F or G high range water 
reducer, in accordance with 907-713.02. Minus slump requirements shall meet those 
set forth in Table 3 of AASHTO M157 specifications. 

 **** Entrained air is not required except for concrete exposed to seawater.  For concrete 
exposed to seawater, the total air content shall be 3.0 % to 6.0%.  For concrete not 
exposed to seawater, the total air content shall not exceed 6.0%. 

 ***** Class DS Concrete for drilled shafts shall have an 8±1-inch slump.   
 
Delete the last paragraph of Subsection 804.02.10 on page 851 and substitute the following: 
 
Either Type A, D, F, G or mid-range chemical admixture, shall be used in all classes of concrete.  
Any combinations of water reducing admixtures shall be approved by the Engineer before their 
use. 
 
907-804.02.10.1.1--Proportioning on the Basis of Previous Field Experience of Trial 
Mixtures.  Delete the first sentence of the first paragraph of Subsection 804.02.10.1.1 on page 
851, and substitute the following: 
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Where a concrete production facility has a record, based on at least 10 consecutive strength tests 
from at least 10 different batches within the past 12 months from a mixture not previously used 
on Department projects, the standard deviation shall be calculated.   
 
907-804.02.10.3--Field Verification of Concrete Mix Design.  Delete the third sentence of the 
third paragraph of Subsection 804.02.10.3 on page 853, and substitute the following: 
 
If the requirements of yield, slump, or total air content are not met within three (3) production 
days after the first placement, subsequent field verification testing shall not be permitted on 
department projects, and the mix design shall not be used until the requirements listed above are 
met 
 
907-804.02.10.4--Adjustments of Mixture Proportions.   Delete the paragraph in Subsection 
804.02.10.4 on page 854, and substitute the following: 
 
The mixture may be adjusted by the Class III Certified Technician representing the Contractor in 
accordance with the allowable revisions listed in the Department’s Concrete Field Manual, 
paragraph 5.7.  Written notification shall be submitted to the Engineer a minimum of seven (7) 
days prior to any source or brand of material change, aggregate size change, allowable material 
type change, or decrease in any cementitious material content.  Any adjustments of the concrete 
mixture design shall necessitate repeat of field verification procedure as described in Subsection 
804.02.10.3 and approval by the Engineer. 
 
907-804.02.11--Concrete Batch Plants.  Delete the first three paragraphs of Subsection 
804.02.11 on page 854, and substitute the following: 
 
The concrete batch plant shall meet the requirements of the National Ready Mixed Concrete 
Association Quality Control Manual, Section 3, Plant Certification Checklist as outlined in the 
latest edition of the Department’s Concrete Field Manual.  The Contractor shall submit a copy of 
the approved checklist along with proof of calibration of batching equipment, i.e., scales, water 
meter, and admixture dispenser, to the Engineer 30 days prior to the production of concrete.   
 
For large volume projects the concrete batch plant shall meet the requirements for an automatic 
system capable of recording batch weights. It shall also have automatic moisture compensation 
for the fine aggregate.  For small volume projects, the concrete batch plant can be equipped for 
manual batching with a fine aggregate moisture meter visible to the plant operator. 
 
The concrete batch plant shall have available adequate facilities to cool concrete during hot 
weather. 
 
Mixer trucks to be used on the project are to be listed in the checklist and shall meet the 
requirements of the checklist.  
 
907-804.02.12--Contractor’s Quality Control.  Delete the fourth paragraph of Subsection 
804.02.12 on page 854 & 855, and substitute the following: 
 
The Contractor’s Quality Control program shall encompass the requirements of AASHTO 
Designation: M 157 into concrete production and control, equipment requirements, testing, and 
batch ticket information.  The requirement of AASHTO Designation: M 157, Section 11.7 shall 
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be followed except, on arrival to the job site, a maximum of 1½ gallons per cubic yard is allowed 
to be added.  Water shall not be added at a later time.  If the maximum permitted slump is 
exceeded after the addition of water at the job site, the concrete shall be rejected. 
 
907-804.02.12.3--Documentation.  After the second sentence of the second paragraph of 
Subsection 804.02.12.3 on page 856, add the following: 
 
Batch tickets and gradation data shall be documented in accordance with Department 
requirements.  Batch tickets shall contain all the information in AASHTO Designation: M157, 
Section 16 including the additional information in Subsection 16.2 with the following exception:  
the information listed in paragraphs 16.2.7 and 16.2.8 is not required.  Batch tickets shall also 
contain the concrete producer’s permanent unique mix number assigned to the concrete mix 
design. 
 
907-804.02.12.5--Non-Conforming Materials.  In Table 4 of Subsection 804.02.12.5 on page 
857, delete “/ FM” from the requirements on line B.3.a.   
 
907-804.02.13--Quality Assurance Sampling and Testing.  In Table 5 of Subsection 804.02.13 
on page 858, delete “and FM” from the requirements on line A.3.   
 
907-804.02.13.1.4--Temperature.  Delete the first paragraph of Subsection 804.02.13.1.4 on 
pages 859 & 860, and substitute the following: 
 
Cold weather concreting shall follow the requirements of Subsection 907-804.03.16.1.  Hot 
weather concreting shall follow the requirements of Subsection 804.03.16.2 with a maximum 
temperature of 95°F for Class DS concrete or for concrete mixes containing cementitious 
materials meeting the requirements of Subsection 907-701.02.2 as a replacement of Portland 
cement.  For other concrete mixes, the maximum concrete temperature shall be 90°F.  Concrete 
with a temperature more than the maximum allowable temperature shall be rejected and not used 
in Department work. 
 
907-804.03--Construction Requirements. 
 
907-804.03.15--Removal of Falsework, Forms, and Housing.  Delete the first sentence of the 
second paragraph of Subsection 804.03.15 on page 871, and substitute the following: 
 
Concrete in the last pour of a continuous superstructure shall have attained a compressive 
strength of 2,400 psi, as determined by cylinder tests or maturity meter probe, prior to striking 
any falsework.   
 
Delete the first sentence of the third paragraph of Subsection 804.03.15 on page 871, and 
substitute the following: 
 
At the Contractor's option and with the approval of the Engineer, the time for removal of forms 
may be determined by cylinder tests, in accordance with the requirements listed in Table 6, in 
which case the Contractor shall furnish facilities for testing the cylinders.   
 
Delete the fourth and fifth paragraphs of Subsection 804.03.15 on pages 871 & 872, and 
substitute the following: 
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The cylinders shall be cured under conditions which are not more favorable than those existing 
for the portions of the structure which they represent. 
 
Delete the table in Subsection 804.03.15 on page 872, and substitute the following: 
 

Table 6 
Minimum Compressive Strength Requirements for Form Removal 

 
Forms: 
 Columns ...................................................................  1000 psi 
 Side of Beams ..........................................................  1000 psi 
 Walls not under pressure ..........................................  1000 psi 
 Floor Slabs, overhead ...............................................  2000 psi 
 Floor Slabs, between beams .....................................  2000 psi 
 Slab Spans ................................................................  2400 psi 
 Other Parts ...............................................................  1000 psi 
 
Centering: 
 Under Beams ............................................................  2400 psi 
 Under Bent Caps ......................................................  2000 psi 
 
Limitation for Placing Beams on: 
 Pile Bents, pile under beam .....................................  2000 psi 
 Frame Bents, two or more columns .........................  2200 psi 
 Frame Bents, single column .....................................  2400 psi 

 
In lieu of using concrete strength cylinders to determine when falsework, forms, and housings 
can be removed, an approved maturity meter may be used to determine concrete strengths by 
inserting probes into concrete placed in a structure.  The minimum number of maturity meter 
probes required for each structural component shall be in accordance with Table 7.  Falsework, 
forms, and housings may be removed when maturity meter readings indicate that the required 
concrete strength is achieved.  Procedures for using the maturity meter and developing the 
strength/maturity relationship shall follow the requirements of AASHTO Designation: T 325 and 
ASTM Designation: C 1074 specifications.  Technicians using the maturity meter or calculating 
strength/maturity graphs shall be required to have at least two hours of training prior to using the 
maturity equipment. 
 

Table 7 
Requirements for use of Maturity Meter Probes 

 
Structure Component Quantity of Concrete No. of Probes  
Slabs, beams, walls, & miscellaneous items 0 - 30 yd3 2 
 > 30 to 60 yd3 3 
 > 60 to 90 yd3 4 
 > 90 yd3 5 
Footings, Columns & Caps 0 - 13 yd3 2 
 > 13 yd3 3 
Pavement, Pavement Overlays 1200 yd2 2 
Pavement Repairs Per repair or 900 yd2 2 
 Whichever is smaller 
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907-804.03.16--Cold or Hot Weather Concreting. 
 
907-804.03.16.1--Cold Weather Concreting.  After the third paragraph of Subsection 
804.03.16.1 on page 873, add the following: 
 
In lieu of the protection and curing of concrete in cold weather, at the option of the Contractor 
with the approval of the Engineer, when concrete is placed during cold weather and there is a 
probability of ambient temperatures lower that 40°F, an approved maturity meter may be used to 
determine concrete strengths by inserting probes into concrete placed in a structure.  The 
minimum number of maturity meter probes required for each structural component shall be in 
accordance with Table 7.  An approved insulating blanketing material shall be used to protect the 
work when ambient temperatures are less than 40°F and shall remain in place until the required 
concrete strength in Table 6 is achieved.  Procedures for using the maturity meter and developing 
the strength/maturity relationship shall follow the requirements of AASHTO Designation: T 325 
and ASTM Designation: C 1074 specifications.  Technicians using the maturity meter or 
calculating strength/maturity graphs shall be required to have at least two hours of training prior 
to using the maturity equipment. 
 
Rename the Table in Subsection 804.03.16.1 on page 874 from “Table 6” to “Table 8”. 
 
907-804.03.19--Finishing Concrete Surfaces. 
 
907-804.03.19.7--Finishing Bridge Floors. 
 
907-804.03.19.7.4--Acceptance Procedure for Bridge Deck Smoothness.  After the first 
sentence of the second paragraph of Subsection 804.03.19.7.4 on page 886, add the following: 
 
Auxiliary lanes, tapers, shoulders and other areas that are not checked with the profilograph, 
shall meet a 1/8 inch in 10-foot straightedge check made transversely and longitudinally across 
the deck or slab. 
 
907-804.05--Basis of Payment.  Add the "907" prefix to the pay items listed on page 898. 
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SPECIAL PROVISION NO. 906-3 
 
Training Special Provisions 
 
This Training Special Provision supersedes subparagraph 7b of the Special Provision entitled 
"Specific Equal Employment Opportunity Responsibilities," (Attachment 1), and is in 
implementation of 23 U.S.C. 140(a). 
 
As part of the Contractor's equal employment opportunity affirmative action program training 
shall be provided as follows: 
 

The Contractor shall provide on-the-job training aimed at developing full journeymen in the 
type of trade or job classification involved. 

 
The number of trainees to be trained under this special provision will be as indicated in the bid 
schedule of the contract. 
 
In the event that a Contractor subcontracts a portion of the contract work, he shall determine 
how many, if any, of the trainees are to be trained by the subcontractor, provided, however, that 
the Contractor shall retain the primary responsibility for meeting the training requirements 
imposed by this special provision. The Contractor shall also insure that this training special 
provision is made applicable to such subcontract. Where feasible, 25 percent of apprentices or 
trainees in each occupation shall be in their first year of apprenticeship or training. 
 
The number of trainees shall be distributed among the work classifications on the basis of the 
Contractor's needs and the availability of journeymen in the various classifications within a 
reasonable area of recruitment. Prior to commencing construction, the Contractor shall submit to 
the State highway agency for approval the number of trainees to be trained in each selected 
classification and training program to be used. Furthermore, the Contractor shall specify the 
starting time for training in each of the classifications. The Contractor will be credited for each 
trainee employed by him on the contract work who is currently enrolled or becomes enrolled in 
an approved program and will be reimbursed for such trainees as provided hereinafter. 
 
Training and upgrading of minorities and women toward journeymen status is a primary 
objective of this Training Special Provision.  Accordingly, the Contractor shall make every effort 
to enroll minority trainees and women (e.g., by conducting systematic and direct recruitment 
through public and private sources likely to yield minority and women trainees) to the extent that 
such persons are available within a reasonable area of recruitment. The Contractor will be 
responsible for demonstrating the steps that he has taken in pursuance thereof, prior to a 
determination as to whether the Contractor is in compliance with this Training Special 
Provision. This training commitment is not intended, and shall not be used, to discriminate 
against any applicant for training, whether a member of a minority group or not. 
 
No employee shall be employed as a trainee in any classification in which he has successfully 
completed a training course leading to journeyman status or in which he has been employed as a 
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journeyman. The Contractor should satisfy this requirement by including appropriate questions 
in the employee application or by other suitable means. Regardless of the method used the 
Contractor's records should document the findings in each case. 
 
The minimum length and type of training for each classification will be as established in the 
training program selected by the Contractor and approved by the State highway agency and the 
Federal Highway Administration. The State highway agency and the Federal Highway 
Administration shall approve a program if it is reasonably calculated to meet the equal 
employment opportunity obligations of the Contractor and to qualify the average trainee for 
journeyman status in the classification concerned by the end of the training period. Furthermore, 
apprenticeship programs registered with the U.S. Department of Labor, Bureau of 
Apprenticeship and Training, or with a State apprenticeship agency recognized by the Bureau 
and training programs approved but not necessarily sponsored by the U.S. Department of Labor, 
Manpower Administration, Bureau of Apprenticeship and Training shall also be considered 
acceptable provided it is being administered in a manner consistent with the equal employment 
obligations of Federal-aid highway construction contracts. Approval or acceptance of a training 
program shall be obtained from the State prior to commencing work on the classification 
covered by the program. It is the intention of these provisions that training is to be provided in 
the construction crafts rather than clerk-typists or secretarial-type positions. Training is 
permissible in lower level management positions such as office engineers, estimators, 
timekeepers, etc., where the training is oriented toward construction applications. Training in the 
laborer classification may be permitted provided that significant and meaningful training is 
provided and approved by the division office. Some offsite training is permissible as long as the 
training is an integral part of an approved training program and does not comprise a significant 
part of the overall training. 
 
Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of training 
given an employee on this contract in accordance with an approved training program. As 
approved by the engineer, reimbursement will be made for training persons in excess of the 
number specified herein. This reimbursement will be made even though the Contractor receives 
additional training program funds from other sources, provided such other does not specifically 
prohibit the Contractor from receiving other reimbursement. Reimbursement for offsite training 
indicated above may only be made to the Contractor where he does one or more of the following 
and the trainees are concurrently employed on a Federal-aid project; contributes to the cost of the 
training, provides the instruction to the trainee or pays the trainee's wages during the offsite 
training period. 
 
No payment shall be made to the Contractor if either the failure to provide the required training, 
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a 
lack of good faith on the part of the Contractor in meeting the requirements of this Training 
Special Provision. It is normally expected that a trainee will begin his training on the project as 
soon as feasible after start of work utilizing the skill involved and remain on the project as long 
as training opportunities exist in his work classification or until he has completed his training 
program. It is not required that all trainees be on board for the entire length of the contract. A 
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Contractor will have fulfilled his responsibilities under this Training Special Provision if he has 
provided acceptable training to the number of trainees specified. The number trained shall be 
determined on the basis of the total number enrolled on the contract for a significant period. 
 
Trainees will be paid at least 60 percent of the appropriate minimum journeyman's rate specified 
in the contract for the first half of the training period, 75 percent for the third quarter of the 
training period, and 90 percent for the last quarter of the training period, unless apprentices or 
trainees in an approved existing program are enrolled as trainees on this project. In that case, the 
appropriate rates approved by the Departments of Labor or Transportation in connection with the 
existing program shall apply to all trainees being trained for the same classification who are 
covered by this Training Special Provision. 
 
The Contractor shall furnish the trainee a copy of the program he will follow in providing the 
training. The Contractor shall provide each trainee with a certification showing the type and 
length of training satisfactorily completed. 
 
The Contractor will provide for the maintenance of records and furnish periodic reports 
documenting his performance under this Training Special Provision. 
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SPECIAL PROVISION NO. 906-6 
 

MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
ON-THE-JOB TRAINING PROGRAM 

 
ALTERNATE TRAINING SPECIAL PROVISION 
 
PURPOSE 
 
The purpose of the On-The-Job Training (OJT) Program is to provide training for minority, female 
and economically disadvantaged individuals in order that they may develop marketable skills and 
gain journey status in the skilled craft classifications in which they are being trained. 
 
INTRODUCTION 
 
This voluntary OJT Program has been developed through the partnering efforts of the Road Builders 
of Mississippi, the Federal Highway Administration (FHWA) and the Mississippi Department of 
Transportation (MDOT). 
 
The OJT Program has been designed for use by participating contractors and subcontractors in 
meeting their training needs.  The objective of the OJT Program is to develop skilled workers in the 
skilled craft trade areas of highway construction who are sufficiently trained to be productive 
employees in the highway construction industry work force. 
 
The success of the OJT Program will require that contractors and subcontractors take part in the 
program and follow uniform procedures in training and in tracking trainee’s progress.   
 
FUNDING 
 
MDOT will establish an annual OJT Fund from which, contractors and subcontractors may bill the 
Department directly for hours worked by trainees.  The funding source of this money will be state 
and federal funds for MDOT’s OJT Program. 
 
DISBURSEMENT OF FUNDS 
 
MDOT will pay $3.00 per hour toward the trainee’s salary for each hour of training performed by 
each  trainee in an approved training program.  Program reimbursements will be made directly to the 
prime or sub contractor.  Requests for payment will be submitted to the Office of Civil Rights for 
approval. 
 
Contractors must provide a signed invoice providing the following information to be reimbursed. 
 

• Contractor’s Name 
• Mailing Address 
• Trainee Name   
• Social Security Number 
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• Race 
• Sex 
• Project Number 
• Job Classification  
• Total Number of  Hours Completed 

 
TRAINING PROGRAM APPROVAL 
 

A. To use the OJT Program on highway construction projects, the contractor will notify the 
Department Office of Civil Rights using the On-the-Job Trainee Schedule Form.  The 
notification must include the following information: 

 
• Trainee Starting Date 
• Project number (s) trainee starting on 
• Training program (classification) to be used; and 
• Number of Training Hours Required  

 
B. If a contractor chooses to use a training program different from those listed in the OJT 

Program Manual, or desires to train in a different classification, the training program must be 
submitted in its entirety for approval by the Department and FHWA.  The training proposal 
must include the following: 

 
1. The primary objective of the program:  To provide training for minority, female and 

economically disadvantaged individuals for development to full journey status in the 
work classifications in which they are being trained. 

 
2. The minimum number of hours and type of training the trainee will receive as it relates to 

each specific task required to achieve journey status. 
 
3. No less than minimum wage. 
 
4. Trainee certification of completion. 
 
5. Records and reports submitted to the Office of Civil Rights on a monthly basis. 

 
DEPARTMENT RESPONSIBILITY 
 

1. Department project staff will monitor trainees on the project.  They will monitor payrolls 
for payment of correct wage rates and fringe benefits.  The Office of Civil Rights will 
maintain a master list by contractor name, project number, trainee name and trainee 
social security number to aid project staff in monitoring trainees who work on multiple 
projects. 

 
2. The Office of Civil Rights may elect to interview trainees periodically during the training 

period to assess their performance and training program.   
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CONTRACTOR  RESPONSIBILITY 
 

1. Trainees must be identified on payrolls (i.e. dragline trainee). 
 
2. When any trainee completes a program, or is terminated for a reason or reasons other 

than successful completion, the contractor must include the date of completion or an 
explanation for the termination and date of termination on the OJT Termination Report. 

 
3. The contractor will assign each trainee to a particular person--either a supervisor or a 

journeyman/woman who is proficient in the craft the trainee is being trained in, to ensure 
that timely instructional experience is received by the trainee.  This person, cooperating 
with the appropriate company personnel, will see that proper records and the total 
intended training hours are completed during the allocated number of hours set up in the 
classification criteria. 

 
4. The contractor has the prerogative of terminating the training period of the trainee and 

advancing the trainee to journey status.  Approval requests must be submitted to the 
Office of Civil Rights with an explanation (refer to 2 above). 

 
5. Upon notification from the contractor, the Department will issue a skill verification card 

and certificate of training to the trainee. 
 
6. Trainees may be transferred to state-aid highway construction projects in order to 

complete the training program.  If transfers are made the Office of Civil Rights must be 
notified on the Monthly Trainee Form.  All of the training hours completed by trainees 
will count toward overall program completion. 

 
7. Program reimbursements will be made directly to the prime or sub contractor. 

 
WAGE RATE 

 
The wage rate for all trainees is the current Minimum Federal Wage Rate, during their OJT 
training program.  Trainees shall be paid full fringe benefit amounts, where applicable.  At 
the completion of the training program, the trainee shall receive the wages of a skilled 
journey. 

 
RECRUITMENT AND SELECTION PROCEDURES 

 
A. Prerequisites for Trainees 
 

To be qualified for enrollment in the OJT Program, trainees must possess basic physical 
fitness for the work to be performed, dependability, willingness to learn and ability to 
follow instructions. 
 

B. Licenses 
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Truck driver trainees must possess appropriate driver permits or licenses for the operation of 
Class A, B and C trucks.  However, when an instructional permit is used in lieu of a license, 
the trainee must be accompanied by an operator who: 

 
1. Holds a license corresponding to the vehicle being operated; 
 
2. Has had at least one year of driving experience; and  
 
3. Is occupying the seat next to the driver. 

 
C. Recruitment 

 
1. Notices and posters setting forth the contractor’s Equal Employment Opportunity Policy 

and availability of training programs will be placed in areas readily accessible to 
employees, applicants for employment and potential employees. 

 
2. The contractor must target minority, female or economically disadvantaged trainees. 
 
3. The contractor will conduct systematic and direct recruitment through public and private 

employee referral sources.  Contractors must submit the trainee’s name and completed 
application form to the Office of Civil Rights for review and approval.  Approval must be 
obtained before the trainee can begin work under the training program. 

 
4. Present employees will be screened for upgrading. 

 
D. Selection 

 
1. The selection and employment of a person by participating contractor shall qualify the 

person for the OJT Program. 
 
2. Selection will be made without regard to race, color, religion, sex, age or national origin 

and shall be completely nondiscriminatory. 
  
3. Employment of trainees will be in accordance with the work force requirements of the 

contractor.  Each contractor will hire and train the trainees for uses in their own 
organization. 

 
4. Written certification of individuals under the category of economically disadvantaged can 

be provided to the contractor at the time of the interview.  This certification must then be 
provided to the Office of Civil Rights with the other required information as part of the 
approval process for trainees. 

 
• NOTE:  The OJT Program is to provide training for minority, female and economically 

disadvantaged individuals in order that they may develop marketable skills and gain journey 
status in the skilled craft classifications in which they are being trained.  However, this program 
does not exclude trainees that are not members of the above groups. 
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Date _______________________ 
 
Mississippi Transportation Commission 
Jackson, Mississippi 
 
Sirs:  The following proposal is made on behalf of   
_______________________________________ of   
  
for constructing the following designated project(s) within the time(s) hereinafter specified. 
 

The plans are composed of drawings and blue prints on file in the offices of the Mississippi Department of 
Transportation, Jackson, Mississippi.   
 

The Specifications are the current Standard Specifications of the Mississippi Department of Transportation approved by 
the Federal Highway Administration, except where superseded or amended by the plans, Special Provisions and Notice(s) to 
Bidders attached hereto and made a part thereof.   
 

I (We) certify that I (we) possess a copy of said Standard and Supplemental Specifications. 
 

Evidence of my (our) authority to submit the Proposal is hereby furnished.  The proposal is made without collusion on 
the part of any person, firm or corporation.  I (We) certify that I (we) have carefully examined the Plans, the Specifications, 
including the Special Provisions and Notice(s) to Bidders, herein, and have personally examined the site of the work.  On the 
basis of the Specifications, Special Provisions, Notice(s) to Bidders, and Plans, I (we) propose to furnish all necessary 
machinery, tools, apparatus and other means of construction and do all the work and furnish all the materials in the manner 
specified.  I (We) understand that the quantities mentioned herein are approximate only and are subject to either increase or 
decrease, and hereby propose to perform any increased or decreased quantities of work at the unit prices bid, in accordance 
with the above.   
 

Attached hereto is a certified check, cashier's check or Proposal Guaranty Bond in the amount as required in the 
Advertisement (or, by law).   
 
INSTRUCTION  TO  BIDDERS:  Alternate and Optional Items on Bid Schedule.  
 

1. Two or more items entered opposite a single unit quantity WITHOUT DEFINITE DESIGNATION AS 
"ALTERNATE ITEMS" are considered as "OPTIONAL ITEMS".  Bidders may or may not indicate on bids the 
Optional Item proposed to be furnished or performed WITHOUT PREJUDICE IN REGARD TO IRREGULA RITY 
OF BIDS. 

 
2. Items classified on the bid schedule as "ALTERNATE ITEMS" and/or "ALTERNATE TYPES OF 

CONSTRUCTION" must be preselected and indicated on bids.  However, "Alternate Types of Construction" may 
include Optional Items to be treated as set out in Paragraph 1, above.   

 
3. Optional items not preselected and indicated on the bid schedule MUST be designated in accordance with Subsection 

102.06 prior to or at the time of execution of the contract. 
 
4. Optional and Alternate items designated must be used throughout the project.   

 
I (We) further propose to perform all "force account or extra work" that may be required of me (us) on the basis provided in 
the Specifications and to give such work my (our) personal attention in order to see that it is economically performed. 
 



S E C T I O N   9 0 5  --  P R O P O S A L   (CONTINUED) 
 
I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and 
to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement.  I (We) also 
propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of the total of 
my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted. 
 
I (We) enclose a certified check, cashier's check or bid bond for  five percent (5%) of total bid  and hereby agree that in case of 
my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of award, the amount of this check 
(bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the 
contract as proposed.  It is understood that in case I am (we are) not awarded the work, the check will be returned as provided in 
the Specifications. 
 

 
     

Respectfully Submitted,   
 
DATE   

  
 Contractor 

BY   
 Signature 

TITLE   

ADDRESS   

CITY, STATE, ZIP   

PHONE   

FAX   

E-MAIL   

  

  

  

  

  

 
 

(To be filled in if a corporation) 
 

Our corporation is chartered under the Laws of the State of    and the names, 
titles and business addresses of the executives are as follows: 
 
  
 President Address 
 
  
 Secretary Address 
 
  
 Treasurer Address 
 
The following is my (our) itemized proposal. 
 
 
  
Revised 09/21/2005 



Section 905
Proposal (Sheet 2 - 1)

MP-5080-62(016) / 303391301
Scott County

Overlaying approximately 2 miles of US 80 in Forest, known as State Project No. MP-5080-62(016) / 303391301, in the County of Scott, State of Mississippi.

I (We) agree to complete the entire project within the specified contract time.

*** SPECIAL NOTICE TO BIDDERS ***
BIDS WILL NOT BE CONSIDERED UNLESS BOTH UNIT PRICES AND ITEM TOTALS ARE ENTERED.

BIDS WILL NOT BE CONSIDERED UNLESS THE BID CERTIFICATION LOCATED AT THE END OF THE BID SHEETS IS SIGNED

***BID SCHEDULE***

Line
No.

Item Code Adj
Code

Quantity Units Description Unit Price Item Amount

Dollar Ct Dollar Ct

Roadway Items

0010

.

202-B005 800 Square
Yard

Removal of Asphalt Pavement, All Depths

0020

.

202-B076 100 Linear
Feet

Removal of Traffic Stripe

0030

.

202-B144 100 Linear
Feet

Removal of Bituminous Curb

0040

.

304-A023 (GY ) 200 Cubic
Yard

Granular Material, LVM, Class 5, Group C

0050

.

310-B001 (GY ) 100 Cubic
Yard

Size I Stabilizer Aggregate, Coarse

0060

.

406-A001 14,000 Square
Yard

Cold Milling of Bituminous Pavement, All Depths

0070

.

413-E001 12,600 Linear
Feet

Sawing and Sealing Transverse Joints in Asphalt Pavement

0080

.

503-C003 700 Linear
Feet

Saw Cut, 6-inch

(Date Printed 03/20/08)
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Line
No.

Item Code Adj
Code

Quantity Units Description Unit Price Bid Amount

0090

.

609-E001 100 Linear
Feet

Bituminous Curb

0100

.

613-A001 1 Lump Sum Adjustment of Castings, Gratings & Utility Appurtenances
XXXXXXXX XXX

0110

.

618-A001 1 Lump Sum Maintenance of Traffic
XXXXXXXX XXX

0120

.

619-A1002 7 Mile Temporary Traffic Stripe, Continuous White

0130

.

619-A2002 7 Mile Temporary Traffic Stripe, Continuous Yellow

0140

.

619-A3006 1 Mile Temporary Traffic Stripe, Skip White

0150

.

619-A4006 7 Mile Temporary Traffic Stripe, Skip Yellow

0160

.

619-A5001 15,000 Linear
Feet

Temporary Traffic Stripe, Detail

0170

.

619-A6001 4,600 Linear
Feet

Temporary Traffic Stripe, Legend

0180

.

619-A6002 1,750 Square
Feet

Temporary Traffic Stripe, Legend

0190

.

619-D1001 16 Square
Feet

Standard Roadside Construction Signs, Less than 10 Square Feet

0200

.

619-D2001 500 Square
Feet

Standard Roadside Construction Signs, 10 Square Feet or More

(Date Printed 03/20/08)
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Line
No.

Item Code Adj
Code

Quantity Units Description Unit Price Bid Amount

0210

.

619-G4005 24 Linear
Feet

Barricades, Type III, Double Faced

0220

.

626-A002 1 Mile 6" Thermoplastic Traffic Stripe, Skip White

0230

.

626-C002 4 Mile 6" Thermoplastic Edge Stripe, Continuous White

0240

.

626-D002 4 Mile 6" Thermoplastic Traffic Stripe, Skip Yellow

0250

.

626-E002 4 Mile 6" Thermoplastic Traffic Stripe, Continuous Yellow

0260

.

626-G001 7,500 Linear
Feet

Thermoplastic Detail Stripe, White

0270

.

626-G002 5,142 Linear
Feet

Thermoplastic Detail Stripe, Yellow

0280

.

626-H001 1,750 Square
Feet

Thermoplastic Legend, White

0290

.

626-H002 2,300 Linear
Feet

Thermoplastic Legend, White

0300

.

627-L001 2,000 Each Two-Way Yellow Reflective High Performance Raised Markers

0310

.

635-A001 600 Linear
Feet

Vehicle Loop Assemblies

0320

.

907-403-A010 (BA1 ) 5,725 Ton Hot Mix Asphalt, MT, 9.5-mm mixture

(Date Printed 03/20/08)
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Line
No.

Item Code Adj
Code

Quantity Units Description Unit Price Bid Amount

0330

.

907-403-B005 (BA1 ) 600 Ton Hot Mix Asphalt, MT, 19-mm mixture, Leveling

0340

.

907-403-B006 (BA1 ) 1,800 Ton Hot Mix Asphalt, MT, 9.5-mm mixture, Leveling

0350

.

907-504-A001 (C ) 2,850 Square
Yard

6" Fiber Reinforced Concrete Pavement

0360

.

907-628-I007 160 Linear
Feet

6" High Performance Cold Plastic Traffic Stripe, Skip White, High
Contrast

0370

.

907-628-M005 1,000 Linear
Feet

6" High Performance Cold Plastic Traffic Stripe, ContinuousYellow,
High Contrast

0380

.

907-628-O005 2,176 Linear
Feet

High Performance Cold Plastic Detail Stripe, White, High Contrast

0390

.

907-628-P005 155 Square
Feet

High Performance Cold Plastic Legend, White, High Contrast

0400

.

907-628-P006 160 Linear
Feet

High Performance Cold Plastic Legend, White, High Contrast

(Date Printed 03/20/08)



Section 905
Proposal (Sheet 2 - 5)

MP-5080-62(016) / 303391301
Scott County

*** BID CERTIFICATION ***

.

TOTAL BID.........................................................................................................................................................$__________________________________________

*** SIGNATURE STATEMENT ***

BIDDER ACKNOWLEDGES THAT HE/SHE HAS CHECKED ALL ITEMS IN THIS PROPOSAL FOR ACCURACY AND CERTIFIED THAT THE FIGURES SHOWN
THEREIN CONSTITUTE THEIR OFFICIAL BID.

_____________________________________________________

BIDDER'S SIGNATURE

_____________________________________________________

BIDDER'S COMPANY

_____________________________________________________

BIDDER'S FEDERAL TAX ID NUMBER

(Date Printed 03/20/08)



SECTION 905 - COMBINATION BID PROPOSAL  (Continued)  
 
 

CONDITIONS  FOR  COMBINATION  BID  
 
If a bidder elects to submit a combined bid for two or more of the contracts listed for this month's letting, the bidder must complete and execute 
these sheets of the proposal in each of the individual proposals to constitute a combination bid.  In addition to this requirement, each individual 
contract shall be completed, executed and submitted in the usual specified manner. 
 
Failure to execute this Combination Bid Proposal in each of the contracts combined will be just cause for each proposal to be received and 
evaluated as a separate bid. 
 
 
* * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * 
 
 

COMBINATION  BID  PROPOSAL 
 

I. This proposal is tendered as one part of a Combination Bid Proposal utilizing option       * of Subsection 102.11 on the following contracts: 
 
* Option to be shown as either (a), (b), or (c). 
 
 Project No. County  Project No. County 

 
1. _______________________       ___________________ 
 
2. _______________________       ___________________ 
 
3. _______________________       ___________________ 
 
4. _______________________       ___________________ 
 
5. _______________________       ___________________ 
 

6. _______________________       _____________________ 
 
7. _______________________       _____________________ 
 
8. _______________________       _____________________ 
 
9. _______________________       _____________________ 
 
10. _______________________       _____________________ 

 
 
A. If option (a) has been selected, then go to II, and sign Combination Bid Proposal. 
 
B. If option (b) has been selected, then complete the following, go to II, and sign Combination Bid Proposal.  



SECTION 905 - COMBINATION BID PROPOSAL  (Continued)  

 
 
 

Project Number Pay Item 
Number 

Unit Unit Price 
Reduction 

Total Item 
Reduction 

Total Contract 
 Reduction 

1.  
_____________________                     
 

 
__________
__________ 

 
_____
_____ 

 
_______________
_______________ 

 
________________
________________ 

 

2.  
_____________________                     
 

 
__________
__________                  

 
_____
_____ 

 
_______________
_______________ 

 
________________
________________ 

 

3.  
_____________________                     
 

 
__________
__________                  

 
_____
_____ 

 
_______________
_______________ 

 
________________
________________ 

 

4.  
_____________________                     
 

 
__________
__________                  

 
_____
_____ 

 
_______________
_______________ 

 
________________
________________ 

 

5.  
_____________________                 
 

 
__________
__________                  

 
_____
_____ 

 
_______________
_______________ 

 
________________
________________ 

 

6.  
_____________________                     
 

 
__________
__________                  

 
_____
_____ 

 
_______________
_______________ 

 
________________
________________ 

 

7.  
_____________________                     
 

 
__________
__________                  

 
_____
_____ 

 
_______________
_______________ 

 
________________
________________ 

 

8.  
_____________________                     
 

 
__________
__________                  

 
_____
_____ 

 
_______________
_______________ 

 
________________
________________ 
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Project Number Pay Item 
Number 

Unit Unit Price 
Reduction 

Total Item 
Reduction 

Total Contract 
Reduction 

9.  
_____________________                 
 

 
__________
__________                  

 
_____
_____ 

 
_______________
_______________ 

 
________________
________________ 

 

10.  
_____________________                     
 

 
__________
__________                  

 
_____
_____ 

 
_______________
_______________ 

 
________________
________________ 

 

 
 
 
 

C. If option (c) has been selected, then initial and complete one of the following, go to II. and sign Combination Bid Proposal.  
 

_____  I (We) desire to be awarded work not to exceed a total monetary value of  $ _______________________. 
 
_____  I (We) desire to be awarded work not to exceed  _______ number of contracts. 

 
II. It is understood that the Mississippi Transportation Commission not only reserves the right to reject any and all proposals, but also the 

right to award contracts upon the basis of lowest separate bids or combination bids most advantageous to the State. 
 
It is further understood and agreed that the Combination Bid Proposal is for comparison of bids only and that each contract shall operate 
in every respect as a separate contract in accordance with its proposal and contract documents. 
 
I (We), the undersigned, agree to complete each contract on or before its specified completion date. 

 
 

SIGNED  _____________________________________________ 
 
_____________________________________________ 
 
_____________________________________________ 

 



 

TO: EXECUTIVE DIRECTOR, MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
JACKSON, MISSISSIPPI 

 
CERTIFICATE 

 
If awarded this contract, I (we) contemplate that portions of the contract will be sublet.  I (we) certify that 
those subcontracts which are equal to or in excess of fifty thousand dollars ($50,000.00) will be in 
accordance with regulations promulgated and adopted by the Mississippi State Board of Contractors on 
January 13, 1999. 
 
I (we) agree that this notification of intent DOES NOT constitute APPROVAL of the subcontracts. 
 
NOTE: Insert name and address of subcontractors.  (Subcontracts equal to or in excess of fifty thousand 

dollars ($50,000.00) ONLY.) 
 
 
    
 (Individual or Firm) (Address) 
 
 
    
 (Individual or Firm) (Address) 
 
 
    
 (Individual or Firm) (Address) 
 
 
    
 (Individual or Firm) (Address) 
 
 
NOTE: Failure to complete the above DOES NOT preclude subsequent subcontracts.  Subsequent 

subcontracts, if any, equal to or in excess of fifty thousand dollars ($50,000.00) will be in 
accordance with regulations promulgated and adopted by the Mississippi State Board of 
Contractors on January 13, 1999. 

 
 
 

Contractor    
 
 
By    
 
 
Title    

 
 

CERTIFICATE MUST BE EXECUTED 
REV. 2/99 



 
MISSISSIPPI DEPARTMENT OF TRANSPORTATION 

 
CERTIFICATION 

(Execute in duplicate) 
 
State of Mississippi 
 
County of ____________________________________ 
 
I,___________________________________________________________________________________,  
 (Name of person signing certification)  
 
individually, and in my capacity as ______________________________________________________ of 
 (Title) 
 
_________________________________________________________________ do hereby certify under 

 (Name of Firm, Partnership, or Corporation) 
 
p e n a l t y   o f  p e r j u r y   u n d e r   t h e  l a w s  o f   t h e  U n i t e d  S t a t e s  a n d  t h e  S t a t e  o f  M i s s i s s i p p i  t h a t  
 
______________________________________________________________________________________,  Bidder 
 (Name of Firm, Partnership, or Corporation)  
 
on Project No. MP-5080-62(016) / 303391301 , 
 
in  Scott   County(ies), Mississippi, has not either 
directly or indirectly entered into any agreement, participated in any collusion; or otherwise taken any 
action in restraint of free competitive bidding in connection with this contract; nor have any of its corporate 
officers or principal owners. 
 
Except as noted hereafter, it is further certified that said legal entity and its corporate officers, principal 
owners, managers, auditors and others in a position of administering federal funds are not currently under 
suspension, debarment, voluntary exclusion or determination of ineligibility; nor have a debarment 
pending; nor been suspended, debarred, voluntarily excluded or determined ineligible within the past 
three years by the Mississippi Transportation Commission, the State of Mississippi, any other State or a 
federal agency; nor been indicted, convicted or had a civil judgment rendered by a court of competent 
jurisdiction in any matter involving fraud or official misconduct within the past three years. 
 
Initial here "_______" if exceptions are attached and made a part thereof.  Any exceptions shall address to 
whom it applies, initiating agency and dates of such action.  
 
Note:  Exceptions will not necessarily result in denial of award but will be considered in determining 
bidder responsibility.  Providing false information may result in criminal prosecution or administrative 
sanctions. 
 
All of the foregoing and attachments (when indicated) is true and correct. 
 
 
 
Executed on __________________________________   ___________________________________ 
 Signature 
 
(11/23/92S)



 
MISSISSIPPI DEPARTMENT OF TRANSPORTATION 

 
CERTIFICATION 

(Execute in duplicate) 
 
State of Mississippi 
 
County of ____________________________________ 
 
I,___________________________________________________________________________________,  
 (Name of person signing certification)  
 
individually, and in my capacity as ______________________________________________________ of 
 (Title) 
 
_________________________________________________________________ do hereby certify under 

 (Name of Firm, Partnership, or Corporation) 
 
p e n a l t y   o f  p e r j u r y   u n d e r   t h e  l a w s  o f   t h e  U n i t e d  S t a t e s  a n d  t h e  S t a t e  o f  M i s s i s s i p p i  t h a t  
 
______________________________________________________________________________________,  Bidder 
 (Name of Firm, Partnership, or Corporation)  
 
on Project No. MP-5080-62(016) / 303391301 , 
 
in  Scott   County(ies), Mississippi, has not either 
directly or indirectly entered into any agreement, participated in any collusion; or otherwise taken any 
action in restraint of free competitive bidding in connection with this contract; nor have any of its corporate 
officers or principal owners. 
 
Except as noted hereafter, it is further certified that said legal entity and its corporate officers, principal 
owners, managers, auditors and others in a position of administering federal funds are not currently under 
suspension, debarment, voluntary exclusion or determination of ineligibility; nor have a debarment 
pending; nor been suspended, debarred, voluntarily excluded or determined ineligible within the past 
three years by the Mississippi Transportation Commission, the State of Mississippi, any other State or a 
federal agency; nor been indicted, convicted or had a civil judgment rendered by a court of competent 
jurisdiction in any matter involving fraud or official misconduct within the past three years. 
 
Initial here "_______" if exceptions are attached and made a part thereof.  Any exceptions shall address to 
whom it applies, initiating agency and dates of such action.  
 
Note:  Exceptions will not necessarily result in denial of award but will be considered in determining 
bidder responsibility.  Providing false information may result in criminal prosecution or administrative 
sanctions. 
 
All of the foregoing and attachments (when indicated) is true and correct. 
 
 
 
Executed on __________________________________   ___________________________________ 
 Signature 
 
(11/23/92S) 
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CONTRACT FOR   MP-5080-62(016) / 303391301   

LOCATED IN THE COUNTY(IES) OF   Scott  

STATE OF MISSISSIPPI, 

COUNTY OF HINDS 
 

This contract entered into by and between the Mississippi Transportation Commission on one hand, and the 
undersigned contractor, on the other witnesseth; 

That, in consideration of the payment by the Mississippi Transportation Commission of the prices set out in the 
proposal hereto attached, to the undersigned contractor, such payment to be made in the manner and at the time of times 
specified in the specifications and the special provisions, if any, the undersigned contractor hereby agrees to accept the 
prices stated in the proposal in full compensation for the furnishing of all materials and equipment and the executing of all 
the work contemplated in this contract. 

It is understood and agreed that the advertising according to law, the Advertisement, the instructions to bidders, the 
proposal for the contract, the specifications, the revisions of the specifications, the special provisions, and also the plans for 
the work herein contemplated, said plans showing more particularly the details of the work to be done, shall be held to be, 
and are hereby made a part of this contract by specific reference thereto and with like effect as if each and all of said 
instruments had been set out fully herein in words and figures. 

It is  further agreed that for the same consideration the undersigned contractor shall be responsible for all loss or 
damage arising out of the nature of the work aforesaid; or from the action of the elements and unforeseen obstructions or 
difficulties which may be encountered in the prosecution of the same and for all risks of every description connected with 
the work, exceptions being those specifically set out in the contract; and for faithfully completing the whole work in good 
and workmanlike manner according to the approved Plans, Specifications, Special Provisions, Notice(s) to Bidders and 
requirements of the Mississippi Department of Transportation. 

It is further agreed that the work shall be done under the direct supervision and to the complete satisfaction of the 
Executive Director of the Mississippi Department of Transportation, or his authorized representatives, and when Federal 
Funds are involved subject to inspection at all times and approval by the Federal Highway Administration, or its agents as 
the case may be, or the agents of any other Agency whose funds are involved in accordance with those Acts of the 
Legislature of the State of Mississippi approved by the Governor and such rules and regulations issued pursuant thereto by 
the Mississippi Transportation Commission and the authorized Federal Agencies. 

The Contractor agrees that all labor as outlined in the Special Provisions may be secured from list furnished by 
 
 
 

It is agreed and understood that each and every provision of law and clause required by law to be inserted in this 
contract shall be deemed to be inserted herein and this contract shall be read and enforced as though it were included 
herein, and, if through mere mistake or otherwise any such provision is not inserted, then upon the application of either 
party hereto, the contract shall forthwith be physically amended to make such insertion. 

The Contractor agrees that he has read each and every clause of this Contract, and fully understands the meaning of 
same and that he will comply with all the terms, covenants and agreements therein set forth. 
 

Witness our signatures this the ______ day of ________________, ______. 
 
___________________________________________ 
 Contractor (s) 
By  ________________________________________  MISSISSIPPI TRANSPORTATION COMMISSION  
 
Title _______________________________________    By  __________________________________________________ 
Signed and sealed in the presence of:  Executive Director 
(names and addresses of witnesses) 
 
__________________________________________            __________________________________________________ 
 Secretary to the Commission 
Award authorized by the Mississippi Transportation Commission in session on the ____ day of 
________________________, ______,   Minute Book No. ___________,  Page No. _________. 
 
Revised  8/06/2003



 

Revised  10/24/2007 

S  E  C  T  I  O  N     9  0  3 
 
 
CONTRACT BOND FOR:  MP-5080-62(016) / 303391301   

LOCATED IN THE COUNTY(IES) OF:   Scott  

STATE OF MISSISSIPPI, 

COUNTY OF HINDS 

Know all men by these presents: that we,    

______________________________ Principal, a    

residing at ______________________________________ in the State of    

and   

residing at  _____________________________________ in the State of  , 

authorized to do business in the State of Mississippi, under the laws thereof, as surety, are held and firmly bound 

unto the State of Mississippi in the sum of   

  

($______________________________________) Dollars, lawful money of the United States of America, to be paid 

to it for which payment well and truly to be made, we bind ourselves, our heirs, administrators, successors, or 

assigns jointly and severally by these presents. 

 

Signed and sealed this the _____ day of ____________________ A.D. ________. 

 

The conditions of this bond are such, that whereas the said    

  

principal, has (have) entered into a contract with the Mississippi Transportation Commission, bearing the date of 

______ day of _______________________ A.D. _______ hereto annexed, for the construction of certain projects(s) 

in the State of Mississippi  as mentioned in said contract in accordance with the Contract Documents therefor, on 

file in the offices of the Mississippi Department of Transportation, Jackson, Mississippi. 

Now therefore, if the above bounden   

_______________________________________ in all things shall stand to and abide by and well and truly observe, 
do keep and perform all and singular the terms, covenants, conditions, guarantees and agreements in said contract, 
contained on his (their) part to be observed, done, kept and performed and each of them, at the time and in the 
manner and form and furnish all of the material and equipment specified in said contract in strict accordance with 
the terms of said contract which said plans, specifications and special provisions are included in and form a part of 
said contract and shall maintain the said work contemplated until its final completion and acceptance as specified in 
Subsection 109.11 of the approved specifications, and save harmless said Mississippi Transportation Commission 
from any loss or damage arising out of or occasioned by the negligence, wrongful or criminal act, overcharge, fraud, 
or any other loss or damage whatsoever, on the part of said principal (s), his (their) agents, servants, or employees in 
the performance of said work or in any manner connected therewith, and shall be liable and responsible in a civil 
action instituted by the State at the instance of the Mississippi Transportation Commission or any officer of the State 
authorized in such cases, for double any amount in money or property, the State may lose or be overcharged or 
otherwise defrauded of, by reason of wrongful or criminal act, if any, of the Contractor(s), his (their) agents or 
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employees, and shall promp tly pay the said agents, servants and employees and all persons furnishing labor, 
material, equipment or supplies therefor, including premiums incurred, for Surety Bonds, Liability Insurance, and 
Workmen's Compensation Insurance; with the additional obligation that such Contractor shall promptly make 
payment of all taxes, licenses, assessments, contributions, damages, any liquidated damages which may arise prior 
to any termination of said principal's contract, any liquidated damages which may arise after termination of the said 
principal's contract due to default on the part of said principal, penalties and interest thereon, when and as the same 
may be due this state, or any county, municipality, board, department, commission or political subdivision:  in the 
course of the performance of said work and in accordance with Sections 31-5-51 et seq. Mississippi Code of 1972, 
and other State statutes applicable thereto, and shall carry out to the letter and to the satisfaction of the Executive 
Director of the Mississippi Department of Transportation, all, each and every one of the stipulations, obligations, 
conditions, covenants and agreements and terms of said contract in accordance with the terms thereof and all of the 
expense and cost and attorney's fee that may be incurred in the enforcement of the performance of said contract, or 
in the enforcement of the conditions and obligations of this bond, then this obligation shall be null and void, 
otherwise to be and remain in full force and virtue. 
 
 

Witness our signatures and seals this the  _______ day of ______________________ A.D.  ______. 
 
 
    
 (Contractors) Principal Surety 
 
By   By   
  (Signature) Attorney in Fact 
 
 Address   
 
   
 
Title     

 (Contractor's Seal) Local Mississippi Representative 
 
   
  (Signature) Local Mississippi Representative 
 
 Address   
 
   
 
   
  (Surety Seal) 
 
 
 
 
 



 

Bid bond must be signed or countersigned by a qualified Mississippi resident agent and the bidder as per Section 
102.08 of the Mississippi Standard Specifications for Road and Bridge Construction, 2004 edition.  

 

BID BOND 
 
KNOW ALL MEN BY THESE PRESENTS, that we    
 Contractor 
 
    
  Address 
 
    
  City, State   ZIP 
  
 
as Principal, hereinafter called the Principal, and    
 
a corporation duly organized under the laws of the state of    

as Surety, hereinafter called the Surety, are held and firmly bound unto   State of Mississippi , Jackson, Mississippi   
 
As Obligee, hereinafter called Obligee, in the sum of  Five Per Cent (5%) of Amount Bid 
 
 Dollars ($   ) 
 
for the payment of which sum will and truly to be made, the said Principal and said Surety, bind ourselves, our heirs, 
executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 
 
WHEREAS, the Principal has submitted a bid for Overlaying approximately 2 miles of US Highway 80 in Forest, known 
as State Project No. MP-5080-62(016) / 303391301, in the County of Scott, State of Mississippi. 
 
NOW THEREFORE, the condition of this obligation is such that if the aforesaid Principal shall be awarded the contract, the 
said Principal will, within the time required, enter into a formal contract and give a good and sufficient bond to secure the 
performance of the terms and conditions of the contract, then this obligation to be void; otherwise the Principal and Surety 
will pay unto the Obligee the difference in money between the amount of the bid of the said Principal and the amount for 
which the Obligee legally contracts with another party to perform the work if the latter amount be in excess of the former, but 
in no event shall liability hereunder exceed the penal sum hereof. 
 
Signed and sealed this    day of     , 2008 
 
    
  (Principal) (Seal) 
 
 
  By:    
 (Witness)   (Title) 
 
 
     
   (Surety) (Seal) 
 
 
  By:    
 (Witness)  (Attorney-in-Fact) 
  
 
    
  Resident MS Agent 





 

 

MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 

HAUL PERMIT FOR BRIDGES 
 

WITH 
 

POSTED WEIGHT LIMITS 
 

 
 DATE:     
 
PROJECT: MP-5080-62(016) / 303391301 
 
COUNTIES: Scott 
 
LOCATION: Overlaying approximately 2 miles of US Highway 80 in Forest. 

 
A permit is issued to ___________________________________________ for transporting loads 
exceeding the posted limit for any such bridge located on State designated routes within the 
project termini provided that such transport vehicles comply with all other governing statutory 
weight limits.   
 
This permit is valid on all State designated routes from the point of origin to the point of delivery 
for materials and equipment utilized in construction of said project and also valid for sub-
contractors and vendors upon written permission of the Contractor.  The permit is non-transferable 
and no other haul permit for posted bridges will be issued to other individuals, vendors, or 
companies for construction of this project.   
 
A copy of this signed permit shall be carried in all vehicles operating under the authority of this 
permit and also a copy of the Contractor's written permission when the vehicle is other than 
Contractor owned.   
 
In accordance with State law, the above named Contractor will be liable for damages directly 
attributable to vehicles operating under this permit. 
 
 
 ____________________________________ 
 EXECUTIVE DIRECTOR 
 
 


	Bidsheets



