

**SECTION 905 -- PROPOSAL (CONTINUED)**

I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement. I (We) also propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of the total of my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted.

I (We) enclose a certified check, cashier's check or bid bond for **five percent (5%) of total bid** and hereby agree that in case of my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of award, the amount of this check (bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the contract as proposed. It is understood that in case I am (we are) not awarded the work, the check will be returned as provided in the Specifications.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO.   1   DATED   6/16/2008      ADDENDUM NO.            DATED             
ADDENDUM NO.   2   DATED   6/19/2008      ADDENDUM NO.            DATED           

Number	Description
1	Revised Table of Content; Add NTB 2009; Add Bid Bond; Amendment EBS Download Required.
2	Revised NTB Nos. 2004 & 2005, replaces same; Amendment EBS Download Required.

TOTAL ADDENDA:   2    
(Must agree with total addenda issued prior to opening of bids)

Respectfully Submitted,

DATE \_\_\_\_\_

\_\_\_\_\_  
Contractor

BY \_\_\_\_\_  
Signature

TITLE \_\_\_\_\_

ADDRESS \_\_\_\_\_

CITY, STATE, ZIP \_\_\_\_\_

PHONE \_\_\_\_\_

FAX \_\_\_\_\_

E-MAIL \_\_\_\_\_

(To be filled in if a corporation)

Our corporation is chartered under the Laws of the State of \_\_\_\_\_ and the names, titles and business addresses of the executives are as follows:

_____ President	_____ Address
_____ Secretary	_____ Address
_____ Treasurer	_____ Address

The following is my (our) itemized proposal.

**MISSISSIPPI DEPARTMENT OF TRANSPORTATION**

**SECTION 904- NOTICE TO BIDDERS NO. 2004**

**CODE: (SP)**

**DATE: 06/19/2008**

**SUBJECT: Sequence of Work**

**PROJECT: BR-0003-01(087) / 102437301 -- Hancock County**

Bidders are advised that the sequence of work for this project shall be as follows.

1. Close SR 604.  
Perform all the work at Site No.3.  
All work at this site **must be completed** before starting any work on Highway 90.  
The Engineer shall be given 10-days advanced notice prior to starting work on SR 604.  
Open SR 604 to traffic before November 1, 2008.
2. Close U.S. 90 after all work, except for growth and coverage, has been completed on SR 604, but **no earlier than November 1, 2008**.  
Perform all the work at Site Nos. 1 and 2 within the roadway.  
Open U.S. 90 to traffic by June 1, 2009.
3. Perform the remaining incidental construction on U.S. 90 by July 1, 2009.

# MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904- NOTICE TO BIDDERS NO. 2005

CODE: (SP)

DATE: 06/19/2008

SUBJECT: Milestone Dates

PROJECT: BR-0003-01(087) / 102437301 -- Hancock County

**Milestone 1 - Interim Completion Date.** Milestone 1 is an interim completion date for completion of the work on SR 604, except for growth and coverage. Milestone 1 completion date is a **30-day period** determined by the Contractor. The 30-day period begins when the Contractor installs the construction signs.

If Milestone 1 is not completed within 30 days, the Contractor shall be assessed a road user cost in an amount of equal to **\$5,000** for each calendar day after Milestone 1 until Milestone 1 is completed. In addition, all work on SR 604, except for growth and coverage, shall be completed by **November 1, 2008**. All work at this site **must be completed** before starting work at sites on Highway 90. The Engineer shall be given 10-days advanced notice prior to starting work on SR 604.

**Milestone 2 - Interim Completion Date.** Milestone 2 is an interim completion date for completion of the work on US 90. All items of work shall be satisfactorily completed, except for rumble strips, right-of-way markers, permanent grassing, permanent pavement markings, permanent signs that are not essential for opening the roadway to traffic, and final clean-up. If Milestone 2 is not completed by June 1, 2009, the Contractor shall be assessed a road user cost in an amount equal to **\$10,000** for each calendar day after Milestone 2 until Milestone 2 is completed.

**Final Completion Date.** Final completion date shall be July 1, 2009 which date all items of work are to be complete. If all work is not complete by the final completion date, liquidated damages will be charged in accordance with the requirements in the proposal documents.