

SECTION 905 -- PROPOSAL (CONTINUED)

I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement. I (We) also propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of the total of my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted.

I (We) enclose a certified check, cashier's check or bid bond for **five percent (5%) of total bid** and hereby agree that in case of my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of award, the amount of this check (bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the contract as proposed. It is understood that in case I am (we are) not awarded the work, the check will be returned as provided in the Specifications.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO. 1 DATED 10/21/2008 ADDENDUM NO. DATED
 ADDENDUM NO. DATED ADDENDUM NO. DATED

Number	Description
1	Revised Table of Contents; Revised Notice to Bidders #2129; Added Notice to Bidders #2166; Removed Special Provision #907-230-8; Revised Bid Sheets; Revised Progress Schedule; Amendment EBS Download Required.

TOTAL ADDENDA: 1
 (Must agree with total addenda issued prior to opening of bids)

Respectfully Submitted,

DATE _____

 Contractor

BY _____
 Signature

TITLE _____

ADDRESS _____

CITY, STATE, ZIP _____

PHONE _____

FAX _____

E-MAIL _____

(To be filled in if a corporation)

Our corporation is chartered under the Laws of the State of _____ and the names, titles and business addresses of the executives are as follows:

_____ President	_____ Address
_____ Secretary	_____ Address
_____ Treasurer	_____ Address

The following is my (our) itemized proposal.

Revised 09/21/2005

IM-0059-02(093) N / 104437301

Jones County(ies)

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

TABLE OF CONTENTS

PROJECT: IM-0059-02(093) N / 104437301 – Jones County

901--Advertisement

904--Notice to Bidders: Governing Specs. - # 1
Final Cleanup - #3
Gopher Tortoises - #151
Storm Water Discharge Associated W/Construction Activities
(≥ 5 Acres) - #586
Fiber Reinforced Concrete - #640
Disadvantage Business Enterprise, W/Supplement - # 696
On-The-Job Training Program - # 777
Payroll Requirements - # 883
Rumble Stripe - #1312
Non-Use of Precast Drainage Units - #1322
Errata & Modifications to 2004 Standard Specifications - #1405
Safety Apparel - #1808
Minimum Wage Rate - #1869
Status of Right-of-Way, Utility Adjustments and Potentially
Contaminated Sites, W/Attachments - #1903
DBE Forms, Participation and Payment - #1918
Non-Quality Control / Quality Assurance Concrete - #1922
Federal Bridge Formula – #1928
Petroleum Products Base Price - #2093
Contract Time # 2129
Specialty Items - #2130
Adhesive for Raised Pavement Markers - #2131
Cooperation Between Contractors - #2132
Landscaping - #2166

906: Required Federal Contract Provisions -- FHWA-1273, W/Supplement

907-104-1: Partnering Process
907-105-3: Cooperation By Contractors, W/Supplement
907-107-1: Liability Insurance, W/Supplement
907-107-3: Contractor's Protection Plan
907-107-6: Legal Relations & Responsibility to Public, W/Supplement
907-108-17: Prosecution and Progress
907-109-3: Partial Payment, W/Supplement

-CONTINUED ON NEXT PAGE-

- 907-213-2: Agricultural Limestone
- 907-225-1: Grassing, W/Supplement
- 907-237-2: Wattles
- 907-401-2: Hot Mix Asphalt (HMA), W/Supplement
- 907-403-4: Hot Mix Asphalt (HMA), W/Supplement
- 907-407-1: Tack Coat
- 907-601-1: Structural Concrete
- 907-605-3: Underdrains
- 907-618-4: Placement of Temporary Traffic Stripe
- 907-626-14: Double Drop Thermoplastic Markings
- 907-626-15: Thermoplastic Traffic Markings
- 907-701-3: Hydraulic Cement
- 907-708-5: Non Metal Drainage Structures
- 907-709-1: Metal Pipe
- 907-711-3: Synthetic Structural Fiber Reinforcement
- 907-713-1: Admixtures for Concrete
- 907-714-5: Miscellaneous Materials
- 907-715-3: Roadside Development Materials
- 907-720-1: Pavement Marking Materials
- 907-804-8: Concrete Bridges and Structures, W/Supplement

- 906-3: MDOT On-the-Job Training Program
- 906-6: MDOT On-the-Job Training Program - Alternate Program

SECTION 905 - PROPOSAL,
PROPOSAL SHEET NOS. 2-1 THRU 2-10,
COMBINATION BID PROPOSAL,
CERTIFICATE OF PERFORMANCE - PRIOR FEDERAL-AID CONTRACTS,
NON-COLLUSION CERTIFICATE,
SECTION 902 - CONTRACT FORM, AND SECTION 903 - CONTRACT BOND FORM,
OCR-485,
BID BOND
PROGRESS SCHEDULE
(REVISIONS TO THE ABOVE WILL BE INDICATED ON THE SECOND SHEET
OF SECTION 905 AS ADDENDA)

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 2129

CODE: (SP)

DATE: September 11, 2008

SUBJECT: Contract Time

PROJECT: IM-0059-02(093) N / 104437301 – Jones County

The completion of work to be performed by the Contractor for this project will not be a specified date but shall be when all allowable time units are assessed, or any extension thereto as provided in Subsection 108.06. It is anticipated that the Notice of Award will be issued by not later than **November 12, 2008** and the date for issuing the Notice to Proceed / Beginning of Contract Time will be no later than **March 12, 2009**.

Allowable Time Units will be **113**.

The contract time has been based on Column "**D**" of the Table of Time Units, in Subsection 108.06.

The Contractor is advised that an early Notice to Proceed / Beginning of Contract Time may not be issued before **March 12, 2009** due to awaiting of growth and coverage of the grass planted during project NH-0059-02(096)N / 105206301, in Jones County. Upon written notification by the Project Engineer, the Contractor will be allowed an early Notice to Proceed / Beginning of Contract Time in which date the Notice to Proceed is issued will also be the Beginning of Contract Time date.

No extension of time will be considered for this holding of the Notice to Proceed / Beginning of Contract Time unless it is not issued until after the above mentioned date.

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 2166

CODE: (SP)

DATE: 10/21/2008

SUBJECT: Landscaping

PROJECT: IM-0059-02(093)N / 104437301 -- Jones County

Bidders are advised that the summary of quantities sheets in the plans list pay items for the planting of trees and shrubs. This is in error. There will be NO tree and shrub planting on this project. Bidders should disregard any reference in the plans or proposal regarding tree and shrub planting.

Overlay of I-59 from Moselle to Rocky Creek, known as Federal Aid Project No. IM-0059-02(093) N / 104437301, in the County of Jones, State of Mississippi.

I (We) agree to complete the entire project within the specified contract time.

***** SPECIAL NOTICE TO BIDDERS *****

**BIDS WILL NOT BE CONSIDERED UNLESS BOTH UNIT PRICES AND ITEM TOTALS ARE ENTERED.
 BIDS WILL NOT BE CONSIDERED UNLESS THE BID CERTIFICATION LOCATED AT THE END OF THE BID SHEETS IS SIGNED**

*****BID SCHEDULE*****

Line No.	Item Code	Adj Code	Quantity	Units	Description	Unit Price		Item Amount	
						Dollar	Ct	Dollar	Ct
Roadway Items									
0010	202-B005		620	Square Yard	Removal of Asphalt Pavement, All Depths				
0020	202-B013		124	Square Yard	Removal of Cement Treated Base, All Depths				
0030	202-B042		2	Each	Removal of Flared End Section, All Sizes				
0040	202-B057		5	Each	Removal of Inlets, All Sizes				
0050	202-B076		960	Linear Feet	Removal of Traffic Stripe				
0060	202-B079		2	Each	Removal of Headwall				
0070	202-B081		620	Square Yard	Removal of Continuously Reinforced Concrete Pavement, 8-inch Depth				
0080	202-B102		14,694	Linear Feet	Removal of Guard Rail				

Line No.	Item Code	Adj Code	Quantity	Units	Description	Unit Price		Bid Amount	
0090	202-B155		4	Each	Removal of Box Culvert Wings and Headwall, All Sizes				
0100	203-A002	(E)	1,000	Cubic Yard	Unclassified Excavation, LVM				
0110	203-EX017	(E)	57,385	Cubic Yard	Borrow Excavation, AH, FME, Class B9				
0120	206-A001	(S)	164	Cubic Yard	Structure Excavation				
0130	206-B001	(E)	83	Cubic Yard	Select Material for Undercuts, Contractor Furnished, FM				
0140	213-C001		10	Ton	Superphosphate				
0150	220-A001		20	Acre	Insect Pest Control	30.	00	600.	00
0160	221-A001	(S)	95	Cubic Yard	Portland Cement Concrete Paved Ditch				
0170	234-A001		1,000	Linear Feet	Temporary Silt Fence				
0180	304-A043	(GY)	27,059	Cubic Yard	Granular Material, LVM, Class 9, Group C				
0190	406-A001		9,051	Square Yard	Cold Milling of Bituminous Pavement, All Depths				
0200	423-A001		27	Mile	Rumble Strips, Ground In				

Line No.	Item Code	Adj Code	Quantity	Units	Description	Unit Price		Bid Amount	
0210	503-A004	(C)	620	Square Yard	8" and Variable Continuously Reinforced Concrete Pavement, Broom Finish				
0220	503-B001		465	Linear Feet	Saw Cut, Longitudinal Joints				
0230	503-C002		744	Linear Feet	Saw Cut, 3-inch				
0240	503-C005		744	Linear Feet	Saw Cut, 8-inch				
0250	503-D001		52	Cubic Yard	Concrete for Base Repair				
0260	503-E002		310	Each	Tie Bars, No. 5 Deformed Drilled and Epoxied or Grouted				
0270	602-A001	(S)	27,464	Pounds	Reinforcing Steel				
0280	603-CA002	(S)	40	Linear Feet	18" Reinforced Concrete Pipe, Class III				
0290	603-CA003	(S)	160	Linear Feet	24" Reinforced Concrete Pipe, Class III				
0300	603-CA004	(S)	32	Linear Feet	30" Reinforced Concrete Pipe, Class III				
0310	603-CB002	(S)	2	Each	24" Reinforced Concrete End Section				
0320	603-CB003	(S)	2	Each	30" Reinforced Concrete End Section				

Line No.	Item Code	Adj Code	Quantity	Units	Description	Unit Price		Bid Amount	
0330	603-SB004	(S)	4	Each	24" Branch Connections, Stub into Box Culvert				
0340	604-B001		4,478	Pounds	Gratings				
0350	606-B007		8,613	Linear Feet	Guard Rail, Class A, Type 1, 'W' Beam, Metal Post				
0360	606-B010		250	Linear Feet	Guard Rail, Class A, Type 1, Thrie Beam, Metal Post				
0370	606-B014		4	Each	Guard Rail, Bridge Connector, Per Plans				
0380	606-B017		8	Each	Guard Rail, Class A, Type 1, Thrie Beam, Transition Section				
0390	606-C003		21	Each	Guard Rail, Cable Anchor, Type 1				
0400	606-D001		4	Each	Guard Rail, Bridge End Section, Type A				
0410	606-E002		25	Each	Guard Rail, Terminal End Section, Flared				
0420	607-P1024		50	Each	Line Post, 5.5' Tee Post Steel				
0430	613-D004		6	Each	Adjustment of Inlet				
0440	618-A001		1	Lump Sum	Maintenance of Traffic	XXXXXXXX	XXX		

Line No.	Item Code	Adj Code	Quantity	Units	Description	Unit Price		Bid Amount	
0450	618-B001		1	Square Feet	Additional Construction Signs	10.	00	10.	00
0460	619-A1002		28	Mile	Temporary Traffic Stripe, Continuous White				
0470	619-A2002		28	Mile	Temporary Traffic Stripe, Continuous Yellow				
0480	619-A3006		28	Mile	Temporary Traffic Stripe, Skip White				
0490	619-A5002		1,300	Linear Feet	Temporary Traffic Stripe, Detail, Paint				
0500	619-A6003		80	Linear Feet	Temporary Traffic Stripe, Legend, Paint				
0510	619-D1001		64	Square Feet	Standard Roadside Construction Signs, Less than 10 Square Feet				
0520	619-D2001		304	Square Feet	Standard Roadside Construction Signs, 10 Square Feet or More				
0530	619-G4001		48	Linear Feet	Barricades, Type III, Single Faced				
0540	620-A001		1	Lump Sum	Mobilization	XXXXXXXX	XXX		
0550	627-J001		80	Each	Two-Way Clear Reflective High Performance Raised Markers				
0560	627-K001		1,120	Each	Red-Clear Reflective High Performance Raised Markers				

Line No.	Item Code	Adj Code	Quantity	Units	Description	Unit Price		Bid Amount	
0570	627-L001		18	Each	Two-Way Yellow Reflective High Performance Raised Markers				
0580	628-B001		480	Linear Feet	6" Cold Plastic Traffic Stripe, Continuous White				
0590	628-E002		480	Linear Feet	6" Cold Plastic Traffic Stripe, Continuous Yellow				
0600	630-F001		231	Each	Delineators, Guard Rail, White				
0610	630-F002		27	Each	Delineators, Guard Rail, Yellow				
0620	630-G002		4	Each	Type 3 Object Markers, OM-3R or OM-3L, Post Mounted				
0630	699-A001		1	Lump Sum	Roadway Construction Stakes	XXXXXXXX	XXX		
0640	907-225-A001		20	Acre	Grassing				
0650	907-225-B001		60	Ton	Agricultural Limestone				
0660	907-230-A086 Deleted 10/21/2008					XXXXXXXX	XXX	XXXXXXXX	XXX
0670	907-230-B011 Deleted 10/21/2008					XXXXXXXX	XXX	XXXXXXXX	XXX
0680	907-230-B015 Deleted 10/21/2008					XXXXXXXX	XXX	XXXXXXXX	XXX

Line No.	Item Code	Adj Code	Quantity	Units	Description	Unit Price		Bid Amount	
0690	907-230-B034					XXXXXXXX	XXX	XXXXXXXX	XXX
	Deleted 10/21/2008								
0700	907-230-B047					XXXXXXXX	XXX	XXXXXXXX	XXX
	Deleted 10/21/2008								
0710	907-230-B061					XXXXXXXX	XXX	XXXXXXXX	XXX
	Deleted 10/21/2008								
0720	907-230-B068					XXXXXXXX	XXX	XXXXXXXX	XXX
	Deleted 10/21/2008								
0730	907-230-B073					XXXXXXXX	XXX	XXXXXXXX	XXX
	Deleted 10/21/2008								
0740	907-230-B074					XXXXXXXX	XXX	XXXXXXXX	XXX
	Deleted 10/21/2008								
0750	907-230-B076					XXXXXXXX	XXX	XXXXXXXX	XXX
	Deleted 10/21/2008								
0760	907-230-B077					XXXXXXXX	XXX	XXXXXXXX	XXX
	Deleted 10/21/2008								
0770	907-230-B078					XXXXXXXX	XXX	XXXXXXXX	XXX
	Deleted 10/21/2008								
0780	907-230-B079					XXXXXXXX	XXX	XXXXXXXX	XXX
	Deleted 10/21/2008								
0790	907-237-A001		9,000	Linear Feet	Wattles				
0800	907-403-A011 (BA1)		12,655	Ton	Hot Mix Asphalt, ST, 12.5-mm mixture				

Line No.	Item Code	Adj Code	Quantity	Units	Description	Unit Price		Bid Amount	
0810	907-403-A015	(BA1)	9,708	Ton	Hot Mix Asphalt, ST, 9.5-mm mixture				
0820	907-403-B001	(BA1)	13,627	Ton	Hot Mix Asphalt, HT, 12.5-mm mixture, Leveling				
0830	907-403-D001	(BA1)	24,850	Ton	Hot Mix Asphalt, HT, 12.5-mm mixture, Polymer Modified				
0840	907-403-D004	(BA1)	18,637	Ton	Hot Mix Asphalt, HT, 9.5-mm mixture, Polymer Modified				
0850	907-601-A001	(S)	167	Cubic Yard	Class "B" Structural Concrete				
0860	907-601-B003	(S)	14	Cubic Yard	Class "B" Structural Concrete, Minor Structures				
0870	907-605-I001	(S)	30	Linear Feet	Edge Drain Outlets/Vents				
0880	907-626-A003		17	Mile	6" Thermoplastic Traffic Stripe, Skip White				
0890	907-626-C003		17	Mile	6" Thermoplastic Double Drop Edge Stripe, Continuous White				
0900	907-626-F003		17	Mile	6" Thermoplastic Double Drop Edge Stripe, Continuous Yellow				
0910	907-626-G002		675	Linear Feet	Thermoplastic Detail Stripe, White, 4" Equivalent Length				
0920	907-626-G004		12,130	Linear Feet	Thermoplastic Detail Stripe, White				

Line No.	Item Code	Adj Code	Quantity	Units	Description	Unit Price		Bid Amount	
0930	907-626-G005		1,624	Linear Feet	Thermoplastic Detail Stripe, Yellow				
0940	907-626-H004		303	Linear Feet	Thermoplastic Legend, White				

*** BID CERTIFICATION ***

TOTAL BID.....\$_____

*** DBE/WBE SECTION ***

Complete item nos. 1, 2, and/or 3 as appropriate. See Notice to Bidders addressing Disadvantaged Business Enterprises in Highway Construction.

1. I/We agree that no less than _____ percent shall be expended with small business concerns owned and controlled by socially and economically disadvantaged individuals (DBE and WBE).

2. Classification of Bidder: Small Business (DBE)_____ Small Business (WBE)_____

3. A joint venture with a Small Business (DBE/WBE): _____

*** SIGNATURE STATEMENT ***

BIDDER ACKNOWLEDGES THAT HE/SHE HAS CHECKED ALL ITEMS IN THIS PROPOSAL FOR ACCURACY AND CERTIFIED THAT THE FIGURES SHOWN THEREIN CONSTITUTE THEIR OFFICIAL BID.

BIDDER'S SIGNATURE

BIDDER'S COMPANY

BIDDER'S FEDERAL TAX ID NUMBER

PROGRESS SCHEDULE

PROJECT NUMBER IM-0059-02(093)N/104437301
COUNTY Jones

NO.	WORK PHASE		PHASE VALUE																													NO.	AVTU
	DESCRIPTION	REFERENCE NUMBERS		20	40	60	80	100	120	140	160	180	200	220	240	260	280	300	320														
1	Miscellaneous	10-90, 140-170, 200-270 350-540, 600-790 & 870	0																									113					
2	Excavation & Drainage	100-130, 280-340, 850 & 860	5											39																			
3	Mill Pave & Granular Material	180, 190 & 800-840												39											108								
4	Permanent Striping	550-590 & 880-940												108						113													
	LET:	October 28, 2008																															
	NOA:	November 10, 2008																															
	NTP/BCT:	March 12, 2009																															
	T.U.:	113																															
	Column:	D GCG																															

This Progress Schedule does not indicate breaks in the contract time during December, January, and February.
Per Section 108 of the Specifications, during the months of December, January, and February, time will only be assessed in the Miscellaneous Phase.