

SECTION 905 -- PROPOSAL (CONTINUED)

I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement. I (We) also propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of the total of my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted.

I (We) enclose a certified check, cashier's check or bid bond for **five percent (5%) of total bid** and hereby agree that in case of my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of award, the amount of this check (bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the contract as proposed. It is understood that in case I am (we are) not awarded the work, the check will be returned as provided in the Specifications.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO. 1 DATED 11/18/2008 ADDENDUM NO. _____ DATED _____
 ADDENDUM NO. _____ DATED _____ ADDENDUM NO. _____ DATED _____

Number	Description
1	Revised Notice to Bidders #1887; Added Attachments to Notice to Bidders #1903; Amendment EBS Download Required.

TOTAL ADDENDA: 1
 (Must agree with total addenda issued prior to opening of bids)

Respectfully Submitted,

DATE _____

 Contractor

BY _____
 Signature

TITLE _____

ADDRESS _____

CITY, STATE, ZIP _____

PHONE _____

FAX _____

E-MAIL _____

(To be filled in if a corporation)

Our corporation is chartered under the Laws of the State of _____ and the names, titles and business addresses of the executives are as follows:

_____ President	_____ Address
_____ Secretary	_____ Address
_____ Treasurer	_____ Address

The following is my (our) itemized proposal.

SP-0006-01(087) / 104969304 SP-0006-01(087) / 104969305 Union & Pontotc County(ies)

Revised 09/21/2005

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904- NOTICE TO BIDDERS NO. 1887

CODE: (SP)

DATE: 11/18/2008

SUBJECT: Contract Time

PROJECT: SP-0006-01(087) / 104969304 & 305 – Union & Pontotoc Counties

The calendar date for completion of work to be performed by the Contractor for this project shall be **November 15, 2010** which date or extended date as provided in Subsection 108.06 shall be the end of contract time. It is anticipated that the Notice of Award will be issued by not later than **December 9, 2008** and the date for issuing the Notice to Proceed/Beginning of Contract Time will be simultaneous with the execution of the contract.

A progress schedule as referenced to in Subsection 108.03 will not be required for this contract.

STATUS OF RIGHT-OF-WAY
SP-0006-01(087)
104969-304000 & 305000
UNION & PONTOTOC COUNTIES
November 12, 2008

All rights of way and legal rights of entry have been acquired, **except:**

NONE

September 26, 2008

Daniel B. Smith, Right of Way Division
Mississippi Department of Transportation
P.O. Box 1850
Jackson, MS 39215

**RE: Interchange Improvements at US Hwy 78 & S.R. 9 At Blue Springs
Union County
State Project No. SP-0006-01(87)
ENCROACHMENT & POTENTIALLY CONTAMINATED SITE
CERTIFICATION**

Dear Mr. Smith:

After review of the Right Of Way for the captioned project, this letter is to certify that no encroachments exist for the proposed construction. Further, inspection of the project revealed no visible indications of any Potentially Contaminated Sites on the right of way.

Sincerely,



VERNON R. KELLEY, III
THE PUL ALLIANCE

cc: District 1 Office
Construction Division
Roadway Division

**UTILITY STATUS REPORT
SP-0006-01(087)
104969301 & 305**

UNION & PONTOTOC COUNTIES

September 30, 2008

This is to certify there are no utilities that will conflict with proposed construction on the above captioned project.