As Read Bid Results A o o

1 RSIP-0000-09(006) / 105386301 Statewide
Installing centerline rumble stripe on various routes throughout the State

March 24, 2009 Letting

1 Riverside Traffic Systems, Inc. - New Albany, MS $ 924,127.00
2 Highway Technologies, Inc. - Houston, TX $ 924,751.06
3 J. C. Cheek Contractors, Inc. - Kosciusko, MS $ 1,106,385.86
STATE ESTIMATE | $ 831,362.30 |
2 NH-0003-01(141) / 105411301 Jackson
Widen & overlay US 90 from 14th Street east 5.5 miles
1 Mallette Brothers Construction Company, Inc. - Gautier, MS $ 4,187,346.50
STATE ESTIMATE | $ 3,880,841.95 |
3 STP-2170-00(011) / 105466301 Forrest
Widen and Overlay US 11 from Green's Creek Bridge to the Jones County Line
1 Dunn Roadbuilders, LLC - Laurel, MS $ 1,263,113.15
2 Warren Paving, Inc. - Hattiesburg, MS $ 1,373,356.00
STATE ESTIMATE | $ 1,422,422.25 |

4 MP-5019-38(010) / 303627301 Lauderdale

Construction necessary to rout, clean, and fill cracks on approximately 3 miles of SR 19 in Meridian

1 Forby Contracting, Inc. - Hinckley, MN $ 471,840.95

2 A-1 Sealing, Inc. - Richton, MS $ 528,136.46

3 Sunbelt Sealing, Inc. - Jackson, MS $ 544,713.97

4 Bush Construction Company, Inc. - Laurel, MS $ 585,809.96
STATE ESTIMATE |$ 655,899.45 |

5 MP-6010-23(011) / 303589301 Hancock
Maintenance neccessary to replace jaw plates on the |-10 Bascule Bridge over the Pearl River

1 Mid South Maintenance of Tennessee, Inc. - Russellville, KY $ 185,000.00

2 Gibson & Associates, Inc. - Balch Springs, TX $ 245,000.00
STATE ESTIMATE | $ 250,000.00 |

3/24/2009 11:03 AM Unofficial Document

Page 1 of 4



As Read Bid Results @ n sy March 24, 2009 Letting

6 BWO-9018-25(005) / 501918301 & BWO-9021-25(006) / 501919301 Hinds
Construction necessary for HVAC System upgrades at the Jackson Shop Complex
and the MDOT Administration Building

1 Blanchard Mechanical Contractors, Inc. - Roseland, LA $ 1,019,900.00

2 South Central Heating & Plumbing Company, Inc. - Jackson, MS $ 1,039,000.00

3 Upchurch Plumbing, Inc. - Greenwood, MS $ 1,135,400.00

4 Fountain Construction Company, Inc. - Jackson, MS $ 1,137,610.00
STATE ESTIMATE | $ 825,000.00 |

7 NH-0002-03(071) / 105246301 Noxubee
Overlaying US 45 from the Kemper County Line to Brooksville

1 Superior Asphalt, Inc. - Jackson, MS $ 12,332,851.45

2 Falcon Contracting Company, Inc. - Columbus, MS $ 12,989,055.02

3 APAC - Mississippi, Inc. - Jackson, MS (Combination B - Calls 7 & 9) $ 13,220,226.85
STATE ESTIMATE |$ 13,712,666.30 |

8 NH-0002-04(032) / 102087301 Lowndes
Four lane grade, drain, bridge and pavement upgrade on US 45 from 4 miles south of US 82 to US 82

WITHDRAWN FROM LETTING
9 NH-0006-03(036) / 104095309 Itawamba

US 78 upgrade to interstate standards from the east end of the Tenn-Tom Bridge
to the Alabama State Line

1 APAC - Mississippi, Inc. - Jackson, MS (Combination B - Calls 7 & 9) $  4,408,757.19

2 Falcon Contracting Company, Inc. - Columbus, MS $ 4,488,815.40

3 W. G. Construction Company, Inc. - New Albany, MS $ 4,635,836.50
STATE ESTIMATE |$ 4,126,371.75 |

10 STP-0026-01(076) / 101648303 & 101648302 Newton & Neshoba
Grade, Drain, Bridge, & Paving on SR 19 between Lauderdale County Line and SR 492

1 Eutaw Construction Company, Inc. - Aberdeen, MS $ 33,404,004.44
2 Superior Asphalt, Inc. - Jackson, MS $ 33,846,482.48
3 Racon, Inc. - Tuscaloosa, AL $ 34,992,747.39
4 L & T Construction, Inc - Hernando, MS $ 36,443,124.15
5 Tanner Construction Company, Inc. - Ellisville, MS $ 36,745,099.85
6 Hill Brothers Construction Company, Inc. - Falkner, MS $ 38,800,921.70
STATE ESTIMATE |$ 37,716,206.82 |
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11 NH-0056-01(068) / 105244301 Rankin
Overlaying SR 25 from SR 471 to SR 43

March 24, 2009 Letting

1 Superior Asphalt, Inc. - Jackson, MS $ 8,493,754.75
2 Dickerson & Bowen, Inc. - Brookhaven, MS $ 8,561,176.50
3 APAC - Mississippi, Inc. - Jackson, MS $ 8,580,042.44
4 W. E. Blain & Sons, Inc. - Mount Olive, MS $ 10,064,312.20
STATE ESTIMATE |'$ 9,332,847.55 |

12 NH-0008-04(061) / 105430301 Yazoo
Widening and overlaying US Highway 49 between the Madison County Line and Bentonia

1 APAC - Mississippi, Inc. - Jackson, MS $ 2,356,160.00
2 Dickerson & Bowen, Inc. - Brookhaven, MS $ 2,421,527.50
3 Superior Asphalt, Inc. - Jackson, MS $ 2,487,184.00

STATE ESTIMATE | $

2,589,695.00 |

13 NH-0008-02(093) / 105441301 Covington
Overlaying approximately 18 miles of US Highway 49 northbound lanes from Seminary
to the Simpson County Line

1 Tanner Construction Company, Inc. - Ellisville, MS $ 4,006,506.05

2 W. E. Blain & Sons, Inc. - Mount Olive, MS $  4,803,900.46

3 Dunn Roadbuilders, LLC - Laurel, MS $ 5,231,866.85
STATE ESTIMATE | $ 4,287,211.98 |

14 NH-0009-01(123) / 105437301 Adams
Milling and overlaying approximatley 7 miles of U.S. Highway 61 in Natchez

1 W. E. Blain & Sons, Inc. - Mount Olive, MS $  3,498,377.89

STATE ESTIMATE | $ 3,150,023.10 |

15 NH-0014-02(060) / 105438301 Walthall

Overlaying approximately 6 miles of U.S. Highway 98 between the Pike County Line and Tylertown

1 Dickerson & Bowen, Inc. - Brookhaven, MS $ 3,023,510.23

2 W. E. Blain & Sons, Inc. - Mount Olive, MS $ 3,442,498.60

3 T. L. Wallace Construction Company, Inc. - Columbia, MS $ 3,491,032.00
STATE ESTIMATE |$  3,339,986.40 |

16 NH-0015-01(063) / 105439301 Franklin
Overlaying approximately 8 miles of U.S. Hwy 84 west the Bude/Meadville By-Pass

1 W. E. Blain & Sons, Inc. - Mount Olive, MS $ 4,174,659.85

2 Dickerson & Bowen, Inc. - Brookhaven, MS $ 4,385,802.73
STATE ESTIMATE | $ 3,794,775.45 |
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17 STP-0022-01(072) / 105456301 Jones
Overlaying approximately 2 miles of SR 15 at Laurel

1 Dunn Roadbuilders, LLC - Laurel, MS $ 1,268,019.70

STATE ESTIMATE [$ 1163,978.00 |

18 STP-0054-01(050) / 105435301 Copiah
Widening and overlaying approximately 10 miles of SR 27 north of Georgetown

1 Dickerson & Bowen, Inc. - Brookhaven, MS $ 3,258,144.22
2 W. E. Blain & Sons, Inc. - Mount Olive, MS $ 3,432,988.00
STATE ESTIMATE |$ 2,984,198.65 |
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