
Checked Bid Results March 24, 2009 Letting

1 RSIP-0000-09(006) / 105386301  Statewide
Installing centerline rumble stripe on various routes throughout the State

1 Riverside Traffic Systems, Inc. - New Albany, MS 924,127.00$          
2 Highway Technologies, Inc. - Houston, TX 924,751.06$          
3 J. C. Cheek Contractors, Inc. - Kosciusko, MS 1,106,385.86$       

STATE ESTIMATE 831,362.30$          
OVER STATE ESTIMATE 11.16%

2 NH-0003-01(141) / 105411301  Jackson 
Widen & overlay US 90 from 14th Street east 5.5 miles

1 Mallette Brothers Construction Company, Inc. - Gautier, MS 4,187,346.50$       

STATE ESTIMATE 3,880,841.95$       
OVER STATE ESTIMATE 7.90%

3 STP-2170-00(011) / 105466301  Forrest 
Widen and Overlay US 11 from Green's Creek Bridge to the Jones County Line

1 Dunn Roadbuilders, LLC - Laurel, MS 1,263,113.15$       
2 Warren Paving, Inc. - Hattiesburg, MS 1,373,356.00$       

STATE ESTIMATE 1,422,422.25$       
UNDER STATE ESTIMATE 11.20%

4 MP-5019-38(010) / 303627301  Lauderdale 
Construction necessary to rout, clean, and fill cracks on approximately 3 miles of SR 19 in Meridian

1 Forby Contracting, Inc. - Hinckley, MN 471,840.95$          
2 A-1 Sealing, Inc. - Richton, MS 528,136.46$          
3 Sunbelt Sealing, Inc. - Jackson, MS 544,713.97$          
4 Bush Construction Company, Inc. - Laurel, MS 585,809.96$          

STATE ESTIMATE 655,899.45$          
UNDER STATE ESTIMATE 28.06%

5 MP-6010-23(011) / 303589301  Hancock 
Maintenance neccessary to replace jaw plates on the I-10 Bascule Bridge over the Pearl River

1 Mid South Maintenance of Tennessee, Inc. - Russellville, KY 185,000.00$          
2 Gibson & Associates, Inc. - Balch Springs, TX 245,000.00$          

STATE ESTIMATE 250,000.00$          
UNDER STATE ESTIMATE 26.00%
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6 BWO-9018-25(005) / 501918301 & BWO-9021-25(006) / 501919301  Hinds 
Construction necessary for HVAC System upgrades at the Jackson Shop Complex 
and the MDOT Administration Building

1 Blanchard Mechanical Contractors, Inc. - Roseland, LA 1,019,900.00$       
2 South Central Heating & Plumbing Company, Inc. - Jackson, MS 1,039,000.00$       
3 Upchurch Plumbing, Inc. - Greenwood, MS 1,135,400.00$       
4 Fountain Construction Company, Inc. - Jackson, MS 1,137,610.00$       

STATE ESTIMATE 825,000.00$          
OVER STATE ESTIMATE 23.62%

7 NH-0002-03(071) / 105246301  Noxubee 
Overlaying US 45 from the Kemper County Line to Brooksville

1 Superior Asphalt, Inc. - Jackson, MS 12,332,851.45$     
2 Falcon Contracting Company, Inc. - Columbus, MS 12,989,055.02$     
3 APAC - Mississippi, Inc. - Jackson, MS  (Combination B - Calls 7 & 9) 13,220,226.85$     

STATE ESTIMATE 13,712,666.30$     
UNDER STATE ESTIMATE 10.06%

8 NH-0002-04(032) / 102087301  Lowndes 
Four lane grade, drain, bridge and pavement upgrade on US 45 from 4 miles south of US 82 to US 82

WITHDRAWN FROM LETTING

9 NH-0006-03(036) / 104095309  Itawamba 
US 78 upgrade to interstate standards from the east end of the Tenn-Tom Bridge 
to the Alabama State Line

1 APAC - Mississippi, Inc. - Jackson, MS  (Combination B - Calls 7 & 9) 4,408,757.19$       
2 Falcon Contracting Company, Inc. - Columbus, MS 4,488,815.40$       
3 W. G. Construction Company, Inc. - New Albany, MS 4,635,836.50$       

STATE ESTIMATE 4,126,371.75$       
OVER STATE ESTIMATE 6.84%

10 STP-0026-01(076) / 101648303 & 101648302  Newton & Neshoba 
Grade, Drain, Bridge, & Paving on SR 19 between Lauderdale County Line and SR 492

1 Eutaw Construction Company, Inc. - Aberdeen, MS 33,404,004.46$     
2 Superior Asphalt, Inc. - Jackson, MS 33,846,482.48$     
3 Racon, Inc. - Tuscaloosa, AL 34,992,747.39$     
4 L & T Construction, Inc - Hernando, MS 36,443,124.15$     
5 Tanner Construction Company, Inc. - Ellisville, MS 36,745,099.85$     
6 Hill Brothers Construction Company, Inc. - Falkner, MS 38,800,921.70$     

STATE ESTIMATE 37,716,206.82$     
UNDER STATE ESTIMATE 11.43%
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11 NH-0056-01(068) / 105244301  Rankin 
Overlaying SR 25 from SR 471 to SR 43

1 Superior Asphalt, Inc. - Jackson, MS 8,493,754.75$       
2 Dickerson & Bowen, Inc. - Brookhaven, MS 8,561,176.50$       
3 APAC - Mississippi, Inc. - Jackson, MS 8,580,042.44$       
4 W. E. Blain & Sons, Inc. - Mount Olive, MS 10,064,312.20$     

STATE ESTIMATE 9,332,847.55$       
UNDER STATE ESTIMATE 8.99%

12 NH-0008-04(061) / 105430301  Yazoo 
Widening and overlaying US Highway 49 between the Madison County Line and Bentonia

1 APAC - Mississippi, Inc. - Jackson, MS 2,356,160.00$       
2 Dickerson & Bowen, Inc. - Brookhaven, MS 2,421,527.50$       
3 Superior Asphalt, Inc. - Jackson, MS 2,487,184.00$       

STATE ESTIMATE 2,589,695.00$       
UNDER STATE ESTIMATE 9.02%

13 NH-0008-02(093) / 105441301  Covington 
Overlaying approximately 18 miles of US Highway 49 northbound lanes from Seminary 
to the Simpson County Line

1 Tanner Construction Company, Inc. - Ellisville, MS 4,006,506.05$       
2 W. E. Blain & Sons, Inc. - Mount Olive, MS 4,803,900.46$       
3 Dunn Roadbuilders, LLC - Laurel, MS 5,231,866.85$       

STATE ESTIMATE 4,287,211.98$       
UNDER STATE ESTIMATE 6.55%

14 NH-0009-01(123) / 105437301  Adams 
Milling and overlaying approximatley 7 miles of U.S. Highway 61 in Natchez

1 W. E. Blain & Sons, Inc. - Mount Olive, MS 3,498,377.89$       

STATE ESTIMATE 3,150,023.10$       
OVER STATE ESTIMATE 11.06%

15 NH-0014-02(060) / 105438301  Walthall 
Overlaying approximately 6 miles of U.S. Highway 98 between the Pike County Line and Tylertown

1 Dickerson & Bowen, Inc. - Brookhaven, MS 3,023,510.23$       
2 W. E. Blain & Sons, Inc. - Mount Olive, MS 3,442,498.60$       
3 T. L. Wallace Construction Company, Inc. - Columbia, MS 3,491,032.00$       

STATE ESTIMATE 3,339,986.40$       
UNDER STATE ESTIMATE 9.48%
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16 NH-0015-01(063) / 105439301  Franklin 
Overlaying approximately 8 miles of U.S. Hwy 84 west the Bude/Meadville By-Pass

1 W. E. Blain & Sons, Inc. - Mount Olive, MS 4,174,659.85$       
2 Dickerson & Bowen, Inc. - Brookhaven, MS 4,385,802.73$       

STATE ESTIMATE 3,794,775.45$       
OVER STATE ESTIMATE 10.01%

17 STP-0022-01(072) / 105456301  Jones 
Overlaying approximately 2 miles of SR 15 at Laurel

1 Dunn Roadbuilders, LLC - Laurel, MS 1,268,019.70$       

STATE ESTIMATE 1,163,978.00$       
OVER STATE ESTIMATE 8.94%

18 STP-0054-01(050) / 105435301  Copiah 
Widening and overlaying approximately 10 miles of SR 27 north of Georgetown

1 Dickerson & Bowen, Inc. - Brookhaven, MS 3,258,144.22$       
2 W. E. Blain & Sons, Inc. - Mount Olive, MS 3,432,988.00$       

STATE ESTIMATE 2,984,198.65$       
OVER STATE ESTIMATE 9.18%

3/24/2009  2:21 PM Unofficial Document Page 4 of 4


