

**Melinda L. McGrath**  
Deputy Executive Director/  
Chief Engineer

**Brenda Znachko**  
Deputy Executive Director/  
Administration



**Larry L. "Butch" Brown**  
Executive Director

**Steven K. Edwards**  
Director  
Office of Intermodal Planning

**Willie Huff**  
Director  
Office of Enforcement

---

*Contract Administration Division / P.O. Box 1850 / Jackson, Mississippi 39215-1850 / Telephone (601) 359-7700 / FAX (601) 359-7732 / GoMDOT.com*

---

**To: ALL POTENTIAL BIDDERS**

**Date: 04/22/2009**

**RE: NH-0006-03(037) / 104095310 -- Lee County**

Bidders are hereby advised that the plans and bid sheets for this project show the quantity for pay item no. 203-G, Excess Excavation, LVM, AH, to be 16,150 cubic yards. This is in error. The correct quantity for this item of work is **8,700** cubic yards.

Bidders are instructed to prepare their unit bid price for 203-G, Excess Excavation, LVM, AH, based on a quantity of 8,700 cubic yards instead of 16,150 cubic yards.

**DO NOT CHANGE THE PROPOSAL QUANTITY.** Total bid for Line No. 0040, 203-G004, Excess Excavation, LVM, AH, must be based on a unit bid price for 8,700 cubic yards and extended using a quantity of 16,150 cubic yards as shown on the original bid sheets.

Your formal acknowledgment of receipt of this notification will be entered into our records and indicates your understanding of the quantity for excess excavation on this project, and that you have bid accordingly.

Please have an authorized representative of your company sign this FAX and return by FAX to 601-359-7732.

---

Melinda L. McGrath, P.E.  
Chief Engineer / Deputy Executive Director

---

Contractor

---

Authorized Signature