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1 NH-0006-03(037) / 104095310 Lee
Upgrading approximately 5 miles of US Highway 78 in Tupelo

1 W. G. Construction Company, Inc. - New Albany, MS $ 3,074,266.00
2 APAC - Mississippi, Inc. - Jackson, MS $ 3,382,832.00
STATE ESTIMATE $  3,237,791.00
UNDER STATE ESTIMATE 5.05%

2 STP-0080-01(015) / 105453301 Forrest
Mill and Overlay from Edwards St. to 31st. Avenue

WITHDRAWN FROM LETTING

3 NH-0014-02(061) / 105472301 Walthall
Overlaying approximately 5 miles of US Highway 98 at Tylertown

1 Dickerson & Bowen, Inc. - Brookhaven, MS $ 1,722,876.55
2 W. E. Blain & Sons, Inc. - Mount Olive, MS $ 1,744,546.05
3 T. L. Wallace Construction Company, Inc. - Columbia, MS $ 1,842,186.09
4 Dunn Roadbuilders, LLC - Laurel, MS $ 1,944,714.40
STATE ESTIMATE $ 1,903,740.47
UNDER STATE ESTIMATE 9.50%

4 STP-0016-01(029) / 102155301 & 102155302 Bolivar & Sunflower
Grading, draining and bridge work necessary to add 2 lanes to SR 8 between Cleveland and Ruleville

1 L & T Construction, Inc - Hernando, MS $ 8,298,110.70
2 Eutaw Construction Company, Inc. - Aberdeen, MS $  8,854,840.58
3 Dozer, LLC - Natchez, MS $ 9,230,748.60
$
$

4 Malouf Construction, LLC - Greenwood, MS 9,243,116.25
5 Tanner Construction Company, Inc. - Ellisville, MS 11,570,580.50

STATE ESTIMATE $ 9,943,342.72
UNDER STATE ESTIMATE 16.55%

5 BR-0022-02(049) / 104632301 Neshoba
Construction necessary to replace the bridge on SR 15, between SR 19 and the Winston County Line

1 N. L. Carson Construction Company, Inc. - Carthage, MS $ 2,382,981.36
2 Joe McGee Construction Company, Inc. - Lake, MS $ 2,677,024.84
3 Key, LLC - Madison, MS $ 2,718,448.60
STATE ESTIMATE $ 3,079,252.17
UNDER STATE ESTIMATE 22.61%
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6 STP-0043-02(015) / 105436301 Bolivar
Widening and overlaying approximately 11 miles of SR 1 north of Rosedale

1 Lehman-Roberts Company - Memphis, TN $ 2,882,244.26
2 APAC - Mississippi, Inc. - Jackson, MS $  3,199,589.60
STATE ESTIMATE $ 3,057,242.80
UNDER STATE ESTIMATE 5.72%
7 STP-0064-01(026) / 101208304 & 305 Harrison & Jackson
Installing signs at the I-10/SR 67 Interchange
1 RMD Holdings, LTD dba Nationwide Fence & Supply Co. - Chesterfield, Ml  $ 828,433.12
2 Atwood Fence Company, Inc. - Kosciusko, MS $ 898,186.40
3 Apex Contracting, Inc. - Paris, KY $ 1,015,209.40
STATE ESTIMATE $ 802,263.10
OVER STATE ESTIMATE 3.26%
8 BR-0224-00(034) / 100775301 Perry
Replacing a bridge on SR 29 at Black Creek
1 N. L. Carson Construction Company, Inc. - Carthage, MS $ 4,055,428.50
2 Tanner Construction Company, Inc. - Ellisville, MS $ 4,171,767.52
3 Joe McGee Construction Company, Inc. - Lake, MS $ 4,621,403.68
4 T. L. Wallace Construction Company, Inc. - Columbia, MS $ 4,801,350.21
5 Key, LLC - Madison, MS $  4,818,082.84
6 L & A Contracting Company - Hattiesburg, MS $  5,235,965.54
STATE ESTIMATE $ 5,024,714.18
UNDER STATE ESTIMATE 19.29%

9 STP-0447-00(018) / 105426301 Kemper
Overlaying approximately 13 miles of SR 493 between the Lauderdale County Line and SR 16

1 APAC - Mississippi, Inc. - Jackson, MS $ 5,852,141.60
STATE ESTIMATE $ 5,487,722.94
OVER STATE ESTIMATE 6.64%

10 STP-0622-00(027) / 105485301 Washington
Overlaying approximately 9 miles of SR 438 between SR 1 and US 61

1 APAC - Mississippi, Inc. - Jackson, MS $ 2,381,776.50
STATE ESTIMATE $ 2,243,830.00
OVER STATE ESTIMATE 6.15%
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11 STP-7314-00(022) / 105380301 Hinds
Traffic signal installation at the intersection of US Hwy 80 and Shaw Road

1 C & L Construction, Inc. - Ridgeland, MS $ 128,450.00
2 B & B Electrical & Utility Contractors, Inc. - Brandon, MS $ 141,394.94
3 Powell Construction Services, Inc. - Vancleave, MS $ 145,263.45
4 Lewis Electric, Inc. - Flowood, MS $ 151,442.00
5 Webster Electric Company, Inc. - Meridian, MS $ 175,963.53
STATE ESTIMATE $ 197,992.25
UNDER STATE ESTIMATE 35.12%
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