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Deputy Executive Director/ Director
Chief Engineer . A_ Office of Intermodal Planning
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

Larry L. “Butch” Brown
Executive Director

Contract Administration Division / P.O. Box 1850 /Jackson, Mississippi 39215-1850 / Telephone (601) 359-7700 / FAX (601) 359-7732 / GoMDOT.com

To: ALL POTENTIAL BIDDERS

Date: 05/21/2009
RE: IMD-0059-03(084) / 104423301 - Lauderdale County

Bidders are hereby advised that the ‘Z’ bars shown on the Span Detail sheets for the bridges with
raised concrete median island may be eliminated to allow a continuous pour of the bridge deck.
If the ‘Z’ bars are eliminated, the Contractor will have to drill and epoxy No. 5 bars in the bridge
deck to attach the raised median reinforcement. A detail of the No. 5 bar attachment will be
furnished to the successful bidder.

Bidders are also advised that the wrong table was included on plan sheet no. EQ-10 for the
0.125” aluminum signs. Attached are the estimated quantities for the Sheet Aluminum 0.125”
Thickness Signs. The quantity on the summary of quantities sheet of the plans and on the bid
sheet in the proposal is correct. The successful bidder will be given a revised sheet no. EQ-10
reflecting these changes.

Your formal acknowledgment of receipt of this notification will be entered into our records and
indicates your understanding of the raised concrete median island reinforcement option and the

estimated quantities for the 0.125” signs on this project and that you have bid accordingly.

Please have an authorized representative of your company sign this FAX and return by FAX to

. FH,

Melinda L. McGrath, P.E.
Chief Engineer / Deputy Executive Director

Contractor

Authorized Signature
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