_STP-0163-00(012) 1008701000 AMITE CO.

TITLE
ROADWAY DESICGN DIVISION
MISSISSIPPI DEPARTMENT OF TRANSPORTATION

STP-0168-00(012) 100870/2000 PIKE CO. (RURAL)  STP-7570-00(002) 1008381000 PIKE CO. (URBAN)

FED. ROAD SHEET
REG.N0. | STATE | PROJECT NO. | pg i
ISSISSIPPI STP-0168-00{010) |
STATE OF MISSISSIPP 4 MISS. | stp_7570-00(004) !

MISSISSIPPI DEPARTMENT OF TRANSPORTATION / ‘ - f

PLAN AND PROFILE OF PROPOSED 1
ARt

STATE HIGHWAY B |
FEDERAL AID PROJECT NO. STP-0168-00(010) & STP-7570-00(004) ;oi ;

SNV
S.R. 570 FROM THOMPSON RD. 102384303 PIKE CO. iMcCOMB URBAN AREA) | i .H’ |
TO WEST McCOMB CORPORATE LIMITS 102384302 PIKE CO.(RURAL) / .

AMITE & PIKE COUNTIES 102384301 AMITE CO. B

BROOKHAVEN_ 4
X3 HATTIESBURG |

)v :
i LU\CEDALE l
~ STATE MAP - |

ami | |
NOTE "

PN r\‘fl/‘ N

COUNTY LINE
265 +52.99 PIKE

386 +91.90 AMITE SCALES

PLAN 1IN.= 100 FT.

HOR. 1 IN.= 100 FT.
PROFILE VERT. 1 IN.= 10 FT.

E.O.P. STA. 355 +03.100—\ LAYOUT 1 IN.= 2200 FT.

LAUREL

|
|

BASCAGOULA

S INDICATES APPROXIMATE
LOCATION OF PROJECT. |

BRIDGE STRUCTURES REQ’'D. , | S AT. 31°16'N_ LONG. 90" 32/ W

(APPROX. MIDDLE OF PROJECT) ’
NONE

DESIGN CONTROL !
55 MPH = V (SPEED DESIGN)

BOX BRIDGES REQ’D.
NONE

ADT (2006) = 4245 : ADT ( 2026) =_8489
DHV =_ 980 :D = 50 % T=_17 %

PERMITS ACQUIRED BY MDOT

WETLANDS AND WATERS PERMITS ,
{NECESSARY FOR ULTIMATE IMPROVEMENTS ONLY): |

P.E. NO. 82-0168-00-012—12 WATERS  WETLANDS

/B.O.P. STA. 63+10.99 NATIONWIDE #14 i

NATIONWIDE (OTHER)* |
GENERAL* |
INDIVIDUAL (404)* IN] |

* ACQUISITION OF PERMITS FOR TEMPORARY IMPACTS DURING ;
CONSTRUCTION ARE THE RESPONSIBILITY OF THE CONTRACTOR ‘

STORMWATER PERMIT  [Y] |

Y REQUIRED, CNOJ SUBMITTED BY MDOT ;
(DISTRIBUTED AREA=5 ACRES+)(NTB 6484) |

LITTLE CR. RD.

CONVENTIONAL SYMBOLS

S REQUIRED, SCNOI T0_BE SUBMITTED BY :

| CONTRACTOR (170 4.99 ACRES)NTB 6483) |

COUNTY LINE o - IR , A i | , L N  NO STORMWATER PERMIT REQUIRED (<1 ACRE) .
TOWN CORPORATION LINE ___ _ .. _ . . ___._.. _ . ‘ ‘88%\? - ~ ‘ 7 L APPROVED szggék DATE: 5 t’l! 2009 |
4& " . '

SECTION LINE ... »‘// U |

EXISTING ROAD OR TRAVELED WAY —————-—
PROPOSED ROAD OR TRAVELED WAY

RAILROAD . A
SURVEY LINE. ... o McCOMB URBAN AREA

BRIDGES ..o ]:::( N

EQUATIONS | |

STA. 155+ 30.60 (BK) = STA.155+44.11 (AH) = -13.51 FT.
STA. 161+44.11 (BK) = STA.161+49.10 (AH) = -4.99 FT.
STA.173+07.77 (BK) = STA.173+01.93 (AH) = +5.84 FT. STA. 262+ 81.94 (BK) = STA.262+89.89 (AH) = -7.95 FT.
STA. 196 +20.76 (BK) = STA. 196+ 25.76 (AH) ~5.00 FT. STA. 263 +21.53(BK) = STA. 263+76.66 (AH) = -55.13 FT.
STA. 202 +00.07 (BK) STA. 202+ 05.07 (AH) = -5.00 FT. | |
STA. 212 + 36.40 (BK)

STA. 212+44.73 (AH) = -8.33 FT. AMITE CO. 98 |

STA. 224+13.25 (BK) = STA.224+00.00 (AH) = +13.25 FT. e « ;
M/%% ,;Zf‘w; 3li1leg | |

STA. 250+ 27.24 (BK) = STA. 250+25.87 (AH) = +1.37 FT. }
STA. 258 +21.66 (BK) = STA.258+23.25 (AH) = -1.59 FT. !
STA. 68+72.10 (BK) = STA.68+65.95 (AH) = +6.15 FT.

I

RURAL PIKE CO.

on

I

STA. 108 +81.73 (BK) = STA.108+83.20 (AH) = -1.47 FT.
STA.145+87.65 (BK) = STA.144+88.75 (AH) = +98.90 FT.

BY

STA. 265+52.99 (BK) = STA.386+91.90 (AH) = COUNTY LINE
STA. 376 +98.67 (BK) = STA.378+14.94 (AH) = -116.27

STA. 237+00.86 (BK) = STA.237+01.65 (AH) = -0.79 FT.
¢HIEF ENGINEER ~ DATE

LENGTH DATA

TITLE. DGN

3/1 772009 8: 38 AM

(McCOMB URBAN AREA
IN PIKE CO.)

LENGTH DATA
(RURAL PIKE CO.)

LENGTH DATA
(AMITE CO.)

LENGTH DATA
(PROJECT TOTAL)

e JPP

EXECUTIVE "BjREy

DATE

3 MISSISSIPPI DEPARTMENT OF TRANSPORTATION T
LENGTH OF ROADWAY 4565.42 FT. 3.865 M. LENGTH OF ROADWAY 15 698. 33 2.973 ML LENGTH OF ROADWAY 3072.53 T, 3.582 M. LENGTH OF ROADWAY 23 336.28F 4.420 M. @ |
LENGTH OF BRIDGES @ FT. 2 M, LENGTH OF BRIDGES g FT. 2 M, LENGTH OF BRIDGES ? FT. 3 ML LENGTH OF BRIDGES 2 FT. g M., APPROVED: |
LENGTH OF PROJECT (NET) ?.865 M. LENGTH OF PROJECT (NET) 2.973 M. LENGTH OF PROJECT (NET) ?.582 M. LENGTH OF PROJECT (NET) 4.420 M. |
LENGTH OF EXCEPTIONS @ FT. g M, LENGTH OF EXCEPTIONS g . g M. LENGTH OF EXCEPTIONS Q@ FT. 2 M., LENGTH OF EXCEPTIONS @ FT. g M. TR TS T - |
LENGTH OF PROJECT (GROSS) 3.865 ML LENGTH OF PROJECT (GROSS) 2.973 ML LENGTH OF PROJECT (GROSS) @.582 M. LENGTH OF PROJECT (GROSS) 4.420 M. |

DATE

FEDERAL HIGHWAY ADMINISTRATION
DEPARTMENT OF TRANSPORTATION

STP-7570-00(004) STP-0168-00(010) PIKE AND AMITE COUNTIES 1
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TITLE SHEET D

DESCRIPTION OF SHEET

DETAILED INDEX & GENERAL NOTES Q§

DETAILED INDEX
GENERAL NOTES

TYPICAL

TYPICAL
TYPICAL
TYPICAL
TYPICAL
TYPICAL
TYPICAL
TYPICAL
TYPICAL

SECTION SHEETS &)

SECTION
SECTION
SECTION
SECTION
SECTION
SECTION
SECTION
SECTION

ESTIMATED
ESTIMATED
ESTIMATED
ESTIMATED
ESTIMATED
ESTIMATED
ESTIMATED

PLAN
ROADWAY DESIGN DIVISION
MISSISSIPPI DEPARTMENT OF TRANSPORTATION

DETAIL OF
DETAIL OF
DETAIL OF
DETAIL OF
DETAIL OF
DETAIL OF
DETAIL OF
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT

I NDEX. DGN

8: 39 AM

5/1 /2009

MAIN FACILITY

MAIN FACILITY

MAIN FACILITY
MAIN FACILITY
MAIN FACILITY

MAIN FACILITY
MAIN FACILITY

WIDENING & OVERLAY - HWY 57@
PROPOSED NEW CONSTRUCTION - HWY 573
WIDEN & OVERLAY WITH LEFT TURN LANES - HWY 57¢

PROPOSED NEW CONSTRUCTION
NEW CONSTRUCTION -
NEW CONSTRUCTION -

WITH LEFT TURN LANES
LOCAL ROAD
LOCAL ROAD

INSTALLATION OF DRAINAGE STRUCTURES
CHANNELIZED INTERSECTION

QUANTITY SHEETS U@

SUMMARY OF QUANTITIES
SUMMARY OF QUANTITIES
SUMMARY OF QUANTITIES
SUMMARY OF QUANTITIES WTILITY RELOCATIONDA\

QUANTITIES
QUANTITIES
QUANTITIES
QUANTITIES
QUANTITIES FOR TRAFFIC CONTROL SIGNS
QUANTITIES FOR TRAFFIC CONTROL SIGNS
QUANTITIES FOR TRAFFIC CONTROL SIGNS

MARKING
MARKING
MARKING
MARKING
MARKING
MARKING
MARKING
MARKING
MARKING
MARKING
MARKING
MARKING
MARKING
MARKING
MARKING
MARKING

VEGETATION SCHEDULE

INTERSECTION
INTERSECTION
INTERSECTION
INTERSECTION
INTERSECTION
INTERSECTION
INTERSECTION

' DO 00O

DETAILS
DETAILS
DETAILS
DETAILS
DETAILS
DETAILS
DETAILS
DETAILS
DETAILS
DETAILS
DETAILS
DETAILS
DETAILS
DETAILS
DETAILS
DETAILS

PLAN & PROFILE SHEETS 13

SPECIAL DESIGN SHEETS 44

- B.O.P. TO STA. 92+00

LOCAL ROAD (@ M.L. STA. 88+64.56) STA., 10+@0@ TO STA. 15+00@

- STA. 92+0Q0 TO STA. 122+00 |

LOCAL ROAD (@ M.L. STA. 110+42.93) STA. @+@0@0 TO STA. 15+61.992
MAIN FACILITY: - STA, 122+00 TO STA. 152+00

- STA. 152+00 TO STA. 181+00

LOCAL ROAD (@ M.L. STA. 158+@7.52) STA. 10+00 TO STA. 12+50

- STA. 181+ TO STA. 211+00

LOCAL ROAD (@ M.L. STA. 200+@00) STA., 10+00 TO STA. 18+69.117
- STA., 211+00 TO STA. 241+00

- STA. 241+00 TO STA. 265+52.984

- STA. 356+00 (E.O0.P.) TO STA. 387+00.693
LOCAL ROAD (@ M.L. STA. 370+53.41) STA. 10+00 TO STA. 14+48.412

STA. 88+64.56
STA. 110+42.93
STA. 158+@07.52
STA. 200+00
STA. 370+53.41
TURNOUTS

- TURNOUTS

STA. 63+10.99 TO STA. 87+00 HWY 570
STA. 87+0@d TO STA. 95+00 HWY 570
STA. 95+00 TO STA. 1@5+00 HWY 570
STA. 105+080 TO STA. 115+00 HWY 570
ENTERPRISE RD. & HOWELL DR.

STA. 115+00 TO STA. 139+00 HWY 577
STA. 139+00 TO STA. 150+00 HWY 570
STA. 150+80 TO STA. 162+00 HWY 570
STA. le2+0@ TO STA. 186+00 HWY 570
STA. 186+00 TO STA. 198+00 HWY 570
STA. 198+00 TO STA. 2180+008 HWY 57¢

STA. 13+0¢ TO STA. 18+69 MAGNOLIA-PISGAH RD.

STA. 210+ TO STA., 222+00 HWY 570
STA., 222+00 TO STA. 246+00 HWY 570
STA. 246+00 TO STA. 258+00 HWY 570
STA. 258+ TO STA. 382+00 HWY 570

DI-1
GN-1

15-1

1S5-2
75-3
175-4
75-5
TS5-6
TS-7
175-8

SQsS-1
SQS-2
SQS-3
QLA
EQ-1
EQ-2
EQ-3
EQ-4
TCPQ-1
TCPQ-2
TCPQ-3

WK=3
WK-3A
WK-4
WK-4A
WK-5
WK-6
WK-6A
WK-=7
WK-TA
WK-8
WK-9
WK-10
WK-1JA

VS-1
DOI-1
DOI-2
DOI-3
DOI-4
DOI-5
DOI-6
DOI-7
PMD-1, 2
PMD-3
PMD-4
PMD-5
PMD-5A
PMD-6, 7
PMD-8
PMD-9

PMD-10,11

PMD-12
PMD-13
PMD-13A
PMD-14

PMD-15,16

PMD-17
PMD-18

W N

= To e IENN N [N

12
13
14

14.1A\
15
16
17
18
19
20
21

22
23
24
25
26
27
28
29
3
31
32
33
34

35
36
37
38
39
40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58

DESCRIPTION OF SHEET

PAVEMENT MARKING DETAILS - STA. 382+0@ TO STA. 369+@Q HWY 570

PAVEMENT MARKING DETAILS - STA. 369+Q80 TO STA. 356+00 HWY 570

DETAIL OF CONSTRUCTION SIGNING

TRAFFIC CONTROL - PHASE 1: LOCAL RD. @ STA. 88+64.56 HWY 57¢
TRAFFIC CONTROL - PHASE 2: LOCAL RD. @ STA. 88+64.56 HWY 57¢
TRAFFIC CONTROL - PHASE 1: LOCAL RD. @ STA. 118+42.93 HWY 570
TRAFFIC CONTROL - PHASE 2: LOCAL RD. @ STA. 110+42.93 HWY 57¢
TRAFFIC CONTROL - PHASE 1: LOCAL RD. @ STA. 158+@7.52 HWY 57¢
TRAFFIC CONTROL - PHASE 2: LOCAL RD. @ STA. 158+@7.52 HWY 57¢

TRAFFIC CONTROL - PHASE 1: LOCAL RD. @ STA. 200+@00 HWY 57¢
TRAFFIC CONTROL - PHASE 2: LOCAL RD. @ STA. 200+0@ HWY 57¢

TRAFFIC CONTROL - PHASE 1: LOCAL RD. @ STA. 3790+53.41 HWY 57@
TRAFFIC CONTROL - PHASE 2: LOCAL RD. @ STA. 370+53.41 HWY 5707

FORM GRADES - INTERSECTION @ STA. 88+c4.56 HWY 570
FORM GRADES - INTERSECTION @ STA. 110+42.93 HWY 570
FORM GRADES - INTERSECTION @ STA. 200+@00 HWY 570
FORM GRADES - INTERSECTION @ STA. 370+53.41 HWY 570
MISCELLANEOUS CONSTRUCTION DETAILS

SPECIAL DESIGN: RUMBLE STRIPES (GROUND-IND
RIGHT-OF-WAY MARKERS

SPECIAL DESIGN SHEETS - UTILITY RELOCATION @@)A\

STANDARD DRAWINGS - ROADWAY SHEETS (@24

PAVEMENT MARKING DETAILS FOR 2 & 4-LANE DIVIDED ROADWAYS
EROSION CONTROL

TYPICAL TEMPORARY EROSION CONTROL MEASURES (SILT FENCE,
HAY BALES, & BRUSH BARRIERD

TYPICAL TEMPORARY EROSION CONTROL MEASURES (SLOPE DRAIN
AND TYPE A SILT BASIND

DETAILS OF DITCH TREATMENT

TRAFFIC CONTROL PLAN WITH FLAGGER (ONE-LANE CLOSURE OF
TWO WAY TRAFFIO

SHORT DURATION CLOSING OF TWO-LANE TWO-WAY HIGHWAYS
HIGHWAY SIGN AND BARRICADE DETAILS FOR CONSTRUCTION
PROJECTS

TRAFFIC CONTROL PLAN MOBILE OPERATIONS MULTILANE ROADS
AND TWO-LANE ROADS ‘

TRAFFIC CONTROL PLAN :UNEVEN PAVEMENT DETAILS

TEMPORARY STRIPING FOR TRAFFIC CONTROL 2-LANE AND 4-LANE

DIVIDED HIGHWAYS

RURAL DRIVEWAYS :
TYPICAL GRADING TRANSITION BETWEEN CUTS & FILLS
SIGHT FLARES

SUPERELEVATION TRANSITION FOR LOCAL FACILITIES

(V < 4@ mph/h

SUPERELEVATION TRANSITION - CASE I (2% NORMAL SUBGRADE)
DRIVEWAYS, CURB & GUTTER, & SIDEWALK

DETAILS OF PAVED FLUMES

PIPE CULVERT INSTALLATION

PIPE COLLAR - CONCRETE

STORM SEWER STRUCTURE, TYPE SS- 2 (MODIFIED)

DROP INLET AND GRATE DETAILS FOR PIPE AND BOX CULVERT
FLARED END SECTION FOR CONCRETE PIPE

FLARED END SECTION FOR CONCRETE ARCH PIPE

CROSS SECTIONS (158)

MAIN FACILITY - PIKE CO.
MAIN FACILITY - AMITE CO.
LOCAL ROADS

TOTAL SHEETS @28DA\

1

12-01-99

12-01-99

12-01-99

12-21-99

STATE

PROJECT NO.

MISS.

STP-0168-00(210)

WKG.
NO.

PMD-19
PMD-20
DCS-1
TC-1
TC-2
TC-3
TC-4
TC-5
TC-6
TC-7
7C-8
TC-9
TC-10
FG-1
FG-2
FG-3
FG-4
MCD-1
RS-1
RW-1

TEC-1

TEC-2
DT-1

TCP-1
TCP-8

TCP-10

TCP-11
TCP-14

TCP-15
RD-1
GT-1
SF-1

SE-1
SE-2A
SD-1
PF-1
PI-1
PC-1
SS-2
B-9
FE-1
FE-1A

SH.
NO.,

59
Y%
ol
62
63
64
65
66
of
68
69
4%
71
J%
3
4
75
16
77
78

79-98/M\

120
149

142

143
145

250
257

259

260
263

264
211
%
2173

215
276
287
291
300
301
322
325
328
329

901-1017

1018-1034

1054-1058

9%

JUM

MOREA
PS & E PLANS-DATE @¢3/18/089
FMS CON. #102384~391, 3@2, 393
REVISIONS

DATE SHEET NO. BY

2,12, 13, 14, 14.1, 16,
4724783 17, 22-2'7, 79-98 JIM

4/38/89 12,13, 14 GSW

REVISION

DETAILED INDEX

PROJECT NO. STP-0168-00(010)
COUNTY : PIKEAAMITE

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

WORKING NUMBER

D=1

4/24/08] ADDED UTILITY RELOC, SHEETS

DATE

FILENAME:

INDEX.DGN

DESIGN TEAM MOREA

CHECKED

DATE

SHEET NUMBER

O |




3/18/2088 10: 556M GNOTES. OGN

GENERAL NOTES

THE LOCATION AND SPACING OF SIGNS, SHOWN ON THE TRAFFIC CONTROL PLANS, ARE APPROXIMATE AND MAY
BE ADJUSTED AS NECESSARY TO FIT FIELD CONDITIONS.

ALL TRAFFIC CONTROL DEVICES ON THIS PROJECT SHALL COMPLY WITH PART VIOF THE MUTCD (LATEST EDITION).

PRIOR TO POURING PAVED ISLANDS, THE TRAFFIC ENGINEERING DIVISION SHALL BE NOTIFIED SO THAT SIGNS
REQUIRED IN ISLANDS CAN BE LOCATED.

A SOIL PROFILE HAS BEEN PREPARED FOR THIS PROJECT USING SAMPLES TAKEN FROM HOLES AT THE LOCATIONS
INDICATED IN THE TEST REPORTS. THIS SOIL PROFILE IS ON FILE IN THE DISTRICT OFFICES AND IS AVAILABLE

FOR EXAMINATION.

THE DEPARTMENT DOES NOT GUARANTEE THAT THE MATERIALS AS SHOWN IN THE REPORTS ARE NECESSARILY TO BE
FOUND OUTSIDE THE TEST HOLES.

THE 25% SHRINKAGE FACTOR USED IN EARTHWORK CALCULATIONS IS FOR DESIGN ESTIMATING PURPOSES ONLY.

EXISTING UNDERGROUND UTILITY LINES ARE SHOWN ON THE DRAWINGS BASED UPON THE BEST INFORMATION
AVAILABLE TO THE ENGINEER. THE ENGINEER CAN NOT AND DOES NOT WARRANT THAT THIS INFORMATION IS
COMPLETE OR ACCURATE. THE CONTRACTOR MUST COORDINATE DIRECTLY WITH THE INVOLVED UTILITY OWNERS TO
HAVE UNDERGROUND UTIILITY LINES FIELD LOCATED IN ADVANCE OF CONSTRUCTION.

FLUORESCENT ORANGE SHEETING SHALL BE USED ON ALL CONSTRUCTION AND TRAFFIC CONTROL SIGNS EXCEPT FOR
THOSE DESIGNATED ON THE PLANS TO BE BLACK LEGEND AND BORDER ON WHITE BACKGROUND.

UTILITIES ON THE DRAWINGS ARE SHOWN IN THEIR ORIGINAL LOCATION BASED UPON THE BEST INFORMATION
AVAILABLE TO THE ENGINEER. UTILITIES THAT WERE FOUND TO BE IN CONFLICT WITH CONSTRUCTION HAVE BEEN
RELOCATED. PERMITS ARE ON FILE WITH THE DEPARTMENT SHOWING THE APPROXIMATE LOCATION OF UTILITIES
RELOCATED WITHIN THE RIGHT-OF-WAY. THE ENGINEER CAN NOT AND DOES NOT WARRANT THAT THIS INFORMATION
IS COMPLETE OR ACCURATE. THE CONTRACTOR MUST COORDINATE DIRECTLY WITH THE INVOLVED UTILITY OWNERS

TO HAVE UNDERGROUND UTILITY LINES FIELD LOCATED IN ADVANCE OF CONSTRUCTION.

FOR LIST OF PUBLIC UTILITIES, SEE WORKING SHEET NO. 3.

THE EROISION CONTROL DEVICES REFERENCED IN THESE PLANS ARE A MINIMUM REQUIREMENT. IT IS
THE RESPONSIBILITY OF THE CONTRACTOR TO INSURE THAT SILT DOES NOT LEAVE THE RIGHT-OF-WAY
OR CONTAMINATE WATERS OF THE U.S. DURING CONSTRUCTION. THE CONTRACTOR SHALL SUBMIT

AN EROSION CONTROL PLAN PRIOR TO COMMENCEMENT OF WORK AND MAINTAIN THE PLAN
DURING CONSTRUCTION.

IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO PROTECT EXISTING STRUCTURES SUCH AS PIPES, INLETS,
APRONS, BRIDGES, ETC. FROM DAMAGE WHICH MIGHT OCCUR DURING CONSTRUCTION. EXTREME CARE SHALL BE
EXERCISED IN UNDERCUT AREAS AND THE UNDERCUT DEPTH MAY BE ADJUSTED AT CROSS DRAINS, AS DIRECTED
BY THE ENGINEER. THE CONTRACTOR SHALL REPLACE OR REPAIR, AS DIRECTED BY THE ENGINEER, ANY STRUCTURES
DAMAGED DURING THE LIFE OF THE CONTRACT. NO PAYMENT WILL BE MADE FOR REPLACEMENT OR REPAIR OF
DAMAGED ITMES.

ALL EXISTING CULVERT PIPES OR OTHER OBSTRUCTIONS THAT CONFLICT WITH REQUIRED CONSTRUCTION SHALL BE
REMOVED AT THE CONTRACTOR'S EXPENSE AS AN ABSORBED ITEM. EXISTING PIPES THAT ARE TO BE ABANDONED
IN PLACE SHALL BE PLUGGED ON EACH END WITH CONCRETE. (ABSORBED ITEM)

STATE | PROJECT NO.

MISS. |STP-0168-00(210)

REVISION

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

GENERAL NOTES

PROJECT: STP-0168-00(@10) [vorce NOMEER
COUNTY: PIKE/AMITE GN-1

DATE

FILENAME: gnotes.dgn SHEET NUMBER |

DESICN TEAM MOREA CHECKED DATE 3
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