

DESOTO (17)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	Talbot Bros Contr Co, Inc & Talbot Bros Grading Co, Inc, AJV	Tanner Construction Company, Inc.	Chris-Hill Construction Company, LLC
Replacing 4 bridges on MS Hwy. 305, known as Federal Aid Project No. BR-0031-01(018) / 103318302, in the County of DeSoto, State of Mississippi.					\$8,320,737.45	\$7,260,958.09	\$7,961,732.41	\$8,509,160.54
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
0010	201-A001	Clearing and Grubbing	1.000	LS		143,000.00	307,000.00	180,000.00
0020	201-B001	Clearing and Grubbing	1.000	ACRE		2,000.00	5,000.00	5,775.00
0030	202-A001	Removal of Obstructions	1.000	LS		20,000.00	50,000.00	96,500.00
0040	202-B005	Removal of Asphalt Pavement, All Depths	20,311.000	SY		2.35	2.25	3.15
0050	202-B064	Removal of Pipe, 8" And Above	98.000	LF		10.00	6.00	14.70
0060	202-B076	Removal of Traffic Stripe	1,503.000	LF		2.50	2.50	2.65
0070	202-B260	Removal of Power Pole	13.000	EA		75.00	200.00	445.00
0080	202-B261	Removal of Electric Power Cable, Including Hardware	13,358.000	LF		0.50	0.20	0.26
0090	203-A003	Unclassified Excavation, FM, AH	22,629.000	CY		2.50	4.50	2.15
0100	203-EX017	Borrow Excavation, AH, FME, Class B9	156,942.000	CY		5.00	5.40	6.95
0110	203-F001	Channel Excavation, FM	7,533.000	CY		3.50	4.50	4.75
0120	203-G003	Excess Excavation, FM, AH	29,477.000	CY		3.25	3.25	2.65
0130	206-A001	Structure Excavation	202.000	CY		8.00	7.00	10.95
0140	209-A001	Geotextile Stabilization, Type V	1,470.000	SY		1.60	1.00	1.65
0150	213-C001	Superphosphate	9.000	TON		1,000.00	800.00	1,050.00
0160	216-A001	Solid Sodding	232.000	SY		5.00	10.00	5.25
0170	217-A001	Ditch Liner	664.000	SY		2.00	1.50	2.10
0180	219-A001	Watering	5.000	KGAL		20.00	20.00	20.00
0190	220-A001	Insect Pest Control	9.000	ACRE		30.00	30.00	30.00
0200	221-A001	Portland Cement Concrete Paved Ditch	27.000	CY		390.00	500.00	435.00
0210	223-A001	Mowing	1.000	ACRE		40.00	40.00	40.00
0220	224-A001	Soil Reinforcing Mat	226.000	SY		10.00	6.00	10.50
0230	234-A001	Temporary Silt Fence	8,123.000	LF		2.75	3.50	4.20
0240	235-A001	Temporary Erosion Checks	1,792.000	BALE		5.00	12.00	6.30
0250	236-A001	Silt Basin, Type A	4.000	EA		1,400.00	400.00	685.00
0260	239-A001	Temporary Slope Drains	482.000	LF		7.00	5.00	10.00

DESOTO (17)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	Talbot Bros Contr Co, Inc & Talbot Bros Grading Co, Inc, AJV	Tanner Construction Company, Inc.	Chris-Hill Construction Company, LLC
Replacing 4 bridges on MS Hwy. 305, known as Federal Aid Project No. BR-0031-01(018) / 103318302, in the County of DeSoto, State of Mississippi.					\$8,320,737.45	\$7,260,958.09	\$7,961,732.41	\$8,509,160.54
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
0270	408-A003	Asphalt for Prime Coat, Cut-Back MC-70 or Emulsified EA-1	2,932.000	GAL		1.50	4.00	2.85
0280	501-E001	Expansion Joints, Without Dowels	364.000	LF		7.00	5.00	10.35
0290	501-K001	Transverse Grooving	800.000	SY		2.46	3.00	3.00
0300	502-A001	Reinforced Cement Concrete Bridge End Pavement	800.000	SY		100.00	98.00	83.50
0310	603-CA002	18" Reinforced Concrete Pipe, Class III	92.000	LF		27.00	27.00	33.80
0320	603-CA007	48" Reinforced Concrete Pipe, Class III	200.000	LF		143.00	116.00	109.50
0330	603-CB002	24" Reinforced Concrete End Section	2.000	EA		840.00	650.00	620.00
0340	603-CB006	48" Reinforced Concrete End Section	2.000	EA		2,250.00	1,650.00	1,785.00
0350	606-B001	Guard Rail, Class A, Type 1	1,700.000	LF		19.00	19.00	19.95
0360	606-D012	Guard Rail, Bridge End Section, Type I	16.000	EA		2,250.00	2,250.00	2,365.00
0370	606-E001	Guard Rail, Terminal End Section	16.000	EA		2,000.00	2,000.00	2,100.00
0380	609-D002	Combination Concrete Curb and Gutter Type 2	731.000	LF		13.50	17.00	20.75
0390	616-A001	Concrete Median and/or Island Pavement, 4-inch	194.000	SY		33.00	30.25	49.15
0400	616-A003	Concrete Median and/or Island Pavement, 10-inch	27.000	SY		66.00	85.00	78.65
0410	618-A001	Maintenance of Traffic	1.000	LS		50,000.00	7,000.00	47,100.00
0420	618-C001	Construction & Removal of Detour Bridge	1.000	LS		125,310.00	152,000.00	213,600.00
0430	619-A1004	Temporary Traffic Stripe, Continuous White, Paint	4.000	MI		2,500.00	2,500.00	2,625.00
0440	619-A1007	Temporary Traffic Stripe, Continuous White, Type 1 Tape	2,280.000	LF		2.25	2.25	2.35
0450	619-A2004	Temporary Traffic Stripe, Continuous Yellow, Paint	4.000	MI		2,500.00	2,500.00	2,625.00
0460	619-A2007	Temporary Traffic Stripe, Continuous Yellow, Type 1 Tape	2,280.000	LF		2.25	2.25	2.35
0470	619-A5002	Temporary Traffic Stripe, Detail, Paint	68.000	LF		1.00	1.00	1.05
0480	619-A6003	Temporary Traffic Stripe, Legend, Paint	36.000	LF		1.00	1.00	1.05
0490	619-C7001	Two-Way Yellow Reflective High Performance Raised Marker	81.000	EA		8.00	8.00	8.40
0500	619-D1001	Standard Roadside Construction Signs, Less than 10 Square Fe	53.000	SF		10.00	12.00	8.00
0510	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More	775.000	SF		10.00	12.00	8.00
0520	619-D4001	Directional Signs	116.000	SF		30.00	30.00	21.00

DESOTO (17)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	Talbot Bros Contr Co, Inc & Talbot Bros Grading Co, Inc, AJV	Tanner Construction Company, Inc.	Chris-Hill Construction Company, LLC
Replacing 4 bridges on MS Hwy. 305, known as Federal Aid Project No. BR-0031-01(018) / 103318302, in the County of DeSoto, State of Mississippi.					\$8,320,737.45	\$7,260,958.09	\$7,961,732.41	\$8,509,160.54
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
0530	619-F3004	Delineators, Guard Rail, White	12.000	EA		18.00	18.00	18.90
0540	619-G4001	Barricades, Type III, Single Faced	600.000	LF		20.00	30.00	12.10
0550	619-G4005	Barricades, Type III, Double Faced	24.000	LF		24.00	30.00	16.65
0560	619-G5001	Free Standing Plastic Drums	205.000	EA		90.00	60.00	45.15
0570	619-G7001	Warning Lights, Type "B"	7.000	EA		600.00	300.00	265.00
0580	619-K2002	Installation and Removal of Guard Rail, Type I Bridge End Se	4.000	EA		1,500.00	1,500.00	1,575.00
0590	619-K4001	Installation and Removal of Guardrail, Terminal End Section	6.000	EA		1,700.00	1,700.00	1,785.00
0600	620-A001	Mobilization	1.000	LS		293,000.00	679,000.00	457,730.00
0610	621-A001	Field Laboratory	1.000	EA		12,000.00	8,000.00	12,180.00
0620	627-L001	Two-Way Yellow Reflective High Performance Raised Markers	209.000	EA		10.00	10.00	10.50
0630	628-L002	6" High Performance Cold Plastic Traffic Stripe, Skip Yellow	1,140.000	LF		6.50	6.50	6.85
0640	628-O001	High Performance Cold Plastic Detail Stripe, White	2,281.000	LF		6.50	6.50	6.85
0650	630-F001	Delineators, Guard Rail, White	88.000	EA		18.00	18.00	18.90
0660	630-G002	Type 3 Object Markers, OM-3R or OM-3L, Post Mounted	16.000	EA		75.00	75.00	78.75
0670	699-A001	Roadway Construction Stakes	1.000	LS		40,000.00	69,000.00	195,000.00
0680	815-A009	Loose Riprap, Size 300	10,312.000	TON		44.00	39.75	46.95
0690	815-E001	Geotextile under Riprap	14,042.000	SY		1.80	1.00	1.70
0700	907-213-A001	Agricultural Limestone	56.000	TON		75.00	75.00	78.75
0710	907-225-A001	Grassing	24.000	ACRE		1,250.00	1,400.00	1,315.00
0720	907-225-B001	Agricultural Limestone	48.000	TON		75.00	75.00	78.75
0730	907-226-A001	Temporary Grassing	9.000	ACRE		900.00	750.00	945.00
0740	907-304-B009	Granular Material, Class 3, Group D	23,960.000	TON		19.00	7.22	12.15
0750	907-304-F002	Size 610 Crushed Stone Base	5,541.000	TON		21.00	34.40	28.40
0760	907-307-C003	6" Soil-Lime-Water Mixing, Class C	12,187.000	SY		1.65	1.65	1.25
0770	907-307-D001	Lime	165.000	TON		163.50	163.50	158.50
0780	907-403-A011	Hot Mix Asphalt, ST, 12.5-mm mixture	3,617.000	TON		75.58	75.58	70.90

DESOTO (17)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	Talbot Bros Contr Co, Inc & Talbot Bros Grading Co, Inc, AJV	Tanner Construction Company, Inc.	Chris-Hill Construction Company, LLC
Replacing 4 bridges on MS Hwy. 305, known as Federal Aid Project No. BR-0031-01(018) / 103318302, in the County of DeSoto, State of Mississippi.					\$8,320,737.45	\$7,260,958.09	\$7,961,732.41	\$8,509,160.54
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
0790	907-403-A012	Hot Mix Asphalt, ST, 19-mm mixture	6,889.000	TON		71.45	71.45	78.45
0800	907-403-A015	Hot Mix Asphalt, ST, 9.5-mm mixture	2,701.000	TON		76.89	76.89	81.75
0810	907-601-B003	Class "B" Structural Concrete, Minor Structures	1.000	CY		1,000.00	1,225.00	1,575.00
0820	907-603-ALT01	18" Type A Alternate Pipe	616.000	LF		16.00	22.00	33.30
0830	907-603-ALT02	24" Type A Alternate Pipe	52.000	LF		24.00	27.00	38.90
0840	907-603-ALT06	48" Type A Alternate Pipe	52.000	LF		80.00	45.00	62.70
0850	907-617-A001	Right-of-Way Marker	42.000	EA		145.00	156.00	150.00
0860	907-626-C008	6" Thermoplastic Edge Stripe, Continuous White	10,678.000	LF		0.66	0.66	0.70
0870	907-626-D004	6" Thermoplastic Traffic Stripe, Skip Yellow	6,170.000	LF		0.37	0.37	0.40
0880	907-626-E003	6" Thermoplastic Traffic Stripe, Continuous Yellow	625.000	LF		1.00	1.00	1.05
0890	907-626-G004	Thermoplastic Detail Stripe, White	2,266.000	LF		3.00	3.00	3.15
0900	907-626-H004	Thermoplastic Legend, White	36.000	LF		5.00	5.00	5.25
0910	907-308-A001	Portland Cement	26.000	TON		215.63	215.63	128.25
0920	907-308-B002	Soil-Cement-Water Mixing, Optional Mixers, Design Soil	3,047.000	SY		1.53	1.53	2.15
0930	907-311-A003	Processing Lime and Fly Ash Treated Course, 6" Thick	3,047.000	SY				
0940	907-311-B001	Lime	21.000	TON				
0950	907-311-C002	Fly Ash, Class C or F	82.000	TON				
0960	501-K001	Transverse Grooving	4,387.000	SY		2.46	2.35	3.00
0970	803-A001	Test Pile	11.000	EA		4,600.00	7,500.00	3,560.00
0980	803-B001	Conventional Static Loading Test	8.000	EA		5,000.00	5,000.00	5,000.00
0990	803-C002	14" x 14" Prestressed Concrete Piling	4,501.000	LF		39.00	41.00	40.50
1000	803-C003	16" x 16" Prestressed Concrete Piling	3,565.000	LF		46.00	48.00	54.50
1010	803-D003	HP 14 x 73 Steel Piling	1,265.000	LF		47.00	47.00	49.75
1020	803-J001	Pile Restrike	8.000	EA		450.00	250.00	780.00
1030	803-N001	Exploration	10.000	LF		10.00	100.00	105.00
1040	803-O010	Temporary Casing, 60" Diameter	450.000	LF		1.00	20.00	21.00

DESOTO (17)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	Talbot Bros Contr Co, Inc & Talbot Bros Grading Co, Inc, AJV	Tanner Construction Company, Inc.	Chris-Hill Construction Company, LLC
Replacing 4 bridges on MS Hwy. 305, known as Federal Aid Project No. BR-0031-01(018) / 103318302, in the County of DeSoto, State of Mississippi.					\$8,320,737.45	\$7,260,958.09	\$7,961,732.41	\$8,509,160.54
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
1050	805-A001	Reinforcement	330,473.000	LBS		0.70	0.78	0.72
1060	813-A001	Concrete Railing	1,974.000	LF		51.00	52.00	60.00
1070	815-A009	Loose Riprap, Size 300	1,782.000	TON		44.00	39.75	39.70
1080	815-E001	Geotextile under Riprap	1,470.000	SY		1.80	1.00	2.25
1090	907-803-K006	Drilled Shaft, 60" Diameter	744.000	LF		502.00	625.00	640.00
1100	907-803-L002	Test Shaft, 60" Diameter	1.000	EA		103,000.00	140,000.00	169,115.00
1110	907-803-M005	Trial Shaft, 60" Diameter	128.000	LF		502.00	625.00	593.50
1120	907-804-A001	Bridge Concrete, Class AA	1,863.000	CY		501.00	500.00	571.65
1130	907-804-C016	40' Prestressed Concrete Beam, Type I+2	2,841.000	LF		72.00	77.00	84.00
1140	907-804-C030	80' Prestressed Concrete Beam, Type III	1,436.000	LF		109.00	111.00	120.40
1150	907-804-C145	50' Prestressed Concrete Beam, Type II + 2	892.000	LF		91.00	97.00	104.95
1160	907-804-C150	110' Prestressed Concrete Beam, Type IV	768.000	LF		152.00	155.00	182.25

DESOTO (17)					Ferrell Paving, Inc.	Key, LLC		
Replacing 4 bridges on MS Hwy. 305, known as Federal Aid Project No. BR-0031-01(018) / 103318302, in the County of DeSoto, State of Mississippi.					\$8,516,758.93	\$8,534,914.48		
Ref#	SM Item	Item Description	Item Qty	Units	4	5		
0010	201-A001	Clearing and Grubbing	1.000	LS	306,000.00	200,000.00		
0020	201-B001	Clearing and Grubbing	1.000	ACRE	6,200.00	2,000.00		
0030	202-A001	Removal of Obstructions	1.000	LS	208,000.00	75,000.00		
0040	202-B005	Removal of Asphalt Pavement, All Depths	20,311.000	SY	2.40	3.80		
0050	202-B064	Removal of Pipe, 8" And Above	98.000	LF	8.00	10.00		
0060	202-B076	Removal of Traffic Stripe	1,503.000	LF	2.70	2.50		
0070	202-B260	Removal of Power Pole	13.000	EA	330.00	250.00		
0080	202-B261	Removal of Electric Power Cable, Including Hardware	13,358.000	LF	0.22	2.50		
0090	203-A003	Unclassified Excavation, FM, AH	22,629.000	CY	3.50	3.00		
0100	203-EX017	Borrow Excavation, AH, FME, Class B9	156,942.000	CY	5.20	6.00		
0110	203-F001	Channel Excavation, FM	7,533.000	CY	4.00	3.00		
0120	203-G003	Excess Excavation, FM, AH	29,477.000	CY	4.00	4.00		
0130	206-A001	Structure Excavation	202.000	CY	4.00	7.00		
0140	209-A001	Geotextile Stabilization, Type V	1,470.000	SY	2.00	3.00		
0150	213-C001	Superphosphate	9.000	TON	513.00	1,000.00		
0160	216-A001	Solid Sodding	232.000	SY	2.65	5.00		
0170	217-A001	Ditch Liner	664.000	SY	4.16	2.00		
0180	219-A001	Watering	5.000	KGAL	20.00	20.00		
0190	220-A001	Insect Pest Control	9.000	ACRE	30.00	30.00		
0200	221-A001	Portland Cement Concrete Paved Ditch	27.000	CY	315.00	440.00		
0210	223-A001	Mowing	1.000	ACRE	40.00	40.00		
0220	224-A001	Soil Reinforcing Mat	226.000	SY	6.43	10.00		
0230	234-A001	Temporary Silt Fence	8,123.000	LF	3.51	3.50		
0240	235-A001	Temporary Erosion Checks	1,792.000	BALE	8.64	10.00		
0250	236-A001	Silt Basin, Type A	4.000	EA	300.00	2,500.00		
0260	239-A001	Temporary Slope Drains	482.000	LF	10.00	5.00		

DESOTO (17)					Ferrell Paving, Inc.	Key, LLC		
Replacing 4 bridges on MS Hwy. 305, known as Federal Aid Project No. BR-0031-01(018) / 103318302, in the County of DeSoto, State of Mississippi.					\$8,516,758.93	\$8,534,914.48		
Ref#	SM Item	Item Description	Item Qty	Units	4	5		
0270	408-A003	Asphalt for Prime Coat, Cut-Back MC-70 or Emulsified EA-1	2,932.000	GAL	2.75	1.00		
0280	501-E001	Expansion Joints, Without Dowels	364.000	LF	11.88	5.00		
0290	501-K001	Transverse Grooving	800.000	SY	4.32	2.35		
0300	502-A001	Reinforced Cement Concrete Bridge End Pavement	800.000	SY	140.40	130.00		
0310	603-CA002	18" Reinforced Concrete Pipe, Class III	92.000	LF	28.35	45.00		
0320	603-CA007	48" Reinforced Concrete Pipe, Class III	200.000	LF	85.10	150.00		
0330	603-CB002	24" Reinforced Concrete End Section	2.000	EA	795.00	1,000.00		
0340	603-CB006	48" Reinforced Concrete End Section	2.000	EA	1,840.00	2,000.00		
0350	606-B001	Guard Rail, Class A, Type 1	1,700.000	LF	20.52	19.00		
0360	606-D012	Guard Rail, Bridge End Section, Type I	16.000	EA	2,430.00	2,250.00		
0370	606-E001	Guard Rail, Terminal End Section	16.000	EA	2,160.00	2,000.00		
0380	609-D002	Combination Concrete Curb and Gutter Type 2	731.000	LF	15.80	19.00		
0390	616-A001	Concrete Median and/or Island Pavement, 4-inch	194.000	SY	31.50	31.00		
0400	616-A003	Concrete Median and/or Island Pavement, 10-inch	27.000	SY	56.25	64.00		
0410	618-A001	Maintenance of Traffic	1.000	LS	55,240.00	60,000.00		
0420	618-C001	Construction & Removal of Detour Bridge	1.000	LS	284,960.00	130,000.00		
0430	619-A1004	Temporary Traffic Stripe, Continuous White, Paint	4.000	MI	2,700.00	2,500.00		
0440	619-A1007	Temporary Traffic Stripe, Continuous White, Type 1 Tape	2,280.000	LF	2.43	2.25		
0450	619-A2004	Temporary Traffic Stripe, Continuous Yellow, Paint	4.000	MI	2,700.00	2,500.00		
0460	619-A2007	Temporary Traffic Stripe, Continuous Yellow, Type 1 Tape	2,280.000	LF	2.43	2.25		
0470	619-A5002	Temporary Traffic Stripe, Detail, Paint	68.000	LF	1.08	1.00		
0480	619-A6003	Temporary Traffic Stripe, Legend, Paint	36.000	LF	1.08	1.00		
0490	619-C7001	Two-Way Yellow Reflective High Performance Raised Marker	81.000	EA	8.64	8.00		
0500	619-D1001	Standard Roadside Construction Signs, Less than 10 Square Fe	53.000	SF	8.21	5.75		
0510	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More	775.000	SF	8.21	5.75		
0520	619-D4001	Directional Signs	116.000	SF	38.00	20.00		

DESOTO (17)					Ferrell Paving, Inc.	Key, LLC		
Replacing 4 bridges on MS Hwy. 305, known as Federal Aid Project No. BR-0031-01(018) / 103318302, in the County of DeSoto, State of Mississippi.					\$8,516,758.93	\$8,534,914.48		
Ref#	SM Item	Item Description	Item Qty	Units	4	5		
0530	619-F3004	Delineators, Guard Rail, White	12.000	EA	19.44	18.00		
0540	619-G4001	Barricades, Type III, Single Faced	600.000	LF	12.42	13.00		
0550	619-G4005	Barricades, Type III, Double Faced	24.000	LF	17.12	16.00		
0560	619-G5001	Free Standing Plastic Drums	205.000	EA	46.44	32.00		
0570	619-G7001	Warning Lights, Type "B"	7.000	EA	270.00	350.00		
0580	619-K2002	Installation and Removal of Guard Rail, Type I Bridge End Se	4.000	EA	1,620.00	1,500.00		
0590	619-K4001	Installation and Removal of Guardrail, Terminal End Section	6.000	EA	1,836.00	1,700.00		
0600	620-A001	Mobilization	1.000	LS	259,400.00	720,000.00		
0610	621-A001	Field Laboratory	1.000	EA	4,000.00	20,000.00		
0620	627-L001	Two-Way Yellow Reflective High Performance Raised Markers	209.000	EA	10.80	10.00		
0630	628-L002	6" High Performance Cold Plastic Traffic Stripe, Skip Yellow	1,140.000	LF	7.02	6.50		
0640	628-O001	High Performance Cold Plastic Detail Stripe, White	2,281.000	LF	7.02	6.50		
0650	630-F001	Delineators, Guard Rail, White	88.000	EA	19.44	18.00		
0660	630-G002	Type 3 Object Markers, OM-3R or OM-3L, Post Mounted	16.000	EA	81.00	75.00		
0670	699-A001	Roadway Construction Stakes	1.000	LS	89,540.00	100,000.00		
0680	815-A009	Loose Riprap, Size 300	10,312.000	TON	35.25	55.00		
0690	815-E001	Geotextile under Riprap	14,042.000	SY	1.85	2.95		
0700	907-213-A001	Agricultural Limestone	56.000	TON	50.76	75.00		
0710	907-225-A001	Grassing	24.000	ACRE	1,452.60	1,250.00		
0720	907-225-B001	Agricultural Limestone	48.000	TON	50.76	75.00		
0730	907-226-A001	Temporary Grassing	9.000	ACRE	1,188.00	900.00		
0740	907-304-B009	Granular Material, Class 3, Group D	23,960.000	TON	12.80	12.00		
0750	907-304-F002	Size 610 Crushed Stone Base	5,541.000	TON	24.25	35.00		
0760	907-307-C003	6" Soil-Lime-Water Mixing, Class C	12,187.000	SY	1.65	1.70		
0770	907-307-D001	Lime	165.000	TON	163.50	170.00		
0780	907-403-A011	Hot Mix Asphalt, ST, 12.5-mm mixture	3,617.000	TON	78.60	75.58		



DESOTO (17)					Ferrell Paving, Inc.	Key, LLC		
Replacing 4 bridges on MS Hwy. 305, known as Federal Aid Project No. BR-0031-01(018) / 103318302, in the County of DeSoto, State of Mississippi.					\$8,516,758.93	\$8,534,914.48		
Ref#	SM Item	Item Description	Item Qty	Units	4	5		
0790	907-403-A012	Hot Mix Asphalt, ST, 19-mm mixture	6,889.000	TON	74.31	71.45		
0800	907-403-A015	Hot Mix Asphalt, ST, 9.5-mm mixture	2,701.000	TON	79.97	76.89		
0810	907-601-B003	Class "B" Structural Concrete, Minor Structures	1.000	CY	1,600.00	2,000.00		
0820	907-603-ALT01	18" Type A Alternate Pipe	616.000	LF	26.55	22.00		
0830	907-603-ALT02	24" Type A Alternate Pipe	52.000	LF	32.15	35.00		
0840	907-603-ALT06	48" Type A Alternate Pipe	52.000	LF	54.75	88.00		
0850	907-617-A001	Right-of-Way Marker	42.000	EA	135.00	175.00		
0860	907-626-C008	6" Thermoplastic Edge Stripe, Continuous White	10,678.000	LF	0.71	0.66		
0870	907-626-D004	6" Thermoplastic Traffic Stripe, Skip Yellow	6,170.000	LF	0.40	0.37		
0880	907-626-E003	6" Thermoplastic Traffic Stripe, Continuous Yellow	625.000	LF	1.08	1.00		
0890	907-626-G004	Thermoplastic Detail Stripe, White	2,266.000	LF	3.24	3.00		
0900	907-626-H004	Thermoplastic Legend, White	36.000	LF	5.40	5.00		
0910	907-308-A001	Portland Cement	26.000	TON	215.63	220.00		
0920	907-308-B002	Soil-Cement-Water Mixing, Optional Mixers, Design Soil	3,047.000	SY	1.53	1.60		
0930	907-311-A003	Processing Lime and Fly Ash Treated Course, 6" Thick	3,047.000	SY				
0940	907-311-B001	Lime	21.000	TON				
0950	907-311-C002	Fly Ash, Class C or F	82.000	TON				
0960	501-K001	Transverse Grooving	4,387.000	SY	4.16	2.35		
0970	803-A001	Test Pile	11.000	EA	5,200.00	6,000.00		
0980	803-B001	Conventional Static Loading Test	8.000	EA	5,000.00	5,000.00		
0990	803-C002	14" x 14" Prestressed Concrete Piling	4,501.000	LF	42.64	40.00		
1000	803-C003	16" x 16" Prestressed Concrete Piling	3,565.000	LF	62.40	48.00		
1010	803-D003	HP 14 x 73 Steel Piling	1,265.000	LF	58.24	45.00		
1020	803-J001	Pile Restrike	8.000	EA	520.00	500.00		
1030	803-N001	Exploration	10.000	LF	104.00	100.00		
1040	803-O010	Temporary Casing, 60" Diameter	450.000	LF	166.40	20.00		

DESOTO (17)					Ferrell Paving, Inc.	Key, LLC		
Replacing 4 bridges on MS Hwy. 305, known as Federal Aid Project No. BR-0031-01(018) / 103318302, in the County of DeSoto, State of Mississippi.					\$8,516,758.93	\$8,534,914.48		
Ref#	SM Item	Item Description	Item Qty	Units	4	5		
1050	805-A001	Reinforcement	330,473.000	LBS	0.86	0.85		
1060	813-A001	Concrete Railing	1,974.000	LF	75.92	48.00		
1070	815-A009	Loose Riprap, Size 300	1,782.000	TON	39.52	55.00		
1080	815-E001	Geotextile under Riprap	1,470.000	SY	4.68	2.95		
1090	907-803-K006	Drilled Shaft, 60" Diameter	744.000	LF	520.00	605.00		
1100	907-803-L002	Test Shaft, 60" Diameter	1.000	EA	135,200.00	150,000.00		
1110	907-803-M005	Trial Shaft, 60" Diameter	128.000	LF	208.00	650.00		
1120	907-804-A001	Bridge Concrete, Class AA	1,863.000	CY	645.32	515.00		
1130	907-804-C016	40' Prestressed Concrete Beam, Type I+2	2,841.000	LF	104.00	80.00		
1140	907-804-C030	80' Prestressed Concrete Beam, Type III	1,436.000	LF	150.80	120.00		
1150	907-804-C145	50' Prestressed Concrete Beam, Type II + 2	892.000	LF	135.20	100.00		
1160	907-804-C150	110' Prestressed Concrete Beam, Type IV	768.000	LF	208.00	175.00		