

SECTION 905 -- PROPOSAL (CONTINUED)

I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement. I (We) also propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of the total of my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted.

I (We) enclose a certified check, cashier's check or bid bond for **five percent (5%) of total bid** and hereby agree that in case of my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of award, the amount of this check (bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the contract as proposed. It is understood that in case I am (we are) not awarded the work, the check will be returned as provided in the Specifications.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO. 1 DATED 6/18/2009 ADDENDUM NO. DATED
ADDENDUM NO. DATED ADDENDUM NO. DATED

| Number | Description |
|--------|---|
| 1 | Table of Content, replaces same; Add NTB 2676; Amendment EBS Download Required. |

TOTAL ADDENDA: 1
(Must agree with total addenda issued prior to opening of bids)

Respectfully Submitted,

DATE _____

Contractor

BY _____
Signature

TITLE _____

ADDRESS _____

CITY, STATE, ZIP _____

PHONE _____

FAX _____

E-MAIL _____

(To be filled in if a corporation)

Our corporation is chartered under the Laws of the State of _____ and the names, titles and business addresses of the executives are as follows:

| | |
|--------------------|------------------|
| _____ President | _____ Address |
| _____ Secretary | _____ Address |
| _____ Treasurer | _____ Address |

The following is my (our) itemized proposal.

STP-0168-00(010) / 102384301 & 302 STP-7570-00(004) / 102384303 Amite & Pike County(ies)

Revised 09/21/2005

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

TABLE OF CONTENTS

**PROJECT: STP-0168-00(010) / 102384301 – Amite County,
STP-0168-00(010) / 102384302 – Pike County, &
STP-7570-00(004) / 102384303 -- Pike County**

READVERTISEMENT NOTICE TO BIDDER NO. 2635

901--Advertisement

904--Notice to Bidders:

- Governing Specs. - # 1
- Final Cleanup - # 3
- Fiber Reinforced Concrete - # 640
- Disadvantage Business Enterprise W/Supplement - # 696
- On-The-Job Training Program - # 777
- Payroll Requirements - # 883
- Rumble Stripe - # 1312
- Use of Precast Drainage Units - # 1321
- Errata & Modifications to 2004 Standard Specifications - # 1405
- Safety Apparel - # 1808
- Minimum Wage Rate - # 1869
- Non-Quality Control/Assurance Concrete - # 1922
- Federal Bridge Formula - # 1928
- Department of Labor Ruling - # 2239
- Storm Water Discharge Associated W/Construction Activities (>5 Acres)) - # 2348
- Mississippi Resident Agent Requirement - # 2361
- Status of ROW, W/Attachments - # 2382
- Removal of Haul Permit - # 2400
- American Recovery and Reinvestment Act (ARRA) Sign - # 2438
- Requirements Under Section 902 of the ARRA -# 2476
- Contract Time - # 2531
- Specialty Items - # 2532
- Placement of Fill Material in Federally Regulated Areas - # 2568
- Petroleum Products Base Price - # 2587
- Special Reporting Criteria - # 2594
- DBE Forms, Participation and Payment - # 2596
- DUNS Requirement for ARRA Funded Projects - # 2616
- Letting Day Changes - # 2676

906: Required Federal Contract Provisions -- FHWA-1273, W/Supplement

907-104-1: Partnering Process
907-105-3: Cooperation By Contractors, W/Supplement
907-107-1: Liability Insurance, W/Supplement
907-107-3: Contractor's Protection Plan
907-107-6: Legal Relations & Responsibility to Public, W/Supplement
907-108-17: Prosecution and Progress

-CONTINUED ON NEXT PAGE-

**PAGE 2 - PROJECT NO. STP-0168-00(010) / 102384301 – Amite County,
STP-0168-00(010) / 102384302 – Pike County, &
STP-7570-00(004) / 102384303 -- Pike County**

907-109-3: Partial Payment, W/Supplement
907-213-2: Agricultural Limestone
907-225-1: Grassing, W/Supplement
907-242-12: Utilities
907-304-11: Granular Courses
907-401-2: Hot Mix Asphalt (HMA), W/Supplement
907-403-4: Hot Mix Asphalt (HMA), W/Supplement
907-407-1: Tack Coat
907-601-1: Structural Concrete
907-603-8: Culverts & Storm Drains
907-617-2: Right-of-Way Markers
907-618-4: Placement of Temporary Traffic Stripe
907-626-15: Thermoplastic Traffic Markings
907-701-3: Hydraulic Cement, W/Supplement
907-703-7: Aggregate
907-708-5: Non Metal Drainage Structures
907-709-1: Metal Pipe
907-711-3: Synthetic Structural Fiber Reinforcement
907-713-1: Admixtures for Concrete
907-714-5: Miscellaneous Materials, W/Supplement
907-715-3: Roadside Development Materials
907-720-1: Pavement Marking Material
907-804-8: Concrete Bridges and Structures, W/Supplement
906-3: MDOT On-the-Job Training Program
906-6: MDOT On-the-Job Training Program - Alternate Program

SECTION 905 - PROPOSAL,
PROPOSAL SHEET NOS. 2-1 THRU 2-13,
COMBINATION BID PROPOSAL,
CERTIFICATE OF PERFORMANCE - PRIOR FEDERAL-AID CONTRACTS,
NON-COLLUSION CERTIFICATE,
SECTION 902 - CONTRACT FORM, AND SECTION 903 - CONTRACT BOND FORM,
OCR-485,

(REVISIONS TO THE ABOVE WILL BE INDICATED ON THE SECOND SHEET
OF SECTION 905 AS ADDENDA)

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 2676

CODE: (SP)

DATE: 06/17/2009

SUBJECT: Letting Day Changes

Bidders are hereby advised that sealed bids will be received by the Mississippi Transportation Commission in the First Floor Auditorium of the Mississippi Department of Transportation Administration Building in Jackson, Mississippi until 10:00 o'clock A.M., Tuesday, June 23, 2009 for projects listed in the June Advertisement. **Only bids received by 10:00 o'clock A.M., Tuesday, June 23, 2009 will be accepted.** Bids will be held in sealed condition at a secure location until the morning of the bid opening. The opening of these bids will be postponed until **June 30, 2009**, provided the MDOT Budget has been approved by the Mississippi Legislature. If the MDOT Budget has not been approved by June 30, 2009, the opening of the bids for the June Letting will be postponed until 10:00 o'clock A.M on the first Tuesday following the approval of the MDOT Budget.