

**SECTION 905 -- PROPOSAL (CONTINUED)**

I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement. I (We) also propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of the total of my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted.

I (We) enclose a certified check, cashier's check or bid bond for **five percent (5%) of total bid** and hereby agree that in case of my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of award, the amount of this check (bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the contract as proposed. It is understood that in case I am (we are) not awarded the work, the check will be returned as provided in the Specifications.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO.   1   DATED   6/15/2009      ADDENDUM NO.            DATED             
 ADDENDUM NO.   2   DATED   6/18/2009      ADDENDUM NO.            DATED           

Number	Description
1	Revised Table of Contents; Added Notice to Bidders No. 1312; Revised Notice to Bidders No. 2600; Added Notice to Bidders No. 2673; Revised Bid Sheets; Revised Plan Sheets Nos. 2, 3, 12, 13, 14 and 98; EBS Download Required.
2	Revised Table of Contents; Added Notice to Bidders No. 2676; EBS Download Required.

TOTAL ADDENDA:   2    
 (Must agree with total addenda issued prior to opening of bids)

Respectfully Submitted,

DATE \_\_\_\_\_

\_\_\_\_\_  
 Contractor

BY \_\_\_\_\_  
 Signature

TITLE \_\_\_\_\_

ADDRESS \_\_\_\_\_

CITY, STATE, ZIP \_\_\_\_\_

PHONE \_\_\_\_\_

FAX \_\_\_\_\_

E-MAIL \_\_\_\_\_

(To be filled in if a corporation)

Our corporation is chartered under the Laws of the State of \_\_\_\_\_ and the names, titles and business addresses of the executives are as follows:

_____ President	_____ Address
_____ Secretary	_____ Address
_____ Treasurer	_____ Address

The following is my (our) itemized proposal.

Revised 09/21/2005

BR-2791-00(008) / 102527301 & 302

Yalobusha & Calhoun County(ies)

# MISSISSIPPI DEPARTMENT OF TRANSPORTATION

## TABLE OF CONTENTS

**PROJECT: BR-2791-00(008) / 102527301 & 302 -- Yalobusha and Calhoun Counties**

901--Advertisement

904--Notice to Bidders: Governing Specs. - # 1  
Final Cleanup - # 3  
Fiber Reinforced Concrete - # 640  
Disadvantage Business Enterprise, W/Supplement - # 696  
On-The-Job Training Program - # 777  
Payroll Requirements - # 883  
Rumble Stripe - #1312  
Errata & Modifications to 2004 Standard Specifications - # 1405  
Safety Apparel - # 1808  
Minimum Wage Rate - # 1869  
Non-Quality Control/Quality Assurance Concrete - # 1922  
Federal Bridge Formula - # 1928  
Department of Labor Ruling - # 2239  
Storm Water Discharge Associated w/ Construction Activities ( $\geq 5$  Acres) - # 2348  
Mississippi Resident Agent Requirement - # 2361  
Status of ROW, W/Attachments - # 2382  
Removal of Haul Permit - # 2400  
American Recovery and Reinvestment Act (ARRA) Sign - # 2438  
Requirements Under Section 902 of the ARRA - # 2476  
Petroleum Products Base Price - # 2587  
Special Reporting Criteria - # 2594  
DBE Forms, Participation and Payment - # 2596  
Contract Time - # 2600  
Specialty Items - # 2601  
Placement of Fill Material in Federally Regulated Areas - # 2602  
DUNS Requirement for ARRA Funded Projects - #2616  
Bridge Concrete - #2673  
Letting Day Changes - #2676

906: Required Federal Contract Provisions -- FHWA-1273, W/Supplement

907-104-1: Partnering Process

907-105-3: Cooperation By Contractors, W/Supplement

907-107-1: Liability Insurance, W/Supplement

907-107-3: Contractor's Protection Plan

907-107-6: Legal Relations & Responsibility to Public, W/Supplement

907-108-17: Prosecution and Progress

**CONTINUED ON NEXT PAGE**

- 907-109-3: Partial Payment, W/Supplement
- 907-213-2: Agricultural Limestone
- 907-225-1: Grassing, W/Supplement
- 907-226-1: Temporary Grassing
- 907-227-6: Hydroseeding
- 907-304-11: Granular Courses
- 907-401-2: Hot Mix Asphalt (HMA), W/Supplement
- 907-403-4: Hot Mix Asphalt (HMA), W/Supplement
- 907-407-1: Tack Coat
- 907-601-1: Structural Concrete
- 907-617-2: Right-Of-Way Markers
- 907-618-4: Placement of Temporary Traffic Stripe
- 907-626-15: Thermoplastic Traffic Markings
- 907-701-3: Hydraulic Cement, W/Supplement
- 907-703-7: Aggregates
- 907-708-5: Non-Metal Drainage Structures
- 907-709-1: Metal Pipe
- 907-711-3: Synthetic Structural Fiber Reinforcement
- 907-713-1: Admixtures for Concrete
- 907-714-5: Miscellaneous Materials, W/Supplement
- 907-720-1: Pavement Marking Materials
- 907-804-8: Concrete Bridges and Structures, W/Supplement
  
- 906-3: MDOT On-the-Job Training Program
- 906-6: MDOT On-the-Job Training Program - Alternate Program

SECTION 905 - PROPOSAL,  
PROPOSAL SHEET NOS. 2-1 THRU 2-11,  
COMBINATION BID PROPOSAL,  
CERTIFICATE OF PERFORMANCE - PRIOR FEDERAL-AID CONTRACTS,  
CERTIFICATION REGARDING NON-COLLUSION, DEBARMENT AND SUSPENSION,  
SECTION 902 - CONTRACT FORM, AND SECTION 903 - CONTRACT BOND FORMS,  
PILE DRIVING FORM,  
OCR-485.

(REVISIONS TO THE ABOVE WILL BE INDICATED ON THE SECOND SHEET  
OF SECTION 905 AS ADDENDA)

## MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 2676

CODE: (SP)

DATE: 06/17/2009

SUBJECT: Letting Day Changes

Bidders are hereby advised that sealed bids will be received by the Mississippi Transportation Commission in the First Floor Auditorium of the Mississippi Department of Transportation Administration Building in Jackson, Mississippi until 10:00 o'clock A.M., Tuesday, June 23, 2009 for projects listed in the June Advertisement. **Only bids received by 10:00 o'clock A.M., Tuesday, June 23, 2009 will be accepted.** Bids will be held in sealed condition at a secure location until the morning of the bid opening. The opening of these bids will be postponed until **June 30, 2009**, provided the MDOT Budget has been approved by the Mississippi Legislature. If the MDOT Budget has not been approved by June 30, 2009, the opening of the bids for the June Letting will be postponed until 10:00 o'clock A.M on the first Tuesday following the approval of the MDOT Budget.