

SECTION 905 -- PROPOSAL (CONTINUED)

I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement. I (We) also propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of the total of my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted.

I (We) enclose a certified check, cashier's check or bid bond for **five percent (5%) of total bid** and hereby agree that in case of my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of award, the amount of this check (bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the contract as proposed. It is understood that in case I am (we are) not awarded the work, the check will be returned as provided in the Specifications.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO. 1 DATED 6/15/2009 ADDENDUM NO. DATED
 ADDENDUM NO. 2 DATED 6/18/2009 ADDENDUM NO. DATED

Number	Description
1	Revised Supplement to Special Provision Nos. 907-401-2 and 907-403-4; EBS Download Required.
2	Revised Table of Contents; Added Notice to Bidders No. 2676; EBS Download Required.

TOTAL ADDENDA: 2
 (Must agree with total addenda issued prior to opening of bids)

Respectfully Submitted,

DATE _____

 Contractor

BY _____
 Signature

TITLE _____

ADDRESS _____

CITY, STATE, ZIP _____

PHONE _____

FAX _____

E-MAIL _____

(To be filled in if a corporation)

Our corporation is chartered under the Laws of the State of _____ and the names, titles and business addresses of the executives are as follows:

_____ President	_____ Address
_____ Secretary	_____ Address
_____ Treasurer	_____ Address

The following is my (our) itemized proposal.

Revised 09/21/2005

IM-0059-01(092) / 103397301

Pearl River County(ies)

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

TABLE OF CONTENTS

PROJECT: IM-0059-01(092) / 103397301 – Pearl River County

901--Advertisement

904--Notice to Bidders: Governing Specs. - # 1
Final Cleanup - #3
Gopher Tortoises - #151
Fiber Reinforced Concrete - #640
Disadvantage Business Enterprise, W/Supplement - # 696
On-The-Job Training Program - # 777
Payroll Requirements - # 883
Rumble Stripe - #1312
Errata & Modifications to 2004 Standard Specifications - #1405
Safety Apparel - #1808
Minimum Wage Rate - #1869
Non-Quality Control/Quality Assurance Concrete - #1922
Federal Bridge Formula - #1928
Department of Labor Ruling - #2239
Mississippi Resident Agent Requirement - #2361
Status of ROW, W/Attachments - #2382
Removal of Haul Permit - # 2400
Contract Time - #2580
Specialty Items - #2581
Petroleum Products Base Price - #2587
Maintenance of Traffic - #2593
DBE Forms, Participation and Payment - #2596
Letting Day Changes - #2676

906: Required Federal Contract Provisions -- FHWA-1273, W/Supplement

907-104-1: Partnering Process
907-105-3: Cooperation By Contractors, W/Supplement
907-107-1: Liability Insurance, W/Supplement
907-107-6: Legal Relations & Responsibility to Public, W/Supplement
907-108-17: Prosecution and Progress
907-109-3: Partial Payment, W/Supplement
907-304-11: Granular Courses
907-401-2: Hot Mix Asphalt (HMA), W/Supplement
907-403-4: Hot Mix Asphalt (HMA), W/Supplement
907-407-1: Tack Coat

CONTINUED ON NEXT PAGE

- 907-413-2: Sawing & Sealing Transverse Joints in Asphalt Pavement
- 907-605-3: Underdrains
- 907-618-4: Placement of Temporary Traffic Stripe
- 907-619-5: Changeable Message Signs
- 907-626-14: Double Drop Thermoplastic Markings
- 907-626-15: Thermoplastic Traffic Markings
- 907-701-3: Hydraulic Cement, W/Supplement
- 907-703-7: Aggregate
- 907-707-2: Joint Material
- 907-708-5: Non-Metal Drainage Structures
- 907-709-1: Metal Pipe
- 907-711-3: Synthetic Structural Fiber Reinforcement
- 907-713-1: Admixtures for Concrete
- 907-714-5: Miscellaneous Materials, W/Supplement
- 907-720-1: Pavement Marking Materials
- 907-804-8: Concrete Bridges and Structures, W/Supplement

- 906-3: MDOT On-the-Job Training Program
- 906-6: MDOT On-the-Job Training Program - Alternate Program

SECTION 905 - PROPOSAL,
PROPOSAL SHEET NOS. 2-1 THRU 2-7,
COMBINATION BID PROPOSAL,
CERTIFICATE OF PERFORMANCE - PRIOR FEDERAL-AID CONTRACTS,
CERTIFICATION REGARDING NON-COLLUSION, DEBARMENT AND SUSPENSION,
SECTION 902 - CONTRACT FORM, AND SECTION 903 - CONTRACT BOND FORM,
OCR-485
PROGRESS SCHEDULE

(REVISIONS TO THE ABOVE WILL BE INDICATED ON THE SECOND SHEET
OF SECTION 905 AS ADDENDA)

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 2676

CODE: (SP)

DATE: 06/17/2009

SUBJECT: Letting Day Changes

Bidders are hereby advised that sealed bids will be received by the Mississippi Transportation Commission in the First Floor Auditorium of the Mississippi Department of Transportation Administration Building in Jackson, Mississippi until 10:00 o'clock A.M., Tuesday, June 23, 2009 for projects listed in the June Advertisement. **Only bids received by 10:00 o'clock A.M., Tuesday, June 23, 2009 will be accepted.** Bids will be held in sealed condition at a secure location until the morning of the bid opening. The opening of these bids will be postponed until **June 30, 2009**, provided the MDOT Budget has been approved by the Mississippi Legislature. If the MDOT Budget has not been approved by June 30, 2009, the opening of the bids for the June Letting will be postponed until 10:00 o'clock A.M on the first Tuesday following the approval of the MDOT Budget.