SECTION 905 --PROPOSAL (CONTINUED)

I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and
to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement. | (We) also
propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of the total of
my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted.

I (We) enclose a certified check, cashier's check or bid bond for five percent (5%6) of total bid and hereby agree that in
case of my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of award, the amount of this
check (bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the
contract as proposed. It is understood that in case | am (we are) not awarded the work, the check will be returned as provided in
the Specifications.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following
addendum (addenda):

ADDENDUM NO. 1 DATED 6/16/2009 ADDENDUM NO. DATED
ADDENDUM NO 2 DATED 6/18/2009 ADDENDUM NO. DATED
Number Description TOTAL ADDENDA: 2
1 Revised Table of Contents: Revised Notice to (Must agree with total addenda issued prior to opening of bids)

Bidders No. 2583; Revised Notice to Bidders No.

2634; Added Notice to Bidders No. 2674; Added Respectfully Submitted,
Notice to Bidders No. 2675; Replaced Special

Provision No. 907-649-1 with 907-649-2;

Removed Special Provision No. 907-651-3; DATE

Revised Bid Sheets; EBS Download Required.

2 Revised Table of Contents; Added Notice to
Bidders No. 2676; EBS Download Required. Contractor
BY
Signature
TITLE
ADDRESS
CITY, STATE, ZIP
PHONE
FAX
E-MAIL
(To be filled in if a corporation)
Our corporation is chartered under the Laws of the State of and the names,
titles and business addresses of the executives are as follows:
President Address
Secretary Address
Treasurer Address
The following is my (our) itemized proposal.
STP-0003-01(086) / 103803301 Jackson County(ies)
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 2676 CODE: (SP)
DATE: 06/17/2009
SUBJECT: Letting Day Changes

Bidders are hereby advised that sealed bids will be received by the Mississippi Transportation
Commission in the First Floor Auditorium of the Mississippi Department of Transportation
Administration Building in Jackson, Mississippi until 10:00 o’clock A.M., Tuesday, June 23,
2009 for projects listed in the June Advertisement. Only bids received by 10:00 o’clock A.M.,
Tuesday, June 23, 2009 will be accepted. Bids will be held in sealed condition at a secure
location until the morning of the bid opening. The opening of these bids will be postponed until
June 30, 2009, provided the MDOT Budget has been approved by the Mississippi Legislature.
If the MDOT Budget has not been approved by June 30, 2009, the opening of the bids for the
June Letting will be postponed until 10:00 o’clock A.M on the first Tuesday following the
approval of the MDOT Budget.



