
S E C T I O N   9 0 5  --  P R O P O S A L   (CONTINUED) 
 
I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and 
to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement.  I (We) also 
propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of the total of 
my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted. 
 
I (We) enclose a certified check, cashier's check or bid bond for  five percent (5%) of total bid  and hereby agree that in 
case of my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of award, the amount of this 
check (bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the 
contract as proposed.  It is understood that in case I am (we are) not awarded the work, the check will be returned as provided in 
the Specifications. 
 
Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following 
addendum (addenda): 

     ADDENDUM NO.  1     DATED 6/18/2009      ADDENDUM NO.        DATED       
     ADDENDUM NO        DATED            ADDENDUM NO.        DATED       

 
Number  Description 

1 Table of Content, replaces same; Add NTB 2676; 
Amendment EBS Download Required. 

        

        

        

  

 TOTAL ADDENDA:   1  
(Must agree with total addenda issued prior to opening of bids) 
 
Respectfully Submitted,   
 

DATE   

  
 Contractor 

BY   
 Signature 

TITLE   

ADDRESS   

CITY, STATE, ZIP   

PHONE   

FAX   

E-MAIL   
 

(To be filled in if a corporation) 
 

Our corporation is chartered under the Laws of the State of    and the names, 
titles and business addresses of the executives are as follows: 
 
  
 President Address 

  
 Secretary Address 

  
 Treasurer Address 
 
The following is my (our) itemized proposal. 
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SECTION 905 - PROPOSAL,  
PROPOSAL SHEET NOS. 2-1 THRU 2-4, 
COMBINATION BID PROPOSAL,  
STATE BOARD OF CONTRACTORS REQUIREMENTS, 
NON-COLLUSION CERTIFICATE, 
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(REVISIONS TO THE ABOVE WILL BE INDICATED ON THE SECOND SHEET 
OF SECTION 905 AS ADDENDA) 



MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 2676 CODE:  (SP) 
 
DATE: 06/17/2009 
 
SUBJECT: Letting Day Changes 
 
Bidders are hereby advised that sealed bids will be received by the Mississippi Transportation 
Commission in the First Floor Auditorium of the Mississippi Department of Transportation 
Administration Building in Jackson, Mississippi until 10:00 o’clock A.M., Tuesday, June 23, 
2009 for projects listed in the June Advertisement.  Only bids received by 10:00 o’clock A.M., 
Tuesday, June 23, 2009 will be accepted.  Bids will be held in sealed condition at a secure 
location until the morning of the bid opening.  The opening of these bids will be postponed until 
June 30, 2009, provided the MDOT Budget has been approved by the Mississippi Legislature.  
If the MDOT Budget has not been approved by June 30, 2009, the opening of the bids for the 
June Letting will be postponed until 10:00 o’clock A.M on the first Tuesday following the 
approval of the MDOT Budget. 
 


