P.E. IM-0020-01(182) FMS P.E. 10487%102000

UTILITIES:

ENTERGY 1-800-368-3749
STATEWIDE ATMOS GAS  601-961-6600
AT&T 1-800-227-6477
BELLSOUTH | 1-800-227-6477
CITY OF JACKSON 601-960-2091
CABLE TV (COMCAST) 601-982-0922

BRIDGE STRUCTURES REQ’'D.

(A STA. 578 +65.542 1-20 WESTBOUND
1@ 662 (134',141',145',121',121') WELDED PLATE GIRDER SPAN
LENGTH ALONG C.L.SURVEY = 665.916'

§
# BOX BRIDGES REQ'D.
: NONE
wg?_
é@g
3 EQUATIONS
] |20 WESTBOUND:
[| STASTA+21640 BK=STA 57414820 AH (+6.620)

EXCEPTIONS

NONE

LENGTH DATA

LENGTH OF ROADWAY T7.+.508.80 Fr. 1.422 M.
LENGTH OF BRIDGES 665.916FT. 0.126 ML
LENGTH OF PROJECT (NET) 1.548 M.
LENGTH OF EXCEPTIONS @ FI. "] ML
LENGTH OF PROJECT (GROSS) 1.548 M.

CONVENTIONAL SYMBOLS

COUNTY LINE ------------------------ TN S SN X AN R SR N UM SO A O WL N O N SRR
TOWN CORPORATION LINE AR G212 137 131 R3% 231 il 23% 231 113
SECTION LINE .........coorvennee

-----

-----

:
;

------------------------------

6/18/2088 ©8:16: 58 TITLE. DGN

STATE OF MISSISSIPPI

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

PLAN AND PROFILE OF PROPOSED

STATE HIGHWAY

FEDERAL AID PROJECT NO.IM-0020-01(190)

REMOVE SW RAMP

REMOVE DETOUR SIGNING HWY 51

HINDS COUNTY

SCALES
PLAN
- | HOR.
pnom.x{ VERT.
LAYOUT

VARIABLE
1 IN.=
1 IN.=

1 IN.= 1500 FT.

20 FT.OR 100 FT.
5 FI.OR 10 FT.

}

;

I-20 EASTBOUND & GALLATIN ST.INTERCHANGE

BRIDGE REPLACEMENT I-20 WB OVER HWY 51
PARTIALLY RECONSTRUCT HWY 51 UNDER 1-20 WB

FMS CONST. 104875-302000

{
3

0
IPI
0+00
Bridge
Replacement
Area L
7
el
:
*
H &
o

FED. ROAD SHEET
REG. NO. STATE | PROJECT NO. NO.
4 MISS. |IM-0020-01(190) 1
By %y
ARE: i
ALB. S
q%%) OXFORD s” 5
; 5‘7 - !
§ ;
GRENADA
POIT
O
S\ Y
e /'
VICKSBURG FOREST '
;J KSON
jJ fr
} BROOKHAVEN UREL
NATCHEZ
y HA
MC COMB
i.- LUBEDALE
STATE MAP /
NOTE V.o CAGOLLA
* INDICATES APPROXIMATE
LOCATION OF PROJECT.

LAT. 32°16'31.352° N

LONG. 98°11'43.205° W

(APPROX, MIDDLE OF PROJECT)

=20 [ADT (2012 ) =124,000

DHV =_9400 :D

DESIGN CONTROL
60 MPH = V (SPEED DESIGN)

: ADT (2032 ) =188,000

=__50% T

;

1

PERMITS ACQUIRED BY MDOT

NATIONWIDE #14
NATIONWIDE (OTHER)*
GENERAL*

INDIVIDUAL (404)*

WETLANDS AND WATERS PERMITS
(NECESSARY FOR ULTIMATE IMPROVEMENTS ONLY):

WATERS  WETLANDS
N
N N
N N
N N

* ACQUISITION OF PERMITS FOR TEMPORARY IMPACTS DURING
CONSTRUCTION ARE THE RESPONSIBILITY OF THE CONTRACTOR

STORMWATER PERMIT
REQUIRED, CNOI SUBMITTED BY MDOT
Y (DISTRIBUTED AREA="5 ACRES +)(NTB 586)

S REQUIRED, SCNOI TO BE SUBMITIED BY
CONTRACTOR {1 TO 4.99 ACRES)(NTB 14)

N  NO STORMWATER PERMIT REQUIRED (<1 ACRE)

BY

"CHIEF ENGINEER

REVISIONS

APPROVED:

ApPROVED BY: (. KP DATE: _G6/1%/09
JOZ
APPROVED: . %
W/ A % Le  _e(19/o4]
DATE

q
D%TE

MtSSlSSlPI DEPARTMENT OF TRANSPORTATION

DIVISION ADMINISTRATOR

] FEDERAL HIGHWAY ADMINISTRATION
3 DEPARTMENT OF TRANSPORTATION

DATE
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PLAN
ROADWAY DESIGN DIVISION

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

NHWYNKENT ~-28_HWY 51 ( BRI DGE REPLACEMENT) \I NDEX. DGN

7/24/208@09 12: 46AMBM T:

DESCRIPTION OF SHEET

TITLE SHEET (1)
DETAILED INDEX & GENERAL NOTES (4)

DETAILED INDEX
DETAILED INDEX
DETAILED INDEX
GENERAL NOTES

TYPICAL SECTION SHEETS (18)

TYPICAL
TYPICAL
TYPICAL
TYPICAL
TYPICAL
TYPICAL
TYPICAL
TYPICAL
TYPICAL
TYPICAL
TYPICAL
TYPICAL
TYPICAL
TYPICAL
TYPICAL
TYPICAL
TYPICAL
TYPICAL

SECTION - I-20 WESTBOUND WIDENING & OVERLAY (STA. 568+46.075 - STA. 575+50)
SECTION - I-20 WESTBOUND NEW CONSTRUCTION (STA. 575+58 - STA. 578+65.54)
SECTION - I-20 WESTBOUND WIDENING & OVERLAY (STA. 585+31.46 - STA. 594+38)
SECTION - I-20 WESTBOUND DETOUR WIDENING (STA. 568+46.075 - STA. 590+29.25)
SECTION - I-20 WESTBOUND DETOUR (STA. 576+5@ - STA. 594+29.33)

SECTION - HWY 51 RECONSTRUCTION AND OVERLAY

SECTION - HWY 51 GALLATIN RAMP RECONSTRUCTION & MILL & OVERLAY
SECTION - HWY 51 MEDIAN TREATMENT

SECTION - INTERCHANGE RAMP REMOVAL & MODIFICATION

SECTION - INTERCHANGE RAMP REMOVAL & MODIFICATION

SECTION - INTERCHANGE RAMP REMOVAL & MODIFICATION

SECTION - I-20 EASTBOUND VARIABLE MILL & OVERLAY

SECTION - I-20 EASTBOUND VARIABLE MILL & VARIABLE OVERLAY
SECTION - I-20 EASTBOUND VARIABLE MILL & VARIABLE OVERLAY AND GALLATIN ST.

SECTION - MISCELLANEOUS DETAILS
SECTION - HWY 51 MILL & OVERLAY

SECTION - HWY 51 & RAMPS MILL & OVERLAY AND OVERLAY

SECTION - HWY 51 & RAMPS OVERLAY

QUANTITY SHEETS (19)

SUMMARY OF QUANTITIES
SUMMARY OF QUANTITIES
SUMMARY OF QUANTITIES
SUMMARY OF QUANTITIES
SUMMARY OF QUANTITIES
SUMMARY OF QUANTITIES - BRIDGE

ESTIMATED

QUANITIES - PIPE CULVERT DRAINAGE STRUCTURES

ESTIMATED QUANITIES - JUNCTION BOXES, CURB & GUTTER
ESTIMATED QUANITIES - EROSION CONTROL
ESTIMATED QUANITIES - TEMPORARY TRAFFIC CONTROL
ESTIMATED QUANITIES - TEMPORARY SIGNING

ESTIMATED QUANITIES - PERMANENT PAVEMENT MARKINGS

ESTIMATED QUANITIES - REMOVAL ITEMS

ESTIMATED QUANITIES - REMOVAL OF SIGNS
ESTIMATED QUANITIES - REMOVAL OF SIGNS
ESTIMATED QUANITIES - STANDARD ROADSIDE SIGNS

ESTIMATED QUANITIES - STANDARD ROADSIDE & INTERSTATE DIRECTIONAL SIGNS
ESTIMATED QUANITIES - GUARD RAIL,IMPACT ATTENUATORS & BRIDGE END PAVEMENT

ESTIMATED QUANITIES - EARTHWORK

PLAN

& PROFILE SHEETS (21)

PLAN &
PLAN &
PLAN &
PLAN &
PLAN &
PLAN &

PROFILE I-20 WESTBOUND (STA. 568+20
PROFILE I-2@0 WESTBOUND (STA. 573+00
PROFILE I-20 WESTBOUND (STA. 578+20
PROFILE I-20 WESTBOUND (STA. 584+00
PROFILE I-20 WESTBOUND (STA. 590+00

PROFILE I-20 WESTBOUND DETOUR (STA.

INTERCHANGE LAYOUT I-20 @ GALLATIN STREET

PLAN
PLAN
PLAN
PLAN
PLAN
PLAN
PLAN
PLAN
PLAN
PLAN
PLAN
PLAN

Qo Qo Qo Qo Ro Qo RO Qo Ro Qo Ro Re

PROFILE I-20 WESTBOUND DETOUR (STA.
PROFILE I-20 WESTBOUND DETOUR (STA.
PROFILE I-20 WESTBOUND DETOUR (STA.
PROFILE I-20 WESTBOUND DETOUR (STA.

TO STA.
TO STA.
TO STA.
TO STA.
TO STA.
569+00

574+00
580+00
586+00
592+00

573+00)
578+00)
584+00)
590+00)
594+02)
TO STA. 574+02)

TO STA. 580+00)
TO STA. 586+00)
TO STA. 592+02)
TO STA. 594+00)

PROFILE HWY 51 & RAMP (STA. 999+00 TO STA. 1005+00)
PROFILE HWY 51 & RAMP (STA. 1005+2@ TO STA. 1911+90)
PROFILE SOUTHWEST RAMP (STA. 585+85 TO STA. 592+020)
PROFILE SOUTHWEST RAMP (STA. 592+0@ TO STA. 598+00)
PROFILE SOUTHWEST RAMP (STA. 598+2@ TO STA. 603+32)
PROFILE GALLATIN STREET (STA. 10+0@0 TO STA. 15+90)

PROFILE GALLATIN STREET (STA. 15+@@ TO STA. 21+082)

PROFILE I-20 EASTBOUND (STA. 579+@0 TO STA. 585+00)

WKG.
NO.

DI-1
DI-2
DI-3
GN-1

TS-1

- T1S-2

TS-3
TS-4
TS-5
7S-6
TS-7
TS-7.1
7S5-8
TS-9
TS-10
TS-11
TS-12
TS-13
TS-14
75-14.1
TS-14.2
75-14.3

SQ-1
SQ-2
SQ-3
sSQ-4
SQ-5
BR-SQ
EQ-1
EQ-2
EQ-3
EQ-4
EQ-5
EQ-6
EQ-7
EQ-8
EQ-9
EQ-10
EQ-11
EQ-12
EQ-13

WK-3
WK-4
WK-5
WK-6
WK-7
WK-3A
WK-3Al1
WK-3B
WK-3C
WK-3D
WK-3E
WK-3F
WK-3G
WK-3H
WK-31I
WK-3J
WK-3K
WK-3L
WK-3M

SH.
NO.

(& B R TR\

[ SR T T g g N e B B )
ETIBORGARNRROPND
b

19

19.1
19.2
19.3

20
21

22
23
29
25
26
27
28
29
30
31

32
33
34
35
36
37
38

39
410
41

42
43
44
45
46
47
48
49
50
51

52
53
54
55
56
57

DESCRIPTION OF SHEET

PLAN & PROFILE SHEETS CONT

PLAN & PROFILE I-20 EASTBOUND (STA. 585+@0@ TO STA. 591+00)
PLAN & PROFILE I-20 EASTBOUND (STA. 591+0@ TO STA. 597+00)

PERMANENT PAVEMENT MARKINGSIGNING DETAIL SHEETS (17)

DIRECTIONAL SIGN DETAIL

OVERHEAD SIGNING DETAILS - ASSEMBLY *1 (I-20 EASTBOUND) (STA. 580+00)
REMOVAL AND REPLACEMENT OF EXISTING SIGNS

REMOVAL AND REPLACEMENT OF EXISTING SIGNS

REMOVAL AND REPLACEMENT OF EXISTING SIGNS

REMOVAL AND REPLACEMENT OF EXISTING SIGNS

REMOVAL AND REPLACEMENT OF EXISTING SIGNS

PAVEMENT MARKING DETAILS I-20 WESTBOUND AT STATE ST. ENTRANCE RAMP
PAVEMENT MARKING DETAILS I-20 WESTBOUND AT STA. 579+88 TO STA. 586+00
PAVEMENT MARKING DETAILS I-20 WESTBOUND AT STA. 586+0@0 TO STA. 534+58
PAVEMENT MARKING DETAILS I-20 EASTBOUND AT B.O.P. TO STA. 582+60
PAVEMENT MARKING DETAILS I-20 EASTBOUND AT STA. 582+68 TO E.O.P.
PAVEMENT MARKING DETAILS HIGHWAY 51 AT STA. 985+@@ TO STA. 997+20
PAVEMENT MARKING DETAILS HIGHWAY 51 AT STA. 997+2@ TO STA. 1003+40
PAVEMENT MARKING DETAILS HIGHWAY 51 AT STA. 1003+40 TO STA. E.O.P.
PAVEMENT MARKING DETAILS GALLATIN STREET B.O.P. TO STA. 15+00
PAVEMENT MARKING DETAILS GALLATIN STREET STA. 15+0@0 TO E.O.P.

FORM GRADES (5)

FORM GRADES 1-20 WESTBOUND DETOUR

FORM GRADES I1-20 WESTBOUND DETOUR

FORM GRADES I1-20 WESTBOUND WEST OF BRIDGE REPLACEMENT
FORM GRADES I-2@0 WESTBOUND EAST OF BRIDGE REPLACEMENT
FORM GRADES HWY 51 AND SOUTH ENTRANCE RAMP

SPECIAL DESIGN SHEETS (19)

GUARD RAIL: RUB RAIL HARDWARE SHEET

GUARDRAIL: BRIDGE END SECTION TYPE “I* (STEEL POSTS)

MEDIAN BARRIER (CAST IN PLACE) (TYPE 4 MODIFIED)

DETAILS OF RUMBLE STRIPS (GROUND-IN)

MISCELLANEOUS CONSTRUCTION DETAILS

TEMPORARY INLET CAP

SUPERELEVATION CASE I ROTATION ABOUT CENTERLINE (2% NORMAL SUBGRADE)
SUPERELEVATION RUNOFF CASE I ROTATION ABOUT CENTERLINE

LOCATION OF R16-3 SIGNS |

TRAFFIC CONTROL DETAILS DRUM PLACEMENT & SHOULDER CLOSURE
TRAFFIC CONTROL PLAN FOR POSTED SPEED LIMIT LESS THAN 65 MPH
BRIDGE END PAVEMENT WITH RAIL

BRIDGE END PAVEMENT BETWEEN RETAINING WALL

VEGETATION SCHEDULE

32* BRIDGE END PAVEMENT RAIL

REQUIRED JOINT TREATMENT IN EXISTING CRCP AND JRCP

DETAILS OF CONCRETE PAVEMENT ANCHORS (CAST-IN-PLACE)

MEDIAN BARRIER: CONCRETE (PRECAST)

MEDIAN BARRIER (CAST IN PLACE) (TYPE 4 MODIFIED) TRANSITION DETAILS

N NEEL-SCHAFFER

] Saolutions yvq can baild awpoan

REVISIONS

SHEET NO.

1/24/09 g, SDS

o0

2
9
.01,100.02,
»499,503

Lol
e
<<
L]

REVISION

STATE | PROJECT NO.
MISS. | IM-0020-01(190)

WKG. SH.
NO. NO.
WK-3N 58
WK-30 59
DSD-1 60
OH-1 61
SRR-1 62
SRR-2 63
SRR-3 64
SRR-4 65
SRR-5 66
PMD-1 67
PMD-2 68
PMD-3 69
PMD-4 70
PMD-5 71
PMD-6 72
PMD-7 73
PMD-8 74
PMD-9 75
PMD-10 76
FG-1 77
FG-2 78
FG-3 79
FG-4 80
FG-5 81
GR-RR 82
GR-26G 83
MB-1 84
RSG-1 85
MCD-1 86
TIC-1 87
SDSE-2A 88
SDRO-1 89
SSD 99
TCP-SC 91
SDTCP-3 92
BE-1A 93
BE-1B 94
VS-1 95
BEPR-1 96
RJT-1 96.1
CPA-1 96.2
MB-2B 96.3
MB-2C 96.4

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

DETAILED INDEX

Project No.: IM-0020-01(190) WORKING NUMBER
County: HINDS

FILENAME:

DESIGN TEAM

INDEX.dgn
CKED

M

i
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PLAN
ROADWAY DESIGN DIVISION

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

DESCRIPTION OF SHEET

TRAFFIC CONTROL PLAN (51)

DETAIL CONSTRUCTION SIGNING

TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
TRAFFIC
BARRIER
BARRIER
BARRIER
BARRIER
BARRIER
BARRIER
BARRIER
BARRIER
BARRIER
BARRIER

BARRIER

BARRIER
BARRIER
BARRIER
BARRIER

CONTROL
CONTROL
CONTROL
CONTROL
CONTROL
CONTROL
CONTROL
CONTROL
CONTROL
CONTROL
CONTROL
CONTROL
CONTROL
CONTROL
CONTROL
CONTROL
CONTROL
CONTROL
CONTROL
CONTROL
CONTROL
CONTROL
CONTROL
CONTROL
CONTROL

CONTROL

CONTROL
CONTROL
CONTROL
CONTROL
CONTROL
CONTROL
CONTROL
CONTROL
CONTROL
REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL
REMOVAL

CONSTRUCTION PHASING

PLAN TYPICAL SECTION (PHASE 2)
PLAN TYPICAL SECTION (PHASE 2)
PLAN TYPICAL SECTION (PHASE 3)
PLAN TYPICAL SECTION (PHASE 3)
PLAN TYPICAL SECTION (PHASE 4)

PLAN I-20 WESTBOUND (PHASE 1)

PLAN I-20 WESTBOUND (PHASE 1)

PLAN I-20 WESTBOUND (PHASE 1)

PLAN I-20 WESTBOUND (PHASE 1)

PLAN I-20 WESTBOUND (PHASE 1)

PLAN I-20 WESTBOUND DETOUR ROAD (PHASE 2)

PLAN I-28 WESTBOUND DETOUR ROAD (PHASE 2)

PLAN I-20 WESTBOUND FORM GRADES (PHASE 2)

PLAN I-20 WESTBOUND DETOUR ROAD (PHASE 2)

PLAN I-20 WESTBOUND DETOUR ROAD (PHASE 2)

PLAN I-20 WESTBOUND FORM GRADES (PHASE 2)

PLAN I-20 WESTBOUND DETOUR ROAD (PHASE 2)

PLAN HWY 51 SECTION (PHASE 2)

PLAN I-20 WESTBOUND DETOUR ROAD (PHASE 3)

PLAN I-20 WESTBOUND DETOUR ROAD (PHASE 3)

PLAN I-20 WESTBOUND DETOUR ROAD (PHASE 3)

PLAN I-20 WESTBOUND DETOUR ROAD (PHASE 3)

PLAN I-20 WESTBOUND DETOUR ROAD (PHASE 3)

PLAN HWY 51 SECTION (PHASE 3)

PLAN I-20 WESTBOUND (PHASE 4)

PLAN I-20 WESTBOUND (PHASE 4)

PLAN I-20 EASTBOUND (PHASE 5)

PLAN I-20 EASTBOUND (PHASE 5)

PLAN I-20 EASTBOUND (PHASE 5)

PLAN I-20 EASTBOUND (PHASE 5)

PLAN I-2@0 EASTBOUND (PHASE 5)

PLAN I-20 EASTBOUND (PHASE 5)

PLAN I-20 EASTBOUND (PHASE 5)

PLAN GALLATIN STREET MILLING & OVERLAY (PHASE 6)

PLAN I-20 WESTBOUND LANES

PLAN I-20 WESTBOUND LANES

PLAN I-20 WESTBOUND LANES & WESTBOUND ON-RAMP FROM STATE ST.
PLAN I-20 WESTBOUND LANES & WESTBOUND ON-RAMP FROM STATE ST.
PLAN I-20 WESTBOUND LANES & WESTBOUND ON-RAMP FROM STATE ST.
PLAN I-20 WESTBOUND ON-RAMP FROM GALLATIN ST./ STATE ST.
PLAN I-20 WESTBOUND ON-RAMP FROM GALLATIN ST./ STATE ST.
PLAN STATE STREET AT GALLATIN STREET

PLAN STATE STREET AT GALLATIN STREET

PLAN STATE STREET AT GALLATIN STREET

PLAN I-20 EASTBOUND / I-55 NORTHBOUND AT GALLATIN ST. /STATE ST. EXIT RAMP
PLAN I-20 EASTBOUND / I-55 NORTHBOUND AT GALLATIN ST./ STATE ST. EXIT RAMP
PLAN I-20 EASTBOUND / I-55 NORTHBOUND AT GALLATIN ST./ STATE ST. EXIT RAMP
PLAN I-55 NORTHBOUND AT STATE ST. EXIT RAMP

PLAN I-55 NORTHBOUND AT STATE ST. EXIT RAMP

ELECTRICAL DRAWINGS (7)

8/18/2009 15: 08ABPM T: \HWY\KE\I ~-20_HWY 51 (BRIDCE REPLACEMENT) \INDEX. DGN

GENERAL

NOTES

GENERAL NOTES ABBREVIATIONS AND LEGEND

RECAPITULATION OF QUANTITIES

LIGHTING DEMOLITION PLAN I-20 GALLATIN/STATE STREET STA. 588+00 TO STA. 595+00
LIGHTING PLAN I-2@0 GALLATIN/STATE STREET STA. 584+0@ TO STA. 593+00

LIGHTING PLAN I-20 GALLATIN/STATE STREET STA. 593+20 TO STA. 603+00

LIGHTING DETAILS

WKG.
NO.

DCS-1
TC-CP
TC-TYP-1
TC-TYP-2
TC-TYP-3
TC-TYP-4
TC-TYP-5
TC-1

TC-2
TC-3
TC-4
TC-5
TC-6
TC-7
TC-T7A
TC-8
TC-9
TC-9A
TC-19
TC-11
TC-12
TC-13
TC-14

TC-15

TC-16
TC-17
TC-18
TC-19
TC-20
TC-21
TC-22
TC-23
TC-24
TC-25
TC-26
TC-27
BRP-1
BRP-2
BRP-3
BRP-4
BRP-5
BRP-6
BRP-7
BRP-8
BRP-9
BRP-10
BRP-11
BRP-12
BRP-13
BRP-14
BRP-15

GN-1A
LDI-1
L@-1
D-1
L-1
L-2
LD-1.

SH.
NO.

97

98

99
100.00
100.01
100.02
100.03
100.94
100.05
100.06
100.07
100.08
100.09
100.10
100.11
100.12
100.13
100.14
100.15
1900.16
100.17
100.18
100.19
100.20
100.21
190.22
100.23
100.24
100.25
100.26
100.27
100.28
100.29
100.30
100.31
100.32
1090.33
100.34
100.35
100.36
100.37
100.38
100.39
100.40
100.41
100.42
100.43
100.44
100.45
1900.46
100.47

1900.48
100.49
100.50
100.51

100.52
100.53
100.54

DESCRIPTION OF SHEET

STANDARD DRAWINGS (53)

PAVEMENT MARKING DETAILS FOR 4 & 5-LANE UNDIVED ROADWAYS

PAVEMENT MARKING DETAILS FOR INTERCHANGE ENTRANCE RAMPS
(PARALLEL & TAPER)

PAVEMENT MARKING DETAILS FOR INTERCHANGE EXIT RAMPS
(PARALLEL & TAPER)

PAVEMENT MARKING LEGEND DETAILS

PAVEMENT MARKING LEGEND DETAILS

TYPICAL PLACEMENT OF WARNING SIGNS AND PAVEMENT MARKERS
EROSION CONTROL |

TYPICAL TEMPORARY EROSION CONTROL MEASURES (SILT FENCE,
HAY BALES, & BRUSH BARRIER)

TYPICAL TEMPORARY EROSION CONTROL MEASURES (SLOPE DRAIN
AND TYPE A SILT BASIN)

TYPICAL TEMPORARY EROSION CONTROL MEASURES (TYPE B
DETAILS OF DITCH TREATMENT

GUARD RAIL : *“W* BEAM (STEEL POSTS)

GUARD RAIL : TYPE 1 CABLE ANCHORAGE - (FOUNDATION TUBE

GUARD RAIL : TYPICAL INSTALLATION AT BRIDGE APPROACHES FOR DIVIDED HIGHWAYS

GUARD RAIL : MISCELLANEOUS HARDWARE

STANDARD DIRECTIONAL (GUIDE) SIGNS

ROUTE SHIELDS & “EXIT ONLY”* PANELS

STANDARD ROADSIDE SIGNS

STANDARD ROADSIDE SIGNS

STANDARD ROADSIDE SIGNS B |

STANDARD ROADSIDE SIGN ASSEMBLY & INSTALLATION

STANDARD ROADSIDE SIGN ASSEMBLY & INSTALLATION

STANDARD ROADSIDE SIGN ASSEMBLY & INSTALLATION

TYPICAL INSTALLATION OF GROUND MOUNTED DIRECTIONAL SIGNS

BREAK-AWAY SIGN SUPPORTS

BREAK-AWAY SIGN SUPPORTS

BREAK-AWAY SIGN SUPPORTS

SIGN FACE CONSTRUCTION & ATTACHMENT OF GROUND MOUNTED
DIRECTIONAL SIGNS TO STEEL BEAMS (EXTRUDED ALUMINUM PANELS)

TYPICAL INSTALLATION & DETAILS OF DELINEATORS AND
DISTANCE REFERENCE SIGNS

TYPICAL INSTALLATION OF DELINEATORS

TYPICAL GUARD RAIL DELINEATION

TRAFFIC CONTROL PLAN WITH FLAGGER (ONE-LANE CLOSURE OF
TWO WAY TRAFFIC)

TRAFFIC CONTROL PLAN FOR POSTED SPEED LIMIT LESS THAN
65 MPH (4-LANE:MEDIAN LANE OR OUTSIDE LANE CLOSURE)
(WORK DAY ONLY)

SHORT DURATION CLOSING OF TWO-WAY HIGHWAYS

SHORT DURATION CLOSING OF DIVIDED HIGHWAYS |

HIGHWAY SIGN AND BARRICADE DETAILS FOR CONSTRUCTION PROJECTS

TRAFFIC CONTROL PLAN MOBILE OPERATIONS MULTILANE ROADS
AND TWO-LANE ROADS

DETAILS OF OUTSIDE LANE CLOSURE AT EXIT AND ENTRANCE RAMPS

TRAFFIC CONTROL PLAN :UNEVEN PAVEMENT DETAILS

TEMPORARY STRIPING FOR TRAFFIC CONTROL 2-LANE AND 4-LANE
DIVIDED HIGHWAYS

TEMPORARY STRIPING FOR TRAFFIC CONTROL 4-LANE AND 5-LANE
UNDIVIDED HIGHWAYS
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(12-91-99) PM-3
(12-01-99) PM-4

PM-5
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(3-01-02)

(12-921-39)

(3-01-02)
(3-901-02)

(3-01-02)

(12-01-399)

(3-01-02)

(12-901-99)

EC-1
TEC-1
TEC-2

DT-1
GR-1B
GR-3
GR-4
GR-HW
SN-1
SN-2
SN-3
SN-3A
SN-3B
SN-4
SN-4A
SN-4B
SN-5
SN-6
SN-6A
SN-68B

SN-7

SN-8
SN-8A
SN-8C

TCP-1

TCP-2
TCP-8
TCP-9
TCP-10

TCP-11
TCP-12
TCP-14
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(12-91-99) TCP-16
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DESCRIPTION OF SHEET

STANDARD DRAWINGS (CONT.)

DRIVEWAYS, CURB & GUTTER, & SIDEWALK

DRIVEWAYS, INTEGRAL CURB, & SIDEWALK

MISCELLANEOUS DETAIL SHEET 1. STACKED PIPE JOINT
2. EXCAVATION AT GRADE POINTS

DETAILS OF PAVED FLUMES

PIPE CULVERT INSTALLATION

PIPE COLLAR - CONCRETE

JUNCTION BOX FOR PIPE CULVERTS

TYPE I MEDIAN INLET(24* PIPE & UNDER)

TYPE I MEDIAN INLET(@29* TO 51* PIPE)

DETAILS OF GRATES FOR MEDIAN INLETS

DETAILS OF GRATES FOR GUTTER INLETS

PAVED INLET APRON AND MEDIAN DITCH PLUG

STORM SEWER INLET - TYPE SS-2

FLARED END SECTION FOR CONCRETE PIPE

BRIDGE & WALL DRAWINGS (52)

RETAINING WALL FOUNDATION LAYOUT AND GENERAL NOTES
RETAINING WALL ELEVATIONS
RETAINING WALL FOOTING PLANS
RETAINING WALL SECTIONS
GENERAL NOTES

FOUNDATION PLAN AND ELEVATION
GENERALIZED SOIL PROFILE

END BENT 1

END BENT 1 DETAILS

END BENT 1 DETAILS

END BENT 6

END BENT 6 DETAILS
INTERMEDIATE BENT 2
INTERMEDIATE BENT 5

PLAN
ROADWAY DESIGN DIVISION
MISSISSIPPI DEPARTMENT OF TRANSPORTATION

INTERMEDIATE BENTS 2 & 5 DETAILS
INTERMEDIATE BENTS 3 & 4

INTERMEDIATE BENTS 3 & 4 DETAILS
INTERMEDIATE BENTS 3 & 4 DETAILS

INTERMEDIATE BENTS 3 & 4 DETAILS
TYPICAL SECTIONS

SLAB SECTION AND DETAILS

PLAN SPAN 1

PLAN SPAN 2

PLAN SPAN 3

PLAN SPAN 4

PLAN SPAN 5

FRAMING PLAN SPAN 1

FRAMING PLAN SPAN 2

FRAMING PLAN SPAN 3

FRAMING PLAN SPAN 4

FRAMING PLAN SPAN 5

SPLICES AND CAMBER DIAGRAMS
CONTRACTOR DESIGNED DISC BEARING DETAILS
DIAPHRAGM DETAILS AND MISC. GIRDER DETAILS
MISCELLANEOUS SPAN DETAILS

RAILING DETAILS

SCUPPER DETAILS

SCUPPER DOWNSPOUT DETAILS
INTERMEDIATE BENT DOWNSPOUT DETAILS
FINGER EXPANSION JOINT DOWNSPOUT DETAILS
SUPEREVELATION TRANSITION PROFILE
FORM GRADES SPAN 4

FORM GRADES SPAN 5

FINGER EXPANSION JOINT END BENT 1
FINGER EXPANSION JOINT END BENT 6
FINGER EXPANSION JOINT SECTIONS
FINGER EXPANSION JOINT DETAILS
FINGER EXPANSION JOINT DETAILS
INFORMATION PLANS (4 SHEETS)
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CROSS SECTIONS (76)

I-20 WESTBOUND

I-20 WESTBOUND DETOUR
HWY 51

1-20 EASTBOUND
SOUTHWEST RAMP
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. Existing underground utlilit

GENERAL NOTES

STATE

PROJECT NO.

MISS. }|IM-0020-01(199)

The location and spacing of signs shown on the traffic controlplans are
approximate and may be adjusted as necessary to fit field conditions.

. All traffic controldevices on this project shallcomply with Part VI of the

MUTCD (Latest Edition).

. Fluorescent orange sheeting shollb‘e used on dallconstruction and traffic

controlsigns except for those designated on the plans to be black legend
and border on white background.

lines are not shown on the drawings. the
contractor must coordinate directly with the Involved utility owners to have
underground utlility lines fleld located In advance of construction. the
telephone number for Mississippl One Cadall, callbefore you dig In Mississippli, Is
1-800-227-6477. the contractor must coordinate the location of MDOT
underground lines (Ii%hﬁng and fiber optic) with the Whitfield Project Office,
telephone 601-354-6358.

. The contractor shallnotify Mississippl Logos, Inc. (601-853-7100) of the

schedule of operations so that alllogo signs can be moved by Mississippi
Logos Iin a manner that willnot Impede the progress of the project.

. Voids created by the removalof posts, concrete anchors, footings, etc.,

shallbe backfilled and tamped In accordance with Section 203 of the
Mississippl Standard Speciftications for Road and Bridge Construction. Cost
Is to be absorbed in other bid Items.

It shallbe the responsibility of the contractor to protect existing
structures such as pipes, Inlets, aprons, bridges, etc. from damage which
might occur during construction. the contractor shallreplace or repair,
as directed by the englineer, any structures damaged during the lite of
the contract. No payment willbe made for replacement or repair

of damaged [tems.

. ST%goiol design drawings SDTCP-3; MDOT Standard Drawings TCP-1, TCP-2, TCP-8,

-9, TCP-10, TCP-11, TCP-12, TCP-14, TCP-15 and TCP-16; and the MUTCD
are to be used to determine temporary signing and devices for traffic controlin
work zones necessary to accomplish the work for this project. During nighttime work,
reflectorized drums willbe used in lleu of cones for allchannelizing devices.
the cost of Insfcl!in% and malintaining the work zone traffic controldevices
I[s to be Included In Pay Item Number 618-A - Maintenance of traffic.

. Roadway signs In conflict with construction willbe removed and relocated

as directed by the Engineer. Cost to be absorbed in other bid items.

Where milling of the roadway lanes Iis reguired, the contractor shallprovide
outlets In the existing shoulders at sufficlent Intervals to prevent pooling or
standing water on the milled surface. (Absorbed item)

11.

12.

13.

14.

15.

16.

19.

Work Is required outside the project limits. No additional compensation
;«L/’i_{lbelmade for such work except as provided by specific pay Items shown on
e plans.

Incidental work such as removing vegetation, shaping, and compaction of
shoulder, removing excess asphalt material, project clean-up, and other
Incidental work necessary to complete the project wlllnot be measured for

separate payment, but willbe Iincluded In other bid I[tems.

All shoulders within work zones, whether additlonalmaterialls placed or noft
under this contract, shallbe shaped to drain. This shallbe considered
Incildental work and not measured for separate payment.

Erosion checks: quantity estimated on the basis of 4 bales per every 25 to 100 I.f.
of ditch, 8 bales per Inlet and 4 bales at each pipe outlet. This Is required as
temporary erosion controlmeasure to minimize siltation untilpermanent measures
Installed. the engineer willdetermine the actuallocation and number of bales

during the construction of the project. (See Wk. Sh. No. tec-1 for details)

Work on structures for this project requires excavation In the Immediate

vicinity of traffic and adjacent properties. Therefore, the risk of a fallure
occurring during the excavation requires that extreme caution be exerclsed.

It shallbe the contractor’s responsibility to place what bracing, shoring, or ground
support system that Is deemed necessary to prevent a fadllure and protect the
persons working near the excavation, the public that may be above The excavation
or any structure adjacent to the excavation. Allcosts for any protective measures,
Including the materials and labor for designing, drawing and constructing the facility,
shallbe Iincluded In the price bid for contract [tems.

257 Shrinkage factor used in the earthwork calculations Is for design estimating
purposes only.

Wire fence willbe required for allsilt fence (See WK. NO. TEC-1).

Existing plpes that are to be abandoned in place shallbe plugged on each end with
concrete. (Absorbed item)

20. Contractor willbe required to maintain existing Highway 51 detour signs

21.

until they are required to be removed. The signs are shown as removalon sheets
Wk.No. SKR-1 thru

Removalof all T?/pes ralsed pavement markers that are in conflict with
required construction Is not considered a separate pay item. Cost to be
absorbed in other I[tems bid.

RR-5. (Cost to be absorbed In removalof signs pay item)

4
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