

1 ITS-0210-00(017) / 105469301 & 302 Forrest & Lamar

Installation of Intelligent Transportation System (ITS) improvements on US 49, US 98
& I-59 in Hattiesburg

1	McInnis Electric Company - Jackson, MS	\$ 3,693,988.30
2	Webster Electric Company, Inc. - Meridian, MS	\$ 3,734,809.75
3	Chain Electric Company - Hattiesburg, MS	\$ 3,829,450.10
4	Transcore ITS, LLC - Brookfield, WI	\$ 4,196,026.91
5	InfraSource Underground Construction Services, LLC - Glen Ellyn, IL	\$ 4,197,658.91
6	Jack B. Harper Contractor, Inc. - Mandeville, LA	\$ 4,413,102.00
7	B & B Electrical & Utility Contractors, Inc. - Brandon, MS	\$ 4,416,379.85
8	Hypower, Inc. - Fort Lauderdale, FL	\$ 4,853,225.90
9	Grady Crawford Construction Co., Inc. - Baton Rouge, LA	\$ 5,695,807.06

STATE ESTIMATE**\$ 5,359,892.75****2 STP-0044-02(018) / 101800302 Prentiss**

Grading, drainage, bridge, and paving necessary to construct new SR 30 from U.S. Highway 45
to Existing SR 30

1	Hill Brothers Construction Company, Inc. - Falkner, MS	\$ 19,114,742.42
2	APAC - Mississippi, Inc. - Jackson, MS	\$ 21,279,437.32
3	Eutaw Construction Company, Inc. - Aberdeen, MS	\$ 21,483,740.34

STATE ESTIMATE**\$ 20,847,163.61****3 HSIP-0003-01(149) / 104917301 Jackson**

Construction necessary to make improvements to the intersection of U.S. 90
and Ocean Springs Road

WITHDRAWN FROM LETTING**4 HSIP-0008-01(116) / 105495301 Harrison**

Construction necessary to install median barriers on U.S. Highway 49 near I-10

1	Triangle Maintenance Service, LLC - Columbus, MS	\$ 613,404.40
2	Landmark Contracting, Inc. - Gulfport, MS	\$ 799,878.80
3	Sumrall's Construction Company - Gulfport, MS	\$ 890,426.30
4	DCD-Lane JV - Ocean Springs, MS	\$ 975,947.30
5	Simmons Erosion Control - Lake, MS	\$ 1,353,361.40

STATE ESTIMATE**\$ 842,656.95**

5 BR-0018-02(038) / 103320301 Holmes

Replacing a bridge on SR 12 at Tchula Lake

1	J. J. Ferguson Sand & Gravel, Inc. - Greenwood, MS	\$ 1,904,800.07
2	Key, LLC - Madison, MS	\$ 1,922,942.27
3	Dozer, LLC - Natchez, MS	\$ 1,982,280.65
4	Joe McGee Construction Company, Inc. - Lake, MS	\$ 2,051,942.91
5	T. L. Wallace Construction Company, Inc. - Columbia, MS	\$ 2,171,199.11
6	Phillips Contracting Company, Inc. - Columbus, MS	\$ 2,315,872.57
7	N. L. Carson Construction Company, Inc. - Carthage, MS	\$ 2,405,899.20

STATE ESTIMATE**\$ 1,892,612.26****6 BR-0022-02(042) / 104129301 Newton**

Bridge replacement, on MS. Hwy.15 between Decatur and Union

1	N. L. Carson Construction Company, Inc. - Carthage, MS	\$ 3,168,300.94
2	Magco, Inc. - Laurel, MS	\$ 3,230,885.13
3	Joe McGee Construction Company, Inc. - Lake, MS	\$ 3,441,856.39
4	Key, LLC - Madison, MS	\$ 3,596,048.66

STATE ESTIMATE**\$ 3,980,787.29****7 MRP-6110-24(024) / 303726301 & MP-6110-24(006) / 303726302 Harrison**

Construction necessary to repair the timber fender system on the I-110 bridge at Biloxi Bay

1	K. R. Borries Construction - Gautier, MS	\$ 110,000.00
2	Tony Parnell Construction Company, Inc. - Vancleave, MS	\$ 219,920.00

STATE ESTIMATE**\$ 132,000.00****8 STP-0020-02(079) / 105567301 & 303, IM-0020-02(079) / 105567302 & 304 Scott**

Construction necessary for site improvements on the East and West Bound Rest Areas

1	Clear River Constuction Company, Inc. - Jackson, MS	\$ 2,917,913.95
2	Walters Construction Co., Inc. - Laurel, MS	\$ 3,415,162.30
3	Joe McGee Construction Company, Inc. - Lake, MS	\$ 3,482,080.90
4	Hemphill Construction Company, Inc. - Florence, MS	\$ 3,734,526.28
5	Southern Rock, LLC - Brandon, MS	\$ 4,379,276.40
6	Perry Construction Company - Philadelphia, MS	\$ 4,949,551.00
7	Ralph McKnight & Son Construction, Inc. - Kosciusko, MS	\$ 5,294,934.34
8	W. E. Blain & Sons, Inc. - Mount Olive, MS	\$ 5,878,361.07

STATE ESTIMATE**\$ 5,594,397.75**

9 STP-0055-04(091) / 105575301 & IM-0055-04(091) / 105575302 Desoto

Construction necessary for site improvements to the Desoto County Rest Area on I-55

WITHDRAWN FROM LETTING

10 STP/IM-0055-01(095) / 105571301, 302, 303, 304 Copiah

Construction necessary for Site Improvements on the Copiah County Rest Areas on I-55 northbound & southbound

WITHDRAWN FROM LETTING