SECTION 905 -- PROPOSAL (CONTINUED)

I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement. I (We) also propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of the total of my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted.

I (We) enclose a certified check, cashier's check or bid bond for **five percent (5%) of total bid** and hereby agree that in case of my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of award, the amount of this check (bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the contract as proposed. It is understood that in case I am (we are) not awarded the work, the check will be returned as provided in the Specifications.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda): ADDENDUM NO. _____ ADDENDUM NO. 1/15/2010 DATED DATED ADDENDUM NO DATED ADDENDUM NO. DATED TOTAL ADDENDA: Number Description 1 (Must agree with total addenda issued prior to opening of bids) 1 Revised wage rates with same; Amended EBS download required. Respectfully Submitted, DATE Contractor BY _____ Signature TITLE ADDRESS _____ CITY, STATE, ZIP E-MAIL _____ (To be filled in if a corporation) Our corporation is chartered under the Laws of the State of _____ and the names, titles and business addresses of the executives are as follows: President Address Secretary Address Treasurer Address

The following is my (our) itemized proposal.

General Decision Number: MS080217 12/04/2009 MS217

State: Mississippi

Construction Type: Highway

County: Lamar County in Mississippi.

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building structures in rest area projects & railroad construction; bascule, suspension & spandrel arch bridges designed for commercial navigation, bridges involving marine construction; and other major bridges).

Modification	Number	Publication	Date
0		09/26/2008	
1		01/16/2009	
2		06/05/2009	
3		12/04/2009	

^{*} ELEC0903-003 12/01/2009

		Rates	Fringes	
ELECTRICIAN		•	6.79	
SUMS2008-135 09/04/2008				
		Rates	Fringes	
CEMENT MAS	ON/CONCRETE FINISHER.	\$ 11.54	1.63	
LABORER:	Common or General	\$ 8.34	0.00	
LABORER:	Pipelayer	\$ 10.17	0.00	
OPERATOR:	Backhoe	\$ 12.57	0.00	
OPERATOR:	Broom	\$ 8.00	0.00	
OPERATOR:	Bulldozer	\$ 11.63	0.00	
OPERATOR:	Grader/Blade	\$ 11.10	0.00	
OPERATOR:	Mechanic	\$ 13.00	0.00	
OPERATOR:	Piledriver	\$ 12.50	1.23	
OPERATOR:	Roller	\$ 9.31	0.00	
OPERATOR:	Scraper	\$ 10.00	0.00	
TRUCK DRIVER\$ 10.34			0.00	
· 			·	

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

Unlisted classifications needed for work not included within the scope of the classifications listed may be added after award only as provided in the labor standards contract clauses (29 CFR 5.5(a)(1)(ii)).

--

In the listing above, the "SU" designation means that rates listed under the identifier do not reflect collectively bargained wage and fringe benefit rates. Other designations indicate unions whose rates have been determined to be prevailing.

--

WAGE DETERMINATION APPEALS PROCESS

- 1.) Has there been an initial decision in he matter? This can be:
- * an existing published wage determination
- * a survey underlying a wage determination
- * a Wage and Hour Division letter setting forth a position on a wage

determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries $% \left(\frac{1}{2}\right) =\frac{1}{2}\left(\frac{1}{2}\right) +\frac{1}{2}\left(\frac{1}{2}\right)$

of surveys, should be with the Wage and Hour Regional Office for the area in

which the survey was conducted because those Regional Offices have

responsibility for the Davis-Bacon survey program. If the response from this

initial contact is not satisfactory, then the process described in 2.) and

3.) should be followed.

With regard to any other matter not yet ripe for the formal process

described here, initial contact should be with the Branch of Construction

Wage Determinations. Write to:

Branch of Construction Wage Determinations Wage and Hour Division U.S. Department of Labor 200 Constitution Avenue, N.W. Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and

reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator U.S. Department of Labor 200 Constitution Avenue, N.W. Washington, DC 20210

The request should be accompanied by a full statement of the interested

party's position and by any information (wage payment data, project

description, area practice material, etc.) that the requestor considers $% \left(1\right) =\left(1\right) \left(1\right) +\left(1\right) \left(1\right) \left(1\right) +\left(1\right) \left(1\right)$

relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested

party may appeal directly to $% \left(1\right) =\left(1\right) +\left(1\right$

Wage Appeals Board). Write to:

Administrative Review Board U.S. Department of Labor 200 Constitution Avenue, N.W. Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION