

Melinda L. McGrath
Deputy Executive Director/
Chief Engineer

Brenda Znachko
Deputy Executive Director/
Administration



Larry L. "Butch" Brown
Executive Director

Steven K. Edwards
Director
Office of Intermodal Planning

Willie Huff
Director
Office of Enforcement

Contract Administration Division / P.O. Box 1850 / Jackson, Mississippi 39215-1850 / Telephone (601) 359-7700 / FAX (601) 359-7732 / GoMDOT.com

To: ALL POTENTIAL BIDDERS

Date: 01/21/2010

RE: Call No. 14, BWO-3001-82(008) / 501764301 -- Yazoo County

Bidders are advised of the following changes to the contract documents and plans. These revisions will be made part of the contract by a Class IV Supplemental Agreement during the execution of the contract.

1. Contractor shall purchase and install the Vehicle Wash System for this Contract. Note on Drawing with Working Number P1.1, Sheet 4 is incorrect indicating it would be furnished by Owner.
2. Contractor shall provide the 60KW Generator to be Diesel instead of Natural Gas as indicated on Drawings and Specified.
3. On Working Number E1.1, Sheet 6, Note 2: Panel 'MD' is in the Materials Lab Building, adjacent to the location for the Booster Pump, and not in the Maintenance Shop Building as noted.
4. Working Number E1.1, Sheet 6, Note 2: Panel 'MD' is in the Materials Lab Building, adjacent to the location for the Booster Pump, and not in the Maintenance Shop Building as noted.
5. Working Number E2.0, Sheet 7
 - New utility poles indicated shall be included in Contract to be installed.
 - Delete reference to Note #14 on Detail 1/E2.0 above 300 KW Generator.
6. Working Number E3.0, Sheet 8: Note 8 on Detail 4/E3.0 – Partial Floor Plan should read Contractor to make all final connections and coordinate exact locations with equipment manufacturer.

Your formal acknowledgment of receipt of this notification will be entered into our records and indicates your understanding of the above changes to this project, and that you have bid accordingly.

Please have an authorized representative of your company sign this page and return by FAX to 601-359-7732.

Melinda L. McGrath, P.E.
Chief Engineer / Deputy Executive Director

Contractor

Authorized Signature