

**Melinda L. McGrath**  
Deputy Executive Director/  
Chief Engineer

**Brenda Znachko**  
Deputy Executive Director/  
Administration



**Larry L. "Butch" Brown**  
Executive Director

**Steven K. Edwards**  
Director  
Office of Intermodal Planning

**Willie Huff**  
Director  
Office of Enforcement

---

*Contract Administration Division / P.O. Box 1850 / Jackson, Mississippi 39215-1850 / Telephone (601) 359-7700 / FAX (601) 359-7732 / GoMDOT.com*

---

**To: ALL POTENTIAL BIDDERS**

**Date: 02/23/2010**

**RE: Call No. 5, NH-0002-02(062) / 105801301 -- Clarke and Lauderdale**

Bidders are advised that bid proposals for this project **will not be received** February 23, 2010. The letting date for this project has been delayed until March 23, 2010. An addendum is being prepared to revise the advertisement in the proposal and will send later today.

Your formal acknowledgment of receipt of this notification will be entered into our records and indicates your understanding of the date bids will be received on this project.

Please have an authorized representative of your company sign this page and return by FAX to 601-359-7732.

---

Melinda L. McGrath, P.E. *for*  
Chief Engineer / Deputy Executive Director

---

Contractor

---

Authorized Signature