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GENERAL NOTES

PUBLIC  UTILITIES:

@

@

FOR LIST OF PUBLIC UTILITIES, SEE WORKING NO. 3.

THE LOCATION AND SPACING OF SIGNS, SHOWN ON THE TRAFFIC CONTROL PLANS, ARE APPROXIMATE AND
MAY BE ADJUSTED AS DIRECTED BY THE ENGINEER TO FIT FIELD CONDITIONS.

A SOIL PROFILE HAS BEEN PREPARED FOR THIS PROJECT USING SAMPLES TAKEN FROM HOLES AT THE
LOCATIONS INDICATED IN THE TEST REPORTS. THIS SOIL PROFILE IS ON FILE IN THE DISTRICT'S MATERIAL
LABORATORY AND IS AVAILABLE FOR EXAMINATION. THE DEPARTMENT DOES NOT GUARANTEE THAT THE
MATERIALS AS SHOWN IN THE REPORTS ARE NECESSARILY TO BE FOUND OUTSIDE THE TEST HOLES.

THE 25% SHRINKAGE FACTOR USED IN EARTHWORK CALCULATIONS IS FOR DESIGN ESTIMATING PURPOSES ONLY.

IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO PROTECT EXISTING STRUCTURES SUCH AS
PIPES, INLETS, APRONS, BRIDGES, ETC., FROM DAMAGE WHICH MIGHT OCCUR DURING CONSTRUCTION.
EXTREME CARE SHALL BE EXERCISED IN UNDERCUT AREAS AND THE UNDERCUT DEPTH MAY BE ADJUSTED
AT CROSS DRAINS, AS DIRECTED BY THE ENGINEER. THE CONTRACTOR SHALL REPLACE OR REPAIR, AS
DIRECTED BY THE ENGINEER, ANY STRUCTURES DAMAGED DURING THE LIFE OF THE CONTRACT. NO
PAYMENT WILL BE MADE FOR REPLACEMENT OR REPAIR OF DAMAGED ITEMS.

ALL EXISTING CULVERT PIPES OR OTHER OBSTRUCTIONS WHICH CONFLICT WITH REQUIRED CONSTRUCTION SHALL
BE REMOVED AT CONTRACTOR'S EXPENSE AS AN ABSORBED ITEM. EXISTING PIPES THAT ARE TO BE ABANDONED
IN PLACE SHALL BE PLUGGED ON EACH END WITH CONCRETE. (ABSORBED ITEM.)

VOIDS CREATED BY THE REMOVAL OF POSTS, CONCRETE ANCHORS, FOOTINGS, ETC., SHALL BE BACKFILLED AND
TAMPED IN ACCORDANCE WITH SECTION 203 OF THE MISSISSIPPI STANDARD SPECIFICATIONS FOR ROAD AND
BRIDGE CONSTRUCTION. | |

EXISTING UNDERGROUND UTILITY LINES ARE SHOWN ON THE DRAWINGS BASED UPON THE BEST
INFORMATION AVAILABLE TO THE ENGINEER. THE ENGINEER CAN NOT AND DOES NOT WARRANT THAT
THIS INFORMATION IS COMPLETE OR ACCURATE. THE CONTRACTOR MUST COORDINATE DIRECTLY WITH
THE INVOLVED UTILITY OWNERS TO HAVE UNDERGROUND UTILITY LINES FIELD LOCATED IN ADVANCE OF
CONSTRUCTION.

THE EROSION CONTROL DEVICES REFERENCED IN THESE PLANS ARE A MINIMUM REQUIREMENT. IT IS THE RESPONSIBILITY
OF THE CONTRACTOR TO INSURE THAT SILT DOES NOT LEAVE THE RIGHT OF WAY OR CONTAMINATE WATERS OF THE U.S.

DURING CONSTRUCTION. THE CONTRACTOR SHALL SUBMIT AN EROSION CONTROL PLAN PRIOR TO COMMENCEMENT OF
WORK AND MAINTAIN THE PLAN DURING CONSTRUCTION.

WORK ON STRUCTURES FOR THIS PROJECT REQUIRES EXCAVATION IN THE IMMEDIATE VICINITY OF
TRAFFIC AND ADJACENT PROPERTIES. THEREFORE, THE RISK OF A FAILURE OCCURRING DURING THE
EXCAVATION REQUIRES THAT EXTREME CAUTION BE EXERCISED. IT SHALL BE THE CONTRACTOR'S
RESPONSIBILITY TO PLACE WHAT BRACING, SHORING OR GROUND SUPPORT SYSTEM THAT IS DEEMED
NECESSARY TO PREVENT A FAILURE AND PROTECT THE PERSONS WORKING NEAR THE EXCAVATION,

THE PUBLIC THAT MAY BE ABOVE THE EXCAVATION OR ANY STRUCTURE ADJACENT TO THE EXCAVATION.
ALL COSTS FOR ANY PROTECTIVE MEASURES, INCLUDING THE MATERIALS AND LABOR FOR DESIGNING,
DRAWING AND CONSTRUCTING THE FACILITY, SHALL BE INCLUDED IN THE PRICE BID FOR CONTRACT ITEMS.

STATE § PROJECT NO.
MISS. —BR-—OUZHI(OGQ)

GENERAL NOTES :

BENCHING IS REQUIRED ON THE EXISTING SIDE SLOPE (6:1 OR STEEPER) FOR EMBANKMENT CONSTRUCTION,
AS PER M.D.O.T. STANDARD SPECIFICATION 203.03.8 (SEE WK, NO. MDS-1 FOR DETAILS.)

FLUORESCENT ORANGE SHEETING SHALL BE USED ON ALL CONSTRUCTION AND TRAFFIC CONTROL SIGNS
EXCEPT FOR THOSE DESIGNATED IN THE PLANS TO BE BLACK LEGEND AND BORDER ON WHITE BACKGROUND.

SEPARATE PAYMENT WILL NOT BE MADE FOR THE REMOVAL OR DISPOSAL OF ANY EXISTING RIP RAP,
CONCRETE OR MISCELLANEQUS MATERIALS. PAYMENT FOR THESE MATERIAL SHALL BE INCLUDED AS PART
OF THE CLEARING AND GRUBBING PAY ITEM.

ALL POST LENGTHS FOR SIGNS SHALL BE VERIFIED IN THE FIELD PRIOR TO FABRICATION.
ALL EXISTING PIPES LESS THAN 8" SHALL BE REMOVED AT THE CONTRACTOR'S EXPENSE AS AN ABSORBED ITEM.

ALL PIPE JOINTS ARE TO BE WRAPPED WITH TYPE V GEOTEXTILE FABRIC, 24" WIDTH. ALL PICKUP HOLES
ARE TO BE PLUGGED AND COVERED WITH TYPE V GEOTEXTILE FABRIC TO THE SATISFACTION OF THE
ENGINEER (NOT A SEPARATE PAY ITEM.

ALL TRAFFIC CONTROL DEVICES ON THIS PROJECT SHOULD COMPLY WITH PART VIOF THE MUTCD. (LATEST EDITION)

PRIOR TO POURING PAVED ISLANDS, THE TRAFFIC ENGINEERING DIVISION SHALL BE NOTIFIED SO THAT SIGNS REQ'D
IN ISLANDS CAN BE LOCATED.

WHERE MILLING OF THE ROADWAY LANES IS REQ'D, THE CONTRACTOR SHALL PROVIDE OULETS IN THE
EXISTING SHOULDERS AT SUFFICIENT INTERVALS TO PREVENT POOLING OR STANDING WATER ON
THE MILLED SURFACE (ABSORBED ITEM) |
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

GENERAL NOTES
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