TITLE
ROADWAY DESIGN DIVISION C.A.D.D. SECTION

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

FMS PE: 101630 /1000

P.E. SDP-0022-04(044)V21

®

BRIDGE STRUCTURES REQ'D.

BRIDGE No. 295.9

STA. 204+12.01 ¢ S.R. 15

le b50'- 1@ 88 - 1@ 50" SPAN BRIDGE
LENGTH = 196.38" ALONG ¢ S.R. 15

BRIDGE No. 296.5

STA. 273+79.21 S.R. 15 LT. LANE (FUTURE)
STA. 273+79.21 S.R. 15 RT. LANE

11 @ 49" SPAN BRIDGES

LENGTH 441.58" ALONG ¢ S.R. 15 LT. & RT. LANES

BRIDGE No. 296.7

STA. 292+68.63 S.R. 15 LT. LANE (FUTURE)

STA. 293+58.63 S.R. 15 RT. LANE
le 80 - 110' - 1 @ 80" SPAN BRIDGES

LENGTH = 272.75" ALONG ¢ S.R. 15 LT. & RT. LANES

BOX BRIDGES REQ’'D.

CONVENTIONAL SYMBOLS

COUNTY LINE e
TOWN CORPORATION LINE . _ .. .. ..
SECTION LINE ___.________________

= m eems w m

EXISTING ROAD OR TRAVELED WAY = =

PROPOSED ROAD OR TRAVELED WAY

STATE OF MISSISSIPPI

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

PLAN AND PROFILE OF PROPOSED

STATE HIGHWAY
FEDERAL AID PROJECT NO.: STP-0022-04(034)

Lo

A SR 15 FROM KING'S CREEK
' / SOUTH OF NEW ALBANY TO 6.4 MILES
SOUTH OF TIPPAH COUNTY LINE

UNION COUNTY

SCALES
| PLAN 1 IN.=
_— 0 %?@.h_ e { HOR. 1 IN.=
‘ i PRO { VERT. 1 IN.=
LAYOUT 1 IN.=

BEGINNING OF PROJECT STA. 95+ 00.000
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NOTE .
X INDICATES APPROXIMATE
LOCATION OF PROJECT.

LAT. 34° 29" 29” N LONG. 88° 59" 44" W
(APPROX. MIDDLE OF PROJECT)

EQUATIONS
STA. 281+97.840 (BK) = STA.282+00.000 (AH) SR.15 = -2.16

LENGTH DATA

LENGTH OF ROADWAY 274313 FT1. 4.118 ML
LENGTH OF BRIDGES 901.74 FT. 0.1711 ML
LENGTH OF PROJECT (NET) 22,641.84 FT. 4.283 M.
LENGTH OF EXCEPTIONS . 0.00 FT. 0.00 ML
LENGTH OF PROJECT (GROSS) 22,647.84 FT. 4.289 ML

%, @i—-
S\, DESIGN CONTROL (RURAL)
i 65 MPH = V (SPEED DESIGN)
! ADT (2006) = 9,200: ADT (2026) = 18,000
! DHV = 1800: D = 50% T= 17%
~~-“§!2 B.0.P. TO STA. 107 +50.000
gi3 STA. 255+ 00.000 TO E.Q.P.
- DESIGN CONTROL (URBAN)
BN 45 MPH = V (SPEED DESIGN)
—4 ADT (2006) = 15,000: ADT {2026} = 25,000
B DHV = 2500: D = 50% T= 10%
< 20
! STA. 107+50.000 TO STA. 255+ 00.000
/"’%’ PERMITS ACQUIRED BY MDOT
| WETLANDS AND WATERS PERMITS
. {NECESSARY FOR ULTIMATE IMPROVEMENTS ONLY):
| WATERS  WETLANDS
ﬂ NATIONWIDE #14
Sl
NATIONWIDE (GTHER)*
. ‘%r END OF PROJECT STA. 321+50 GENERAL®
- C’;/{l INDIVIDUAL {404)*
vy - - .

EXCEPTIONS

NONE

STP-0022-04(034)

* ACQUISITION OF PERMITS FOR TEMPORARY IMPACTS DURING
CONSTRUCTION ARE THE RESPONSIBILITY OF THE CONTRACTOR

STORMWATER PERMIT

Y REQUIRED, CNOI SUBMITTED BY MDOT
(DISTRIBUTED AREA=5 ACRES-+){NTB 586)
s REQUIRED, SCNGITO BE SUBMITTED BY

CONTRACTOR {1 TO 4.99 ACRESHNTB 14}
N  NO STORMWATER PERMIT REQUIRED (<1 ACRE)

APPROVED BY: de& DATE: _4|18|2009

100

BY

CHIEF ENGINEER

DATE

ey

8/O
DATE
"2” {
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DIVISION ADMINISTRATOR DATE

FEDERAL HIGHWAY ADMINISTRATION
= DEPARTMENT OF TRANSPORTATION

ATE

UNION COUNTY




PLAN
ROADWAY DESIGN DIVISION
MISSISSIPPI DEPARTMENT OF TRANSPORTATION

DI. DGN

3/18/20183 11:82AM

REVI WKG. SH
DESCRIPTION OF SHEET NO. NO
TITLE SHEET o) 1
DETAILED INDEX & GENERAL NOTES (8)
DETAILED INDEX DI-1 - 2
DETAILED INDEX DI-2 3
DETAILED INDEX DI-3 4
DETAILED INDEX DI-4 5
DETAILED INDEX - BRIDGE DI-BR1 6
DETAILED INDEX - BRIDGE DI-BR2 7
GENERAL NOTES GN-1 8
GENERAL NOTES GN-2 9
TYPICAL SECTION SHEETS (1)
MAINLINE - TRANSITION & URBAN TS-1 19
MAINLINE - URBAN & TRANSITION 1S-2 11
MAINLINE - RURAL TS-3 12
MAINLINE - HIGH VOLUME CHANGE SOILS FILL & UNDERCUT SECTIONS 1S-4 13
CROSS-OVER DETAIL 1S-5 14
SIDE ROADS - COLLECTOR, LOCAL, & ARTERIAL TS-6 15
CURB TURNOUT - URBAN & RURAL TS-7 16
QUANTITY SHEETS (42)
SUMMARY OF QUANTITIES SQ-1 17
SUMMARY OF QUANTITIES SQ-2 18
SUMMARY OF QUANTITIES SQ-3 19
SUMMARY OF QUANTITIES SQ-4 20
SUMMARY OF QUANTITIES SQ-5 21
SUMMARY OF QUANTITIES - BRIDGE SQ-BR 22
ESTIMATED QUANTITIES - DRAINAGE STRUCTURES EQ-1 23
ESTIMATED QUANTITIES - DRAINAGE STRUCTURES EQ-2 24
ESTIMATED QUANTITIES - DRAINAGE STRUCTURES EQ-3 25
ESTIMATED QUANTITIES - DRAINAGE STRUCTURES EQ-4 26
ESTIMATED QUANTITIES - DRAINAGE STRUCTURES EQ-5 27
ESTIMATED QUANTITIES - DRAINAGE STRUCTURES EQ-6 28
ESTIMATED QUANTITIES - DRAINAGE STRUCTURES EQ-T 29
ESTIMATED QUANTITIES - DRAINAGE STRUCTURES EQ-8 30
ESTIMATED QUANTITIES - DRAINAGE STRUCTURES EQ-9 31
ESTIMATED QUANTITIES - DRAINAGE STRUCTURES EQ-10 32
ESTIMATED QUANTITIES - DRAINAGE STRUCTURES EQ-11 33
ESTIMATED QUANTITIES - BOX BRIDGES & BOX CULVERTS EQ-12 34
ESTIMATED QUANTITIES - JUNCTION BOXES & BRIDGE END PAVEMENT EQ-13 35
ESTIMATED QUANTITIES - REMOVAL OF PIPES EQ-14 36
ESTIMATED QUANTITIES - REMOVAL ITEMS EQ-15 37
ESTIMATED QUANTITIES - REMOVAL ITEMS EQ-16 38
ESTIMATED QUANTITIES - DRIVEWAYS EQ-17 39
ESTIMATED QUANTITIES - DRIVEWAYS EQ-18 40
ESTIMATED QUANTITIES - DRIVEWAYS EQ-19 41
ESTIMATED QUANTITIES - DRIVEWAYS EQ-20 42
ESTIMATED QUANTITIES - DRIVEWAYS EQ-21 43
ESTIMATED QUANTITIES - DRIVEWAYS EQ-22 44
ESTIMATED QUANTITIES - SUMMARY OF TRAFFIC CONTROL ITEMS EQ-23 45
ESTIMATED QUANTITIES - TRAFFIC CONTROL SIGNS EQ-24 46
ESTIMATED -QUANTITIES - PAVEMENT MARKINGS EQ-25 47
ESTIMATED QUANTITIES - SIDE DRAINS EQ-26 48
ESTIMATED QUANTITIES - CURB AND GUTTER EQ-27 49
ESTIMATED QUANTITIES - EROSION CONTROL ITEMS EQ-28 59
ESTIMATED QUANTITIES - ESTIMATED EARTHWORK EQ-29 o1
ESTIMATED QUANTITIES - STANDARD ROADSIDE SIGNS SRS-1 52
ESTIMATED QUANTITIES - STANDARD ROADSIDE SIGNS SRS-2 53
ESTIMATED QUANTITIES - STANDARD ROADSIDE SIGNS - OVERHEAD DIRECTIONAL SIGNS SRS-3 54
ESTIMATED QUANTITIES - GROUND MOUNTED DIRECTIONAL SIGNS SRS-4 55
ESTIMATED QUANTITIES - GROUND MOUNTED DIRECTIONAL SIGNS SRS-5 56
RECAPITULATION OF QUANTITIES - LIGHTING LQ-2 57
ESTIMATED QUANTITIES - BRIDGE EQ-BR 58
PLAN & PROFILE SHEETS (87)
MAINLINE (B.0.P. TO STA. 185+0@) 3 59
MAINLINE LT. (STA. 185+90@ TO STA. 111+@@) 4-LT 60
MAINLINE RT. (STA. 185+@@ TO STA. 111+0@) 4-RT bl
MAINLINE LT. (STA. 111+@9 TO STA. 117+@@) 5-LT 62
MAINLINE RT. (STA. 111420 TO STA. 117+0@) 5-RT 63

STATE PROJECT NO. ‘
MISS. | STP-0022-24(034) :
REVISION WKG. SH.
DESCRIPTION OF SHEET DATE NO. NO.
PLAN & PROFILE SHEETS (CONT.)
MAINLINE LT. (STA. 117+08@0 TO STA. 123+00) 6-LT 64
MAINLINE RT. (STA. 117+0@ TO STA. 123+00) 6-RT 65
MAINLINE LT. (STA. 123+@00 TO STA. 129+00) -LT 66
MAINLINE RT. (STA. 123+0@ TO STA. 129+0@) 7-RT of
MAINLINE LT. (STA. 129+@00 TO STA. 135+0@) 8-LT 68
MAINLINE RT. (STA. 129+0@ TO STA. 135+0@) 8-RT 69
MAINLINE LT. (STA. 135+0@ TO STA. 141+0@) 9-LT 10
MAINLINE RT. (STA. 135+0@ TO STA. 141+00) 9-RT 11
MAINLINE LT. (STA. 141+0@ TO STA. 147+00) 10-LT 12
MAINLINE RT. (STA. 141+0@ TO STA. 147+00) 10-RT 13
S.W. RAMP HWY 78 (STA. 25+27.60@0 TO STA. 26+37.437) 10A - 74
S.E. RAMP HWY 78 (STA. 10+00.8@ TO STA. 11+23.223) 10B 75
MAINLINE LT. (STA. 147+0@0 TO STA. 153+00) 11-LT IS
MAINLINE RT. (STA. 147+0@ TO STA. 153+0@) 11-RT 17
N.W. RAMP HWY 78 (STA. 25+75.569 TO STA. 26+76.18) 11A 78
N.E. RAMP HWY 78 (STA. 10+00.800 TO STA. 11+11.830) 11B 79
MAINLINE LT. (STA. 153+0@ TO STA. 159+00) 12-LT 80
MAINLINE RT. (STA. 153+0@ TO STA. 159+0@0) 12-RT 81
POPLAR AVE. (STA. 20+00.00 TO STA. 21+40.000) 12A 82
WOODLAND DR. (STA. 18+40.000 TO STA. 20+00.00) 12B 83
MAINLINE LT. (STA. 159+@@ TO STA. 165+00) 13-LT 84
MAINLINE RT. (STA. 159+0@ TO STA. 165+0@@) 13-RT 85
STATEN AVE. (STA. 20+00.08 TO STA. 22+95.000) 13A 86
VINE AVE. (STA. 20+00.00 TO STA. 22+40.000) 13B 87
MAINLINE LT. (STA. 165+0@ TO STA. 171+0@) 14-LT 88
MAINLINE RT. (STA. 165+20 TO STA. 171+080) 14-RT 89
MAINLINE LT. (STA. 171+8@3 TO STA. 177+0@) 15-LT 90
MAINLINE RT. (STA. 171+@0@ TO STA. 177+0@) 15-RT 91
MAINLINE LT. (STA. 177+@@ TO STA. 183+00) 16-LT 92
MAINLINE RT. (STA. 177+@0@ TO STA. 183+2@) 16-RT 93
MORRIS DALE LN. (STA. 20+00.80 TO STA. 21+80.000) 16A 94
MAINLINE (STA. 183+@@ TO STA. 189+0@) 17 95
MAINLINE LT. & RT. (STA. 183+0@ TO STA. 189+00) 17A 96
HILLCREST DR. (STA. 18+20.00@ TO STA. 23+00.000) 17B 97
MAINLINE (STA. 189+@@ TO STA. 195+0@) 18 98
MAINLINE LT. & RT. (STA. 189+@0@ TO STA. 195+00) 18A 99
VALLEY VIEW DR. (STA. 17+74.028 T0O STA. 20+20.000) 188 100
CEDAR DR. (STA. 17+50.000 TO STA. 20+00.000)
MAINLINE LT. (STA. 195+00 TO STA. 201+0@) 19-LT 100.001
MAINLINE RT. (STA. 195+0@ TO STA. 201+00) 19-RT 100.002
BANKHEAD ST. (HWY 178) (STA. 37+50.80 TO STA. 44+00.00@) 19A 100.003
DENMILL (SUBSTATION) RD. (STA. 20+00.8@0 TO STA. 23+25.000) 198 100.004
MAINLINE (STA. 201+0@ TO STA. 207+00) 20 100.005
MAINLINE LT. & RT. (STA. 201+@0@0 TO STA. 2017+00) 20A 100.006
MAINLINE LT. (STA. 287+@00 TO STA. 213+0@) 21-LT 100.007
MAINLINE RT. (STA. 207+@2@ TO STA. 213+0@) 21-RT 1090.028
HWY 348 (STA. 20+00.00 TO STA. 22+35.000) 21A 100.009
MAINLINE LT. (STA. 213+@0@ TO STA. 219+0@) 22-LT 100.010
MAINLINE RT. (STA. 213+0@ TO STA. 219+0@) 22-RT 100.011
JAY ST. (STA. 20+00.80 TO STA. 20+75.244) 22A 100.012
DANIEL ST. (STA. 20+02.80@ TO STA. 21+50.000) 22B 100.013
MAINLINE LT. (STA. 219+0@ TO STA. 225+00) 23-LT 100.014
MAINLINE RT. (STA. 219+00@0 TO STA. 225+00) 23-RT 10@.015
BYRNE ST. (STA. 20+00.88 TO STA. 21+95.000) 23A 100.816
PHYFER ST. (STA. 18+25.00@ TO STA. 22+95.009) 23B 100.017
MAINLINE (STA. 225+0@ TO STA. 231+00) 24 100.018
MAINLINE LT. & RT. (STA. 225+0@ TO STA. 231+0@) 24A 100.019
PS & E PLANS-DATE 3/11/2009
FMS CON. * 101630/301000
REVISIONS 100

DATE SHEET NO. BY

05/04/29|18 & 19 JCR

3,4,5,6,11, 18, 19, 21, 22, 35, 50, 58,
100.001, 100.092, 100.005, 100.006,

9/21/09 | 100.007, 100.008,100.180, 190.181, JBP
100.182, 100.183, 100.184, 100.185,
466, 466.1, 467, 468, 469, 471,477,

478, 479. 480, 481, 481.1, 487, 488,
499, 491, 492.1, 934, 935, 936

18/14/991 3, 4, 5, 100.186, 100.187 GSW
11/12/89 | 21, 10@.149 JES
@2/11710 1 3, 4, 5, 17, 21, 100.188-100.242, 144 GSW

@3/19/10 1 4,5, 17, 59-95, 97, 98, 100.001-100.005, GSW
100.907-100.018, 100,020, 100.022,
100.923, 100.026-100.030, 100.032-100.036

REVISION

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

DETAILED INDEX

Project No. STP-0022-04(034)
County: UNION
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DATE
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STATE | PROJECT NO.
MISS. | STP-0022-84(@34)
REVISION WKG. SH. | REVISION WKG. SH.
DESCRIPTION OF SHEET DATE NO. NO, DESCRIPTION OF SHEET DATE NO. NO,
PLAN & PROFILE SHEETS (CONT.) ; SPECIAL DESIGN SHEETS (CONT.)
MAINLINE (STA. 231+@@ TO STA. 237+0@) 25 100.020 TRAFFIC CONTROL PLAN - PHASE 3 - STA. 112+@@ TO STA. 122+00 TC3-3 109.081
MAINLINE LT.:& RT.(STA. 231+@@ TO STA. 237+0@Q) 25A 100.021 TRAFFIC CONTROL PLAN - PHASE 3 - STA. 122+@@ TO STA. 132+00 TC3-4 100.082
HWY 3@ (STA. 37+62.50@ TO STA. 41+80.0009) 25B 100.922 TRAFFIC CONTROL PLAN - PHASE 3 - STA. 132+@@ TO STA. 142+00 TC3-5 100.083
MAINLINE (STA. 237+@@ TO STA. 243+00) 26 100.923 _TRAFFIC CONTROL PLAN - PHASE 3 - STA. 142+0@ TO STA. 152+00 TC3-6 100.984
MAINLINE LT. & RT. (STA. 237+@@ TO STA. 243+20) 26A 100.024 _TRAFFIC CONTROL PLAN - PHASE 3 - STA. 152+@@ TO STA. 162+00 TC3-7 100.985
CRESTWOOD ST. (STA. 20+0@.80 TO STA. 22+50.000) 268 100.925 TRAFFIC CONTROL PLAN - PHASE 3 - STA. 162+@@ TO STA. 172+00 TC3-8 100.086
MAINLINE LT. (STA. 243+@@ TO STA. 249+@0) 27-LT 100.0926 TRAFFIC CONTROL PLAN - PHASE 3 - STA. 172+@@ TO STA. 182+00 TC3-9 100.087
MAINLINE RT. (STA. 243+@@ TO STA. 249+00) 27-RT 100.827 TRAFFIC CONTROL PLAN - PHASE 3 - STA. 182+@@ TO STA. 192+00 TC3-1¢  |100.088
GLENWOOD DR. (STA. 20+@@.0@ TO STA. 22+60.000) 27A 100.028 TRAFFIC CONTROL PLAN - PHASE 3 - STA. 192+@@ TO STA. 202+20 TC3-11  |10@.289
PINEWOOD ST. (STA. 2¢+@@.0@ TO STA. 21+5@.000) 278 100.923 TRAFFIC CONTROL PLAN - BANKHEAD ST. (HWY. 178) TC3-12  |100.090
MAINLINE (STA. 249+@@ TO STA. 255+0@) 28 100.930 TRAFFIC CONTROL PLAN - PHASE 3 - STA. 202+@@ TO STA. 212+00 TC3-13  |10@.991
MAINLINE LT. & RT. (STA. 249+@@ TO STA. 255+20) 28A 100.031 TRAFFIC CONTROL PLAN - PHASE 3 - STA. 212+@@ TO STA. 222+00 TC3-14  |100.992
MAINLINE LT. (FUTURE) (STA. 255+@@ TO STA. 285+2@) 29-LT 100.032 TRAFFIC CONTROL PLAN - PHASE 3 - STA. 222+0@ TO STA. 232+00 TC3-15  |100.093
MAINLINE RT. (STA. 255+@@ TO STA. 285+09) 29-RT 100.033 TRAFFIC CONTROL PLAN - PHASE 3 - STA. 232+@@ TO STA. 242+00 TC3-16  |100.094
FIRST ST. (STA. 17+@0.09 TO STA. 20+30.09) 29A 100.034 TRAFFIC CONTROL PLAN - PHASE 3 - STA. 242+0@ TO STA. 252+29 TC3-17  |100.295
THIRD ST. (STA. 17+@0.0@ TO STA. 23+00.00) | TRAFFIC CONTROL PLAN - PHASE 3 - STA. 252+@@ TO STA. 262+00 TC3-18  |100.096
FOURTH ST. (STA. 17+5@.00@ TO STA. 20+00.00) , TRAFFIC CONTROL PLAN - PHASE 3 - STA. 262+@@ TO STA. 268+00 TC3-19  |100.097
MAINLINE RT. (STA. 285+@@ TO STA. 315+09) 30 100.935 TRAFFIC CONTROL PLAN - PHASE 3 - STA. 268+@@ TO STA. 273+7@.12 TC3-20 |100.298
MAINLINE RT. (STA. 315+@@ TO STA. 345+0@0) 31 100.936 TRAFFIC CONTROL PLAN - PHASE 3 - STA. 325+@0@ TO STA. 340+00 TC3-21  |100.999
OLD HWY 15 (STA. 20+@0.0@ TO STA. 24+85.601) 31A 100.937 TRAFFIC CONTROL PLAN - PHASE 3 - STA. 340+@@ TO STA. 350+00 TC3-22 |100.100
KINGS ST. (STA. 10+00@.8@ TO STA. 12+75.00) TRAFFIC CONTROL PLAN - PHASE 3 - TYPICAL CROSS-OVERS TC3-23 | 100.101
MAINLINE RT. (STA. 345+@@ TO STA. 375+09) 32 100.038 TRAFFIC CONTROL DETAILS - DRUM PLACEMENT AND SHOULDER CLOSURE TCP-SC  |100.182
COUNTY ROAD *137 (STA. 20+@@.6@ T0 STA. 25+00.00) 32A 100.939 TRAFFIC CONTROL PLAN - FOR INTERSECTIONS ON PARALEL LANE CONSTRUCTION TC-PL 100.103
MAINLINE RT. (STA. 375+@@ TO STA. 405+0@) 33 100.049
MAINLINE RT. (STA. 405+0@ TO STA. 435+20) 34 100.041 PAVEMENT MARKING DETAILS - MAINLINE - STA. 95+@@ TO STA. 102+00 PMD-1 100.104
MAINLINE RT. (STA. 435+@@ TO STA. 465+00) 35 100.942 PAVEMENT MARKING DETAILS - MAINLINE - STA. 1¢2+@@ TO STA. 112+00 PMD-2 100.105
) MAINLINE RT. (STA. 465+@@ TO STA. 495+20) 36 100.043 PAVEMENT MARKING DETAILS - MAINLINE - STA. 112+@@ TO STA. 122+00 PMD-3 100.106
; COUNTY ROAD #82 (STA. 19+19.359 TO STA. 24+25.000) 36A 109.044 PAVEMENT MARKING DETAILS - MAINLINE - STA. 122+@@ TO STA. 132+00 PMD-4 100.107
MAINLINE RT. (STA. 495+@@ TO STA. 525+0@) 37 100.945 PAVEMENT MARKING DETAILS - MAINLINE - STA. 132+@@ TO STA. 142+00 PMD-5 100.108
PAVEMENT MARKING DETAILS - MAINLINE - STA. 142+@@ TO STA. 152+00 PMD-6 109.129
PAVEMENT MARKING DETAILS - MAINLINE - STA. 152+@@ TO STA. 162+00 PMD-7 100.110
SPECIAL DESIGN SHEETS (197) AAA PAVEMENT MARKING DETAILS - MAINLINE - STA. 162+@@ TO STA. 172+00 PMD-8 100.111
INTERSECTION DETAILS WITH FORM GRADES (BEGIN CONSTRUCTION) FG-1 100.046 PAVEMENT MARKING DETAILS - MAINLINE - STA. 172+@@ TO STA. 182+00 PMD-9 100.112
INTERSECTION DETAILS WITH FORM GRADES (TRANSITION) FG-2 100.047 PAVEMENT MARKING DETAILS - MAINLINE - STA. 182+@@ TO STA. 192+00 PMD-1¢ | 10@.113
INTERSECTION DETAILS WITH FORM GRADES (TRANSITION) FG-3 100.948 PAVEMENT MARKING DETAILS - MAINLINE - STA. 192+@@ TO STA. 202+00 PMD-11 | 10@.114
7y INTERSECTION DETAILS WITH FORM GRADES (S.E. RAMP HWY 78) (S.W. RAMP HWY 78) FG-4 100.949 PAVEMENT MARKING DETAILS - MAINLINE - STA. 202+@@ TO STA. 212+00 PMD-12 | 10@.115
INTERSECTION DETAILS WITH FORM GRADES (N.E. RAMP HWY 78) (N.W. RAMP HWY 78) FG-5 100.950 PAVEMENT MARKING DETAILS - MAINLINE - STA. 212+@@ TO STA. 222+00 PMD-13 | 10@.116
INTERSECTION DETAILS WITH FORM GRADES (POPLAR AVE.) PAVEMENT MARKING DETAILS - MAINLINE - STA. 222+@@ TO STA. 232+00 PMD-14 | 10@.117
INTERSECTION DETAILS WITH FORM GRADES (WOODLAND DR.) FG-6 100.051 PAVEMENT MARKING DETAILS - MAINLINE - STA. 232+@@ TO STA. 242+00 PMD-15 | 10@.118
INTERSECTION DETAILS WITH FORM GRADES (STATEN AVE.) (VINE AVE.) FG-7 100.952 PAVEMENT MARKING DETAILS - MAINLINE - STA. 242+@@ TO STA. 252+00 PMD-16 | 10@.119
INTERSECTION DETAILS WITH FORM GRADES (MORRIS DALE LANE) FG-8 100.953 PAVEMENT MARKING DETAILS - MAINLINE - STA. 252+@@ TO STA. 262+00 PMD-17 | 100.120
INTERSECTION DETAILS WITH FORM GRADES (HILLCREST DR.) FG-9 100.954 PAVEMENT MARKING DETAILS - MAINLINE - STA. 262+0@ TO STA. 268+00 PMD-18 | 10@.121
INTERSECTION DETAILS WITH FORM GRADES (VALLEY VIEW DR.) (CEDAR DR.) FG-10 109.055 PAVEMENT MARKING DETAILS - MAINLINE - STA. 268+@@ TO STA. 273+59 PMD-19  |100@.122
INTERSECTION DETAILS WITH FORM GRADES (BANKHEAD ST.) (HWY 178) FG-11 100.056 _ PERMANENT SIGNING PLAN - STA. 75+@@ TO STA. 185+@0 PSP-1 100.123
INTERSECTION DETAILS WITH FORM GRADES (HWY 348) FG-12 100.957 PERMANENT SIGNING PLAN - STA. 1@5+@@ TO STA. 135+20 PSP-2 100.124
: INTERSECTION DETAILS WITH FORM GRADES (JAY ST.) (DANIEL ST.) FG-13 109.258 PERMANENT SIGNING PLAN - STA. 135+@@ TO STA. 165+0¢ PSP-3 10@.125 |
| INTERSECTION DETAILS WITH FORM GRADES (BYRNE ST.) FG-14 100.959 PERMANENT SIGNING PLAN - STA. 165+@@ TO STA. 195+00 PSP-4 100.126 |
| INTERSECTION DETAILS WITH FORM GRADES (PHYFER ST.) FG-15 100.060 PERMANENT SIGNING PLAN - STA. 195+@8@ TO STA. 225+20 PSP-5 100.127 | |
: INTERSECTION DETAILS WITH FORM GRADES (HWY 3@) FG-16 100.061 PERMANENT SIGNING PLAN - STA. 225+@@ TO STA. 255+0@0¢ PSP-6 100.128 |
| INTERSECTION DETAILS WITH FORM GRADES (CRESTWOOD ST.) FG-17 100.062 PERMANENT SIGNING PLAN - STA. 255+@@ TO STA. 285+00 PSP-T 100.129 |
| INTERSECTION DETAILS WITH FORM GRADES (GLENWOOD DR.) (PINEWOOD ST.) FG-18 100.963 PERMANENT SIGNING PLAN - STA. 285+@@ TO STA. 315+00 PSP-8 100.130 ;
| INTERSECTION DETAILS WITH FORM GRADES (FIRST ST.) FG-19 100.064 PERMANENT SIGNING PLAN - STA. 315+@@ TO STA. 345+00 PSP-9 100.131 |
| INTERSECTION DETAILS WITH FORM GRADES (THIRD ST.) FG-20 100.065 PERMANENT SIGNING PLAN - STA. 345+@@ TO STA. 375+00 PSP-10 | 10@.132 |
| INTERSECTION DETAILS WITH FORM GRADES (THIRD ST. CROSSOVER DETAIL) FG-21 100.066 PERMANENT SIGNING PLAN - STA. 375+@@ TO STA. 405+00 PSP-11 [ 10@.133 |
= CONSTRUCTION SIGNING - PHASES 1 & 2 CS-1 100.067 PERMANENT SIGNING PLAN - STA. 405+@0@ TO STA. 435+00 PSP-12  |100.134 :
| CONSTRUCTION SIGNING - PHASE 2 - OLD HWY. 15 CS-2 100.268 PERMANENT SIGNING PLAN - STA. 435+@@ TO STA. 465+00 PSP-13  ]100.135 |
| CONSTRUCTION SIGNING - PHASES 3 & 4 - B.0.P. AND E.O.P. CS-3 100.069 PERMANENT SIGNING PLAN - STA. 465+@@ TO STA. 495+0¢ PSP-14  |100@.136 |
; CONSTRUCTION SIGNING - PHASES 3 & 4 - SIDE ROADS CS-4 100.0710 PERMANENT SIGNING PLAN - STA. 495+@@ TO STA. 525+0@0 PSP-15 | 10@.137 |
| TRAFFIC CONTROL PLAN - TYPICAL SECTIONS - ALL PHASES TC-1 100.071 R
; GENERAL NOTES - ALL PHASES NENAS 100 | |
: TRAFIC CONTROL LEGEND - ALL PHASES =|=|a|>-| MISSISSIPPI DEPARTMENT OF TRANSPORTATION | |
TRAFFIC CONTROL PLAN - PHASE 1 - STA. 192+@@ TO STA. 202+00 TC1-1 100.072 |6 5@
TRAFFIC CONTROL PLAN - PHASE 1 - STA. 202+@@ TO STA. 212+00 TC1-2 100.973 e oy
z TRAFFIC CONTROL PLAN - PHASE 1 - STA.199+@@ TO STA. 205+00 TC1-3 100.974 01 DETA"'ED INDEX
° TRAFFIC CONTROL PLAN - PHASE 1 - STA. 205+@@ TO STA. 218+65 TC1-4 100.975 SIS |
e TRAFFIC CONTROL PLAN - PHASE 2 - STA. 192+@@ TO STA. 202+00 TC2-1 100.976 SEE.
s TRAFFIC CONTROL PLAN - PHASE 2 - STA. 202+@@ TO STA. 212+00 TC2-2 100.077 S
< TRAFFIC CONTROL PLAN - PHASE 2 - SAM T. BARKLEY DR. OLD HWY. 15 TC2-3 100.078 5|5(5]=
i TRAFFIC CONTROL PLAN - PHASE 3 - STA. 95+@@ TO STA. 102+00 TC3-1 100.079 =|515]" .
¢ TRAFFIC CONTROL PLAN - PHASE 3 - STA. 102+@@ TO STA. 112+@0 TC3-2 100.080 “I0|| | Project No. STP-0022-04(034) e WVl E
© N IS County: UNION
5 e D=2
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STATE | PROJECT NO.

MISS. | STP-0022-84(@34) | :

PLAN
ROADWAY DESIGN DIVISION
MISSISSIPPI DEPARTMENT OF TRANSPORTATION

DI. DON

g2 AM

3/189/2018 11:

REVISION WKG. SH. | REVISION WKG., SH.
DESCRIPTION OF SHEET NO. NO. DESCRIPTION OF SHEET DATE _NO. NO.
SPECIAL DESIGN SHEETS (CONT.)
TRAFFIC SIGNAL INSTALLATION - S.R. 15 @ U.S. 78 EB RAMP TSI-1 100.138 A PRELIMINARY EROSION CONTROL PLAN - STA 195+0@ T0O STA 201+00 ECP-17 _ |100.204
TRAFFIC SIGNAL INSTALLATION - S.R.15 @ U.S. 78 EB RAMP TSI-2 100.139 A PRELIMINARY EROSION CONTROL PLAN - STA 201+0@ TO STA 207+00 ECP-18  |109.205
TRAFFIC SIGNAL INSTALLATION - S.R. 15 @ U.S. 78 WB RAMP TSI-3 100.140 A PRELIMINARY EROSION CONTROL PLAN - STA 2@7+0@ TO STA 213+2@ ECP-19  |100.206
TRAFFIC SIGNAL INSTALLATION - S.R.15 @ U.S. 78 WB RAMP TSI-4 100.141 A PRELIMINARY EROSION CONTROL PLAN - STA 213+@@ TO STA 219+0@ ECP-20  |100.207
TRAFFIC SIGNAL INSTALLATION - S.R. 15 @ MS 178 TSI-5 100.142 A PRELIMINARY EROSION CONTROL PLAN - STA 219+@@ TO STA 225+00 ECP-21  |100.208
TRAFFIC SIGNAL INSTALLATION - S.R. 15 @ MS 178 TSI-6 100.143 A PRELIMINARY EROSION CONTROL PLAN - STA 225+0@ TO STA 231+00 ECP-22  |109.209
TRAFFIC SIGNAL INSTALLATION - S.R. 15 @ MS 348 TSI=7 100.144 A PRELIMINARY EROSION CONTROL PLAN - STA 231+0@ TO STA 237+00 ECP-23 | 100.210
TRAFFIC SIGNAL INSTALLATION - S.R. 15 @ MS 348 TSI-8 100.145 A PRELIMINARY EROSION CONTROL PLAN - STA 237+@@ TO STA 243+00 ECP-24 108.211
TRAFFIC SIGNAL INSTALLATION - S.R. 15 @ MS 3@ EAST TSI-9 100.146 A PRELIMINARY EROSION CONTROL PLAN - STA 243+@@ TO STA 249+00 ECP-25 | 100.212
TRAFFIC SIONAL INSTALLATION - S.R. 15 @ MS 3@ EAST TSI-10 | 100.147 A PRELIMINARY EROSION CONTROL PLAN - STA 249+@@ TO STA 255+00 ECP-26 | 10@.213
| A PRELIMINARY EROSION CONTROL PLAN - STA 255+@@ TO STA 285+00 ECP-27 | 100.214
LIGHTING PLAN - DETAILED INDEX, GENERAL NOTES, ABBREVIATIONS & LEGEND LN-1 100.148 A PRELIMINARY EROSION CONTROL PLAN - STA 285+0@ TO STA 315+00 ECP-28 | 100.215
LIGHTING PLAN - LIGHTING DESIGN S.R. 15/U.S. HWY 78 -1 103.149 A PRELIMINARY EROSION CONTROL PLAN - STA 315+@@ TO EOP ECP-29 | 100.216
LIGHTING PLAN - LIGHTING DETAILS LD-1 100.150 A PRELIMINARY EROSION CONTROL PLAN - BRIDGE AT STA 292+68.63 ECP-BRI | 10@.217
LIGHTING PLAN - LIGHTING DETAILS LD-2 100.151 A PRELIMINARY EROSION CONTROL PLAN - BRIDGE AT STA 273+79.21 ECP-BR2 | 100.218
LIGHTING PLAN - LIGHTING DETAILS LD-3 100.152 A TEMPORARY TYPICAL EROSION/SEDIMENT CONTROL APPLICATIONS ECD-1 100.219
LIGHTING PLAN - LIGHTING DETAILS LD-4 100.153 A DETAILS OF SEDIMENT BARRIER APPLICATIONS ECD-2 100.220
LIGHTING PLAN - LIGHTING DETAILS LD-5 100.154 A DETAILS OF SILT FENCE INSTALLATION ECD-3 100.221
LIGHTING PLAN - LIGHTING DETAILS LD-6 100.155 A DITCH CHECK STRUCTURES, TYPICAL APPLICATIONS AND DETAILS ECD-4 100.222
VEGETATION SCHEDULE VS-1 100.156 A TEMPORARY EROSION, SEDIMENT, AND WATER POLLUTION CONTROL MEASURES ECD-5 100.223
RIGHT-OF-WAY MARKER RW-1 100.157 A DETAILS OF EROSION CONTROL WATTLE DITCH CHECK ECD-6 100.224
BOX CULVERT BENDING DETAIL BCB-1 100.158 A DETAILS OF EROSION CONTROL SILT DIKE DITCH CHECK ECD-T7 100.225
BOX CULVERT BENDING DETAIL BCB-2 100.159 A ROCK DITCH CHECK ECD-8 100.226
EDGE DRAIN DETAIL - CONCRETE APRON AND RODENT SCREEN EDD-1 100.160 A ROCK DITCH CHECK WITH SUMP EXCAVATION ECD-9 100.227
DETAILS OF EDGE DRAINS EDD-2 190.161 A INLET PROTECTION TYPICAL APPLICATIONS AND DETAILS ECD-10 | 10@.228
TCP: PERMANENT BARRICADE WITH BERM TCP-P 100.162 A INLET PROTECTION DETAILS FOR COARSE AGGREGATE ON GRADES & SAGS ECD-11 100.229
CULVERT DRAWING - GENERAL PLAN SHOWING TYPICAL INSTALLATIONS CI-1 100.163 A INLET PROTECTION DETAILS OF WATTLES ECD-12  |100.230
BOX CULVERT DRAWING - SINGLE CELL - HEIGHT 3 FT. - SPANS 3-9 FT. BS-3 100.164 A INLET PROTECTION DETAILS OF MANUFACTURED INLET PROTECTION DEVICE ECD-13 100.231
BASIC CULVERT DRAWING - SINGLE CELL - HEIGHT 4 FT. - SPANS 4-10 FT IBS-4-2W | 100.165 A INLET PROTECTION DETAILS OF SAND BAG ECD-14 100.232
BASIC CULVERT DRAWING - SINGLE CELL - HEIGHT 5 FT. - SPANS 5-12 FT IBS-5-2W | 100.166 A STABILIZED CONSTRUCTION ENTRANCE ECD-15 100.233
BASIC CULVERT DRAWING - SINGLE CELL - HEIGHT 6 FT. - SPANS 4-20 FT SD-1BS-6-2W | 100.167 A TEMPORARY CULVERT STREAM CROSSING ECD-16 | 100.234
BOX CULVERT DRAWING - IBS CULVERTS MODIFIED FOR HIGH COVER SD-IBSM-3W | 100.168 A TEMPORARY STREAM DIVERSION ECD-17 10@.235
BOX CULVERT DRAWING - IBS CULVERTS MODIFIED FOR HIGH COVER SD-IBSM-3WA | 100.169 A TEMPORARY STREAM DIVERSION (BOX EXTENSIONS) ECD-18  |100.236
WINGS WITH 3:1 SLOPE FOR BASIC CULVERT DRAWING - SINGLE CELL - | A FLOATING TURBIDITY CURTAIN ECD-19  |10@.237
HEIGHTS 4-12 FT. - SPANS 4-24 FT. IWS-3 100.170 A DETAILS OF EROSION CONTROL SANDBAG DITCH CHECK | | ECD-20 | 100.238
WINGS WITH 3:1 SLOPE FOR BASIC CULVERT DRAWING - SINGLE CELL - A DETAILS OF TYPICAL DITCH TREATMENTS DT-1 100.239
HEIGHTS 4-12 FT. - SPANS 4-24 FT. TWS-3 100.171 A DITCH TREATMENT INSTALLATION DETAIL FOR SOIL REINFORCING MAT DT-1A 100.240
BASIC CULVERT DRAWING - 15° SKEW DETAILS - WINGS WITH 3:1 SLOPE - | A TYPICAL TEMPORARY EROSION CONTROL MEASURES (SLOPE DRAIN & TYPE A SILT BASIN) TEC-2 100.241
SINGLE AND DOUBLE CELL CULVERTS ISK-15-3W | 100.172 A TYPICAL TEMPORARY EROSION CONTROL MEASURES (TYPE D SILT BASIN) | TEC-D 100.242
BASIC CULVERT DRAWING - 3@° SKEW DETAILS - WINGS WITH 3:1 SLOPE - ~
SINGLE AND DOUBLE CELL CULVERTS ISK-30-3W | 108.173
BASIC CULVERT DRAWING - 45° SKEW DETAILS - WINGS WITH 3:1 SLOPE -
SINGLE AND DOUBLE CELL CULVERTS ISK-45-3W | 100.174
BOX CULVERT DRAWING - 45° SKEW DETAILS FOR SINGLE AND DOUBLE CELL CULVERTS SK-45 100.175
GUARDRAIL: RUB RAIL HARDWARE SHEET GR-RR 100.176
GUARDRAIL: BRIDGE END SECTION TYPE “I” (WOOD POSTS) GR-2F 100177
GUARDRAIL: BRIDGE END SECTION TYPE “I” (STEEL POSTS) GR-26 100.178
SITE PLAN - NEW ALBANY POST OFFICE PO-1 100.179
BRIDGE END PAVEMENT WITH RAIL BE-1A 100.180 | A\
32" BRIDGE END PAVEMENT RAIL ~01-07 BEPR-1 100.181 | A - f
42" BRIDGE END PAVEMENT RAIL ~91-07 BEPR-1A | 10@.182 |A STANDARD DRAWINGS - ROADWAY SHEETS (56) A\
CURVED GUARDRAIL DETAIL (8-6” RADIUS) GRC-1 100.183 |A PAVEMENT MARKING DETAILS FOR 2 & 4-LANE DIVIDED ROADWAYS 12-01-99 PM-1 120
CURVED GUARDRAIL SPECIAL ANCHOR DETAILS GRC-4 100.184 | A\ PAVEMENT MARKING DETAILS FOR 4 & 5-LANE UNDIVIDED ROADWAYS 12-01-99 PM-2 121
CURVED GUARDRAIL SPECIAL ANCHOR DETAILS GRC-5 100.185 | A\ PAVEMENT MARKING LEGEND DETAILS PM-6 125
PRECAST UNITS: JUNCTION BOX, TYPE SS-3, AND DROP PRECAST INLET PCU-1 100.186 | A\ EROSION CONTROL EC-1 140
PRECAST UNITS: SS-2 PRECAST INLET PCU-2 100.187 | A
PRELIMINARY EROSION CONTROL PLAN - BOP TO STA 105+00 ECP-1 100.188 | A
PRELIMINARY EROSION CONTROL PLAN - STA 105+@8@ TO STA 111+00 ECP-2 100.189 | A TYPICAL TEMPORARY EROSION CONTROL MEASURES (TYPE B SILT BASIN) TEC-3 144
PRELIMINARY EROSION CONTROL PLAN - STA 111+@@ TO STA 117+00 ECP-3 100.190 | A
PRELIMINARY EROSION CONTROL PLAN - STA 117+8@ TO STA 123+00 ECP-4 10@.191 | A
PRELIMINARY EROSION CONTROL PLAN - STA 123+@@ TO STA 129+00 ECP-5 100.192 | A SRS 100
PRELIMINARY EROSION CONTROL PLAN - STA 129+@@ TO STA 135+00 ECP-6 100.193 | A =|=|=| |o| || MISSISSIPPI DEPARTMENT OF TRANSPORTATION
PRELIMINARY EROSION CONTROL PLAN - STA 135+@@ TO STA 141+00 Ecg—g %gg.igg ﬁi 8812 (3] | DETAILED INDEX
PRELIMINARY EROSION CONTROL PLAN - STA 141+@@ TO STA 147+00 CP- . o
PRELIMINARY EROSION CONTROL PLAN - STA 147+@@ TO STA 153+00 ECP-9 100.196 | A =ML
PRELIMINARY EROSION CONTROL PLAN - STA 153+@@ TO STA 159+@0 ECP-10 100.197 | A Sta5) =
PRELIMINARY EROSION CONTROL PLAN - STA 159+@@ TO STA 165+00 ECP-11 100.198 | A 1215713
PRELIMINARY EROSION CONTROL PLAN - STA 165+@@ TO STA 171+00 ECP-12 100.199 | A HEEEER
PRELIMINARY EROSION CONTROL PLAN - STA 171+@@ TO STA 177+00 ECP-13  |100.200|A =
PRELIMINARY EROSION CONTROL PLAN - STA 177+@@ TO STA 183+@0 ECP-14 100.201 | A 1 G E N T —
PRELIMINARY EROSION CONTROL PLAN - STA 183+@@ TO STA 189+0@0 ECP-15 100.202 | A 2121E1% <l aject No. STP-P022-04(034) T OTEES
PRELIMINARY EROSION CONTROL PLAN - STA 189+@@ TO STA 195+@0 ECP-16 _ |100.2083|A =lslslgl. | | Cowmty: UNION DI-3
cl<l< Zlal< o I
=l=l8l S| |w| FILENAME: DI.DGN SHEET NUMBER | |
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PLAN
ROADWAY DESIGN DIVISION
MISSISSIPPI DEPARTMENT OF TRANSPORTATION

DI. DGN

3/19/20128 11:8B3AM

STATE | PROJECT NO.
MISS. | STP-0022-04(@34)
REVISION WKG. SH.
DESCRIPTION OF SHEET DATE NO. NO.
WINGS WITH 3:1 SLOPE FOR BASIC CULVERT DRAWING - DOUBLE CELL -
HEIGHTS 6 - 12 FT. - SPANS 12 - 4@ FT. | @7-17-98 IWD-3 387
WINGS WITH 3:1 SLOPE FOR BASIC CULVERT DRAWING - DOUBLE CELL -
HEIGHTS 6 - 12 FT. - SPANS 12 - 40 FT. IWD-3 388.1
WINGS WITH 3:1 SLOPE FOR BASIC CULVERT DRAWING - DOUBLE CELL - |
HEIGHTS 6 - 12 FT. - SPANS 12 - 40 FT. IWD-3 388.2
BOX CULVERT DRAWING - 3@ DEG. SKEW DETAILS - WINGS WITH 3:1 SLOPE - ,
SINGLE & DOUBLE CELL CULVERTS ISK-30-3W 400.1
BOX CULVERT DRAWING - 3@ DEG. SKEW DETAILS - WINGS WITH 3:1 SLOPE -
SINGLE & DOUBLE CELL CULVERTS ISK-30-3W 400.2
BOX CULVERT DRAWING - 45 DEG. SKEW DETAILS - WINGS WITH 3:1 SLOPE -
SINGLE & DOUBLE CELL CULVERTS ISK-45-3W 493.1
BOX CULVERT DRAWING - 45 DEG. SKEW DETAILS - WINGS WITH 3:1 SLOPE -
SINGLE & DOUBLE CELL CULVERTS ISK-45-3W 403.2
SPECIAL DESIGN BRIDGE SHEETS (68)
CROSS SECTIONS (12)
MAINLINE 901-972
TOTAL SHEETS (553) A\AAA

REVISION WKG. SH.
DESCRIPTION OF SHEET DATE NO. NO.
STANDARD DRAWINGS - ROADWAY SHEETS (CONT.) |
GUARD RAIL: “W” BEAM (WOOD POSTS) 03-01-02 GR-1 189
GUARD RAIL: THRIE BEAM (WOOD POSTS) B3-01-92 GR-1A 181
GUARD RAIL: “W” BEAM (STEEL POSTS) @3-01-02 GR-1B 182
GUARD RAIL: MODIFIED THRIE BEAM (STEEL POSTS) B3-01-22 GR-1C 183
A GUARD RAIL: TYPE 1 CABLE ANCHORAGE (FOUNDATION TUBE) 03-01-02 GR-3 192
A\ GUARD RAIL: TYPE 1 CABLE ANCHORAGE (CONCRETE FOOTING) | B3-01-02 GR-3A 193
GUARD RAIL: TYPICAL INSTALLATION AT BRIDGE APPROACHES FOR 2-LANE,
2-WAY HIGHWAY 12-21-99 GR-4A 195
A\ GUARD RAIL: TYPICAL INSTALLATION FOR ROADSIDE HAZARDS, ON 2-LANE,
2-WAY HIGHWAY B3-01-22 GR-4D 198
STANDARD ROADSIDE SIGNS SN-3 222
STANDARD ROADSIDE SIGNS SN-3A 223
STANDARD ROADSIDE SIGNS @3-01-02 SN-3B 224
STANDARD ROADSIDE SIGN ASSEMBLY AND INSTALLATION SN-4 225
STANDARD ROADSIDE SIGN ASSEMBLY AND INSTALLATION SN-4A 226
STANDARD ROADSIDE SIGN ASSEMBLY AND INSTALLATION SN-4B 2271
BREAK-AWAY SIGN SUPPORTS SN-6B 231
TYPICAL GUARD RAIL DELINEATION 03-01-02 SN-8C 236
TRAFFIC CONTROL PLAN WITH FLAGGER (ONE-LANE CLOSURE OF TWO-WAY TRAFFIC) TCP-1 250
HIGHWAY SIGNS AND BARRICADE DETAILS FOR CONSTRUCTION PROJECTS TCP-10 259
TRAFFIC CONTROL PLAN MOBILE OPERATIONS MULTILANE ROADS AND TWO-LANE ROADS 12-91-99 TCP-11 260
TRAFFIC CONTROL PLAN: UNEVEN PAVEMENT DETAILS TCP-14 263
TEMPORARY STRIPING FOR TRAFFIC CONTROL 2-LANE AND 4-LANE DIVIDED HIGHWAY 12-91-99 TCP-15 264
TEMPORARY STRIPING FOR TRAFFIC CONTROL 4-LANE AND 5-LANE UNDIVIDED ROADWAYS| 12-21-99 TCP-16 265
RURAL DRIVEWAYS | RD-1 271
TYPICAL GRADING TRANSITION BETWEEN CUTS & FILLS GT-1 212
SIGHT FLARES 12-921-99 SF-1 213
SUPERELEVATION TRANSITION ROTATION ABOUT CENTERLINE
(URBAN FACILITY, < 45 mph/h) - « SE-26 282
DRIVEWAYS, CURB & GUTTER, & SIDEWALK SD-1 287
A\ DRIVEWAYS, INTEGRAL CURB & SIDEWALK SD-2 288
DETAILS OF PAVED FLUMES PF-1 291
PIPE CULVERT INSTALLATION PI-1 309
PIPE COLLAR-CONCRETE PC-1 301
JUNCTION BOX FOR PIPE CULVERTS JB-1 302
JUNCTION BOX FOR BOX CULVERT TO CONCRETE ARCH PIPE JB-1A 303
BRANCH CONNECTIONS | BC-1 . 305
TYPE I MEDIAN INLET (24" PIPE & UNDER) B3-01-02 MI-1 306
TYPE I1 MEDIAN INLET (51" & UNDER) MI-2 329
MEDIAN INLET FOR BOX CULVERTS (OTYPE I & ID MI-3 311
MEDIAN INLET (FLUSH WITH FORESLOPE) MI-4 312
DETAILS OF GRATES FOR MEDIAN INLETS IG-1 314
DETAILS OF GRATES FOR GUTTER INLETS 1G-2 315
PAVED INLET APRON AND MEDIAN DITCH PLUG PA-1 318
STORM SEWER INLET-TYPE SS-2 SS-2 322
STORM SEWER INLET-TYPE SS-3 SS-3 323
STORM SEWER STRUCTURE-MANHOLE MH-1 326
FLARED END SECTION FOR CONCRETE PIPE FE-1 328
FLARED END SECTION FOR CONCRETE ARCH PIPE FE-1A 329
DETAILS OF TRAFFIC SIGNAL HEADS, TRAFFIC SIGNAL SIGNS AND GENERAL NOTES TSD-1 355.1
LOOP DETECTOR DETAILS FOR TRAFFIC SIGNAL INSTALLATION TSD-2 355.2
PULL BOX AND CONDUIT TRENCHING FOR TRAFFIC SIGNAL INSTALLATION | TSD-3 355.3
CONTROLLER CABINET MOUNTING, TYPE 1 POLE ATTACHMENT, & MISCELLANEOUS DETAILS TSD-5 355.5
MAST ARM AND PEDESTAL POLE DETAILS FOR TRAFFIC SIGNAL INSTALLATION TSD-6 355.6
STANDARD DRAWINGS - BRIDGE SHEETS d(6)
BASIC CULVERT DRAWING - SINGLE CELL - HEIGHT 6 FT.- SPANS 6 - 20 FT. @7-17-98 IBS-6-2W 3702.1
BASIC CULVERT DRAWING - SINGLE CELL - HEIGHT 6 FT.- SPANS 6 - 20 FT. IBS-6-2W 370.2
BASIC CULVERT DRAWING - SINGLE CELL - HEIGHT 1@ FT. - SPANS 10 - 22 FT. IBS-12-2W 372.1
BASIC CULVERT DRAWING - SINGLE CELL - HEIGHT 1@ FT. - SPANS 18 - 22 FT. IBS-10-2W 372.2
WINGS WITH 3:1 SLOPE FOR BASIC CULVERT DRAWING - SINGLE CELL -
HEIGHTS 6 - 12 FT. - SPANS 6 - 24 FT. IWS-3 374
WINGS WITH 3:1 SLOPE FOR BASIC CULVERT DRAWING - SINGLE CELL -
HEIGHTS 6 - 12 FT. - SPANS 6 - 24 FT. IWS-3 375.1
WINGS WITH 3:1 SLOPE FOR BASIC CULVERT DRAWING - SINGLE CELL -
HEIGHTS 6 - 12 FT. - SPANS 6 - 24 FT. @2-17-99 IWS-3 375.2
BASIC CULVERT DRAWING - DOUBLE CELL - HEIGHT 8 FT.- SPANS 16 - 32 FT. @7-17-98 IBD-8-2W 384.1
BASIC CULVERT DRAWING - DOUBLE CELL - HEIGHT 8 FT.- SPANS 16 - 32 FT. @7-17-98 IBD-8-2W 384.2
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DESCRIPTION OF SHEELETS

WORKING  SHELET
SPECIAL DESIGN SHEETS - BRIDGE DRAWINGS NUMBER  NUMBER

RETAINING WALL AT S7TA. 20/+00.00

RETANING WALL DETALS
A/?EfA/A//A/G WALL SECTIONS A & DETALS

OVERPASS A7 S7TA. 204+/4.0/

MS HWY 15 OVER BURLINGTON NORTHERN SANTA FE RAILWAY
MS HWY 15 OVER BURLINGTON NORTHERN SANTA FE RAILWAY
MS HWY 15 OVER BURLINGTON NORTHERN SANTA FE RAIL WAY
GENERALIZED SOl PROFILE
SPECIAL BRIDGE EMD PAVEMENT DETAILLS
END BENT [ DETAILLS - STAGE 7
EMD BENT [ DFETAILLS - STAGE If
END BENT 4 DETAILLS - STAGE 7
END BENT 4 DFTALLS - STAGE I/
END BENT DETALS
INT. BENT 2 DETALS -STAGE 7/
INT. BENT 2 DFTAILLS -STAGE I/
INT. BENT 3 DFTALLS -STAGE /
INT. BENT 3 DFTAILLS -STAGE I/
INT. BENT DETALS
N cpasy warr DETALS - STAGE I & I/
TRIAL SHAFT DFTAILS
SPAN DETAILLS
SPAN DFTAILLS
SPAN DFTALS
SPAN DETALS
SPAN DETALLS - STAGE 7/
SPAN DETALLS - STAGE I/
SPAN DFTAILS
STAGE CONSTRUCTION DETAILS
STAGE CONSTRUCTION DETANLS
MISC. SPAN DFTALS
N SAFETY FENCE DETALLS
RALING DETAILLS - STAGE 7
RAILING DETAILS - STAGE I/
50 F7. EMD BEAM DFTALS (TYPE )
B8 F7. INT. BEAM DETALLS (TYPE [l
PRESTRESSED CONCRETE PILE DETAILS

rW/I OF / 466
RWIA OF / 466. /
Al OF 3/ 467
A2 OF 3/ 468
A3 OF 3/ 469
A4 OF 3/ 470
A5 OF 3/ 47/
A6 OF 3/ 472
A7 OF 3/ 473
A8 OF 3/ 474
A9 OF 3/ 475
A10 OF 3/ 476
Al OF 3/ 477
412 OF 3/ 478
A3 OF 3/ 479
Al4 OF 3/ 480
A15 OF 3/ 458/
A164 OF 3/ 4582,/
A16 OF 3/ 452
A17 OF 3/ 483
A18 OF 3/ 4584
A9 OF 3/ 485
A20 OF 3/ 456
A2/ OF 3/ 487
422 OF 3/ 488
A23 OF 3/ 489
424 OF 3/ 490
425 OF 3/ 49/
A26 OF 3/ 492
A264 OF 3/ 492/
A27 OF 3/ 493
A28 OF 3/ 494
429 OF 3/ 495
A30 OF 3/ 496
A3/ OF 3/ 497

LDESCRIPTION OF SHEELETS

STATE

PROJECT NO.

MISS.

STP-0022-04(034)

WORKING  SHEET

SPECIAL DESIGN SHEETS - BRIDGE DRAWINGS NUMBER  NUMBER

BRIDGE AT S5T7TA. 273+79.2/ L7. LM
273+79.21 R7. LM
MS HWY 15 ACROSS LITTLE TALLAHATCHIE RIVER RELIEF

MS HWY 15 ACROSS LITTLE TALLAFATCHIE RIVER RELIEF
MS HWY 15 ACROSS LITTLE TALLARHATCHIE RIVER RELIEF
GENERALLIZED SOOI FROFILE
GENMERALIZED SOIL FROFILE

END BENT /L DETALS

END BENT 12 DETALS

END BENT IR DETAILS

END BENT /2R DETALS

END BENT DETALS

INT. BENT 2L DETALLS

NV, BENT 3L DETALS

INT. BENT 4L DETAILLS

N7, BENT 5L DETALS

INT. BENT 6L DETAILS

N7, BENT 7L DETAILLS

INT. BENT 8L DETALS

INT. BENT 9L DETAILS

N7, BENT /0L DETAILLS

N7, BENT /7L DETALS

N7, BENT 2R DETALS

INT. BENT 3R DETAILLS

INT. BENT 4R DETALS

INT. BENT SR DETAILS

INT. BENT 6R DETALS

INT. BENT 7R DETAILLS

INT. BENT ER DETALS

INT. BENT 9R DETALS

N7, BENT 1OR DETAILS

N7, BENT 1/R DETALS

SFAN DETAILS

SFAN DETAILS

MISC. SFPAN DETAILS

RALING DETALLS

40 F7. EMD BEAM DETAILS (TYFPE /+2)
40 F7. INT. BEAM DETAILS (TYFPE 1+2)

BRIDGE DIVISION
REVISIONS
DATE | SHEET NO. | BY
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GENERAL NOTES

UTILITIES:
BELLSOUTH

ENTERGY

SOUTHWEST MISSISSIPPI ELECTRIC POWER ASSOCIATION
UNION GAS COMPANY

THOMPSON SUBDIVISION ASSOCIATION

CS&lI WATER

CITY OF PORT GIBSON

BAILEY CABLE TV

UTILITY LINES OR SERVICE LINES ENCOUNTERED DURING CONSTRUCTION, WHETHER SHOWN ON THE DRAWINGS
OR NOT, SHALL BE PROTECTED BY THE CONTRACTOR AND REPAIRS NECESSARY DUE TO DAMAGE BY THE
CONTRACTOR SHALL BE AT NO ADDITIONAL COST TO THE OWNER.

EXISTING UNDERGROUND UTILITY LINES ARE SHOWN ON THE DRAWINGS BASED UPON THE BEST INFORMATION
AVAILABLE TO THE ENGINEER. THE ENGINEER CAN NOT AND DOES NOT WARRANT THAT THIS INFORMATION IS
COMPLETE OR ACCURATE. THE CONTRACTOR MUST COORDINATE DIRECTLY WITH THE INVOLVED UTILITY OWNERS
TO HAVE UNDERGROUND UTILITY LINES FIELD LOCATED IN ADVANCE OF CONSTRUCTION.

ALL ROAD AND BRIDGE CONSTRUCTION SHALL BE IN ACCORDANCE WITH THE MISSISSIPPI STANDARD
SPECIFICATION FOR ROAD AND BRIDGE CONSTRUCTION, 2004 EDITION, AND THE MISSISSIPPI SUPPLEMENTAL
SPECIFICATIONS TO THE STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.

SOME WORK IS REQUIRED OUTSIDE THE PROJECT LIMITS BEYOND THE B.0.P. AND E.0.P. NO ADDITIONAL

COMPENSATION WILL BE MADE FOR SUCH WORK EXCEPT AS PROVIDED BY SPECIFIC PAY ITEMS SHOWN ON THE
PLANS.

THE LOCATION AND SPACING OF SIGNS SHOWN ON THE TRAFFIC CONTROL PLANS ARE APPROXIMATE AND SHALL
BE ADUSTED BY THE ENGINEER AS NECESSARY TO FIT FIELD CONDITIONS.

FLOURESCENT ORANGE SHEETING SHALL BE USED ON ALL CONSTRUCTION AND TRAFFIC CONTROL SIGNS EXCEPT
FOR THOSE DESIGNATED IN THE PLANS TO BE BLACK LEGEND AND BORDER ON WHITE BACKGROUND.

ALL TRAFFIC CONTROL DEVICES ON THIS PROJECT SHOULD COMPLY WITH PART VIOF THE MUTCD (LATEST
EDITION).

THE CONTRACTOR SHALL MAINTAIN THROUGH TRAFFIC ALONG EXISTING ROADS FOR THE LENGTH OF THE
CONTRACT PERIOD. ALL TRAFFIC CONTROL SHALL BE IN ACCORDANCE WITH THE REQUIREMENTS OF THE MANUAL
OF UNIFORM TRAFFIC CONTROL DEVICES, LATEST EDITION(S).

ALL PLASTIC DRUMS SHALL HAVE A BALLASTING COLLAR MADE FROM RECYCLED TRUCK TIRES OR OTHER
SUITABLE MATERIAL.

®

®

® ©

® ©

STATE

PROJECT NO.

MISS.

STP-0022-04(034)

GENERAL NOTES

ALL PIPE JOINTS ARE TO BE WRAPPED IN TYPE V GEQTEXTILE FABRIC 24 INCH WIDTH. ALL PICKUP HOLES ARE TO
BE PLUGGED AND COVERED WITH TYPE V GEOTEXTILE FABRIC TO THE SATISFACTION OF THE ENGINEER (NOT A
SEPARATE PAY ITEM.)

FULL COLLARS ARE TO BE USED AT ALL BOX CULVERT EXTENSIONS AND AT ALL BOX CULVERT CONSTRUCTION
JOINTS. (SEE WK. NO.'S ICJ-1 AND ICJS—1 FOR DETAILS.)

ALL BOX CULVERT JOINTS ARE TO BE WRAPPED IN TYPE V GEQOTEXTILE FABRIC 24 INCHES WIDTH. (NOT A
SEPARATE PAY ITEM.)

PRIOR TO POURING PAVED ISLANDS THE PROJECT ENGINEER SHALL BE NOTIFIED SO THAT SIGNS REQUIRED IN
ISLANDS CAN BE LOCATED.

ALL POST LENGTHS FOR SIGNS SHALL BE VERIFIED IN THE FIELD PRIOR TO FABRICATION.

A SOIL PROFILE HAS BEEN PREPARED FOR THIS PROJECT USING SAMPLES TAKEN FROM HOLES AT THE LOCATIONS
INDICATED IN THE TEST REPORTS. THIS SOIL PROFILE IS ON FILE IN THE ENGINEER'S OFFICE AND CENTRAL
CONSTRUCTION OFFICES AND IS AVAILABLE FOR EXAMINATION. THE OWNER DOES NOT GUARENTEE THAT THE
MATERIALS AS SHOWN IN THE REPORTS ARE NECESSARILY TO BE FOUND OUTSIDE THE TEST HOLES.

25% SHRINKAGE FACTOR USED IN THE EARTHWORK CALCULATIONS IS FOR DESIGN ESTIMATING PURPOSES ONLY.

VOIDS CREATED BY THE REMOVAL OF POSTS, CONCRETE ANCHORS, FOOTINGS, ETC., SHALL BE BACK FILLED AND
TAMPED IN ACCORDANCE WITH SECTION 203 OF THE MISSISSIPPI STANDARD SPECIFICATIONS FOR ROAD AND
BRIDGE CONSTRUCTION.

WORK ON STRUCTURES FOR THIS PROJECT REQUIRES EXCAVATION IN THE IMMEDIATE VICINITY OF TRAFFIC AND
ADJACENT PROPERTIES. THEREFORE THE RISK OF FAILURE DURING THE EXCAVATION REQUIRES THAT EXTREME
CAUTION BE EXERCISED. IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO PLACE BRACING, SHORING OR
GROUND SUPPORT SYSTEMS THAT ARE DEEMED NECESSARY TO PREVENT A FAILURE AND PROTECT THE
PERSONS WORKING NEAR THE EXCAVATION, THE PUBLIC, OR ANY STRUCTURE ADJACENT TO THE EXCAVATION.
ALL COSTS FOR ANY PROTECTIVE MEASURES, INCLUDING THE MATERIALS AND LABOR FOR DESIGNING, DRAWING
AND CONSTRUCTING THE FACILITY, SHALL BE INCLUDED IN THE PRICE BID FOR CONTRACT ITEMS. (SEE NOTE 20,
CONSTRUCTION SAFETY.)
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GENERAL NOTES

|

CONSTRUCTION SAFETY IS A PROJECT REQUIREMENT. THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROVIDING
SAFETY EQUIPMENT ANDOR METHODS NECESSARY FOR THE SAFE EXECUTION OF THE WORK BY HISHER
PERSONNEL AND THE PERSONNEL OF ANY SUB-CONTRACTORS, AS WELL AS PROVIDING SAFE ACCESS AND SITE
CONDITIONS TO ALL ELEMENTS OF THE PROJECT FOR THE OWNERS, ENGINEER AND THEIR REPRESENTATIVES.
SUCH SAFETY REQUIREMENTS SHALL MEET GUIDELINES AS CONTAINED IN OSHA AND U.S. DEPERTMENT OF
HEALTH AND HUMAN SERVICES (NATIONAL INSTITUTE FOR OCCUPATIONAL SAFETY AND HEALTH) (NIOSH)
PUBLICATION SECTIONS RELATIVE TO WORK CONTEMPLATED HEREIN.

IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO PROTECT EXISTING STRUCTURES SUCH AS PIPES,
INLETS, APRONS, BRIDGES, ETC., FROM DAMAGE WHICH MIGHT OCCUR DURING CONSTRUCTION. EXTREME CARE
SHOULD BE EXERCISED IN UNDERCUT AREAS AND THE UNDERCUT DEPTH MAY BE ADJUSTED AT CROSS DRAINS,
AS DIRECTED BY THE ENGINEER. THE CONTRACTOR SHALL REPLACE OR REPAIR, AS DIRECTED BY THE ENGINEER,
ANY STRUCTURES DAMAGED DURING THE LIFE OF THE CONTRACT. NO PAYMENT WILL BE MADE FOR
REPLACEMENT OR REPAIR OF DAMAGED ITEMS.

IN ORDER TO HOLD SILTATION TO A MINIMUM, IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO INSTALL
AND MAINTAIN TEMPORARY EROSION CONTROL MEASURES (SILT FENCE, DITCH CHECKS, ETC.) WHEN AND AS
DIRECTED BY THE ENGINEER. PAYMENT FOR THESE ITEMS OF WORK SHALL BE MADE UNDER APPROPRIATE PAY ITEMS.

WOVEN FENCE WILL BE REQUIRED FOR ALL SILT FENCE (SEE WK. NO. TEC-1).

THE EROSION CONTROL DEVICES REFERENCED IN THESE PLANS ARE A MINIMUM REQUIREMENT. IT IS THE
RESPONSIBILITY OF THE CONTRACTOR TO INSURE THAT SILT DOES NOT LEAVE THE RIGHT OF WAY OR
CONTAMINATE WATERS OF THE U.S. DURING CONSTRUCTION. THE CONTRACTOR SHALL SUBMIT AN EROSION
CONTROL PLAN PRIOR TO COMMENCEMENT OF WORK AND MAINTAIN THE PLAN DURING CONSTRUCTION. COPIES
OF THIS PLAN SHALL BE PROVIDED TO THE U.S. FISH AND WILDLIFE SERVICE, MISSISSIPPI DEPARTMENT OF
TRANSPORTATION AND THE MISSISSIPPI DEPARTMENT OF ENVIRONMENTAL QUALITY.

EROSION CHECKS: QUANTITY ESTIMATED ON THE BASIS OF 4 BALES PER EVERY 25 TO 100 LIN. FT. OF DITCH AND 4
BALES AT EACH PIPE OUTLET. THIS IS REQUIRED AS A TEMPORARY EROSION CONTROL MEASURE TO MINIMIZE
SILTATION UNTIL PERMANENT MEASURES ARE INSTALLED. THE ENGINEER WILL DETERMINE THE ACTUAL

LOCATION AND NUMBER OF BALES DURING CONSTRUCTION OF THE PROJECT. (SEE WK. NO. TEC-1 FOR DETAILS.)

BRIDGE CONSTRUCTION SHALL BE SCHEDULED FOR PERIODS THAT HISTORICALLY HAVE LOW FLOW TO MINIMIZE
IMPACTS TO WATER QUALITY. |

IF DAMAGE IS DONE TO THE RIVER BANK AS A RESULT OF BRIDGE CONSTRUCTION, THE CORPS OF ENGINEERS
SHALL BE CONSULTED AND THE BANK SHALL BE RE-STABILIZED TO NATURAL CONTOURS USING NATIVE
VEGETATION AT NO COST TO THE PROJECT.

© ®
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GENERAL NOTES

ALL STAGING OF FUELING AND EQUIPMENT MAINTENANCE ACTIVITIES SHALL BE A MINIMUM OF 200 FEET FROM THE
BANKS OF STREAMS OR WETLAND AREAS. DO NOT PARK EQUIPMENT OR STOCKPILE MATERIALS WITHIN THE
BANKS OF ANY STREAM OR ON SANDBARS WITHIN THE CHANNEL.

TYPE A SILT BASINS TO BE USED AS DIRECTED BY THE ENGINEER. ALL COSTS TO BE ABSORBED IN OTHER PAY ITEMS.

ANY REFERENCE TO PROJECT NUMBER SP-STP-0022-04(034)IS TO BE UNDERSTOOD THAT STP-0022-04(034) IS THE CORRECT
PROJECT NUMBER.
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