Melinda L. McGrath Deputy Executive Director/ Chief Engineer

**Brenda Znachko**Deputy Executive Director/
Administration



Larry L. "Butch" Brown Executive Director Steven K. Edwards Director Office of Intermodal Planning

Willie Huff
Director
Office of Enforcement

7732

P. O. Box 1850 / Jackson, Mississippi 39215-1850 / Telephone (601) 359-7001 / FAX (601) 359-7110 / GoMDOT.com

To: ALL POTENTIAL BIDDERS

Date: 06/18/2010

RE: Call No. 02, NH-0020-01(153) / 102291301 -- Hinds County

Bidders are hereby advised that the precast concrete median barrier that is to be removed from the project shall remain property of the state as noted and shall be stockpiled at the Flowers Project Office located at 899 Interplex Circle, Vicksburg, MS 39183. Bid price for Pay Item 202-B022 Removal of Concrete Median Barrier shall include full compensation for all materials, labor, equipment, and incidentals necessary to removal, haul, and stockpile the barriers as directed by the Engineer.

Bidders are also advised that the temporary traffic stripe to placed adjacent to the pre-cast concrete median barriers in Phase 2 and Phase 3 shall be eliminated. In place of the temporary traffic stripe, delineators with a minimum reflective area of 12 square inches shall be placed approximately every 10 feet for the entire length of the wall. The delineator shall be place approximately 18 inches from the top of the barrier. All cost associated with the delineators shall be included in the price of the precast concrete median barriers.

Your formal acknowledgment of receipt of this notification will be entered into our records and indicates your understanding that the removal of concrete median barrier includes removal and stockpiling as stated and your understanding of the addition of delineators and that you have bid accordingly.

Please have an authorized representative of your company sign this page and return by FAX to 601-359-7732.

Melinda L. McGrath, P.E. Chief Engineer / Deputy Executive Director

Contractor

Authorized Signature

