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NOTICE
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FROM MDOT CONTRACT ADMINISTRATION DIVISION

TO BID THIS PROJECT.

Electronic addendum updates will be posted on www.gomdot.com



(01/2010) 

BIDDER CHECK LIST 
(FOR INFORMATION ONLY) 

 
______ All unit prices and item totals have been entered in accordance with Subsection 

102.06 of the Mississippi Standard Specifications for Road and Bridge 
Construction. 

 
______ If the bid sheets were prepared using the Electronic Bid System, proposal sheets 

have been stapled and inserted into the proposal package. 
 
______ First sheet of SECTION 905--PROPOSAL has been completed. 
 
______ Second sheet of SECTION 905--PROPOSAL has been completed and signed. 
 
______ Addenda, if any, have been acknowledged.  Second sheet of Section 905 listing 

the addendum number has been substituted for the original second sheet of 
Section 905.  Substituted second sheet of Section 905 has been properly 
completed, signed, and added to the proposal. 

 
______ DBE/WBE percentage, when required by contract, has been entered on last 

sheet of the bid sheets of SECTION 905 - PROPOSAL. 
 
______ Form OCR-485, when required by contract, has been completed and signed. 
 
______ The last sheet of the bid sheets of SECTION 905--PROPOSAL has been signed. 
 
______ Combination Bid Proposal of SECTION 905--PROPOSAL has been completed 

for each project which is to be considered in combination (See Subsection 
102.11). 

 
______ Equal Opportunity Clause Certification, when included in contract, has been 

completed and signed. 
 
______ The Certification regarding Non-Collusion, Debarment and Suspension, etc. has 

been executed in duplicate. 
 
______ A certified check, cashier's check or bid bond payable to the State of 

Mississippi in the principal amount of 5% of the bid has been included with 
project number identified on same.  A bid bond has been signed by the bidder 
and has also been signed or countersigned by a Mississippi Agent or Qualified 
Nonresident Agent for the Surety with Power of Attorney attached. 

 
______ Non-resident Bidders:  ON STATE FUNDED PROJECTS ONLY, a copy of the 

current laws regarding any preference for local Contractors from State wherein 
domiciled has been included.  See Subsection 103.01, Mississippi Standard 
Specifications for Road and Bridge Construction, and Section 31-7-47, MCA, 
1972 regarding this matter.  

 
Return the proposal and contract documents in its entirety in a sealed envelope.  DO NOT 
remove any part of the contract documents; exception - an addendum requires substitution of 
second sheet of Section 905.  A stripped proposal is considered as an irregular bid and will be 
rejected. 
 
Failure to complete any or all of the applicable requirements will be cause for the proposal to be 
considered irregular.   
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(FAPWP) 

MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 

SECTION 901 - ADVERTISEMENT 
 
Sealed bids will be received by the Mississippi Transportation Commission in the Office of the 
Contract Administration Engineer, Room 1013, Mississippi Department of Transportation 
Administration Building, 401 North West Street, Jackson, Mississippi, until 10:00 o'clock A.M., 
Tuesday, July 27, 2010;, and shortly thereafter publicly opened on the Sixth Floor for: 
 
Rehabilitation of the Bascule Bridge on I-110, known as Federal Aid Project No. BR-0110-01(027) / 
105550301, in the County of Harrison, State of Mississippi. 
 
The attention of bidders is directed to the Contract Provisions governing selection and employment of 
labor.  Minimum wage rates have been predetermined by the Secretary of Labor and are subject to 
Public Law 87-58 1, Work Hours Act of 1962, as set forth in the Contract Provisions. 
 
The Mississippi Department of Transportation hereby notifies all bidders that it will affirmatively 
insure that in any contract entered into pursuant to this advertisement, disadvantaged business 
enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be 
discriminated against on the grounds of race, color, sex, age, disability, religion or national origin in 
consideration for an award. 
 
The award of this contract will be contingent upon the Contractor satisfying the DBE 
requirements. 
 
Bid proposals must be acquired from the MDOT Contract Administration Division.  These proposal 
are available at a cost of Ten Dollars ($10.00) per proposal.  Specimen proposals are also available at 
the MDOT Contract Administration Division at a cost of Ten Dollars ($10.00) per proposal, or can be 
viewed or downloaded at no cost at www.gomdot.com. 
 
Plans may be acquired on a cost per sheet basis from MDOT Plans Print Shop, MDOT Shop Complex, 
Building C, Room 114, 2567 North West Street, Jackson, Mississippi 39216, Telephone (601) 359-
7460 or e-mail at plans@mdot.state.ms.us  or FAX (601) 359-7461.  Plans will be shipped upon 
receipt of payment. 
 
Bid bond, signed or countersigned by a Mississippi Agent or Qualified Nonresident Agent, with Power 
of Attorney attached or on file with the Contract Administration Engineer of the Department, a 
Cashier's check or Certified Check for five (5%) percent of bid, payable to STATE OF MISSISSIPPI, 
must accompany each proposal. 
 
The attention of bidders is directed to the provisions of Subsection 102.07 pertaining to irregular 
proposals and rejection of bids. 
 

LARRY L. “BUTCH” BROWN 
EXECUTIVE DIRECTOR 

 

3



MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
 
SECTION 904 - NOTICE TO BIDDERS NO. 1 CODE:  (IS) 
 
DATE: 05/03/2004 
 
SUBJECT: Governing Specifications 
 
The current (2004) Edition of the Standard Specifications for Road and Bridge Construction 
adopted by the Mississippi Transportation Commission is made a part hereof fully and 
completely as if it were attached hereto, except where superseded by special provisions, or 
amended by revisions of the Specifications contained herein.  Copies of the specification book 
may be purchased from the MDOT Construction Division. 
 
A reference in any contract document to controlling requirements in another portion of the 
contract documents shall be understood to apply equally to any revision or amendment thereof 
included in the contract. 
 
In the event the plans or proposal contain references to the 1990 Edition of the Standard 
Specifications for Road and Bridge Construction, it is to be understood that such references shall 
mean the comparable provisions of the 2004 Edition of the Standard Specifications. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO.  640 CODE:  (IS) 
 
DATE: 09/26/2005 
 
SUBJECT: Fiber Reinforced Concrete 
 
Bidders are hereby advised that synthetic structural fibers meeting the requirements of 
Subsection 907-711.04 may be used in lieu of wire mesh in some items of construction.  
Substitution of fibers for wire mesh will be allowed in the construction of paved ditches, paved 
flumes, paved inlet apron, driveways, guard rail anchors and pile encasements.  Substitution in 
any other items of work must be approved by the State Construction Engineer prior to use. 
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SUPPLEMENT TO NOTICE TO BIDDERS NO. 696 
 
DATE: 11/06/2009 
 
The goal is  4  percent for the Disadvantaged Business Enterprise.  The low bidder is required to 
submit Form OCR-481 for all DBEs.  Bidders are advised to check the bid tabulation link  for 
this project on the MDOT website  
(http://www.gomdot.com/applications/bidsystem/currentletting.aspx) for results.  Bid tabulations 
are usually posted by 3:00 pm on Letting Day. 
 
Form OCR-481 is available at 
http://www.gomdot.com/Divisions/CivilRights/Resources/Forms/pdf/MDOT_OCR481.pdf 
or by calling 601-359-7466. 
 
Subparagraph (2) under Award on page 6 indicates that the OCR-481 form is to submitted to 
Contract Adminstration Division.  Instead of submitting this form to Contract Administration 
Division, all OCR-481s must be returned within 10 days following the bid letting to the MDOT 
Office of Civil Rights, P.O. Box 1850, Jackson, MS 39215-1850. 
 
For answers to questions, contact the MDOT Office of Civil Rights at (601) 359-7466. 
 
The bidder’s execution of the signature portion of the proposal shall constitute execution of the 
following assurance: 
 

The bidder hereby gives assurance pursuant to the applicable requirements of “Safe, 
Accountable, Flexible, Efficient Transportation Equity Act, A Legacy For Users (SAFETEA-
LU)” and “Part 26, Title 49, Code of Federal Regulation” that the bidder has made a good 
faith effort to meet the contract goal for DBE participation for which this proposal is 
submitted. 

 
A pre-bid meeting will be held in Amphitheater 1 & 2 of the Hilton Jackson located at I-55 and 
County Line Road, Jackson, Mississippi at 2:00 P.M. on the day preceding the date of the bid 
opening. 
 
This meeting is to inform DBE firms of subcontracting and material supply opportunities.  
Attendance at this meeting is considered of prime importance in demonstrating good faith effort 
to meet the contract goal. 
 
A list of “Certified DBE Contractors” which have been certified as such by the Mississippi 
Department of Transportation and other Unified Certification Partners (UPC) can be found on 
the Mississippi Department of Transportation website at www.gomdot.com.  The DBE firm must 
be on the Department’s list of “Certified DBE Contractors” that is posted online at the time the 
job is let and approved by MDOT to count towards meeting the DBE goal. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 696 CODE:  (IS) 
 
DATE: 12/20/2005 
 
SUBJECT: DISADVANTAGED BUSINESS ENTERPRISES IN FEDERAL-AID 

HIGHWAY CONSTRUCTION 
 
This contract is subject to the "Safe, Accountable, Flexible, Efficient Transportation Equity Act, A 
Legacy For Users (SAFETEA-LU)" and applicable requirements of "Part 26, Title 49, Code of 
Federal Regulations."  Portions of the Act are set forth in this Notice as applicable to compliance by the 
Contractor and all of the Act, and the MDOT DBE Program, is incorporated by reference herein.   
 
The Department has developed a Disadvantaged Business Enterprise Program that is applicable to this 
contract and is made a part thereof by reference.  
 
Copies of the program may be obtained from: 
 
 Office of Civil Rights 
 Mississippi Department of Transportation 
 P. O. Box 1850 
 Jackson, Mississippi 39215-1850 
 
POLICY 
 
It is the policy of the Mississippi Department of Transportation to provide a level playing field, to foster 
equal opportunity in all federally assisted contracts, to improve the flexibility of the DBE Program, to 
reduce the burdens on small businesses, and to achieve that amount of participation that would be 
obtained in a non-discriminatory market place.  In doing so, it is the policy of MDOT that there will be 
no discrimination in the award and performance of federally assisted contracts on the basis of race, 
color, sex, age, religion, national origin, or any handicap. 
 
ASSURANCES THAT CONTRACTORS MUST TAKE: 
 
MDOT will require that each contract which MDOT signs with a subrecipient or a Contractor, and 
each subcontract the Prime Contractor signs with a Subcontractor, includes the following assurances: 
 
“The Contractor, subrecipient or Subcontractor shall not discriminate on the basis of race, color, 
national origin, or sex in the performance of this contract.  The Contractor shall carry out applicable 
requirements of 49 CFR 26 in the award and administration of federally assisted contracts.  Failure by 
the Contractor to carry out these requirements is a material breach of this contract, which may result in 
the termination of this contract or such other remedy as MDOT deems appropriate.” 
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 - 2 - Notice to Bidders No. 696 – Cont’d. 

 
DEFINITIONS 
 
For purposes of this provision the following definitions will apply: 
 
"Disadvantaged Business" means a small business concern: (a) which is at least 51 percent owned by 
one or more socially and economically disadvantaged individual(s) or in the case of any publicly owned 
business, at least 51 percent of the stock of which is owned by one or more socially and economically 
disadvantaged individual(s); and (b) whose management and daily business operations are controlled by 
one or more of the socially and economically disadvantaged individual(s) who own it.  It is important to 
note that the business owners themselves must control the operations of the business.  Absentee 
ownership or title ownership by an individual who does not take an active role in controlling the business 
is not consistent with eligibility as a DBE under CFR 49 Part 26.71. 
 
CONTRACTOR'S OBLIGATION 
 
The Contractor and all Subcontractors shall take all necessary and reasonable steps to ensure that DBE 
firms can compete for and participate in the performance of a portion of the work in this contract and 
shall not discriminate on the basis of race, color, national origin, religion or sex.  Failure on the part of 
the Contractor to carry out the DBE requirements of this contract constitutes a breach of contract and 
after proper notification the Department may terminate the contract or take other appropriate action as 
determined by the Department. 
 
When a contract requires a zero percent (0%) DBE goal, the Contractor still has the responsibility to 
take all necessary and reasonable steps to ensure that DBE firms can compete for and participate in the 
performance of the work in the contract.  In this case, all work performed by a certified DBE firm is 
considered to be a “race neutral” measure and the Department will receive DBE credit towards the 
overall State goals when the DBE firm is paid for their work.  If the Prime Contractor is a certified DBE 
firm, the Department can receive DBE credit only for the work performed by the Prime Contractor’s 
work force or any work subcontracted to another DBE firm.  Work performance by a non-DBE 
Subcontractor is not eligible for DBE credit.   
 
CONTRACT GOAL 
 
The goal for participation by DBEs is established for this contract in the attached Supplement.  The 
Contractor shall exercise all necessary and reasonable steps to ensure that participation is equal to or 
exceeds the contract goal. 
 
The percentage of the contract that is proposed for DBEs shall be so stated on the last bid sheet of the 
proposal. 
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 - 3 - Notice to Bidders No. 696 – Cont’d. 

The apparent lowest responsive bidder shall submit to the Contract Administration Division Form 
OCR-481, signed by the Prime Contractor and the DBE Subcontractors, no later than the 10th day 
after opening of the bids. 
 

FORMS ARE AVAILABLE FROM THE CONTRACT ADMINISTRATION DIVISION 
 
The OCR-481 Form must contain the following information: 
 

The name and address of each certified DBE Contractor / Supplier; 
 
The Reference Number, percent of work and the dollar amount of each item.  If a portion of an item 
is subcontracted, a breakdown of that item including quantities and unit price must be attached, 
detailing what part of the item the DBE firm is to perform and who will perform the remainder of the 
item. 

 
If the DBE Commitment shown on the last bid sheet of the proposal, does not equal or exceed the 
contract goal, the bidder must submit, with the proposal, information to satisfy the Department that 
adequate good faith efforts have been made to meet the contract goal. 
 
Failure of the lowest bidder to furnish acceptable proof of good faith efforts, submitted with the bid 
proposal, shall be just cause for rejection of the proposal.  Award may then be made to the next lowest 
responsive bidder or the work may be readvertised. 
 
The following factors are illustrative of matters the Department will consider in judging whether or not 
the bidder has made adequate good faith effort  to satisfy the contract goal. 
 

(1) Whether the bidder attended the pre-bid meeting that was scheduled by the Department to inform 
DBEs of subcontracting opportunities; 

 
(2) whether the bidder advertised in general circulation, trade association, and minority-focus media 

concerning the subcontracting opportunities; 
 
(3) whether the bidder provided written notice to a reasonable number of specific DBEs that their 

interest in the contract is being solicited; 
 
(4) whether the bidder followed up initial solicitations of interest by contacting DBEs to determine 

with certainty whether they were interested; 
 
(5) whether the bidder selected portions of the work to be performed by DBEs in order to increase 

the likelihood of meeting the contract goal; 
 
(6) whether the bidder provided interested DBEs with adequate information about the plans, 

specifications and requirements of the contract; 
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 - 4 - Notice to Bidders No. 696 – Cont’d. 

 
(7) whether the bidder negotiated in good faith with interested DBEs and did not reject them as 

unqualified without sound reasons based on a thorough investigation of their capabilities; and 
 
(8) whether the bidder made efforts to assist interested DBEs in obtaining any required bonding or 

insurance. 
 

DIRECTORY 
 

Included with this Bid Proposal is a list of "Certified DBE Contractors" which have been certified as 
such by the Mississippi Department of Transportation and other Unified Certification Partners (UCP). 
 
The DBE firm must be on the Department's list of "Certified DBE Contractors" that is attached to this 
proposal and approved by MDOT to count towards meeting the DBE goal. 
 
REPLACEMENT 
 
If a DBE Subcontractor cannot perform satisfactorily, and this causes the OCR-481 commitment to fall 
below the contract goal, the  Contractor shall take all necessary reasonable steps to replace the DBE 
with another certified DBE Subcontractor or submit information to satisfy the Mississippi Department of 
Transportation that adequate good faith efforts have been made to replace the DBE.  The replacement 
DBE must be a DBE who was on the Department's list of "Certified DBE Contractors" when the job 
was awarded, and who is still active.  All DBE replacements must be approved by the Department. 
 
Under no circumstances shall the Prime or any Subcontractor perform the DBE's work (as shown on 
the OCR-481) without prior written approval from the Department.  See "Sanctions" at the end of this 
document for penalties for performing DBE's work.  
 
When a Contractor proposes to substitute/replace/terminate a DBE that was originally named on the 
OCR-481, the Contractor must obtain a release, in writing, from the named DBE explaining why the 
DBE Subcontractor cannot perform the work.  A copy of the original DBE's release must be attached 
to the Contractor's written request to substitute/replace/terminate along with appropriate Subcontract 
Forms for the substitute/replacement/terminated Subcontractor, all of which must be submitted to the 
DBE Coordinator and approved, in advance, by MDOT. 
 
GOOD FAITH EFFORTS 
 
To demonstrate good faith efforts to replace any DBE that is unable to perform successfully, the 
Contractor must document steps taken to subcontract with another certified DBE Contractor.  Such 
documentation shall include no less than the following: 
 

10



 - 5 - Notice to Bidders No. 696 – Cont’d. 

(a) Proof of written notification to certified DBE Contractors by certified mail that their interest is 
solicited in subcontracting the work defaulted by the previous DBE or in subcontracting other 
items of work in the contract. 

 
(b) Efforts to negotiate with certified DBE Contractors for specific items shall include as a minimum: 

 
(1) The name, address, and telephone number of each DBE contacted; 
 
(2) A description of the information provided about the plans and specifications for those portions 

of the work to be subcontracted; and 
 
(3) A statement of why agreements were not reached. 

 
(c) For each DBE contacted that was rejected as unqualified, the reasons for such conclusion. 
 
(d) Efforts made to assist each DBE that needed assistance in obtaining bonding or insurance required 

by the Contractor. 
 
Failure of the Contractor to demonstrate good faith efforts to replace a DBE Subcontractor that cannot 
perform as intended with another DBE Subcontractor, when required, shall be a breach of contract and 
may be just cause to be disqualified from further bidding for a period of up to 12 months after 
notification by certified mail. 
 
PARTICIPATION / DBE CREDIT 
 
Participation shall be counted toward meeting the goal in this contract as follows: 
 

(1) If the Prime Contractor is a certified DBE firm, only the value of the work actually performed by 
the DBE Prime can be counted towards the project goal, along with any work subcontracted to a 
certified DBE firm. 

 
(2) If the Contractor is not a DBE, the work subcontracted to a certified DBE Contractor will be 

counted toward the goal. 
 
(3) The Contractor may count toward the goal a portion of the total dollar value of a contract with a 

joint venture eligible under the standards of this provision equal to the percentage of the DBE 
partner in the joint venture.   

 
(4) Expenditures to DBEs that perform a commercially useful function may be counted toward the 

goal.  A business is considered to perform a commercially useful function when it is responsible 
for the execution of a distinct element of the work and carries out its responsibilities by actually 
performing, managing, and supervising the work involved. 
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 - 6 - Notice to Bidders No. 696 – Cont’d. 

(5) The Contractor may count 100% of the expenditures for materials and supplies obtained from 
certified DBE suppliers and manufacturers that produce goods from raw materials or substantially 
alters them for resale provided the suppliers and manufacturers assume the actual and contractual 
responsibility for the provision of the materials and supplies.  The Contractor may count 60 
percent of the expenditures to suppliers that are not manufacturers, provided the supplier 
performs a commercially useful function in the supply process.  Within 30 days after receipt of the 
materials, the Contractor shall furnish to the DBE Coordinator invoices from the certified supplier 
to verify the DBE goal.  

 
(6) Any work that a certified DBE firm subcontracts or sub-subcontracts to a non-DBE firm  will not 

count towards the DBE goal. 
 
(7) Only the dollars actually paid to the DBE firm may be counted towards the DBE goal. 

 
AWARD 
 
Award of this contract to the low bidder will be contingent upon the following conditions: 
 

(1) Concurrence from Federal Highway Administration, when applicable.  
 
(2) Bidder must submit to the Contract Administration Division for approval, Form OCR-481 (DBE 

Commitment) no later than the 10th day after opening of the bids, or submit information with the 
bid proposal to satisfy the Department and that adequate good faith efforts have been made to 
meet the contract goal. 

 
(3) Bidder must submit with the bid proposal a list of all firms that submitted quotes for material 

supplies or items to be subcontracted.  This information must be submitted on form OCR-485 in 
the back of the contract proposal. 

 
Prior to the start of any work, the bidder must notify the  Project Engineer, in writing,  of the name of 
the designated "DBE Liaison Officer" for this project.  This notification must be posted on the bulletin 
board at the project site. 
 
DEFAULT 
 
The contract goal established by MDOT in this proposal must be met to fulfill the terms of the contract.  
The Contractor may list DBE Subcontractors and items that exceed MDOT's contract goal, but should 
unforeseen problems arise that would prevent a DBE from completing its total commitment percentage, 
the Contractor will meet the terms of the contract as long as it meets or exceeds MDOT's Contract 
Goal.  For additional information, refer to "Replacement" section of this Notice. 
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DBE REPORTS 
 

(1) OCR-481: Refer to "CONTRACT GOAL" section of this Notice to Bidders for information 
regarding this form. 

 
(2) OCR-482: At the conclusion of the project the Contractor will submit to the Project Engineer 

for verification of quantities and further handling Form OCR-482 whereby the Contractor certifies 
to the amounts of payments made to each Contractor / Supplier.  The Project Engineer shall 
submit the completed Form OCR-482 to the DBE Coordinator (Office of Civil Rights).  Final 
acceptance of the project is dependent upon Contract Administration Division's receipt of 
completed Form OCR-482 which they will receive from the Office of Civil Rights. 

 
(3) OCR-483: The Project Engineer/Inspector will complete Form OCR-483, the Commercially 

Useful Function (CUF) Performance Report, in accordance with MDOT S.O.P. No. OCR-03-
09-01-483.  Evaluations reported on this form are used to determine whether or not the DBE firm 
is performing a CUF.  The Prime Contractor should take corrective action when the report 
contains any negative evaluations.  DBE credit may be disallowed and/or other sanctions imposed 
if it is determined the DBE firm is not performing a CUF.  This form should also be completed and 
returned to the DBE Coordinator (Office of Civil Rights). 

 
(4) OCR-484: Each month, the Contractor will submit to the Project Engineer OCR-484 certifying 

payments to all Subcontractors. 
 
(5) OCR-485: The bidder must submit with the bid proposal a list of all firms that submitted 

quotes for material supplies or items to be subcontracted. 
 
(6) OCR-487: Only used by Prime Contractors that are certified DBE firms.  This form is used in 

determining the exact percentage of DBE credit for the specified project.  It should be returned to 
MDOT with the OCR-481 form, or can also be returned with the Permission to Subcontract 
Forms (CAD-720 or CAD-725). 

 
SANCTIONS 
 
The Department has the option to enforce any of the following penalties for failure of the Prime 
Contractor to fulfill the DBE goal as stated on the OCR-481 form or any violations of the DBE program 
guidelines: 
 

(1) Disallow credit towards the DBE goal 
 
(2) Withhold progress estimate payments 
 
(3) Deduct from the final estimate an amount equal to the unmet portion of the DBE goal 
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(4) Recover an amount equal to the unmet contract goal 
 
(5) Debar the Contractor involved from bidding on Mississippi Department of Transportation 

projects. 
 
(6) Deduct from the Contractor's final estimate all or any combination of the following. 

 
Percentage of the monetary 

amount disallowed 
  Offense   from (1) above   Lump Sum  
 # 1 10% $ 5,000 or both 
 # 2 20% $ 10,000 or both 
 # 3 40% $ 20,000 & debarment 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 777 CODE:  (IS) 
 
DATE: 04/13/2006 
 
SUBJECT: On-The-Job Training Program 
 
Payment for training hours will be handled as outlined in Special Provision 906-6.  A pay item 
for trainees will not be included in individual construction projects.  Payment for training 
individuals will be processed in accordance with the conditions in MDOT’s ON-THE-JOB 
TRAINING PROGRAM (Special Provision 906-6). 
 
On Federal-Aid projects, failure on the part of the Contractor to carryout the terms of the 
Alternate Training Special Provision (Special Provision 906-6) will be considered grounds to 
preclude the Contractor from participating in the Alternate On-The-Job Training Program.  In the 
event the Department is required to preclude the Contractor from participating in the program, 
the Contractor will be required to adhere to the requirements of the Training Special Provision 
(Special Provision 906-3), for which purpose the special provision is also made a part of this 
proposal. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 883 CODE:  (IS) 
 
DATE: 04/28/2006 
 
SUBJECT: Payroll Requirements 
 
Bidders are hereby advised that the Contractor and Subcontractor(s) are required to submit 
payroll information to the Project Engineers on a weekly basis. 
 
On Federal-Aid Projects, CAD-880, CAD-881 and certified payroll submissions are required 
each week the Contractor or a Subcontractor performs work on the project.  This is addressed in 
Section V, page 6 of Form FHWA-1273. 
 
On State-Funded Projects, CAD-880 is required each week the Contractor or a Subcontractor 
performs work on the project.   
 
When no work is performed on either Federal-Aid and State-Funded Projects, the Contractor 
should only submit CAD-880 showing no work activities. 
 
The Contractor shall make all efforts necessary to submit this information to the Project Engineer 
in a timely manner.  The Engineer will have the authority to suspend the work wholly or in part 
and to withhold payments because of the Contractor's failure to submit the required information.  
Submission of forms and payrolls shall be current through the first full week of the month for the 
estimate period in order for the Project Engineer to process an estimate. 
 
Bidders are advised to review the requirements regarding payroll submissions in Section 110 of 
the Standard Specifications. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
 
SECTION 904 - NOTICE TO BIDDERS NO. 1405 CODE:  (IS) 
 
DATE: 03/15/2007 
 
SUBJECT: ERRATA AND MODIFICATIONS TO THE 2004 STANDARD 

SPECIFICATIONS 
 
Page Subsection Change 
 
101 201.01 In the second sentence of the first paragraph, change “salvable” to 

“salvageable”. 
 
107 202.04 In the fourth sentence of the fourth paragraph, change “yard” to 

“feet”. 
 
107 202.05 In the list of units measurements for 202-B, add “square foot”. 
 
132 211.03.4 In the second sentence of the second paragraph, change “planted” 

to “plated”. 
 
192 306.02.4 In the first line of the first paragraph, delete the word “be”. 
 
200 307.03.7 In the fourth sentence of the second paragraph, change “lime-fly 

ash” to “treated”. 
 
236 401.01 Change the header from “Section 403” to “Section 401”. 
 
242 401.02.3.2 In the first sentence of the third full paragraph, add “1/8” in the 

blank before the inch mark. 
 
250 401.02.6.3 In the second sentence of the first paragraph on page 250, change 

“rutting over   ” ” to “rutting over 1/8" ”. 
 
253 401.02.6.4.2 In the paragraph preceding the table, change “91.0” to “89.0”. 
 
259 401.03.1.4 In the first paragraph, change “92.0 percent” to “the specified 

percentage (92.0 or 93.0)”. 
 
269 403.03.2 In the table at the top of page 269, change the PI requirement from 

“ = ” to “ < ”. 
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278 404.04 In the second sentence, change the subsection from “401.04” to 
“403.04”. 

 
283 409.02.2 Change “PG 64-22” to “PG 67-22”. 
 
294 413.02 In the first sentence of the second paragraph, change “707.02.1.3” 

to “Subsection 707.02.1.3”. 
 
340 511.04 In the second sentence of the second paragraph, change “412” to 

“512”. 
 
349 601.03.3 In the first sentence, change “804.03.2” to “804.03.5”. 
 
355 603.02 Change the subsection reference for Joint mortar from “707.03” to 

“714.11”. 
 
369 604.04 In the first sentence, change “601.04” to “Subsection 601.04”. 
 
427 619.04 Delete the second paragraph. 
 
442 625.04 In the third paragraph, change “626.04” to “Subsection 626.04”. 
 
444 626.03.1.2 Delete the third sentence of the first paragraph. 
 
464 631.02 Change the subsection reference for Water from “714.01.0” to 

“714.01.1”. 
 
570 682.03 Change the subsection number from “682-03” to “682.03”. 
 
575 683.10.4 Change the subsection number from “683.10.4” to “683.04”. 
 
575 683.10.5 Change the subsection number from “683.10.5” to “683.05”. 
 
596 701.02 In the table under the column titled “Cementations material 

required”, change Class F, FA” to “Class F FA,”. 
 
603 702.11 In the first sentence, change “702.12” to “Subsection 702.12”. 
 
612 703.04.2 In the fifth paragraph, delete “Subsection 703.11 and”. 
 
616 703.07.2 In the Percentage By Weight Passing Square Mesh Sieves table, 

change the No. 10 requirement for Class 7 material from “30 - 10” 
to “30 - 100”. 
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618 703.13.1 In the first sentence of the first paragraph, change “703.09” to 
“703.06”. 

 
618 703.13.2 In the first sentence, change “703.09” to “703.06”. 
 
671 712.06.2.2 In the first sentence, change “712.05.1” to “Subsection 712.05.1”. 
 
689 714.11.2 In the first sentence, change “412” to “512”. 
 
709 715.09.5 In the first sentence of the first paragraph, change “guage” to 

“gauge”. 
 
717 717.02.3.4 In the top line of the tension table, change “1 1/2” to “1 1/8” and 

change “1 1/8” to “1 1/2”. 
 
741 720.05.2.2 In the last sentence of this subsection, change “720.05.2.1” to 

“Subsection 720.05.2.1”. 
 
827 803.03.2.3.7.5.2 In the first sentence of the second paragraph, change “803.03.5.4” 

to “803.03.2.3.4”. 
 
833 803.03.2.6 In the first sentence, change “803.03.7” to “803.03.2.5”. 
 
854 804.02.11 In the last sentence of the first paragraph, change “automatically” 

to “automatic”. 
 
859 804.02.13.1.3 In the last sentence, change Subsection “804.02.12.1” to 

“804.02.12”. 
 
879 804.03.19.3.2 In the first sentence of the third paragraph, change “listed on of 

Approved” to “listed on the Approved”. 
 
879 804.03.19.3.2 In the last sentence of the last paragraph, change “804.03.19.3.1” to 

“Subsection 804.03.19.3.1”. 
 
962 814.02.3 In the first sentence, change “710.03” to “Subsection 710.03”. 
 
976 820.03.2.1 In the first sentence, change “803.02.6” to “803.03.1.7”. 
 
976 820.03.2.2 In the first sentence, change “803.03.9.6” to “803.03.1.9.2”. 
 
985 Index Change the subsection reference for Petroleum Asphalt Cement 

from “702.5” to “702.05”. 
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985 Index Change the subsection reference for the Definition of Asphaltic 
Cement or Petroleum Asphalt from “700.2” to “700.02”. 

 
985 Index Change the subsection reference for Automatic Batchers from 

“501.03.2.4” to “804.02.10.4”. 
 
986 Index Delete “501.03.2” as a subsection reference for Batching Plant & 

Equipment. 
 
988 Index Change the subsection reference for the Central Mixed Concrete 

from “501.03.3.2” to “804.02.11”. 
 
988 Index Change the subsection reference for the Concrete Batching Plant & 

Equipment from “501.03.2” to “804.02.11”. 
 
999 Index Delete “501.03.3.3” as a subsection reference for Truck Mixers. 
 
1001 Index Change the subsection reference for Edge Drain Pipes from 

“605.3.5” to “605.03.5”. 
 
1002 Index Change the subsection reference for Metal Posts from “713.05.2” 

to “712.05.2”. 
 
1007 Index Change the subsection reference for Coarse Aggregate of Cement 

Concrete Table from “703.3” to “703.03”. 
 
1007 Index Change the subsection reference for Composite Gradation for 

Mechanically Stabilized Courses Table from “703.8” to “703.08”. 
 
1009 Index Delete “501.03.3.3” as a subsection reference for Truck Mixers and 

Truck Agitators. 
 
1010 Index Delete reference to “Working Day, Definition of”. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 1808 CODE:  (IS) 
 
DATE: 09/09/2008 
 
SUBJECT: Safety Apparel 
 
Bidders are advised that the Code of Federal Regulations CFR 23 Part 634 final rule was adopted 
November 24, 2006 with an effective date of November 24, 2008.  This rule requires that "All 
workers within the right-of-way of a Federal-Aid Highway who are exposed either to 
traffic (vehicles using the highway for the purposes of travel) or to construction equipment 
within the work area shall wear high-visibility safety apparel".  High-visibility safety apparel 
is defined in the CFR as "personnel protective safety clothing that is intended to provide 
conspicuity during both daytime and nighttime usage, and that meets the Performance 
Class 2 or 3 requirements of the ANSI/ISEA 107-2004 publication entitled American 
National Standard for High-Visibility Safety Apparel and Headwear".  All workers on 
Mississippi State Highway right-of-way shall comply with this Federal Regulation.  Workers are 
defined by the CFR as "people on foot whose duties place them within the right-of way of a 
Federal-Aid Highway, such as highway construction and maintenance forces, survey crews, 
utility crews, responders to incidents within the highway right-of-way, and law 
enforcement personnel when directing traffic, investigating crashes, and handling lane 
closures, obstructed roadways, and disasters within the right-of-way of a Federal-Aid 
Highway". 
 
You can access this final rule at the following link: 
http://a257.g.akamaitech.net/7/257/2422/01jan20061800/edocket.access.gpo.gov/2006/pdf/E6-19910.pdf 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 1928 CODE:  (IS) 
 
DATE: 04/14/2008 
 
SUBJECT: Federal Bridge Formula 
 
 
Bidders are hereby advised that Federal Highway Administration Publication No. FHWA-MC-
94-007, BRIDGE FORMULA WEIGHTS, dated January 1994, is made a part of this contract 
when applicable. 
 
Prior to the preconstruction conference, the Contractor shall advise the Engineer, in writing, what 
materials, if any, will be delivered to the jobsite via Interstate route(s). 
 
Copies of the BRIDGE FORMULA WEIGHTS publication may be obtained by contacting: 
 
Federal Highway Administration 
400 7th Street, SW 
Washington, DC  20590 
(202) 366-2212 
 
or 
 
http://ops.fhwa.dot.gov/freight/sw/brdgcalc/calc_page.htm 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 2239 CODE:  (SP) 
 
DATE: 01/06/2009 
 
SUBJECT: Department of Labor Ruling 
 
On December 19, 2008 the U.S. Department of Labor issued a final rule revising their regulations 
in 29 CFR Parts 3 and 5.  This rule takes effect for all Federal funded contracts awarded after 
January 19, 2009. 
 
The primary change in the rule is a provision that requires Contractors to limit the amount of 
personal information on the weekly payroll submissions.  Personal addresses and full social 
security numbers may no longer be used.  Contractors must use an " . . . individually identifying 
number for each employee (e.g., the last four digits of the employee's social security number)."  
Form FHWA-1273 - "Required Contract Provisions Federal-aid Construction Contracts" will 
eventually be revised to reflect this change. 
 
Until the revised is made to FHWA-1273, bidders are advised to disregard any requirement in 
FHWA-1273 regarding the use of personal addresses and full social security numbers, such as in 
Section V, Paragraph 2b. 
 
Bidders are also advised that the requirement for maintaining and submitting form FHWA-47, as 
referenced in FHWA-1273 Section VI, is no longer required on construction projects. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 2382 CODE:  (IS) 
 
DATE: 02/12/2009 
 
SUBJECT: Status of Right-of-Way 
 
Although it is desirable to have acquired all rights-of-way and completed all utility adjustments 
and work to be performed by others prior to receiving bids, sometimes it is not considered to be 
in the public interest to wait until each and every such clearance has been obtained.  The bidder is 
hereby advised of possible unacquired rights-of-way, relocatees and utilities which have not been 
completed. 
 
The status of right-of-way acquisition, utility adjustments, encroachments, potentially 
contaminated sites and asbestos containation are set forth in the following attachments. 
 
In the event right of entry is not available to ALL parcels of right-of-way and/or all work that is 
to be accomplished by others on the date set forth in the contract for the Notice to Proceed is not 
complete, the Department will issue a restricted Notice to Proceed. 
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ENCROACHMENT CERTIFICATION 
BR-0110-01(027) / 105550301 

Harrison County(ies) 
May 26, 2010 

 
 

This is to certify that the above captioned project has been inspected and no encroachments 
were found. 

- 5 - Notice To Bidders No. 2382 -- Cont'd.
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UTILITY STATUS REPORT 
BR-0110-01(027) / 105550301 

Harrison County(ies) 
May 26, 2010 

 
 

This is to certify that the above captioned project has been inspected and there are no 
known utilities in conflict with the project. 
 

- 6 - Notice To Bidders No. 2382 -- Cont'd.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 2596 CODE: (IS) 
 
DATE: 05/13/2009 
 
SUBJECT: DBE Forms, Participation and Payment 
 
Bidders are hereby advised that the participation of a DBE Firm can not be counted towards the 
Prime Contractor’s DBE goal until the amount being counted towards the goal has been paid to 
the DBE. 
 
Form OCR-482 has been developed to comply with this requirement.  Bidders are hereby 
advised that at the end of the job, the Prime Contractor will submit this form to the Project 
Engineer before the final estimate is paid and the project is closed out.  This form certifies 
payments to all DBE Subcontractors over the life of the contract. 
 
Form OCR-484 has also been developed to comply with this requirement.  Bidders are hereby 
advised that each month, the Prime Contractors will submit this form to the Project Engineer no 
later than the last day of each month.  This form certifies payments to all Subcontractors and 
shows all firms even if the Prime Contractor has paid no monies to the firm during that estimate 
period (negative report).  The Project Engineer will attach this form to the monthly estimate 
before forwarding the estimate to the Contract Administration Division for processing. 
 
Bidders are also advised that Form OCR-485 will be completed by ALL BIDDERS submitting a 
bid proposal and must be signed and included in the bid proposal package.  Failure to include 
Form OCR-485 in the bid proposal package will cause the Contractor's bid to be considered 
irregular. 
 
DBE  Forms, including Forms OCR-482, OCR-484 and OCR-485, can be obtained from the 
Office of Civil Rights Division, MDOT Administration Building, 401 North West Street, 
Jackson, MS, or at www.gomdot.com under Business, Disadvantaged Enterprise, Applications 
and Forms for the DBE Program, MDOT Forms. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 2818 CODE:  (SP) 
 
DATE: 10/01/2009 
 
SUBJECT: Non-Quality Control / Quality Assurance Concrete 
 
Bidders are advised that the following pay items will not be accepted based on the Quality 
Control / Quality Assurance (QC/QA) requirements of Section 804 of the specifications.  The 
acceptance of these pay items will be based on sampling and testing at the project site by MDOT 
forces.  The Contractor is required to submit mix designs to accomplish this work in accordance 
with Section 804 and perform normal Quality Control functions at the concrete plant.  Acceptance 
will be in accordance with the requirements of 907-601, Structural Concrete, and TMD-20-04-00-
000.  At the discretion of the Engineer, the Contractor may request that the concrete be accepted 
based on QC/QA requirements. 
 
Pay Item Description 

221 Paved Ditches 
601 Minor Structures - manholes, inlets, catch basins, junction boxes, pipe 

headwalls, and pipe collars. 
606 Guardrail Anchors 
607 Fence Post Footings 
608 Sidewalks 
609 Curb and Gutter 
614 Driveways 
616 Median and Island Pavement 
630 Sign Footings, except Overhead Sign Supports 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 2858 CODE:  (SP) 
 
DATE: 11/12/2009 
 
SUBJECT: Petroleum Products Base Prices 
 
Bidders are advised that the Notice To Bidders entitled “Monthly Petroleum Products Base 
Prices” previously included in the proposal documents will no longer be a printed part of the 
proposal beginning with the January 2010 letting.  Monthly petroleum products base prices will 
be available at the  web site listed below.  Current monthly prices will be posted to this web site 
on or before the 15th of each month.  Bidders are advised to use the petroleum base prices on this 
web site when preparing their bids.  The current monthly petroleum products base prices will 
become part of the contract during the execution of the contract. 
 
Monthly Petroleum Products Base Prices can be viewed at: 
 
http://www.gomdot.com/Applications/BidSystem/Home.aspx 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 2937 CODE:  (SP) 
 
DATE: 01/11/2010 
 
SUBJECT: Reduced Speed Limit Signs 
 
Bidders are advised that all black and white speed limits signs that are used to reduce the speed 
limit through construction zones shall be covered or removed during times when the Contractor 
is not performing work.  If the Contractor has a routine daytime operation and is not working at 
night, the signs shall be covered or removed during the nighttime when there is no work activity. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 3116 CODE: (SP) 
 
DATE: 06/02/2010 
 
SUBJECT: Contract Time 
 
PROJECT: BR-0110-01(027) / 105550301 -- Harrison County 
 
The calendar date for completion of work to be performed by the Contractor for this project shall 
be May 16, 2011 which date or extended date as provided in Subsection 108.06 shall be the end 
of contract time.  It is anticipated that the Notice of Award will be issued no later than  August 
10, 2010 and the effective date of the Notice to Proceed / Beginning of Contract Time will be 
September 9, 2010 . 
 
Should the Contractor request a Notice to Proceed earlier than September 9, 2010 and it is 
agreeable with the Department for an early Notice to Proceed, the requested date will become 
the new Notice to Proceed / Beginning of Contract Time date. 
 
Contractor will be allowed to work 24 hours a day, seven (7) days a week during the 14 
consecutive weeks for Phase 1 through 4 for completion of the grid deck replacement work. 
 
A progress schedule as referenced to in Subsection 108.03 will not be required for this contract. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 3117

DATE: 06/21/2010

SUBJECT: Specialty Items

PROJECT: BR-0110-01(027) / 105550301 - Harrison County

Pursuant to the provisions of Section 108, the following work items are hereby designated as "Specialty Items" for this
contract. Bidders are reminded that these items must be subcontracted in order to be considered as specialty items.

CATEGORY: PAVEMENT STRIPING AND MARKING

Line
No

Pay Item Description

0200 625-A001 Traffic Stripe, Skip White

0210 625-C001 Traffic Stripe, Continuous White

0220 625-D001 Traffic Stripe, Continuous Yellow

0230 627-J001 Two-Way Clear Reflective High Performance Raised Markers

0240 627-K001 Red-Clear Reflective High Performance Raised Markers

0250 627-L001 Two-Way Yellow Reflective High Performance Raised Markers

0290 907-626-A004 6" Thermoplastic Traffic Stripe, Skip White

0300 907-626-C005 6" Thermoplastic Double Drop Edge Stripe, Continuous White, 90 mil min

0310 907-626-F007 6" Thermoplastic Double Drop Edge Stripe, Continuous Yellow, 90 mil min

CATEGORY: TRAFFIC CONTROL - TEMPORARY

Line
No

Pay Item Description

0060 619-A1001 Temporary Traffic Stripe, Continuous White

0070 619-A2001 Temporary Traffic Stripe, Continuous Yellow

0080 619-A3001 Temporary Traffic Stripe, Skip White

0090 619-D1001 Standard Roadside Construction Signs, Less than 10 Square Feet

0100 619-D2001 Standard Roadside Construction Signs, 10 Square Feet or More

0110 619-E1001 Flashing Arrow Panel, Type C

0120 619-F1001 Concrete Median Barrier, Precast

0130 619-F2001 Remove and Reset Concrete Median Barrier, Precast

0140 619-F4001 Snap-Back Delineator

0150 619-G4005 Barricades, Type III, Double Faced

0160 619-G5001 Free Standing Plastic Drums

0170 619-G7001 Warning Lights, Type "B"

0180 619-J1002 Impact Attenuator, 50 MPH

0280 907-619-E3001 Changeable Message Sign
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 3118 CODE: (SP) 
 
DATE: 6/02/2010 
 
SUBJECT: Federal Aviation Administration (FAA) Permit 
 
PROJECT: BR-0110-01(027) / 105550/301000 -- Harrison County 
 
Bidders are advised that, there will be a maximum allowable height for equipment during the 
construction of this project.  Should a crane, pile driver, or any other piece of equipment rise 
more than 130 feet above ground level (131 feet above mean sea level), the Contractor will have 
to file a FAA Form 7460 and let the FAA evaluate whether the equipment will be a hazard to 
aviation.  Any restrictions placed on the Contractor, any delays in filing Form 7460, or any 
delays resulting from filing Form 7460 will not be grounds for an extension of contract time. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
 
SECTION 904 - NOTICE TO BIDDERS NO. NO. 3119 CODE:(SP) 
 
DATE: 6/02/2010 
 
SUBJECT: Existing Bridge Conditions 
 
PROJECT: BR-0110-01(027) / 105550301 -- Harrison County 
 
Bidders are hereby advised that the existing movable span is more than 38 years old and most of 
the original operating equipment is still in use and in various conditions.  It is the contractor’s 
responsibility to understand the mechanics of the span’s drive and braking systems and ascertain 
their ability to operate suitably under the conditions imposed by the contractor’s construction 
methods.  The contractor shall take the steps necessary to assure and maintain safe operating 
conditions during the work 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. NO. 3120 CODE:(SP) 
 
DATE: 6/02/2010 
 
SUBJECT: Satisfactory Performance Period 
 
PROJECT: BR-0110-01(027) / 105550301 -- Harrison County 
 
Bidders are hereby advised that after all work has been completed, the Contractor shall request a 
semi-final inspection. After this inspection and when all discrepancies have been corrected, a 
partial maintenance release will be issued and the bridge shall be placed in operation for a 
satisfactory performance period. Final inspection will not be made until the bridge has operated 
satisfactorily for a period of not less than sixty (60) consecutive days. During each sixty (60) day 
performance period, if any problems occur related to any of the work performed or material 
installed, the cause of the problem shall be determined, the necessary corrections made (at no 
cost to the Department) and the bridge operated satisfactorily for an additional period of not less 
than sixty (60) consecutive days. 
 
Upon successful completion of the sixty (60) day performance period, the Contractor shall 
request a final inspection. If this work is considered satisfactory and acceptable, the Contractor 
will be given a full maintenance release 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
 
SECTION 904 - NOTICE TO BIDDERS NO. 3121 CODE: (SP) 
 
DATE: 6/10/2010 
 
SUBJECT: Waterway Closures, Lane Closures and Bridge Openings 
 
PROJECT: BR-0110-01(027) / 105550301 -- Harrison County 
 
Bidders are hereby advised that the bridge spans a navigable waterway under jurisdiction of the 
United States Coast Guard (USCG). MDOT has coordinated with the USCG, and deviations 
from the normal “on-demand” operating procedures have been agreed to for the grid deck 
replacement work for this project.  Failure of the contractor to meet the bridge opening 
requirements outlined below may lead to fines being levied.  The contractor will be held 
responsible for any and all fines placed against the Department by the USCG, as a result of his 
work, for not meeting the bridge opening times scheduled. 
 
Traffic Lane Closures and Traffic Disruptions 
 
There are 4 main phases of traffic control for the project.  

Phase 1 – Concrete median barrier removal 
Phase 2 – Northbound grid deck construction 
Phase 3 – Southbound grid deck construction 
Phase 4 – Concrete median barrier replacement 

 
The contractor will be allowed a total period of 14 consecutive weeks for Phases 1 through 4 for 
completion of the grid deck replacement work. This 14-week period, which includes the time 
needed to remove and replace the median barriers, cannot start before 12:00 a.m. on January 4, 
2011.  The work must be completed and there must be 4-lanes of normal traffic restored with 
new lane striping and all temporary Maintenance of Traffic devices removed by May 15, 2011.  
The official hurricane season runs from June 1 through November 30. There shall not be lane 
closures in place or deviations from normal bridge operating procedures during hurricane season.  
 
At times outside the 14-week period, single lane temporary lane closures will be allowed to 
accommodate the work.  However, these closures will not be allowed during the hours of 6:30 
a.m. to 6:30 p.m.  A lane rental fee of $2,500.00 per full or partial 10 minutes shall be assessed 
for lane closures or obstructions that extend beyond the times mentioned above.  No exposed 
signs shall be viewable to the traveling public prior to or after the above mentioned times.  No 
part of a lane closures, drums or cones, shall be in the roadway prior to or after the above 
mentioned times. 
 
The contractor will be allowed to have the movable span opened for short durations to 
accommodate final span balance testing for final acceptance.  These durations are limited to one 
time per hour for a maximum duration of 15 minutes per opening during the hours of 6:30 p.m. 
to 6:30 a.m.  MDOT requires at least a 24 hour advance notice for these bridge openings. 
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Draw Bridge Operating Schedule 
During the grid replacement work the movable span will remain operable for marine traffic with 
a deviation from the normal “on-demand” operating procedure. A 14-week period that coincides 
with the traffic lane closures will be allowed for a set schedule of bridge openings.  Bridge 
openings will occur two times per week, and will take place on Monday and Thursday at 6:00 
a.m.  Mariners will be required to give 72 hours advance notice to the bridge tender that they 
require an opening for the scheduled time. The bridge will not open at the scheduled times if a 
72-hour notice has not been given.  Request for the start of the schedule basis of operation must 
be made by the contractor to the USCG at least 30 days in advance. The contractor shall 
coordinate and cooperate with MDOT and the USCG in this scheduling.  Bidders are advised 
that the USCG can elect to cancel the deviated operating procedure at any time if conditions or 
situations warrant. 
 
The contractor is required to be on site during all bridge operations and assist by ensuring that all 
equipment, tools, material, etc. are clear and that temporary traffic control devices are properly 
functioning. 
 
During rehabilitation, the navigation channel will not be closed to marine traffic. The contractor 
shall allow passage of boats not requiring a bridge opening. Taller vessels will be required to 
adhere to the schedule described above. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 3130 CODE: (SP) 
 
DATE: 06/07/2010 
 
SUBJECT: No Excuse Bonus / Disincentive Clause 
 
PROJECT: BR-0110-01(027) / 105550301 -- Harrison County 
 
In order to minimize the inconvenience to the traveling public, the Department desires to 
expedite the construction requirements addressed in Notice To Bidders No. 3121 of this contract.  
In order to achieve this goal, a no excuse bonus / disincentive provision is included for this 
contract.   
 
The Contractor shall receive a payment of $15,500.00 per calendar day as a No Excuse Bonus 
(incentive) for the completion of the work addressed in Notice To Bidders No. 3121 if, and only 
if, the work is completed earlier than 14 weeks from the onset of the work.  The bonus amount 
shall be equal to the number of calendar days between the date the work was satisfactorily 
completed and the end of the 14-week period times $15,500.  If the work required in Notice To 
Bidders No. 3121 is not performed within 14 consecutive weeks, the Contractor will be assessed 
a Disincentive amount of $15,500.00 for each calendar day required to complete the work after 
the 14-week period.  The Disincentive amount will continue to be assessed until the work 
required in Notice To Bidders No. 3121 is completed.  A maximum of 14 calendar days will be 
allowed as an Incentive.  There shall be no maximum number of days as a Disincentive.  
Should the Contractor fail to complete the work addressed in Notice To Bidders No. 3121 
by May 15, 2010, a disincentive and liquidated damage will both be charged until the work 
is complete. 
 
The No Excuse Bonus will be paid only if the Contractor completes the work addressed in 
Notice To Bidders No. 3121 prior to the end of the 14-week period, and is subject to the 
conditions set forth below.  For purposes of the determination of entitlement to the No Excuse 
Bonus or the assessment of disincentives, the 14-week period will not be extended for any 
reason, cause or circumstance whatsoever, regardless of fault, save and except in the instance of 
a catastrophic event (tornado, earthquake, hurricane or declared state of emergency), or a work 
stoppage due to a court order which occurs through no fault of the Contractor. 
 
The parties to this Contract anticipate that delays may be caused by or arise from any number of 
events during the course of the Contract, including but not limited to work performed, work 
deleted, change orders, supplemental agreements, delays, disruptions, differing site conditions, 
utility conflicts, design changes/revisions or defects, extra work, permitting issues, actions of 
suppliers, Subcontractors or other Contractors, actions by third parties, shop drawing approval 
process delays, plan review and approval process delays, weather, special events, holidays, 
suspension of Contractor's operations, or other such events, forces or factors sometimes 
experienced in highway and bridge construction work.  Such delays or events and their potential 
impact on performance by the Contractor are specifically contemplated and acknowledged by the 
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parties in entering into this Contract and shall not extend the 14-week period established in the 
contract.  Further, any and all costs or impacts whatsoever incurred by the Contractor in 
accelerating the Contractor's work to overcome or absorb such delays or event impacts in an 
effort to complete the work requirements by the end of the 14-week period, regardless of 
whether the Contractor successfully does so or not, shall be the sole responsibility of the 
Contractor in every instance. 
 
If a catastrophic event or a work stoppage due to a court order occurs through no fault of the 
Contractor that directly and substantially affects the Contractor's operations on the Contract, the 
Contractor shall provide any and all documentation to support their justification to extend the 
14-week period to the Mississippi Transportation Commission (Commission) within fourteen 
(14) calendar days of the event.  The Commission will have fourteen (14) calendar days to 
review the Contractor's request to extend the 14-week period.  If the Contractor and the 
Commission are unable to reach an agreement, the Commission shall unilaterally determine the 
number of calendar days to extend the 14-week period and the Contractor shall have no right 
whatsoever to contest such determination, save and except that the Contractor establishes that 
the number of calendar days determined by the Commission was arbitrary or without any 
reasonable basis. 
 
The Contractor shall have no rights under the Contract to make any claim arising out of this No 
Excuse Bonus /Disincentive provision except as is expressly set forth herein. 
 
As conditions precedent to the Contractor's entitlement to any No Excuse Bonus , the Contractor 
must: 
 

(1) Actually complete the required work addressed in Notice To Bidders No. 3121 by the end 
of the 14-week period and obtain written verification of completion and acceptance from 
the Engineer on or before the end of the 14-week period. 

 
(2) The Contractor shall notify the Commission in writing within thirty (30) calendar days of 

receiving written verification of completion of the required work for the 14-week period by 
the Engineer, that the Contractor elects to be paid the No Excuse Bonus which the 
Contractor is eligible to be paid, and such written notice shall constitute full and complete 
waiver, release and acknowledgement of satisfaction by the Contractor of any and all 
claims, causes of action, issues, demands, disputes, matters or controversies, of any nature 
or kind whatsoever, known or unknown, against the Commission, its employees, officers, 
agents, representatives, consultants, and their respective employees, officers and 
representatives, the Contractor has or may have as to the work performed.  Work deleted, 
change orders, supplemental agreements, delays, disruptions, differing site conditions, 
utility conflicts, design changes/revisions or defects, extra work, permitting issues, actions 
of suppliers, Subcontractors or other Contractors, actions by third parties, shop drawing 
approval process delays, plan review and approval process delays, weather, special events, 
holidays, suspension of the Contractor's operations, extended or unabsorbed home office or 
job site overhead, lost profits, prime mark-up on Subcontractor work, acceleration costs, 
any and all direct and indirect costs, any other adverse impacts, events, conditions, 
circumstances or potential damages, on or pertaining to, or as to arising out of the Contract.  
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This waiver, release and acknowledgement of satisfaction shall be all-inclusive and 
absolute, save any supplemental agreements that may be pending on the 14-week period, 
which will be resolved within thirty (30) days and prior to the eligible payment to the 
Contractor of the No Excuse Bonus . 

 
The Contractor shall have no right to any payment whatsoever if: 
 

(a) the Contractor fails to complete the requirements of Notice To Bidders No. 3121; or 
 
(b) the Contractor fails to obtain written verification of completion of the required work from 

the Engineer on or before the 14-week period; or 
 
(c) the Contractor fails to timely request the No Excuse Bonus  for any reason, including but 

not limited to the Contractor choosing not to fully waive, release and acknowledge 
satisfaction as set for in item (2) above. 

 
For the required work of the 14-week period, should the No Excuse Bonus /Disincentive 
provision conflict with any other provision in the Contract, then the Contract shall be interpreted 
in accordance with this provision. 
 
As to any Contract Work, the Contractor will remain responsible for all such Work and the 
continued maintenance thereof until such date as the full maintenance release, as documented in 
writing by the State Construction Engineer. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 3131 CODE:  (SP) 
 
DATE: 06/24/2010 
 
SUBJECT: Temporary Traffic Paint 
 
Bidders are hereby advised that the temporary traffic paint for this project can be waterborne 
paint as specified in the 2004 Mississippi Standard Specifications For Road and Bridge 
Construction or fast dry solvent traffic paint meeting the requirements set out in 907-710-1 (Fast 
Dry Solvent Traffic Paint). 
 
Payment for all temporary traffic paint shall be paid under the appropriate 619 pay items. 
 
When using fast dry solvent traffic stripe, no paint can be sprayed or placed on the ground during 
set-up or clean-up. 
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General Decision Number: MS100215 06/04/2010  MS215 
 
Superseded General Decision Number: MS20080215 
 
State: Mississippi 
 
Construction Type: Highway 
 
County: Harrison County in Mississippi. 
 
HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building 
structures in rest area projects & railroad construction; 
bascule, suspension & spandrel arch bridges designed for 
commercial navigation, bridges involving marine construction; 
and other major bridges). 
 
 
Modification Number     Publication Date 
          0              03/12/2010 
          1              06/04/2010 
 
* ELEC0903-003 06/01/2010 
 
                                  Rates          Fringes 
 
ELECTRICIAN......................$ 23.60             6.83 
---------------------------------------------------------------- 
  SUMS2008-133 09/04/2008 
 
                                  Rates          Fringes 
 
CARPENTER, Including Form Work...$ 13.00             0.00 
   
CEMENT MASON/CONCRETE FINISHER...$ 15.25             0.00 
   
LABORER:  Common or General......$  8.00             0.00 
   
LABORER:  Pipelayer..............$ 10.17             0.00 
   
OPERATOR:  Backhoe...............$ 12.57             0.00 
   
OPERATOR:  Broom.................$  8.00             0.00 
   
OPERATOR:  Bulldozer.............$ 11.63             0.00 
   
OPERATOR:  Grader/Blade..........$ 11.10             0.00 
   
OPERATOR:  Mechanic..............$ 13.00             0.00 
   
OPERATOR:  Piledriver............$ 12.50             1.23 
   
OPERATOR:  Roller................$  9.31             0.00 
   
OPERATOR:  Scraper...............$ 10.00             0.00 
   
TRUCK DRIVER.....................$ 11.00             0.00 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing  
operation to which welding is incidental. 
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======================================================== 
 
Unlisted classifications needed for work not included within 
the scope of the 
classifications listed may be added after award only as 
provided in the labor 
standards contract clauses (29 CFR 5.5(a)(1)(ii)). 
 
---------------------------------------------------------------- 
-- 
 
In the listing above, the "SU" designation means that rates 
listed under the 
identifier do not reflect collectively bargained wage and 
fringe benefit 
rates.  Other designations indicate unions whose rates have 
been determined 
to be prevailing.  
 
---------------------------------------------------------------- 
-- 
 
                   WAGE DETERMINATION APPEALS PROCESS 
 
 
1.) Has there been an initial decision in he matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
a wage 
   determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries 
of surveys, should be with the Wage and Hour Regional Office 
for the area in 
which the survey was conducted because those Regional Offices 
have 
responsibility for the Davis-Bacon survey program. If the 
response from this 
initial contact is not satisfactory, then the process described 
in 2.) and 
3.) should be followed.  
 
With regard to any other matter not yet ripe for the formal 
process 
described here, initial contact should be with the Branch of 
Construction 
Wage Determinations.  Write to:  
 
 Branch of Construction Wage Determinations 
 Wage and Hour Division 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
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interested party 
(those affected by the action) can request review and 
reconsideration from 
the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR 
Part 7). 
Write to:  
 
 Wage and Hour Administrator 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested 
party's position and by any information (wage payment data, 
project 
description, area practice material, etc.) that the requestor 
considers 
relevant to the issue.  
 
3.) If the decision of the Administrator is not favorable, an 
interested 
party may appeal directly to  the Administrative Review Board 
(formerly the 
Wage Appeals Board).  Write to: 
 
 Administrative Review Board 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
 
 
                   END OF GENERAL DECISION 
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SUPPLEMENT TO FORM FHWA-1273 
 
DATE: 6/15/94 
 
SUBJECT: Final Certificate and Contract Provisions for Subcontracts 
 
All subcontracts shall be in writing and contain all pertinent provisions and requirements of 
the prime contract. 
 
Each “Request for Permission to Subcontract” (Mississippi Department of Transportation 
Form CAD-720) shall include a copy of subcontract for review by the Mississippi Department 
of Transportation.  The federal contract provisions may be omitted from the subcontract copy 
submitted for review provided the Contractor certifies that the provisions will be physically 
incorporated into the agreement furnished to the Subcontractor. 
 
In lieu of submitting a copy of the subcontract for review, the Contractor may certify that the 
subcontract agreement is in writing and that it contains all the requirements and pertinent 
provisions of the prime contract. 
 
Each Subcontractor will be required to provide a copy of the subcontract agreement for 
contract compliance reviews, along with physical evidence (copy of FHWA-1273) that 
requirements and pertinent provisions have been provided for review and adherence.  
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REQUIRED CONTRACT PROVISIONS 
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 Page 
 I. General ------------------------------------------------------------    1 
 II. Nondiscrimination -----------------------------------------------    1 
 III. Nonsegregated Facilities --------------------------------------    3 
 IV. Payment of Predetermined Minimum Wage -------------    3 
 V. Statements and Payrolls --------------------------------------    6 
 VI. Record of Materials, Supplies, and Labor-----------------    7 
 VII. Subletting or Assigning the Contract -----------------------    7 
 VIII. Safety:  Accident Prevention ---------------------------------    7 
 IX. False Statements Concerning Highway Projects -------    8 
 X. Implementation of Clean Air Act and Federal  
  Water Pollution Control Act -----------------------------------    8 
 XI. Certification Regarding Debarment, Suspension, 
  Ineligibility, and Voluntary Exclusion -----------------------    8 
 XII. Certification Regarding Use of Contract Funds for 
  Lobbying -----------------------------------------------------------  10 
 

ATTACHMENTS 
 
 A. Employment Preference for Appalachian Contracts  
 (included in Appalachian contracts only) 
 
I. GENERAL 
 
 1. These contract provisions shall apply to all work performed 
on the contract by the contractor's own organization and with the 
assistance of workers under the contractor's immediate 
superintendence and to all work performed on the contract by 
piecework, station work, or by subcontract. 
 
 2. Except as otherwise provided for in each section, the 
contractor shall insert in each subcontract all of the stipulations 
contained in these Required Contract Provisions, and further 
require their inclusion in any lower tier subcontract or purchase 
order that may in turn be made.  The Required Contract Provisions 
shall not be incorporated by reference in any case.  The prime 
contractor shall be responsible for compliance by any 
subcontractor or lower tier subcontractor with these Required 
Contract Provisions. 
 
 3. A breach of any of the stipulations contained in these 
Required Contract Provisions shall be sufficient grounds for 
termination of the contract. 
 
 4. A breach of the following clauses of the Required Contract 
Provisions may also be grounds for debarment as provided in 29 
CFR 5.12: 
 
  Section I, paragraph 2; 
  Section IV, paragraphs 1, 2, 3, 4, and 7; 
  Section V, paragraphs 1 and 2a through 2g. 
 
 5. Disputes arising out of the labor standards provisions of 
Section IV (except paragraph 5) and Section V of these Required 
Contract Provisions shall not be subject to the general disputes 
clause of this contract.  Such disputes shall be resolved in 
accordance with the procedures of the U.S. Department of Labor 
(DOL) as set forth in 29 CFR 5, 6, and 7.  Disputes within the 
meaning of this clause include disputes between the contractor (or 
any of its subcontractors) and the contracting agency, the DOL, or 
the contractor's employees or their representatives. 
 

 6. Selection of Labor:  During the performance of this 
contract, the contractor shall not: 
 
  a.  discriminate against labor from any other State, 
possession, or territory of the United States (except for 
employment preference for Appalachian contracts, when 
applicable, as specified in Attachment A), or 
 
  b.  employ convict labor for any purpose within the limits of 
the project unless it is labor performed by convicts who are on 
parole, supervised release, or probation. 
 
II. NONDISCRIMINATION 
 
 (Applicable to all Federal-aid construction contracts and to all 
related subcontracts of $10,000 or more.) 
 
 1. Equal Employment Opportunity:  Equal employment 
opportunity (EEO) requirements not to discriminate and to take 
affirmative action to assure equal opportunity as set forth under 
laws, executive orders, rules, regulations (28 CFR 35, 29 CFR 
1630 and 41 CFR 60) and orders of the Secretary of Labor as 
modified by the provisions  prescribed herein, and imposed 
pursuant to 23 U.S.C. 140 shall constitute the EEO and specific 
affirmative action standards for the contractor's project activities 
under this contract.  The Equal Opportunity Construction Contract 
Specifications set forth under 41 CFR 60-4.3 and the provisions of 
the American Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set 
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by 
reference in this contract.  In the execution of this contract, the 
contractor agrees to comply with the following minimum specific 
requirement activities of EEO: 
 
  a.  The contractor will work with the State highway agency 
(SHA) and the Federal Government in carrying out EEO 
obligations and in their review of his/her activities under the 
contract. 
 
  b.  The contractor will accept as his operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during 
employment, without regard to their race, religion, sex, color, 
national origin, age or disability.  Such action shall include: 
employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, 
including apprenticeship, preapprenticeship, and/or on-the-job 
training." 

 
 2. EEO Officer:  The contractor will designate and make 
known to the SHA contracting officers an EEO Officer who will 
have the responsibility for and must be capable of effectively 
administering and promoting an active contractor program of EEO 
and who must be assigned adequate authority and responsibility to 
do so. 
 
 3. Dissemination of Policy:  All members of the contractor's 
staff who are authorized to hire, supervise, promote, and discharge 
employees, or who recommend such action, or who are 
substantially involved in such action, will be made fully cognizant 
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of, and will implement, the contractor's EEO policy and contractual 
responsibilities to provide EEO in each grade and classification of 
employment.  To ensure that the above agreement will be met, the 
following actions will be taken as a minimum: 
 
  a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then not 
less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be reviewed 
and explained.  The meetings will be conducted by the EEO 
Officer. 
 
  b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering all 
major aspects of the contractor's EEO obligations within thirty days 
following their reporting for duty with the contractor. 
 
  c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the contractor's 
procedures for locating and hiring minority group employees. 
 
  d.  Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 
  e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or other 
appropriate means. 
 
 4. Recruitment:  When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minority groups in the area from which the 
project work force would normally be derived. 
 
  a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct recruitment 
through public and private employee referral sources likely to yield 
qualified minority group applicants.  To meet this requirement, the 
contractor will identify sources of potential minority group 
employees, and establish with such identified sources procedures 
whereby minority group applicants may be referred to the 
contractor for employment consideration. 
 
  b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, he is 
expected to observe the provisions of that agreement to the extent 
that the system permits the contractor's compliance with EEO 
contract provisions.  (The DOL has held that where implementation 
of such agreements have the effect of discriminating against 
minorities or women, or obligates the contractor to do the same, 
such implementation violates Executive Order 11246, as 
amended.)  
 
  c.  The contractor will encourage his present employees to 
refer minority group applicants for employment.  Information and 
procedures with regard to referring minority group applicants will 
be discussed with employees. 
 
 5. Personnel Actions:  Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 

taken without regard to race, color, religion, sex, national origin, 
age or disability.  The following procedures shall be followed: 
 
  a.  The contractor will conduct periodic inspections of 
project sites to insure that working conditions and employee 
facilities do not indicate discriminatory treatment of project site 
personnel. 
 
  b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any evidence of 
discriminatory wage practices. 
  c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly takecorrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 
  d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection with 
his obligations under this contract, will attempt to resolve such 
complaints, and will take appropriate corrective action within a 
reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform every 
complainant of all of his avenues of appeal. 
 
 6. Training and Promotion: 
 
  a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minority group and women employees, and 
applicants for employment. 
 
  b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the 
geographical area of contract performance.  Where feasible, 25 
percent of apprentices or trainees in each occupation shall be in 
their first year of apprenticeship or training.  In the event a special 
provision for training is provided under this contract, this 
subparagraph will be superseded as indicated in the special 
provision. 
 
  c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 
  d.  The contractor will periodically review the training and 
promotion potential of minority group and women employees and 
will encourage eligible employees to apply for such training and 
promotion. 
 
 7. Unions:  If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use his/her 
best efforts to obtain the cooperation of such unions to increase 
opportunities for minority groups and women within the unions, and 
to effect referrals by such unions of minority and female employ-
ees.  Actions by the contractor either directly or through a contract-
or's association acting as agent will include the procedures set 
forth below:  
 
  a.  The contractor will use best efforts to develop, in 
cooperation with the unions, joint training programs aimed toward 
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qualifying more minority group members and women for 
membership in the unions and increasing the skills of minority 
group employees and women so that they may qualify for higher 
paying employment. 
 
  b.  The contractor will use best efforts to incorporate an 
EEO clause into each union agreement to the end that such union 
will be contractually bound to refer applicants without regard to 
their race, color, religion, sex, national origin, age or disability. 
 
  c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the extent 
such information is within the exclusive possession of the labor 
union and such labor union refuses to furnish such information to 
the contractor, the contractor shall so certify to the SHA and shall 
set forth what efforts have been made to obtain such information. 
 
  d.  In the event the union is unable to provide the contractor 
with a reasonable flow of minority and women referrals within 
thetime limit set forth in the collective bargaining agreement, the 
contractor will, through independent recruitment efforts, fill the 
employment vacancies without regard to race, color, religion, sex, 
national origin, age or disability; making full efforts to obtain 
qualified and/or qualifiable minority group persons and women. 
(The DOL has held that it shall be no excuse that the union with 
which the contractor has a collective bargaining agreement 
providing for exclusive referral failed to refer minority employees.)  
In the event the union referral practice prevents the contractor 
from meeting the obligations pursuant to Executive Order 11246, 
as amended, and these special provisions, such contractor shall 
immediately notify the SHA. 
 
 8. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment:  The contractor shall not discriminate 
on the grounds of race, color, religion, sex, national origin, age or 
disability in the selection and retention of subcontractors, including 
procurement of materials and leases of equipment. 
 
  a.  The contractor shall notify all potential subcontractors 
and suppliers of his/her EEO obligations under this contract. 
 
  b.  Disadvantaged business enterprises (DBE), as defined 
in 49 CFR 23, shall have equal opportunity to compete for and 
perform subcontracts which the contractor enters into pursuant to 
this contract.  The contractor will use his best efforts to solicit bids 
from and to utilize DBE subcontractors or subcontractors with 
meaningful minority group and female representation among their 
employees.  Contractors shall obtain lists of DBE construction 
firms from SHA personnel. 
 
  c.  The contractor will use his best efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 9. Records and Reports:  The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of three 
years following completion of the contract work and shall be 
available at reasonable times and places for inspection by 
authorized representatives of the SHA and the FHWA. 
 
  a.  The records kept by the contractor shall document the 
following: 
 

   (1)  The number of minority and non-minority group 
members and women employed in each work classification on the 
project; 
 
   (2)  The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; 
 
   (3)  The progress and efforts being made in locating, 
hiring, training, qualifying, and upgrading minority and female 
employees; and  
 
   (4)  The progress and efforts being made in securing 
the services of DBE subcontractors or subcontractors with 
meaningful minority and female representation among their 
employees. 
 
  b.  The contractors will submit an annual report to the SHA 
each July for the duration of the project, indicating the number of 
minority, women, and non-minority group employees currently 
engaged in each work classification required by the contract work. 
This information is to be reported on Form FHWA-1391.  If on-the-
job training is being required by special provision, the contractor 
will be required to collect and report training data. 
 
III. NONSEGREGATED FACILITIES 
 
 (Applicable to all Federal-aid construction contracts and to all 
related subcontracts of $10,000 or more.) 
 
  a.  By submission of this bid, the execution of this contract 
or subcontract, or the consummation of this material supply 
agreement or purchase order, as appropriate, the bidder, Federal-
aid construction contractor, subcontractor, material supplier, or 
vendor, as appropriate, certifies that the firm does not maintain or 
provide for its employees any segregated facilities at any of its 
establishments, and that the firm does not permit its employees to 
perform their services at any location, under its control, where 
segregated facilities are maintained.  The firm agrees that a 
breach of this certification is a violation of the EEO provisions of 
this contract. The firm further certifies that no employee will be 
denied access to adequate facilities on the basis of sex or 
disability. 
 
  b.  As used in this certification, the term "segregated 
facilities" means any waiting rooms, work areas, restrooms and 
washrooms, restaurants and other eating areas, timeclocks, locker 
rooms, and other storage or dressing areas, parking lots, drinking 
fountains, recreation or entertainment areas, transportation, and 
housing facilities provided for employees which are segregated by 
explicit directive, or are, in fact, segregated on the basis of race, 
color, religion, national origin, age or disability, because of habit, 
local custom, or otherwise.  The only exception will be for the 
disabled when the demands for accessibility override (e.g. 
disabled parking). 
 
  c.  The contractor agrees that it has obtained or will obtain 
identical certification from proposed subcontractors or material 
suppliers prior to award of subcontracts or consummation of 
material supply agreements of $10,000 or more and that it will 
retain such certifications in its files. 
 
IV. PAYMENT OF PREDETERMINED MINIMUM WAGE 
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  (Applicable to all Federal-aid construction contracts exceeding 
$2,000 and to all related subcontracts, except for projects located 
on roadways classified as local roads or rural minor collectors, 
which are exempt.) 
 
 1. General: 
 
  a.  All mechanics and laborers employed or working  upon 
the site of the work will be paid unconditionally and not less often 
than once a week and without subsequent deduction or rebate on 
any account [except such payroll deductions as are permitted by 
regulations (29 CFR 3) issued by the Secretary of Labor under the 
Copeland Act (40 U.S.C. 276c)] the full amounts of wages and 
bona fide fringe benefits (or cash equivalents thereof) due at time 
of payment.  The payment shall be computed at wage rates not 
less than those contained in the wage determination of the 
Secretary of Labor (hereinafter "the wage determination") which is 
attached hereto and made a part hereof, regardless of any 
contractual relationship which may be alleged to exist between the 
contractor or its subcontractors and such laborers and mechanics. 
The wage determination (including any additional classifications 
and wage rates conformed under paragraph 2 of this Section IV 
and the DOL poster (WH-1321) or Form FHWA-1495) shall be 
posted at all times by the contractor and its subcontractors at the 
site of the work in a prominent and accessible place where it can 
be easily seen by the workers.  For the purpose of this Section, 
contributions made or costs reasonably anticipated for bona fide 
fringe benefits under Section 1(b)(2) of the Davis-Bacon Act (40 
U.S.C. 276a) on behalf of laborers or mechanics are considered 
wages paid to such laborers or mechanics, subject to the 
provisions of Section IV, paragraph 3b, hereof.  Also, for the 
purpose of this Section, regular contributions made or costs 
incurred for more than a weekly period (but not less often than 
quarterly) under plans, funds, or programs, which cover the 
particular weekly period, are deemed to be constructively made or 
incurred during such weekly period.  Such laborers and mechanics 
shall be paid the appropriate wage rate and fringe benefits on the 
wage determination for the classification of work actually 
performed, without regard to skill, except as provided in 
paragraphs 4 and 5 of this Section IV. 
 
  b.  Laborers or mechanics performing work in more than 
one classification may be compensated at the rate specified for 
each classification for the time actually worked therein, provided, 
that the employer's payroll records accurately set forth the time 
spent in each classification in which work is performed. 
 
  c.  All rulings and interpretations of the Davis-Bacon Act 
and related acts contained in 29 CFR 1, 3, and 5 are herein 
incorporated by reference in this contract. 
 
 2. Classification: 
 
  a.  The SHA contracting officer shall require that any class 
of laborers or mechanics employed under the contract, which is 
not listed in the wage determination, shall be classified in 
conformance with the wage determination. 
 
  b.  The contracting officer shall approve an additional 
classification, wage rate and fringe benefits only when the 
following criteria have been met: 
 
   (1)  the work to be performed by the additional 
classification requested is not performed by a classification in the 
wage determination; 

 
   (2)  the additional classification is utilized in the area by 
the construction industry;  
 
   (3)  the proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination; and 
 
   (4)  with respect to helpers, when such a classification 
prevails in the area in which the work is performed. 
 
  c.  If the contractor or subcontractors, as appropriate, the 
laborers and mechanics (if known) to be employed in the additional 
classification or their representatives, and the contracting officer 
agree on the classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of the 
action taken shall be sent by the contracting officer to the DOL, 
Administrator of the Wage and Hour Division, Employment 
Standards Administration, Washington, D.C. 20210.  The Wage 
and Hour Administrator, or an authorized representative, will 
approve, modify, or disapprove every additional classification 
action within 30 days of receipt and so advise the contracting 
officer or will notify the contracting officer within the 30-day period 
that additional time is necessary. 
 
  d.  In the event the contractor or subcontractors, as 
appropriate, the laborers or mechanics to be employed in the 
additional classification or their representatives, and the 
contracting officer do not agree on the proposed classification and 
wage rate (including the amount designated for fringe benefits, 
where appropriate), the contracting officer shall refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Wage and Hour 
Administrator for determination.  Said Administrator, or an 
authorized representative, will issue a determination within 30 days 
of receipt and so advise the contracting officer or will notify the 
contracting officer within the 30-day period that additional time is 
necessary 
 
  e.  The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 2c or 2d of this 
Section IV shall be paid to all workers performing work in the 
additional classification from the first day on which work is 
performed in the classification. 
 
 3. Payment of Fringe Benefits: 
 
  a.  Whenever the minimum wage rate prescribed in the 
contract for a  class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor or 
subcontractors, as appropriate, shall either pay the benefit as 
stated in the wage determination or shall pay another bona fide 
fringe benefit or an hourly case equivalent thereof. 
 
  b.  If the contractor or subcontractor, as appropriate, does 
not make payments to a trustee or other third person, he/she may 
consider as a part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona fide 
fringe benefits under a plan or program, provided, that the 
Secretary of Labor has found, upon the written request of the 
contractor, that the applicable standards of the Davis-Bacon Act 
have been met.  The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program. 
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 4. Apprentices and Trainees (Programs of the U.S. DOL) 
and Helpers: 
 
  a.  Apprentices: 
 
   (1)  Apprentices will be permitted to work at less than 
the predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the DOL, Employment and 
Training Administration, Bureau of Apprenticeship and Training, or 
with a State apprenticeship agency recognized by the Bureau, or if 
a person is  employed in his/her first 90 days of probationary 
employment as an apprentice in such an apprenticeship program, 
who is not individually registered in the program, but who has been 
certified by the Bureau of Apprenticeship and Training or a State 
apprenticeship agency (where appropriate) to be eligible for 
probationary employment as an apprentice. 
 
   (2)  The allowable ratio of apprentices to journeyman-
level employees on the job site in any craft classification shall not 
be greater than the ratio permitted to the contractor as to the entire 
work force under the registered program.  Any employee listed on 
a payroll at an apprentice wage rate, who is not registered or 
otherwise employed as stated above, shall be paid not less than 
the applicable wage rate listed in the wage determination for the 
classification of work actually performed.  In addition, any appren-
tice performing work on the job site in excess of the ratio permitted 
under the registered program shall be paid not less than the 
applicable wage rate on the wage determination for the work 
actually performed.  Where a contractor or subcontractor is 
performing construction on a project in a locality other than that in 
which its program is registered, the ratios and wage rates 
(expressed in percentages of the journeyman-level hourly rate) 
specified in the contractor's or subcontractor's registered program 
shall be observed. 
 
   (3)  Every apprentice must be paid at not less than the 
rate specified in the registered program for the apprentice's level 
ofprogress, expressed as a percentage of the journeyman-level 
hourly rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with the 
provisions of the apprenticeship program.  If the apprenticeship 
program does not specify fringe benefits, apprentices must be paid 
the full amount of fringe benefits listed on the wage determination 
for the applicable classification.  If the Administrator for the Wage 
and Hour Division determines that a different practice prevails for 
the applicable apprentice classification, fringes shall be paid in 
accordance with that determination. 
 
   (4)  In the event the Bureau of Apprenticeship and 
Training, or a State apprenticeship agency recognized by the 
Bureau, withdraws approval of an apprenticeship program, the 
contractor or subcontractor will no longer be permitted to utilize 
apprentices at less than the applicable predetermined rate for the 
comparable work performed by regular employees until an 
acceptable program is approved. 
 
  b.  Trainees: 
 
   (1)  Except as provided in 29 CFR 5.16, trainees will not 
be permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the DOL, 
Employment and Training Administration. 

 
   (2)  The ratio of trainees to journeyman-level employees 
on the job site shall not be greater than permitted under the plan 
approved by the Employment and Training Administration.  Any 
employee listed on the payroll at a trainee rate who is not 
registered and participating in a training plan approved by the 
Employment and Training Administration shall be paid not less 
than the applicable wage rate on the wage determination for the 
classification of work actually performed.  In addition, any trainee 
performing work on the job site in excess of the ratio permitted 
under the registered program shall be paid not less than the 
applicable wage rate on the wage determination for the work 
actually performed. 
 
   (3)  Every trainee must be paid at not less than the rate 
specified in the approved program for his/her level of progress, 
expressed as a percentage of the journeyman-level hourly rate 
specified in the applicable wage determination.  Trainees shall be 
paid fringe benefits in accordance with the provisions of the trainee 
program.  If the trainee program does not mention fringe benefits, 
trainees shall be paid the full amount of fringe benefits listed on 
the wage determination unless the Administrator of the Wage and 
Hour Division determines that there is an apprenticeship program 
associated with the corresponding journeyman-level wage rate on 
the wage determination which provides for less than full fringe 
benefits for apprentices, in which case such trainees shall receive 
the same fringe benefits as apprentices. 
 
   (4)  In the event the Employment and Training 
Administration withdraws approval of a training program, the 
contractor or subcontractor will no longer be permitted to utilize 
trainees at less than the applicable predetermined rate for the work 
performed until an acceptable program is approved. 
 
  c.  Helpers: 
 
  Helpers will be permitted to work on a project if the helper 
classification is specified and defined on the applicable wage 
determination or is approved pursuant to the conformance proce-
dure set forth in Section IV.2.  Any worker listed on a payroll at a 
helper wage rate, who is not a helper under a approved definition, 
shall be paid not less than the applicable wage rate on the 
wagedetermination for the classification of work actually 
performed. 
 
 5.  Apprentices and Trainees (Programs of the U.S. DOT): 
 
  Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the Secretary 
of Transportation as promoting EEO in connection with Federal-aid 
highway construction programs are not subject to the requirements 
of paragraph 4 of this Section IV.  The straight time hourly wage 
rates for apprentices and trainees under such programs will be 
established by the particular programs.  The ratio of apprentices 
and trainees to journeymen shall not be greater than permitted by 
the terms of the particular program. 
 
 6. Withholding: 
 
  The SHA shall upon its own action or upon written request 
of an authorized representative of the DOL withhold, or cause to 
be withheld, from the contractor or subcontractor under this 
contract or any other Federal contract with the same prime 
contractor, or any other Federally-assisted contract subject to 
Davis-Bacon prevailing wage requirements which is held by the 
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same prime contractor, as much of the accrued payments or 
advances as may be considered necessary to pay laborers and 
mechanics, including apprentices, trainees, and helpers, employed 
by the contractor or any subcontractor the full amount of wages 
required by the contract.  In the event of failure to pay any laborer 
or mechanic, including any apprentice, trainee, or helper, 
employed or working on the site of the work, all or part of the 
wages required by the contract, the SHA contracting officer may, 
after written notice to the contractor, take such action as may be 
necessary to cause the suspension of any further payment, 
advance, or guarantee of funds until such violations have ceased. 
 
 7. Overtime Requirements: 
 
  No contractor or subcontractor contracting for any part of 
the contract work which may require or involve the employment of 
laborers, mechanics, watchmen, or guards (including apprentices, 
trainees, and helpers described in paragraphs 4 and 5 above) 
shall require or permit any laborer, mechanic, watchman, or guard 
in any workweek in which he/she is employed on such work, to 
work in excess of 40 hours in such workweek unless such laborer, 
mechanic, watchman, or guard receives compensation at a rate 
not less than one-and-one-half times his/her basic rate of pay for 
all hours worked in excess of 40 hours in such workweek. 
 
 8. Violation: 
 
  Liability for Unpaid Wages; Liquidated Damages:  In the 
event of any violation of the clause set forth in paragraph 7 above, 
the contractor and any subcontractor responsible thereof shall be 
liable to the affected employee for his/her unpaid wages.  In 
addition, such contractor and subcontractor shall be liable to the 
United States (in the case of work done under contract for the 
District of Columbia or a territory, to such District or to such 
territory) for liquidated damages.  Such liquidated damages shall 
be computed with respect to each individual laborer, mechanic, 
watchman, or guard employed in violation of the clause set forth in 
paragraph 7, in the sum of $10 for each calendar day on which 
such employee was required or permitted to work in excess of the 
standard work week of 40 hours without payment of the overtime 
wages required by the clause set forth in paragraph 7. 
 
 9. Withholding for Unpaid Wages and Liquidated 
Damages: 
 
  The SHA shall upon its own action or upon written request 
of any authorized representative of the DOL withhold, or cause to 
be withheld, from any monies payable on account of work 
performed by the contractor or subcontractor under any such 
contract or any other Federal contract with the same prime 
contractor, or any other Federally-assisted contract subject to the 
Contract Work Hours and Safety Standards Act, which is held by 
the same prime contractor, such sums as may be determined to 
be necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph 8 above. 
 
V. STATEMENTS AND PAYROLLS 
 
 (Applicable to all Federal-aid construction contracts exceeding 
$2,000 and to all related subcontracts, except for projects located 
on roadways classified as local roads or rural collectors, which are 
exempt.) 
 
 1. Compliance with Copeland Regulations (29 CFR 3): 

 
 The contractor shall comply with the Copeland Regulations of 
the Secretary of Labor which are herein incorporated by reference. 
 
 2. Payrolls and Payroll Records: 
 
  a. Payrolls and basic records relating thereto shall be 
maintained by the contractor and each subcontractor during the 
course of the work and preserved for a period of 3 years from the 
date of completion of the contract for all laborers, mechanics, 
apprentices, trainees, watchmen, helpers, and guards working at 
the site of the work. 
 
  b. The payroll records shall contain the name, social 
security number, and address of each such employee; his or her 
correct classification; hourly rates of wages paid (including rates of 
contributions or costs anticipated for bona fide fringe benefits or 
cash equivalent thereof the types described in Section 1(b)(2)(B) 
of the Davis Bacon Act); daily and weekly number of hours 
worked; deductions made; and actual wages paid.  In addition, for 
Appalachian contracts, the payroll records shall contain a notation 
indicating whether the employee does, or does not, normally 
reside in the labor area as defined in Attachment A, paragraph 1.  
Whenever the Secretary of Labor, pursuant to Section IV, 
paragraph 3b, has found that the wages of any laborer or 
mechanic include the amount of any costs reasonably anticipated 
in providing benefits under a plan or program described in Section 
1(b)(2)(B) of the Davis Bacon Act, the contractor and each 
subcontractor shall maintain records which show that the 
commitment to provide such benefits is enforceable, that the plan 
or program is financially responsible, that the plan or program has 
been communicated in writing to the laborers or mechanics 
affected, and show the cost anticipated or the actual cost incurred 
in providing benefits. Contractors or subcontractors employing 
apprentices or trainees under approved programs shall maintain 
written evidence of the registration of apprentices and trainees, 
and ratios and wage rates prescribed in the applicable programs. 
 
  c.  Each contractor and subcontractor shall furnish, each 
week in which any contract work is performed, to the SHA resident 
engineer a payroll of wages  paid each of its employees (including 
apprentices, trainees, and helpers, described in Section IV, 
paragraphs 4 and 5, and watchmen and guards engaged on work 
during the preceding weekly payroll period).  The payroll submitted 
required to be maintained under paragraph 2b of this Section V. 
This information may be submitted in any form desired.  Optional 
Form WH-347 is available for this purpose and may be purchased 
from the Superintendent of Documents (Federal stock number 
029-005-0014-1), U.S. Government Printing Office, Washington, 
D.C. 20402.  The prime contractor is responsible for the 
submission of copies of payrolls by all subcontractors. 
 
  d.  Each payroll submitted shall be accompanied by a 
"Statement of Compliance," signed by the contractor or 
subcontractor or his/her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 
 
   (1) that the payroll for the payroll period contains the 
information required to be maintained under paragraph 2b of this 
Section V and that such information is correct and complete; 
 
   (2) that such laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the contract during 
the payroll period has been paid the full weekly wages earned, 
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without rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full wages 
earned, other than permissible deductions as set forth in the 
Regulations, 29 CFR 3; 
 
   (3) that each laborer or mechanic has been paid not 
less that the applicable wage rate and fringe benefits or cash 
equivalent for the classification of worked performed, as specified 
in the applicable wage determination incorporated into the 
contract. 
 
  e.  The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form WH-347 
shall satisfy the requirement for submission of the "Statement of 
Compliance" required by paragraph 2d of this Section V. 
 
  f.  The falsification of any of the above certifications may 
subject the contractor to civil or criminal prosecution under 18 
U.S.C. 1001 and 31 U.S.C. 231. 
 
  g.  The contractor or subcontractor shall make the records 
required under paragraph 2b of this Section V available for 
inspection, copying, or transcription by authorized representatives 
of the SHA, the FHWA, or the DOL, and shall permit such 
representatives to interview employees during working hours on 
the job.  If the contractor or subcontractor fails to submit the 
required records or to make them available, the SHA, the FHWA, 
the DOL, or all may, after written notice to the contractor, sponsor, 
applicant, or owner, take such actions as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may be 
grounds for debarment action pursuant to 29 CFR 5.12. 
 
VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR 
 
 1. On all Federal-aid contracts on the National Highway 
System, except those which provide solely for the installation of 
protective devices at railroad grade crossings, those which are 
constructed on a force account or direct labor basis, highway 
beautification contracts, and contracts for which the total final 
construction cost for roadway and bridge is less than $1,000,000 
(23 CFR 635) the contractor shall: 
 
  a. Become familiar with the list of specific materials and 
supplies contained in Form FHWA-47, "Statement of Materials and 
Labor Used by Contractor of Highway Construction Involving 
Federal Funds," prior to the commencement of work under this 
contract. 
 
  b. Maintain a record of the total cost of all materials and 
supplies purchased for and incorporated in the work, and also of 
the quantities of those specific materials and supplies listed on 
Form FHWA-47, and in the units shown on Form FHWA-47. 
 
  c. Furnish, upon the completion of the contract, to the 
SHA resident engineer on Form FHWA-47 together with the data 
required in paragraph 1b relative to materials and supplies, a final 
labor summary of all contract work indicating the total hours 
worked and the total amount earned. 
 
 2. At the prime contractor's option, either a single report 
covering all contract work or separate reports for the contractor 
and for each subcontract shall be submitted. 
 

VII. SUBLETTING OR ASSIGNING THE CONTRACT 
 
 1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a greater 
percentage if specified elsewhere in the contract) of the total 
original contract price, excluding any specialty items designated by 
the State.  Specialty items may be performed by subcontract and 
the amount of any such specialty items performed may be 
deducted from the total original contract price before computing 
the amount of work required to be performed by the contractor's 
own organization (23 CFR 635). 
 
  a. "Its own organization" shall be construed to include only 
workers employed and paid directly by the prime contractor and 
equipment owned or rented by the prime contractor, with or without 
operators.  Such term does not include employees or equipment of 
a subcontractor, assignee, or agent of the prime contractor. 
 
  b. "Specialty Items" shall be construed to be limited to 
work that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid on the contract as a 
whole and in general are to be limited to minor components of the 
overall contract. 
 
 2. The contract amount upon which the requirements set forth 
in paragraph 1 of Section VII is computed includes the cost of 
material and manufactured products which are to be purchased or 
produced by the contractor under the contract provisions. 
 
 3. The contractor shall furnish (a) a competent superintendent 
or supervisor who is employed by the firm, has full authority to 
direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
own organizational resources (supervision, management, and 
engineering services) as the SHA contracting officer determines is 
necessary to assure the performance of the contract. 
 
 4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the SHA 
contracting officer, or authorized representative, and such consent 
when given shall not be construed to relieve the contractor of any 
responsibility for the fulfillment of the contract.  Written consent will 
be given only after the SHA has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. 
 
VIII. SAFETY: ACCIDENT PREVENTION 
 
 1. In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws governing 
safety, health, and sanitation (23 CFR 635).  The contractor shall 
provideall safeguards, safety devices and protective equipment 
and take any other needed actions as it determines, or as the SHA 
contracting officer may determine, to be reasonably necessary to 
protect the life and health of employees on the job and the safety 
of the public and to protect property in connection with the 
performance of the work covered by the contract. 
 
 2. It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any subcontractor 
shall not permit any employee, in performance of the contract, to 
work in surroundings or under conditions which are unsanitary, 
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hazardous or dangerous to his/her health or safety, as determined 
under construction safety and health standards (29 CFR 1926) 
promulgated by the Secretary of Labor, in accordance with Section 
107 of the Contract Work Hours and Safety Standards Act (40 
U.S.C. 333). 
 
 3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative thereof, 
shall have right of entry to any site of contract performance to 
inspect or investigate the matter of compliance with the 
construction safety and health standards and to carry out the 
duties of the Secretary under Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 333). 
 
IX. FALSE STATEMENTS CONCERNING HIGHWAY 
 PROJECTS 
 
 In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made by 
engineers, contractors, suppliers, and workers on Federal-aid 
highway projects, it is essential that all persons concerned with the 
project perform their functions as carefully, thoroughly, and 
honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the project is 
a violation of Federal law.  To prevent any misunderstanding 
regarding the seriousness of these and similar acts, the following 
notice shall be posted on each Federal-aid highway project (23 
CFR 635) in one or more places where it is readily available to all 
persons concerned with the project: 
 

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-
AID HIGHWAY PROJECTS 

 
18 U.S.C. 1020 reads as follows: 
 
 "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a person, 
association, firm, or corporation, knowingly makes any false 
statement, false representation, or false report as to the character, 
quality, quantity, or cost of the material used or to be used, or the 
quantity or quality of the work performed or to be performed, or the 
cost thereof in connection with the submission of plans, maps, 
specifications, contracts, or costs of construction on any highway 
or related project submitted for approval to the Secretary of 
Transportation; or 
 
 Whoever knowingly makes any false statement, false represen-
tation, false report or false claim with respect to the character, 
quality, quantity, or cost of any work performed or to be performed, 
or materials furnished or to be furnished, in connection with the 
construction of any highway or related project approved by the 
Secretary of Transportation; or 
 
 Whoever knowingly makes any false statement or false 
represen-tation as to material fact in any statement, certificate, or 
report submitted pursuant to provisions of the Federal-aid Roads 
Act approved July 1, 1916, (39 Stat. 355), as amended 
andsupplemented; 
 
 Shall be fined not more that $10,000 or imprisoned not more 
than 5 years or both." 
  
X. IMPLEMENTATION OF CLEAN AIR ACT AND  
  FEDERAL WATER POLLUTION CONTROL ACT 

 
(Applicable to all Federal-aid construction contracts and to all 
related subcontracts of $100,000 or more.) 
 
By submission of this bid or the execution of this contract, or 
subcontract, as appropriate, the bidder, Federal-aid construction 
contractor, or subcontractor, as appropriate, will be deemed to 
have stipulated as follows: 
 
 1. That any facility that is or will be utilized in the performance 
of this contract, unless such contract is exempt under the Clean 
Air Act, as amended (42 U.S.C. 1857 et seq., as amended by 
Pub.L. 91-604), and under the Federal Water Pollution Control Act, 
as amended (33 U.S.C. 1251 et seq., as amended by Pub.L. 92-
500), Executive Order 11738, and regulations in implementation 
thereof (40 CFR 15) is not listed, on the date of contract award, on 
the U.S. Environmental Protection Agency (EPA) List of Violating 
Facilities pursuant to 40 CFR 15.20. 
 
 2. That the firm agrees to comply and remain in compliance 
with all the requirements of Section 114 of the Clean Air Act and 
Section 308 of the Federal Water Pollution Control Act and all 
regulations and guidelines listed thereunder. 
 
 3. That the firm shall promptly notify the SHA of the receipt of 
any communication from the Director, Office of Federal Activities, 
EPA, indicating that a facility that is or will be utilized for the 
contract is under consideration to be listed on the EPA List of 
Violating Facilities. 
 
 4. That the firm agrees to include or cause to be included the 
requirements of paragraph 1 through 4 of this Section X in every 
nonexempt subcontract, and further agrees to take such action as 
the government may direct as a means of enforcing such require-
ments. 
 
XI. CERTIFICATION REGARDING DEBARMENT,  
 SUSPENSION, INELIGIBILITY AND VOLUNTARY 
 EXCLUSION 
 
 1. Instructions for Certification - Primary Covered 
Transactions: 
 
  (Applicable to all Federal-aid contracts - 49 CFR 29) 
 
  a.  By signing and submitting this proposal, the prospective 
primary participant is providing the certification set out below. 
 
  b.  The inability of a person to provide the certification set 
out below will not necessarily result in denial of participation in this 
covered transaction.  The prospective participant shall submit an 
explanation of why it cannot provide the certification set out below. 
The certification or explanation will be considered in connection 
with the department or agency's determination whether to enter 
into this transaction.  However, failure of the prospective primary 
participant to furnish a certification or an explanation shall 
disqualify such a person from participation in this transaction. 
 
  c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the department or 
agency determined to enter into this transaction.  If it is later 
determined that the prospective primary participant 
knowinglyrendered an erroneous certification, in addition to other 
remedies available to the Federal Government, the department or 
agency may terminate this transaction for cause of default. 

56



  

CSD - Rev. 7/96 Page 9 

 
  d.  The prospective primary participant shall provide 
immediate written notice to the department or agency to whom this 
proposal is submitted if any time the prospective primary 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 
 
  e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "lower tier covered transaction," 
"participant," "person," "primary covered transaction," "principal," 
"proposal," and "voluntarily excluded," as used in this clause, have 
the meanings set out in the Definitions and Coverage sections of 
rules implementing Executive Order 12549.  You may contact the 
department or agency to which this proposal is submitted for 
assistance in obtaining a copy of those regulations. 
 
  f.  The prospective primary participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier covered 
transaction with a person who is debarred, suspended, declared 
ineligible, or voluntarily excluded from participation in this covered 
transaction, unless authorized by the department or agency 
entering into this transaction. 
 
  g.  The prospective primary participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion-Lower Tier Covered Transaction," provided by 
the department or agency entering into this covered transaction, 
without modification, in all lower tier covered transactions and in all 
solicitations for lower tier covered transactions. 
 
  h.  A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it knows 
that the certification is erroneous.  A participant may decide the 
method and frequency by which it determines the eligibility of its 
principals. Each participant may, but is not required to, check the 
nonprocurement portion of the "Lists of Parties Excluded From 
Federal Procurement or Nonprocurement Programs" 
(Nonprocurement List) which is compiled by the General Services 
Administration. 
 
  i.  Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render in 
good faith the certification required by this clause.  The knowledge 
and information of participant is not required to exceed that which 
is normally possessed by a prudent person in the ordinary course 
of business dealings. 
 
  j.  Except for transactions authorized under paragraph f of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to other 
remedies available to the Federal Government, the department or 
agency may terminate this transaction for cause or default. 
 
 

* * * * * 
 
 
 

 
Certification Regarding Debarment, Suspension, Ineligibility 

and Voluntary Exclusion--Primary Covered Transactions 
 
 1. The prospective primary participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
  a.  Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
covered transactions by any Federal department or agency; 
 
  b.  Have not within a 3-year period preceding this proposal 
been convicted of or had a civil judgement rendered against them 
for commission of fraud or a criminal offense in connection with 
obtaining, attempting to obtain, or performing a public (Federal, 
State or local) transaction or contract under a public transaction; 
violation of Federal or State antitrust statutes or commission of 
embezzlement, theft, forgery, bribery, falsification or destruction of 
records, making false statements, or receiving stolen property; 
 
  c.  Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or local) 
with commission of any of the offenses enumerated in paragraph 
1b of this certification; and 
 
  d.  Have not within a 3-year period preceding this 
application/proposal had one or more public transactions (Federal, 
State or local) terminated for cause or default. 
 
 2. Where the prospective primary participant is unable to 
certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this proposal. 
 

* * * * * 
 
 
 2. Instructions for Certification - Lower Tier Covered 
Transactions: 
 
 (Applicable to all subcontracts, purchase orders and other lower 
tier transactions of $25,000 or more - 49 CFR 29) 
 
  a.  By signing and submitting this proposal, the prospective 
lower tier is providing the certification set out below. 
 
  b.  The certification in this clause is a material 
representation of fact upon which reliance was placed when this 
transaction was entered into.  If it is later determined that the 
prospective lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the Federal 
Government, the department, or agency with which this transaction 
originated may pursue available remedies, including suspension 
and/or debarment. 
 
  c.  The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant learns 
that its certification was erroneous by reason of changed 
circumstances. 
 
  d.  The terms "covered transaction," "debarred," 
"suspended," "ineligible," "primary covered transaction," 
"participant," "person," "principal," "proposal," and "voluntarily 
excluded," as used in this clause, have the meanings set out in the 
Definitions and Coverage sections of rules implementing Executive 
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Order 12549.  You may contact the person to which this proposal 
is submitted for assistance in obtaining a copy of those 
regulations. 
 
  e.  The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into any 
lower tier covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by the 
department or agency with which this transaction originated. 
 
  f.  The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion-Lower Tier Covered Transaction," without 
modification, in all lower tier covered transactions and in all 
solicitations for lower tier covered transactions. 
 
  g.  A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it knows 
that the certification is erroneous.  A participant may decide the 
method and frequency by which it determines the eligibility of its 
principals. Each participant may, but is not required to, check the 
Nonprocurement List. 
 
  h.  Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render in 
good faith the certification required by this clause.  The knowledge 
and information of participant is not required to exceed that which 
is normally possessed by a prudent person in the ordinary course 
of business dealings. 
 
  i.  Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to other 
remedies available to the Federal Government, the department or 
agency with which this transaction originated may pursue available 
remedies, including suspension and/or debarment. 
 

* * * * * 
 
 

Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion--Lower Tier Covered Transactions: 
 
 1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, declared 

ineligible, or voluntarily excluded from participation in this 
transaction by any Federal department or agency. 
 
 2. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this proposal. 
 

* * * * * 
 
XII. CERTIFICATION REGARDING USE OF CONTRACT  
 FUNDS FOR LOBBYING 
 
 (Applicable to all Federal-aid construction contracts and to all 
related subcontracts which exceed $100,000 - 49 CFR 20) 
 
 1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her knowledge 
and belief, that: 
 
  a.  No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of any 
Federal agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in connection 
with the awarding of any Federal contract, the making of any 
Federal grant, the making of any Federal loan, the entering into of 
any cooperative agreement, and the extension, continuation, 
renewal, amendment, or modification of any Federal contract, 
grant, loan, or cooperative agreement. 
 
  b.  If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in connection 
with this Federal contract, grant, loan, or cooperative agreement, 
the undersigned shall complete and submit Standard Form-LLL, 
"Disclosure Form to Report Lobbying," in accordance with its 
instructions. 
 
 2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite for 
making or entering into this transaction imposed by 31 U.S.C. 
1352.  Any person who fails to file the required certification shall be 
subject to a civil penalty of not less than $10,000 and not more 
than $100,000 for each such failure. 
 
 3. The prospective participant also agrees by submitting his or 
her bid or proposal that he or she shall require that the language of 
this certification be included in all lower tier subcontracts, which 
exceed $100,000 and that all such recipients shall certify and 
disclose accordingly. 
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(9/30/87) 

NOTICE OF REQUIREMENTS FOR AFFIRMATIVE 
ACTION TO ENSURE EQUAL EMPLOYMENT 
OPPORTUNITY (EXECUTIVE ORDER 11246) 

 
 
 
1. The Offeror’s or Bidder’s attention is called to the “Equal 
Opportunity Clause” and the “Standard Federal Equal Employment 
Opportunity Construction Contract Specifications” set forth herein. 
  
2. The goals and timetables for minority and female participation, 
expressed in percentage terms for the Contractor’s aggregate 
workforce in each trade on all construction work in the covered area, 
are as follows: 
 
 Timetables Goals for female 
  participation in 
  each trade 
  (percent) 
 
From April 1, 1978 until March 31, 1979 3.1 
From April 1, 1979 until March 31, 1980 5.1 
From April 1, 1980 until March 31, 1981 6.9 
 
 
Until further notice Goals for minority 
 participation for 
 each trade (percent) 
 
SHSA Cities: 
 Pascagoula - Moss Point ---------------------------------------16.9 
 Biloxi - Gulfport -------------------------------------------------19.2 
 Jackson------------------------------------------------------------30.3 
 
SMSA Counties: 
 Desoto-------------------------------------------------------------32.3 
 Hancock, Harrison, Stone --------------------------------------19.2 
 Hinds, Rankin----------------------------------------------------30.3 
 Jackson------------------------------------------------------------16.9 
 
Non-SMSA Counties: 
 George, Greene --------------------------------------------------26.4 
 

Alcorn, Benton, Bolivar, Calhoun, Carroll, Chickasaw, 
Clay, Coahoma,Grenada, Itawamba, Lafayette, Lee, 
Leflore, Marshall, Monroe,Montgomery, Panola, 
Pontotoc, Prentiss, Quitman, Sunflower,Tallahatchie, 
Tate,  Tippah, Tishomingo, Tunica, Union, 
Washington, Webster, Yalobusha-----------------------------26.5 
 
Attala, Choctaw, Claiborne, Clarke, Copiah, Covington, 
Franklin, Holmes, Humphreys, Issaquena, Jasper, Jefferson, 
Jefferson Davis, Jones Kemper, Lauderdale, Lawrence, 
Leake, Lincoln, Lowndes, Madison, Neshoba, Newton, 
Noxubee, Oktibbeha, Scott, Sharkey, Simpson, Smith,  
Warren, Wayne, Winston, Yazoo -----------------------------32.0 
 
Forrest, Lamar, Marion, Pearl River, Perry, Pike, 
Walthall -----------------------------------------------------------27.7 
 
Adams, Amite, Wilkinson--------------------------------------30.4 

These goals are applicable to all the Contractor’s construction work 
(whether or  not it is Federal or federally assisted) performed in the 
covered area.  If the contractor performs construction work in a 
geographical area located outside of the covered area, it shall apply the 
goals established for such geographical area where the work is actually 
performed.  With regard to this second area, the contractor also is 
subject to the goals for both its federally involved and nonfederally 
involved construction. 
 
The Contractor’s compliance with the Executive Order and the 
regulations in CFR Part 60-4 shall be based on its implementation of 
the Equal Opportunity clause, specific affirmative action obligations 
required by the specifications set forth in 41 CFR 60-4.3(a), and its 
efforts to meet the goals.  The hours of minority and female 
employment and training must be substantially uniform throughout the 
length of the contract, and in each trade, and the Contractor shall make 
a good faith effort to employ minorities and women evenly on each of 
its projects.  The transfer of minority or female employees or trainees 
from Contractor to Contractor or from project to project for the sole 
purpose of meeting the Contractor’s goals shall be a violation of the 
contract, the Executive Order and the regulations in 41 CFR Part 60-4.  
Compliance with the goals will be measured against the total work 
hours performed. 
 
3. The Contractor shall provide written notification to the Director 
of the Office of Federal Contract Compliance Programs within 10 
working days of award of any construction subcontract in excess of 
$10,000 at any tier for construction work under the contract resulting 
from this solicitation.  The notification shall list the name, address and 
telephone number of the subcontractor, employer identification 
number of the subcontractor, estimated dollar amount of the 
subcontract; estimated starting and completion dates of the 
subcontract; and the geographical area in which the subcontract is to 
be performed. 
  
4. As used in this Notice, and in the contract resulting from this 
solicitation, the “covered area” is to the county and city (if any), stated 
in the advertisement. 
  
5. The notification required in Paragraph 3 shall be addressed to the 
following: 
 
Contract Compliance Officer 
Mississippi Department of Transportation 
P.O. Box 1850 
Jackson, Mississippi 39215-1850 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-101-4 CODE:  (IS) 
 
DATE: 11/05/2008 
 
SUBJECT: Definitions 
 
Section 101, Definitions and Terms, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction is hereby amended as follows: 
 
907-101.02--Definitions.  Replace the following definitions in Subsection 101.02 on pages 3 
through 13. 
 
Contract - The written agreement between the Mississippi Transportation Commission and the 
Contractor setting forth the obligations of the parties thereunder, including but not limited to, the 
performance of the work, the furnishing of labor and materials, and the basis of payment. 
 
The contract includes the invitation for bids, proposal, contract form and contract bonds, 
specifications, supplemental specifications, interim specifications, general and detailed plans, 
special provisions, notices to bidders, notice to proceed, and also any agreements that are 
required to complete the construction of the work in an acceptable manner, including authorized 
extensions thereof, all of which constitute one instrument. 
 
Contract Bonds - The approved form of security, executed by the Contractor and the 
Contractor’s Surety(ies), guaranteeing complete execution of the contract and all supplemental 
agreements pertaining thereto and the payment of all legal debts pertaining to the construction of 
the project.  This term includes Performance and Payment Bond(s). 
 
Surety - A corporate body, qualified under the laws of Mississippi, which is bound with and for 
the successful bidder by "contract bond(s)" to guarantee acceptable performance of the contract 
and payment of all legal taxes and debts pertaining to the construction of the project, including 
payment of State Sales Tax as prescribed by law, and any overpayment made to the Contractor. 
 
 
Add the following to the list of definitions in Subsection 101.02 on pages 3 through 13. 
 
Performance Bond - The approved form of security, executed by the Contractor and issued by 
the Contractor’s Surety(ies), guaranteeing satisfactory completion of the contract and all 
supplemental agreements pertaining thereto. 
 
Payment Bond - The approved form of security, executed by the Contractor and issued by the 
Contractor’s Surety(ies), guaranteeing the payment of all legal debts pertaining to the 
construction of the project including, but not limited to, the labor and materials of subcontractors 
and suppliers to the prime contractor. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SUPPLEMENT TO SPECIAL PROVISION NO. 907-102-4 
 
DATE: 12/10/2009 
 
SUBJECT: Bidding Requirements and Conditions 
 
Delete the first sentence of the second paragraph of 907-102.08 on page 2, and substitute the 
following: 
 
If a bid bond is offered as guaranty, the bond must be on a form approved by the Executive 
Director, made by a Surety acceptable to the Executive Director and signed or countersigned by 
a Mississippi Agent or Qualified Nonresident Agent and the Bidder.   
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-102-4 CODE:  (IS) 
 
DATE: 11/25/2008 
 
SUBJECT: Bidding Requirements and Conditions 
 
907-102.06--Preparation of Proposal.  Delete the fifth, sixth, and seventh paragraphs of 
Subsection 102.06 on page 18 and substitute the following: 
 
Bid sheets generated by the Department’s Electronic Bid System (Trns•port Expedite Bid) along 
with a completed proposal package will constitute the official bid and shall be signed on the last 
sheet of the Expedite Bid generated bid sheets and delivered to the Department in accordance 
with the provisions of Subsection 102.09. 
 
Bidders are cautioned that using other versions of the Expedite Bid may result in improperly 
printed bid sheets.  The correct version of Expedite Bid can be obtained at no cost from the 
MDOT Contract Administration Division or at the MDOT website, www.gomdot.com. 
 
If bidders submit Expedite Bid generated bid sheets, then the bid sheets included in the proposal 
should not be completed.  The Expedite Bid generated bid sheets should be stapled together, 
signed and included in the bid proposal package in the sealed envelope.  If both the forms in the 
proposal and the Expedite Bid generated bid sheets are completed and submitted, only the 
Expedite Bid generated sheets will be recognized and used for the official bid.  The USB Flash 
Drive containing the information printed on the Expedite Bid generated bid sheets should be 
placed in the padded envelope included with the bid proposal package and enclosed in the sealed 
envelope.  Bid sheets printed from Expedite Bid should be a representation of the data returned 
on the flash drive.  To have a true representation of the bid sheets, the Bidder must copy the EBS 
and EBS amendment files used to prepare the bid sheets to the flash drive.  Otherwise, the unit 
prices bid will not be recorded to the flash drive.  Bidders are cautioned that failure to follow 
proper flash drive handling procedures could result in the Department being unable to process 
the flash drive.  Any modification or manipulation of the data contained on the flash drive, other 
than entering unit bid prices and completing all required Expedite Bid sections, will not be 
allowed and will cause the Contractor’s bid to be considered irregular. 
 
907-102.08--Proposal Guaranty.  Delete the first and second paragraphs in Subsection 102.08 
on page 20 and substitute the following: 
 
No proposal will be considered unless accompanied by certified check, cashier's check or bid 
bond, made payable to the State of Mississippi, in an amount of not less than five percent (5%) 
of the total amount of the proposal offered.  The guaranty shall be evidence of good faith that, if 
awarded the contract, the bidder will execute the contract and give performance and payment 
contract bond(s) as stipulated in Subsection 907-103.05.1, 907-103.05.2, and as required by law. 
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If a bid bond is offered as guaranty, the bond must be on a form approved by the Executive 
Director, made by a Surety acceptable to the Executive Director and signed or countersigned by 
a qualified Mississippi resident agent or qualified nonresident agent and the bidder.  Such bid 
bond shall also conform to the requirements and conditions stipulated in Subsection 907-
103.05.2 as applicable. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-103-8 CODE: (SP) 
 
DATE: 12/15/2009 
 
SUBJECT: Award and Execution of Contract 
 
Section 103, Award and Execution of Contract, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction is hereby amended as follows: 
 
907-103.04--Return of Proposal Guaranty.  Delete the second paragraph of Subsection 103.04 
on page 23 and substitute the following: 
 
Certified checks or cashier's checks submitted as proposal guaranties, except those of the two 
lowest bidders, will be returned within 10 days of contract award.  The retained proposal 
guaranty of the unsuccessful of the two lowest bidders will be returned within ten days following 
the execution of a contract with the successful low bidder.  The retained proposal guaranty of the 
successful bidder will be returned after satisfactory performance and payment bonds have been 
furnished and the contract has been executed. 
 
In the event all bids are rejected by the Commission, certified checks or cashier's checks 
submitted as proposal guaranty by all bidders will be returned within 10 days of rejection. 
 
Delete Subsection 103.05 on page 23 and substitute the following: 
 
907-103.05--Contract Bonds.   
 
907-103.05.1--Requirement of Contract Bonds.  Prior to the execution of the contract, the 
successful bidder shall execute and deliver to the Executive Director a performance and payment  
bond(s),  in a sum equal to the full amount of the contract as a guaranty for complete and full 
performance of the contract and the protection of the claimants and the Department for  materials 
and equipment and full payment of wages in accordance with Section 65-1-85 Miss. Code Ann. 
(1972 as amended).  In the event of award of a joint bid, each individual, partnership, firm or 
corporation shall assume jointly the full obligations under the contract and the contract bond(s).   
 
907-103.05.2--Form of Bonds.  The form of bond(s) shall be that provided by or acceptable to 
the Department.  These bonds shall be executed by a Mississippi agent or qualified nonresident 
agent and shall be accompanied by a certification as to authorization of the attorney-in-fact to 
commit the Surety company.  A power of attorney exhibiting the Surety's original seal 
supporting the Mississippi agent or the qualified nonresident agent's signature shall be furnished 
with each bond.  The Surety company shall be currently authorized and licensed in good standing 
to conduct business in the State of Mississippi with a minimum rating by A.M. Best of (A-) in 
the latest printing "Best's Key Rating Guide" to write individual bonds up to ten percent of the 
policy holders' surplus or listed on the current list of “Companies Holding Certificates of 
Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies” as 
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published by the United States Department of the Treasury, Financial Management Service, 
Circular 570 (latest revision as published and supplemented on the Financial Management 
Service Web site and in the Federal Register) within the underwriting limits listed for that 
Surety.  All required signatures on the bond(s) and certifications shall be original signatures, in 
ink, and not mechanical reproductions or facsimiles.  The Mississippi agent or qualified 
nonresident agent shall be in good standing and currently licensed by the Insurance 
Commissioner of the State of Mississippi to represent the Surety company(ies) executing the 
bonds.   
 
Surety bonds shall continue to be acceptable to the Commission throughout the life of the 
Contract and shall not be canceled by the Surety without the consent of the Department.  In the 
event the Surety fails or becomes financially insolvent, the Contractor shall file a new Bond in 
the amount designated by the Executive Director within thirty (30) days of such failure, 
insolvency, or bankruptcy.  Subsequent to award of Contract, the Commission or the Department 
may require additional security for any supplemental agreements executed under the contract or 
replacement security in the event of the surety(ies) loss of the ratings required above. Suits 
concerning bonds shall be filed in the State of Mississippi and adjudicated under its laws without 
reference to conflict of laws principles. 
 
907-103.08--Failure to Execute Contract..  In the first sentence of Subsection 103.08 on page 
24, change “bond” to “performance and payment bonds”. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-104-1 CODE: (IS) 
 
DATE: 05/03/2004 
 
SUBJECT: Partnering Process 
 
Section 104, Scope of Work, of the 2004 Edition of the Mississippi Standard Specifications for 
Road and Bridge Construction is hereby amended as follows: 
 
907-104.01--Intent of Contract.  At the end of Subsection 104.01 on Page 24, add the 
following: 
 
 907-104.01.1--Partnering Process. 
 
COVENANT OF GOOD FAITH AND FAIR DEALING: 
 
This contract imposes an obligation of good faith and fair dealing in its performance and 
enforcement. 
 
The contractor and the Department, with a positive commitment to honesty and integrity, agree to 
the following mutual duties: 
 

A. Each will function within the laws and statutes applicable to their duties and 
responsibilities. 

 
B. Each will assist in the other’s performance. 
 
C. Each will avoid hindering the other's performance. 
 
D. Each will proceed to fulfill its obligations diligently. 
 
E. Each will cooperate in the common endeavor of the contract. 

 
VOLUNTARY PARTNERING: 
 
The Mississippi Department of Transportation intends to encourage the foundation of a cohesive 
partnership with the contractor and its principal subcontractors and supplier.  This partnership 
will be structured to draw on the strengths of each organization to identify and achieve reciprocal 
goals.  The objectives are effective and efficient contract performance and completion within 
budget, on schedule, and in accordance with plans and specifications. 
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This partnership will be bilateral in make-up, and participation will be totally voluntary.  Any 
cost associated with effectuating this partnering will be agreed to by both parties and will be 
shared equally. 
 
To implement this partnering initiative prior to starting of work in accordance with the 
requirements of Subsection 108.02 Notice to Proceed and prior to the preconstruction 
conference, the contractor's management personnel and MDOT's District Engineer, will initiate a 
partnering development seminar/team building workshop.  The Contractor working with the 
assistance of the District and the State Construction Engineer will make arrangements to 
determine attendees for the workshop, agenda of the workshop, duration, and location.  Persons 
required to be in attendance will be the MDOT key project personnel, the contractor's on-site 
project manager and key project supervision personnel of both the prime and principal 
subcontractors and suppliers.  The project design engineers, FHWA and key local government 
personnel will be also be invited to attend as necessary.  The contractors and MDOT will also be 
required to have Regional/District and Corporate/State level managers on the project team. 
 
Follow-up workshops may be held periodically throughout the duration of the contract as agreed 
by the contractor and Mississippi Department of Transportation. 
 
The establishment of a partnership charter on a project will not change the legal relationship of 
the parties to the contract nor relieve either party from any of the terms of the contract. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SUPPLEMENT TO SPECIAL PROVISION NO. 907-105-3 
 
DATE: 03/31/2008 
 
SUBJECT: Cooperation By Contractor 
 
Delete the first sentence of the first paragraph under 907-105-05 on page 1, and substitute the 
following: 
 
On projects that include erosion control pay items, the Contractor shall also designate a 
responsible person whose primary duty shall be to monitor and maintain the effectiveness of the 
erosion control plan, including NPDES permit requirements.   
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-105-3 CODE:  (IS) 
 
DATE: 02/14/2006 
 
SUBJECT: Cooperation By Contractor 
 
Section 105, Control of Work, of the 2004 Edition of the Mississippi Standard Specifications for 
Road and Bridge Construction is modified as follows: 
 
907-105.05--Cooperation by Contractor.  In the third sentence of the second paragraph of 
Subsection 105.05 on page 35, change “Notice to Proceed” to “Notice of Award”. 
 
Delete the fourth paragraph of Subsection 105.05 on page 35, and substitute the following. 
 
The Contractor shall also designate a responsible person whose primary duty shall be to monitor 
and maintain the effectiveness of the erosion control plan, including NPDES permit 
requirements.  This responsible person must be a Certified Erosion Control Person certified by 
an organization approved by the Department.  Prior to or at the pre-construction conference, the 
Contractor shall designate in writing the Certified Erosion Control Person to the Project 
Engineer. The designated Certified Erosion Control Person shall be assigned to only one (1) 
project.  When special conditions exist, such as two (2) adjoining projects or two (2) projects in 
close proximity, the Contractor may request in writing that the State Construction Engineer 
approve the use of one (1) Certified Erosion Control Person for both projects.  The Contractor 
may request in writing that the Engineer authorize a substitute Certified Erosion Control Person 
to act in the absence of the Certified Erosion Control Person.  The substitute Certified Erosion 
Control Person must also be certified by an organization approved by the Department.    A copy 
of the Certified Erosion Control Person's certification must be included in the Contractor's 
Protection Plan as outlined in Subsection 907-107.22.1.  This in no way modifies the 
requirements regarding the assignment and availability of the superintendent. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SUPPLEMENT TO SPECIAL PROVISION NO. 907-107-7 
 
DATE: 12/10/2009 
 
SUBJECT: Legal Relations and Responsibility to Public 
 
Delete the last sentence of the first paragraph of Subsection 907-107.14.2.1 on page 1, and 
substitute the following: 
 
Each policy shall be signed or countersigned by a Mississippi Agent or Qualified Nonresident 
Agent of the Insurance Company. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-107-7 CODE:  (IS) 
 
DATE: 11/05/2008 
 
SUBJECT: Legal Relations and Responsibility to Public 
 
Section 107, Legal Relations and Responsibility to Public, of the 2004 Edition of the Mississippi 
Standard Specifications for Road and Bridge Construction is hereby amended as follows: 
 
907-107.02--Permits, Licenses and Taxes.  Delete in toto Subsection 107.02 on page 49 and 
substitute the following: 
 
The Contractor or any Subcontractor shall have the duty to determine any and all permits and 
licenses required and to procure all permits and licenses, pay all charges, fees and taxes and issue 
all notices necessary and incidental to the due and lawful prosecution of the work.  At any time 
during the life of this contract, the Department may audit the Contractor’s or Subcontractor’s 
compliance with the requirements of this section. 
 
The Contractor or any Subcontractor is advised that the “Mississippi Special Fuel Tax Law”, 
Section 27-55-501, et seq. and the Mississippi Use Tax Law, Section 27-67-1, et seq., and their 
requirements and penalties, apply to any contract or subcontract for construction, reconstruction, 
maintenance or repairs, for contracts or subcontracts entered into with the State of Mississippi, 
any political subdivision of the State of Mississippi, or any Department, Agency, Institute of the 
State of Mississippi or any political subdivision thereof. 
 
The Contractor or any Subcontractor will be subject to one or more audits by the Department 
during the life of this contract to make certain that all applicable fuel taxes, as outlined in Section 
27-55-501, et seq., and any sales and/or use taxes, as outlined in Section 27-67-1, et seq. are 
being paid in compliance with the law.  The Department will notify the Mississippi State Tax 
Commission of the names and addresses of any Contractors or Subcontractors. 
 
907-107.14.2--Liability Insurance.  Delete in toto Subsection 107.14.2 beginning on page 60 
and substitute: 
 
907-107.14.2.1--General.  The Contractor shall carry Contractor's liability, including 
subcontractors and contractual, with limits not less than: $500,000 each occurrence; $1,000,000 
aggregate; automobile liability - $500,000 combined single limit - each accident; Workers' 
Compensation and Employers' Liability - Statutory & $100,000 each accident; $100,000 each 
employee; $500,000 policy limit.  Each policy shall be signed or countersigned by a Mississippi 
Resident Agent or qualified nonresident agent of the insurance company. 
 
The Contractor shall have certificates furnished to the Department from the insurance companies 
providing the required coverage.  The certificates shall be on the form furnished by the 
Department and will show the types and limits of coverage. 
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907-107.14.2.2--Railroad Protective.  The following provisions are applicable to all work 
performed under a contract on, over or under the rights-of-way of each railroad shown on the 
plans. 
 
The Contractor shall assume all liability for any and all damages to work, employees, servants, 
equipment and materials caused by railroad traffic. 
 
Prior to starting any work on railroad property, the Contractor shall furnish satisfactory evidence 
to the Department that insurance of the forms and amounts set out herein in paragraphs (a) and 
(b) has been obtained.  Also, the Contractor shall furnish similar evidence to the Railroad 
Company that insurance has been obtained in accordance with the Standard Provisions for 
General Liability Policies and the Railroad Protective Liability Form as published in the Code of 
Federal Regulations, 23 CFR 646, Subpart A.  Evidence to the Railroad Company shall be in the 
form of a Certificate of Insurance for coverages required in paragraph (b), and the original policy 
of the Railroad Protective Liability Insurance for coverage required in paragraph (a). 
 
All insurance herein specified shall be carried until the contract is satisfactorily complete as 
evidenced by a release of maintenance from the Department. 
 
The Railroad Company shall be given at least 30 days notice prior to cancellation of the Railroad 
Protective Liability Insurance policy. 
 
For work within the limits set out in Subsection 107.18 and this subsection, the Contractor shall 
provide insurance for bodily injury liability, property damage liability and physical damage to 
property with coverages and limits no less than shown in paragraphs (a) and (b).  Bodily injury 
shall mean bodily injury, sickness, or disease, including death at anytime resulting therefrom.  
Property damage shall mean damages because of physical injury to or destruction of property, 
including loss of use of any property due to such injury or destruction. Physical damage shall 
mean direct and accidental loss of or damage to rolling stock and their contents, mechanical 
construction equipment or motive power equipment. 
 

(a)  Railroad Protective Liability Insurance shall be purchased on behalf of the Railroad 
Company with limits of $2,000,000 each occurrence; $6,000,000 aggregate applying 
separately to each annual period for lines without passenger trains.  If the line carries 
passenger train(s), railroad protective liability insurance shall be purchased on behalf of the 
Railroad Company with limits of $5,000,000 each occurrence; $10,000,000 aggregate 
applying separately to each annual period. 
 
Coverage shall be limited to damage suffered by the railroad on account of occurrences 
arising out of the work of the Contractor on or about the railroad right-of-way, independent 
of the railroad's general supervision or control, except as noted in paragraph 4 below. 

 
Coverage shall include: 

 
(1) death of or bodily injury to passengers of the railroad and employees of the railroad 

not covered by State workmen's compensation laws, 
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(2) personal property owned by or in the care, custody or control of the railroads, 
 
(3) the Contractor, or any of the Contractor’s agents or employees who suffer bodily 

injury or death as a result of acts of the railroad or its agents, regardless of the 
negligence of the railroads, and 

 
(4) negligence of only the following classes of railroad employees: 

 
 (i) any supervisory employee of the railroad at the job site 
 
 (ii) any employee of the railroad while operating, attached to, or engaged on, work 

trains or other railroad equipment at the job site which are assigned exclusively 
to the Contractor, or 

 
 (iii) any employee of the railroad not within (i) or (ii) above who is specifically 

loaned or assigned to the work of the Contractor for prevention of accidents or 
protection or property, the cost of whose services is borne specifically by the 
Contractor or Governmental authority. 

 
(b)  Regular Contractor's Liability, including subcontractors, XCU and railroad contractual 
with limits of $1,000,000 each occurrence; $2,000,000 aggregate.  Automobile with limits of 
$1,000,000 combined single limit any one accident; Workers' Compensation and 
Employer's Liability - statutory and $100,000 each accident; $100,000 each employee; 
$500,000 policy limit. Excess/Umbrella Liability  $5,000,000 each occurrence; $5,000,000 
aggregate.  All coverage to be issued in the name of the Contractor shall be so written as to 
furnish protection to the Contractor respecting the Contractor’s operations in performing 
work covered by the contract.  Coverage shall include protection from damages arising out of 
bodily injury or death and damage or destruction of property which may be suffered by 
persons other than the Contractor's own employees. 

 
In addition, the Contractor shall provide for and on behalf of each subcontractor by means of a 
separate and individual liability and property damage policy to cover like liability imposed upon 
the subcontractor as a result of the subcontractor's operations in the same amounts as contained 
above; or, in the alternative each subcontractor shall provide same. 
 
907-107.15--Third Party Beneficiary Clause.  In the first sentence of the first paragraph of 
Subsection 107.15 on page 61, change “create the public” to “create in the public”. 
 
907-107.17--Contractor’s Responsibility for Work.  Delete the fifth sentence of the fifth 
paragraph of Subsection 107.17 on page 63 and substitute the following: 
 
The eligible permanent items shall be limited to traffic signal systems, changeable message 
signs, roadway signs and sign supports, lighting items, guard rail items, delineators, impact 
attenuators, median barriers, bridge railing or pavement markings.  The eligible temporary items 
shall be limited to changeable message signs, guard rail items, or median barriers. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SUPPLEMENT TO SPECIAL PROVISION NO.  907-108-18 
 
DATE: 02/24/2010 
 
SUBJECT: Prosecution and Progress 
 
 
Before the sentence in 907-108.02 on page 1, add the following: 
 
Delete the second paragraph of Subsection 108.02 on page 75 and substitute the following: 
 
The anticipated date of the Notice to Proceed (NTP) / Beginning of Contract Time (BCT) will be 
specified in the proposal. 
 
 
After Subsection 907-108.02 on page 1, add the following: 
 
907-108.03.2--Preconstruction Conference.  Delete the first paragraph of Subsection 108.03.2 
on page 76 and substitute the following: 
 
Prior to commencement of the work, a preconstruction conference shall be held for the purpose 
of discussing with the Contractor essential matters pertaining to the prosecution and satisfactory 
completion of the work.  The Contractor will be responsible for scheduling the preconstruction 
conference.  The Contractor will advise the Project Engineer in writing 14 days prior to the 
requested date that a conference is requested.  When the contract requires the Contractor to have 
a certified erosion control person, the Contractor’s certified erosion control person shall be at the 
preconstruction conference.  The Department will arrange for utility representatives and other 
affected parties to be present. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO.  907-108-18 CODE: (IS) 
 
DATE: 11/05/2008 
 
SUBJECT: Prosecution and Progress 
 
Section 108, Prosecution and Progress, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction is hereby amended as follows: 
 
907-108.01--Subletting of Contract. 
 
907-108.01.1--General.  At the end of the last paragraph of Subsection 108.01.1 on page 73, add 
the following: 
 
The Engineer will have the authority to suspend the work wholly or in part and to withhold 
payments because of the Contractor's failure to make prompt payment within 15 calendar days as 
required above, or failure to submit the required OCR-484 Form, Certification of Payments to 
Subcontractors, which is also designed to comply with prompt payment requirements. 
 
907-108.02--Notice To Proceed.  Delete the fourth paragraph of Subsection 108.02 on page 75 
and substitute the following: 
 
Upon written request from the Contractor and if circumstances permit, the Notice to Proceed 
may be issued at an earlier date subject to the conditions stated therein.  The Contractor shall not 
be entitled to any monetary damages or extension of contract time for any delay claim or claim 
of inefficiency occurring between the early issuance Notice To Proceed date and the Notice to 
Proceed date stated in the contract. 
 
907-108.06--Determination and Extension of Contract Time. 
 
907-108.06.1--Based on Time Units. 
 
907-108.06.1.2--Contract Time Assessment.  At the end of the eighth paragraph of Subsection 
108.06.1.2 on page 81, add the following: 
 
When the approved progress schedule indicates that a controlling phase(s) is to be completed 
prior to December 1 and the physical features of the phase(s) have not been satisfactorily 
completed, beginning on December 1 the miscellaneous phase will be shown as the only active 
phase during the months of December, January, and February.  Under this condition, time units, 
monthly time units divided by monthly calendar days, will be assessed in accordance with the 
applicable column in the TABLE OF TIME UNITS.  If the physical features of the phase(s) have 
not been completed by March 1, the phase will resume as a controlling phase and time 
assessment will be made accordingly. 
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Delete the fourth and fifth sentence of the thirteenth paragraph of Subsection 108.06.1.2 on page 
82, and substitute the following: 
 
In the event mutual agreement cannot be reached, the Contractor will be allowed a maximum of 
25 calendar days following the Contractor’s receipt of the monthly report in question to file a 
protest Notice of Claim in accordance with the provisions of Subsection 105.17.  Otherwise, the 
Engineer's assessment shall be final unless mathematical errors of assessment are subsequently 
found to exist. 
 
907-108.06.2--Based on Calendar Date Completion.  After Subsection 108.06.2.1 on page 85, 
add the following: 
 
907-108.06.2.2--Cessation of Contract Time.  When the Engineer by written notice schedules a 
final inspection, time will be suspended until the final inspection is conducted and for an 
additional 14 calendar days thereafter.  If after the end of the 14-day suspension all necessary 
items of work have not been completed, time charges will resume.  If the specified completion 
date had not been reached at the time the Contractor called for a final inspection, the calendar 
day difference between the specified completion date and the date the Contractor called for a 
final inspection will be added after the 14-day period before starting liquidation damages.  If a 
project is on liquidated damages at the time a final inspection is scheduled, liquidated damages 
will be suspended until the final inspection is conducted and for seven (7) calendar days 
thereafter.  If after the end of the 7-day suspension all necessary items of work have not been 
completed, liquidated damages will resume.  When final inspection has been made by the 
Engineer as prescribed in Subsection 105.16 and all items of work have been completed, the 
daily time charge will cease. 
 
907-108.10--Termination of Contractor's Responsibility.  In the last sentence of Subsection 
108.10 on page 88, change “bond” to “performance and payment bond(s)”. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SUPPLEMENT TO SPECIAL PROVISION NO.  907-109-4 
 
DATE: 12/02/2009 
 
SUBJECT: Measurement and Payment 
 
Delete Subsection 907-109.07 on page 1, and substitute the following: 
 
907-109.07--Changes in Material Costs.  Delete the third full paragraph of Subsection 109.07 
on page 96 and substitute the following: 
 
A link to the established base prices for bituminous products and fuels will be included in the 
contract documents under a Notice to Bidders entitled "Petroleum Products Base Prices." 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO.  907-109-4 CODE: (IS) 
 
DATE: 11/05/2008 
 
SUBJECT: Measurement and Payment 
 
Section 109, Measurement and Payment, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction is hereby amended as follows: 
 
907-109.04--Extra and Force Account Work.  In the last sentence of subparagraph (b) in 
Subsection 109.04 on page 91, change “bond” to “bond(s)”. 
 
Delete the first sentence of the second paragraph of subparagraph (d) in Subsection 109.04 on 
page 92 and substitute the following: 
 
In the event an agreement cannot be reached for a particular piece of equipment, the book 
entitled "Rental Rate Blue Book For Construction Equipment" as published by 
EquipmentWatch® and is current at the time the force account work is authorized will be used to 
determine equipment ownership and operating expense rates.   
 
907-109.06--Partial Payment. 
 
907-109.06.1--General.  Delete the fourth and fifth sentences of the third paragraph of 
Subsection 109.06.1 on page 94, and substitute the following: 
 
In the event mutual agreement cannot be reached, the Contractor will be allowed a maximum of 
25 calendar days following the Contractor’s receipt of the monthly estimate in question to file in 
writing, a protest Notice of Claim in accordance with the provisions Subsection 105.17.  
Otherwise, the Engineer's estimated quantities shall be considered acceptable pending any 
changes made during the checking of final quantities. 
 
907-109.07--Changes in Material Costs.  Delete the second sentence of the first paragraph of 
Subsection 109.07 on page 95, and substitute the following: 
 
When a pay item on the bid sheets indicate that an adjustment is allowed and when a notice to 
bidders is included in the contract showing current monthly base prices, an adjustment will be 
provided as follows: 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-110-2 CODE: (SP) 
 
DATE: 04/02/2010 
 
SUBJECT: Wage Rates 
 
Section 110, Required Contract Provisions, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction is hereby amended as follows: 
 
907-110.02--Application.  Delete Subsection 110.02.2 on page 100 and substitute the following. 
 
907-110.02.2--Wage Rates.  All persons employed or working upon the site of the work will be 
paid at wage rates not less than those contained in the wage determination decision of the 
Secretary of Labor in effect 10 days prior to taking bids. 
 
Bidders are advised that regardless of the wage rates listed in the Supplement to FHWA 1273 in 
the contract, minimum federal wage rates must be paid. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-202-3 CODE:  (SP) 
 
DATE: 3/8/2010 
 
SUBJECT: Removal of Bridge Components 
 
PROJECT: BR-0110-01(027) / 105550301 -- Harrison County 
 
Section 202, Removal of Structures and Obstructions of the 2004 Edition of the Mississippi 
Standard Specifications for Road and Bridge Construction as modified by this Special Provision 
is applicable to Removal of Bridge Components Only. 
 

SECTION 907-202 – REMOVAL OF\  BRIDGE COMPONENTS 
 
907-202.01--Description.  This work shall consist of wholly or partially removing and disposing 
of elements of the bridge within the limits of the project and in accordance with the details 
shown on the Plans.  The work shall be in accordance with Section 202 of the Standard 
Specifications and as herein specified. 
 
907-202.02--Blank. 
 
907-202.03--Construction Requirements. 
 
907-202.03.1--General.  All work for this item of work shall be performed in accordance with 
all applicable requirements of the Standard Specifications in general and Section 202 in 
particular, except as modified herein or as shown on the Plans. 
 
The work covered by this bid item includes all removals required except those specified as 
included in other bid items.  The work consists of removing and disposing of elements, including 
but not limited to: 
 

• Movable bascule span components specified in the plans 
• Steel bridge grid deck, both open and concrete filled portions 
• Bridge deck center breaks 
• Bascule span steel stringers and associated connections 
• Preformed Neoprene Compression Seals 
• Removal of all items requiring replacement. 
• Other elements and incidentals indicated on the Plans or encountered in the field. 

 
907-202.03.2--Construction Details.  The Contractor submit a demolition plan to the Engineer 
for review prior to the start of work. 
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The Contractor shall inspect the bascule girders, floor beams, lateral bracing, gusset plates, and 
other steel to remain prior to removal of deck components.  The Contractor shall notify the 
Engineer of any damaged segments or areas of the steel.  The Contractor shall take all necessary 
care and precautions to ensure that remaining bridge steel is not damaged during removal 
operations.  It is the Contractor’s responsibility to repair or replace any damaged steel to the 
satisfaction of the engineer. 
 
The Contractor shall not remove or loosen lateral bracing connections to the bascule girders and 
floor beams until replacement of the steel grid floor is complete, except as required for gusset 
plate replacement. 
 
The Contractor shall make adequate provisions for the safe removal of all components. The 
Contractor is liable for any injury or damage that occurs during, or as a result of, removal work. 
 
907-202.04--Method of Measurement.  Removal of Bridge Components will be measured as a 
lump sum quantity, completed and accepted. 
 
907-202.05--Basis of Payment.  Removal of Bridge Components will be paid for at the contract 
lump sum price which shall be full compensation for completing the work. The lump sum price 
for Removal of Bridge Components will include the cost of all labor, materials and equipment 
necessary to complete the work.  
 
Payment will be made under: 
 
907-202-B: Removal of Bridge Components - lump sum 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-619-5 CODE:  (SP) 
 
DATE: 03/09/2009 
 
SUBJECT: Changeable Message Signs 
 
Section 619, Traffic Control for Construction Zones, of the 2004 Edition of the Mississippi 
Standard Specifications for Road and Bridge Construction is hereby amended as follows: 
 
907-619.02--Material Requirements.  After Subsection 619.02.13 on page 424, add the 
following. 
 
907-619.02.14--Changeable Message Sign.  This work shall consist of furnishing, testing, and 
maintaining a trailer-mounted electronic Portable Changeable Message Sign (PCMS) assembly.  
The sign display shall be a LED, full matrix sign.  If more than one portable changeable message 
sign is required for this project, they shall all be of the same model and from the same 
manufacturer.  All parts and materials used to construct the portable changeable message signs 
shall be interchangeable. 
 
The PCMS shall be a trailer-mounted, solar powered, portable changeable message sign. 
 
Each PCMS shall include the following main components: 

 
a) Sign Housing 
b) LED Modules 
c) LED Drivers 
d) Battery Bank 
e) Sign Controller 
f) Trailer 
g) AC Charger 
h) Solar Panel 
i) Solar Panel Charger 
 

The LED display shall be full matrix sign with a minimum of 28-pixel rows x 50-pixel columns.  
The pixel spacing shall be such that three (3) lines of text (5 columns x 7 rows, 8 characters) 
shall each have a nominal height of 18 inches. 
 
The PCMS shall include a remote communications interface as specified herein.  The PCMS 
shall be provided with a local serial and USB connection within the sign control cabinet so that a 
laptop computer using the remote software can communicate directly with the sign CPU. 
 
This Special Provision incorporates normative references to other standards as outlined in 
Section 1 of the NEMA TS-4 standard and as listed below. 
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NEMA TS4-2004, Hardware Standards for Dynamic Message Signs (DMS) with NTCIP 
Requirements.  All NEMA TS-4 requirements that are applicable to portable signs shall be 
used.  
 
NTCIP Standards. 
 

If a conflict between the standards referenced and this Special Provision, this Special Provision 
shall govern. 

 
The definitions of the terms used within this Special Provision are as defined in Section 1 of the 
NEMA TS-4 standard. 

 
If required in the contract, the PCMS shall include a speed radar unit as specified herein. 
 
907-619.02.14.1--Mechanical Construction.  Each PCMS shall meet the following minimum 
requirements. 
 
Weather-Tight Enclosure.  The entire sign and trailer assembly, including each component / 
equipment exposed to weather, shall be fully protected.  It shall withstand the effects of sand, 
dirt, dust, moisture, hose-directed water, ice, snow and UV radiation (UVA and UVB).  It shall 
withstand the effects of high wind loading and blowing rain as specified herein with all 
outriggers and/or leveling jacks in place.  The sign and all components shall be watertight.  
Space shall be provided for manuals to be stored in a weatherproof environment. 
 
Wind Loading.  Wind loading requirements for the portable sign housing and trailer assembly 
shall be as specified in Section 3.3.2.1.2 of the NEMA TS-4 standard.  
 
Welding.  All welding on all major structural components (aluminum or steel) shall be 
performed by certified welders and in accordance to SAE/AWS D8.8 American Welding 
Society.  
 
Protective Coatings.  Protective coatings or processes, such as anodizing, e-coating, powder coat 
painting, plating, etc., shall be incorporated to protect all sign, cabinet, and trailer metal surfaces 
from corrosion.  Any non-protected metallic fasteners shall be made of stainless steel or 
aluminum.  All components shall be similar material, or be isolated to reduce galvanic reactions. 
 
Temperature and Humidity.  Each PCMS shall be designed to operate continuously in extreme 
ambient temperature ranges and at high humidity levels. 
 
Operating ambient temperature range of the portable sign and trailer assembly shall be -29oF to 
+165oF.  Storage temperature range shall be from -40oF to +185oF.  The portable sign shall be 
capable of continued operation within the operating temperature ranges specified without the need 
for active systems (i.e., fans).  Operating relative humidity level of the portable sign shall be up to 
95% non-condensing. 
 

83



 - 3 - S. P. No. 907-619-5 -- Cont’d. 

Sign Face.  Sign face material shall be protected by a non-glaring polycarbonate material of at 
least ¼-inch thickness.  It shall be replaceable and manufactured of material rated for outside use 
and resistant to UV degradation (exposure to the sun). 
 
All electronics and pixels shall be protected from damage due to moisture.   
 
Sign Housing Construction.  The portable sign housing, including its front face panels, shall be 
designed to conform to the requirements of minimum NEMA Type 3R, as described in the latest 
edition of NEMA 250. 
 
It shall be comply with latest structural AASHTO requirements. 
 
It shall be constructed of aluminum sheeting which shall not be less than 1/8-inch thick with all 
seams continuously welded by the inert gas process. 
 
The front of the sign housing shall have a flat black matte finish. 
 
Weep holes shall be provided in the housing to allow moisture from condensation to escape.  
 
The sign housing and cabinets shall be designed to keep insects out. 
 
The sign housing shall be constructed in such a manner as to prohibit stray light from reducing 
legibility.  
 
All sides of the sign housing shall have a maintenance-free finish. 
 
Alignment of the sign housing shall be capable of being horizontally adjusted to position the sign 
a full 360 degrees.  It shall be capable of rotating and locking at any selected horizontal angle up 
to 360 degrees.  A sight alignment tube/device shall be mounted to horizontally position the sign 
display.  A positive brake assembly with lockable control arm shall be provided to position the 
sign display in the desired position. 
 
It shall allow easy access to all components contained within the display housing without the 
removal of any external parts.  Door locks shall be rigidly mounted.  Gasketing shall be provided 
on all door openings and shall be dust-tight, permanently bonded to the door metal, and shall not 
stick to the mating metal surface.  A gasket channel shall be provided to support the gasket on 
the door. 
 
Trailer.  Each PCMS trailer shall meet all requirements for trailers as outlined in Section 3.3.3 of 
the latest NEMA TS-4 standard as well as the following minimum requirements. 
 
All trailers shall meet the requirements of FMVSS, Part 571 and SAE J684 for transport safety 
including, but not limited to the use of brakes, safety chains, coupling device, and lights.  PCMS 
manufacturer shall provide instructions stating procedures necessary to insure safe transport. 
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The structural frame shall be capable of supporting the gross vehicle weight (GVW) load of the 
trailer corresponding to the axle and tire ratings that shall be in accordance with FMVSS, Part 
571. 
 
The tires shall be radial ST “Special Trailer” rated.  The wheels shall be 15-inch steel wheels 
with five lug bolts per wheel.  Each trailer wheel shall be equipped with one locking lug nut.  A 
minimum of four keys for the locking lug nuts shall be supplied for each trailer. 
 
The trailer shall be provided with a minimum of four outriggers or leveling jacks.  One outrigger 
or leveling jack shall be mounted near each corner of the trailer.  The length of the leveling jacks 
shall be such that when the trailer is level, all four jacks and the tongue jack can be lowered into 
the vertical position.  The jacks shall be screw type jacks with a minimum 25-inch lift.  Each jack 
shall include a swivel mechanism that allows the jacks to be swing up to a horizontal position for 
towing.  The swivel mechanism shall secure the jack in both vertical and horizontal positions 
through a lock pin. 
 
The trailer shall also be provided with a trailer stand mounted on the tongue of the trailer.  The 
stand shall be corrosion resistant.  It shall include a 6-inch wheel that allows horizontal 
positioning of the trailer.  The stand shall be welded, not bolted, to the tongue of the trailer. 
 
The trailer shall be provided with legal tail/brake lights, signals, and license plate mounting 
bracket.  The trailer shall be supplied with an electrical harness assembly for connection to the 
tow vehicle and shall be terminated in a connector type to be specified by the Engineer. 
 
The trailer shall be provided with a 2-inch “hammer blow coupler” style hitch in accordance with 
SAE J684 and interchangeable with a 2½-inch Pintle coupler / ring meeting SAE J847. 
 
The trailer spring leafs shall be rated at a minimum of 3500 pounds. 
 
The trailer shall be equipped with a sign display lift and control console.  The lift shall be 
electric, hydraulic lift, or combination of both with manual backup lift.  The lift shall be capable 
of lifting the display a minimum of seven feet (7’) above the roadway surface.  A mast safety pin 
shall be provided to prevent the sign display from falling in the event of an electric or hydraulic 
system failure. 
 
The trailer shall have a minimum of 6,000-pound capacity hydraulic surge brake system along 
with a breakaway latch. 
 
Illumination shall be provided as an integral part of the sign or trailer assembly to change the 
sign controller data in darkness. 
 
The trailer shall contain batteries and photovoltaic (solar) panels as specified herein. 
 
Photovoltaic (Solar) Panel System.  Each PCMS shall include solar panels.  A solar bank shall be 
assembled using multiple solar panels.  All photovoltaic panels shall be listed in accordance with 
UL 1703, or equivalent.  The solar cell bank shall have a minimum capacity of 240 watts.  The 
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solar cell bank shall be mounted on a frame capable of being tilted at a minimum of one direction 
up to 61 degrees with zero degrees being horizontal.  Solar cells shall be laminated between 
ethylene vinyl acetate and tempered glass.  The solar panel shall incorporate an extruded 
aluminum frame.  The solar battery charge controller shall include the following three state 
charger modes. 
 
• Bulk 
• Absorption 
• Float 

 
Battery Requirements.  Each PCMS shall include batteries for primary energy storage on trailers.  
The battery bank capacity shall be a minimum of 900 amp/hours at 12VDC at 20-hour rate of 
discharge.  The batteries shall be heavy duty deep cycle type rated for 80% discharge.  A battery 
power disconnect shall be provided. 
 
Battery enclosures shall be vented to prevent the accumulation of explosive gases.  The battery 
cabinets must be lockable with a standard padlock. 
 
AC Charging System.  Each PCMS shall have an AC battery charging sub-system.  The system 
shall be UL listed and operate from a standard 120VAC generator meeting all NEC requirements 
for portable equipment. 
 
The solar battery charger shall include the following three state charger modes. 
 
• Bulk 
• Absorption 
• Float 

 
The AC battery charger shall have sufficient capacity to charge the battery bank from 80% 
discharged to fully charge in 24-hours, and operate the sign simultaneously.  The AC battery 
charger shall be equipped with a male plug-in and a 50-foot long extension cord constructed of a 
minimum 12-guage wire for this purpose. 
 
907-619.02.14.2--Controller to Sign Interface.  Each PCMS shall meet all applicable controller 
to sign interface requirements as outline in Section 4 of the NEMA TS-4 standard. 
 
907-619.02.14.3--Display Properties.  Each PCMS shall have a cone of vision (viewing angle) 
from the center (reference axis) shall be a minimum 15 degrees with the half-power viewing 
angle defined such that at a given distance from the LED, luminous intensity measured at any 
point at an angle of 7.5 degrees from the LED's center axis is no less than half the luminous 
intensity measured directly on the LED's center axis.   
 
The minimum word legibility requirements shall be 1232 feet or greater under daytime light 
conditions and within the cone of visions as specified.  Legibility is defined as the ability to 
discern the content of a display using a “word message”.  The minimum word legibility 
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requirement shall be documented either by a MDOT approved independent testing laboratory or 
by participation in the NTPEP test program. 
 
The minimum visibility requirements shall be 3000 feet or greater under daytime light conditions 
and within the cone of vision as specified.  Visibility is defined as the ability to recognize that a 
display exists.  The minimum visibility requirement shall be documented either by a MDOT 
approved independent testing laboratory or by participation in the NTPEP test program. 
 
The PCMS shall be capable of displaying standard fonts and font alphabets as specified in 
Sections 5.6.1 and 5.6.2.3 of the NEMA TS-4 standard and adhere to NTCIP 1203.  The PCMS 
shall also support moving arrows. 
 
Any NTPEP test results shall be for the PCMS model being used and shall be within the last 
three completed test cycles. 
 
907-619.02.14.4--Optical Components.  The pixels for the PCMS shall be manufactured using 
Light Emitting Diodes (LED).  Changes to displays shall be performed by turning the LEDs in a 
pixel either on or off.  The discrete, LED shall be an untinted, non-diffused, solid-state lamp that 
uses Aluminum Indium Gallium Phosphide (AlInGap) technology manufactured by Avago 
Technologies (formerly Agilent Technologies), Toshiba Corporation, Nichia Corporation, or 
functional equivalent.  Horizontal and vertical spacing between modules shall be such that the 
horizontal and vertical pitch between all pixels is equal.  A failure of one pixel shall not effect 
the operation of any other pixel. 
 
All LEDs used to create a display in a single portable sign shall have a nominally rated LED life 
of 100,000 hours of operation under field conditions.  This shall include a operating temperatures 
between -29oF to +165oF.  LED life shall be defined as the time it takes for the LED light output 
to degrade to half of the LED's initial light output.  Current through an LED shall be limited to 
the manufacturer’s recommendation under any conditions.  Each LED character module shall be 
rated for use over the environmental range specified herein, including heat absorption due to 
sunlight.  The LEDs shall be protected from the outside environmental conditions, including 
moisture, snow, ice, wind, dust, dirt, and UV rays (UVA and UVB).  All LEDs shall be mounted 
so that they present a uniform and legible display. 
 
Pixels shall be replaceable in modular groupings (modules).  All modules within a sign shall be 
the same size and interchangeable.  The replacement of any module shall be possible with no 
more that simple non-vendor-specific hand tools, such as screw drivers or wrenches, without any 
physical modification to the module. 
 
907-619.02.14.5--PCMS Controller and Storage Cabinets.  All PCMS controller and storage 
cabinets shall be minimum NEMA 3R rated and be completely encased and lockable with a 
standard padlock as specified herein.  A separate lockable storage cabinet shall be provided to 
house various accessories.  The controller cabinet shall be manufactured to withstand all types of 
adverse weather conditions and shall be designed and installed to keep insects out.  All 
components inside the controller cabinet shall be accessible without disconnecting any 
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unassociated wires or components.   The controller cabinet shall be illumination.  The keyboard 
terminal and control panel shall be housed.  Lighted keys and terminal displays are acceptable. 
 
All controls in the controller cabinet shall be labeled.  The cabinet shall have a voltmeter gauge 
to indicate the current battery charge status.  It shall have an amp gauge to indicate the 
current/charging status.  It will be acceptable to have a display via digital readout on a control 
console or panel. 
 
907-619.02.14.6--Electronics and Electrical.  Each PCMS shall meet all applicable electronics 
and electrical requirements as outline in Section 8 of the NEMA TS-4 standard. 
 
Sign Controller.  The PCMS shall include a local sign controller with firmware.  The local 
control interface shall have a keyboard capable of allowing full programming and control of the 
PCMS locally.  It shall have a separate serial RS-232 or USB connection to allow a laptop 
computer using the remote control software to communicate directly with the sign controller. 
 
Local and remote interfaces shall be password protected to safeguard against unauthorized use. 
 
It shall perform and report the following minimum sign diagnostics both through the local 
interface and Remote Control Subsystem. 
 
• LED brightness controls 
• Sign status 
• Communications status 
• Battery voltage 
• Photocell ambient light level. 

 
It shall automatically report a low battery alarm to a remote user through the Remote Control 
Subsystem.  It shall have an alarm for the controller door open and over temperature. 
 
It shall store and display both textual and graphical symbols.  It shall store a minimum of 20 pre-
programmed messages and graphics.  It shall display preprogrammed (by manufacturer) Manual 
on Uniform Traffic Control Devices (MUTCD) symbolic messages and standard arrows.  It shall 
schedule predetermined sequences of messages based on a programmed time and date.  Each 
sequence shall display up to four (4) programmed messages (text and/or graphics).  It shall 
display conventional one, two, or three-line messages for display with a choice of a minimum of 
three font sizes.  Character width shall be proportional to the letter type.  The one line message 
font size shall be capable of displaying messages in full size to utilize the maximum area of 
display. 
 
It shall allow for automatic and manual controls to adjust the brightness of the LEDs.  Automatic 
control shall be capable of varying the LED brightness by sensing the ambient light level using 
photocells.  Manual brightness control shall be password protected to safeguard against 
unauthorized use. 
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It shall display a preprogrammed default message or no message at all, after a power recovery 
from a power failure.  The sign shall shut down its LED display if internal cabinet temperatures 
reach a level that is determined unsafe by the manufacturer. 
 
All communications and power cabling shall be either shielded or routed within conduit to 
minimize potential EMI/RFI effects. 

 
Remote Control Subsystem.  The PCMS shall be supplied with all the hardware and software 
necessary to control the PCMS from a remote central station.   
 
It shall have a cellular phone and/or modem capable of communication using a MDOT provided 
cellular service provider.  The Contractor shall coordinate with MDOT for cellular service 
provider.  The Contractor shall be responsible for establishing cellular service and providing 
activated phone number(s) as directed and approved by the MDOT.  The Contractor shall pay for 
cellular service for this project until the Final Maintenance Release as documented by the State 
Construction Engineer at which time it will be turned over to MDOT. 
 
The cellular service type shall be CDMA/1xRTT or GSM/GPRS, as directed by MDOT. 
 
It shall be capable of supporting connection and remote control, programming and diagnostics 
via the Internet. 
 
The subsystem shall have all necessary hardware such as external antenna, communications 
cables, and controller interface and NTCIP Sign controller software.  The central station software 
meeting the following minimum requirements: 
 
• Windows XP compatible 
• Capable of running on any desktop or laptop. 
• Capable of controlling all PCMS functions through windows and GUIs (Graphical User 

Interface) 
• NTCIP compatible as specified herein. 

 
Communications.  In addition to any protocols that may be available from the PCMS 
Manufacturer, each sign controller shall support NTCIP as follows. 
 
• NTCIP Protocol and Command Sets.  This specification references several standards 

through their NTCIP designated names and numbers.  Each NTCIP Component covered by 
these project specifications shall implement the most recent version of the standard that is 
available as of project advertisement date, including any and all prepared Amendments to 
these standards as of the same date. 
 
Profile Implementation Conformance Specifications (PICS) for each NTCIP standard 
required shall be submitted for review and approval to the Department. 
 

• RS-232 Interface.  Communication interfaces using RS-232 shall conform, with the 
following minimum requirements. 
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1101 – NTCIP Simple Transportation Management Framework (STMF) 
1203 - NTCIP Object Definition for Portable Dynamic Message Signs 
2301 - NTCIP AP-STMF 
2201 - NTCIP TP-Transportation Transport Profile 
2103 – NTCIP SPPPP/RS232 
2104 - NTCIP SP-PMPP/RS232 
 

• Subnet Level.  For each communication interface, the NTCIP Components may support 
additional Subnet Profiles at the manufacturer’s option.  At any time, only one Subnet 
Profile shall be active on a given communication interface.  The NTCIP Component shall 
be configurable to allow the field technician to activate the desired Subnet Profile. 
 

• Transport Level.  For each communication interface, the communication interface may 
support additional Transport Profiles at the manufacturer's option.  Response data-grams 
shall use the same Transport Profile used in the request.  Each communication interface 
shall support the receipt of data-grams conforming to any of the identified Transport 
Profiles at any time. 
 

• Application Level.  For each communication interface, all interfaces shall comply with 
NTCIP 1101 and shall meet the requirements for Conformance Level 1 (NOTE -See 
Amendment to standard).  Optionally, the NTCIP Component may support SNMP traps.  A 
communication interface may support additional Application Profiles at the manufacturer's 
option.  Responses shall use the same Application Profile used by the request.  Each 
communication interface shall support the receipt of Application data packets at any time 
allowed by the subject standards. 
 
Information Level.  For all communication interfaces, the information level protocol shall 
provide Full, Standardized Object Range Support of all objects required by these 
procurement specifications unless otherwise indicated below.  The maximum Response 
Time for any object or group of objects shall be 200 milliseconds.  All communication 
interfaces shall implement all mandatory objects of all mandatory Conformance Groups as 
defined in NTCIP 1203 and their respective Amendments.  Table 1 indicates the modified 
object requirements for these mandatory objects.  Table 2 shows the required minimum 
support of messages that are to be stored in permanent memory.  The sign shall blank if a 
command to display a message contains an invalid Message CRC value for the desired 
message.  Table 3 specifies the support of the required MULTI tags and their ranges.   
 
It shall also implement all mandatory objects of the following optional conformance groups 
of NTCIP 1201. 
 

o Time Management Conformal Group 
o Report Conformal Group.  Table 4 indicates the modified object requirements. 
o Implement all objects of the Font Configuration Conformance Group, as defined in 

NTCIP 1203.  Table 5 indicates the modified object requirements for this 
conformance group. 
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o Implement all objects of the PCMS Configuration Conformance Group, as defined in 
NTCIP 1203. 

o Implement all objects of the Multi Configuration Conformance Group, as defined in 
NTCIP 1203.  Table 6 indicates the modified object requirements for this 
conformance group. 

o Implement all objects of the Multi Error Configuration, as defined in NTCIP 1203. 
o Implement all objects of the Illumination/Brightness. 
o Sign Status, as defined in NTCIP 1203. 
o Status Error, as defined in NTCIP 1203. 
o Pixel Error Status, as defined in NTCIP 1203. 
o The sign display shall be capable of displaying preprogrammed Manual on Uniform 

Traffic Control Devices (MUTCD) symbolic messages and standard arrows Since the 
display of graphics is currently not defined within the NTCIP Standards or their 
amendments, the vendor shall propose, and provide detailed documentation (i.e., 
interface protocol description level), how the specified graphical shapes can be 
displayed. 

o Implement the optional objects listed in Table 7. 
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Table 1 
Modified Object Ranges for Mandatory Objects 

Object Reference Project Requirement 

ModuleTableEntry NTCIP 1201 
 Clause 2.2.3 

Shall contain at least one row with 
moduleType equal to 3 (software).  The 
moduleMake shall specify the name of 
the manufacturer, the moduleModel 
shall specify the manufacturer's name of 
the component and the modelVersion 
shall indicate the model version number 
of the component. 

MaxGroupAddresses NTCIP 1201 
 Clause 2.7.1 

Shall be at least 1 

CommunityNamesMax NTCIP 1201 
 Clause 2.8.2 

Shall be at least 3 

PCMSNumPermanentMsg NTCIP 1203 
 Clause 2.6.1.1.1.1 

Shall be at least 20* 

PCMSMaxChangeableMsg NTCIP 1203 
 Clause 2.6.1.1.1.3 

Shall be at least 50. Each message shall 
support at least 4 pages per message. 

PCMSFreeChangeableMemory NTCIP 1203 
 Clause 2.6.1.1.1.4 

Shall be at least 70 when no messages 
are stored. 

PCMSMessageMultiString NTCIP 1203 
 Clause 2.6.1.1.1.8.3 

The PCMS shall support any valid 
MULTI string containing any subset of 
those MULTI tags listed in Table 4. 

PCMSControlMode NTCIP 1203 
 Clause 2.7.1.1.1.1 

Shall support at least the following 
modes: 
 local 
 external 
 central 
 centralOverride 
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Table 2 
Content of Permanent Messages 

Perm. Msg. Num. Section 12 Description 

1 Permanent Message #1 shall blank the display (i.e., command the sign to 
use PCMSMessageType 7).  It shall have a run-time priority of 50. 

 
 

Table 3 
Required MULTI Tags 

Code Feature 

f1 Field 1 - time (12hr) 

f2 Field 2 - time (24hr) 

f8 Field 8 - day of month 

f9 Field 9 – month 

f10 Field 10 - 2 digit year 

f11 Field 11 - 4 digit year 

Fl (and /fl) flashing text on a line by line basis with flash rates controllable in 0.5 
second increments. 

Fo Font 

J12 justification - line – left 

J13 justification - line – center 

J14 justification - line – right 

J15 justification - line – full 

Jp2 justification - page – top 

Jp3 justification - page - middle 

Jp4 justification - page - bottom 

Nl New line 

Np New page, up to 2 instances in a message (i.e., up to 4 pages/frames in a 
message counting first page) 

Pt page times controllable in 0.5 second increments. 
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Table 4 
Modified Object Ranges for the Report Conformance Group 

Object Reference Project Requirement 

maxEventLogConfigs NTCIP 1201 Clause 2.5.1 Shall be at least 50 

eventConfigurationMode NTCIP 1201 Clause 2.4.3.1 The NTCIP Component shall 
support the following Event 
Configuration Modes: 
 onChange 
 greaterThanValue 
 smallerThanValue 

maxEventLogSize NTCIP 1201 Clause 2.5.3 Shall be at least 200 

maxEventClasses NTCIP 1201 Clause 2.5.5 Shall be at least 16 
 
 
 

Table 5 
Modified Object Ranges for the Font Configuration Conformance Group 

Object Reference Project Requirement 

numfont NTCIP 1203 Clause 2.4.1.1.1.1 Shall be at least 3* 

maxFontCharacters NTCIP 1203 Clause 2.4.1.1.1.3 Shall be at least 127** 
 
* Upon delivery, the first font shall be a standard 18-inch font.  The second font shall be a 

double-stroke 18-inch font.  The third font shall be a 28-inch font. 
 
** Upon delivery, the first three font sets shall be configured in accordance with the ASCII 

character set for the following characters: 
 

"A" thru "Z" - All upper case letters. 
"a" thru "z" - All lower case letters. 
"0" thru "9" - All decimal digits. 
Space (i.e., ASCII code 0x20). 
Punctuation marks shown in brackets   [. , ! ? - ‘ ’ “ ” / ( )] 
Special characters shown in brackets [# & * + < >] 
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Table 6 
Modified Object Ranges for the MULTI Configuration Conformance Group 

Object Reference Project Requirement 

defaultBackgroundColor NTCIP 1203 Clause 2.5.1.1.1.1 The PCMS shall support the 
following background colors: 
 black 

defaultForegroundColor NTCIP 1203 Clause 2.5.1.1.1.2 The PCMS shall support the 
following foreground colors: 
 amber 
 orange 

defaultJustificationLine NTCIP 1203 Clause 2.5.1.1.1.6 The PCMS shall support the 
following line justification: 
 Left 
 Center 
 Right 
 Full 

defaultJustificationPage NTCIP 1203 Clause 2.5.1.1.1.7 The PCMS shall support the 
following forms of page 
justification: 
 Top 
 Middle 
 Bottom 

defaultPageOnTime NTCIP 1203 Clause 2.5.1.1.1.8 The PCMS shall support the full 
range of these objects with step 
sizes no larger than 0.5 seconds 

defaultPageOffTime NTCIP 1203 Clause 2.5.1.1.1.9 The PCMS shall support the full 
range of these objects with step 
sizes no larger than 0.5 seconds 

defaultCharacterSet NTCIP 1203 Clause 2.5.1.1.1.10 The PCMS shall support the 
following character sets: 
 eightBit 
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Table 7 
Optional Object Requirements 

Object Reference Project Requirement 

globalSetIDParameter NTCIP 1201 
Clause 2.2.1 

 

eventConfigLogOID NTCIP 1201 
Clause 2.5.2.7 

 

eventConfigAction NTCIP 1201 
Clause 2.5.2.8 

 

eventClassDescription NTCIP 1201 
Clause 2.5.6.4 

 

defaultFlashOn NTCIP 1203 
Clause 2.5.1.1.1.3 

The PCMS shall support the 
full range of these objects with 
step sizes no larger than 0.5 
seconds 

defaultFlashOff NTCIP 1203 
Clause 2.5.1.1.1.4 

The PCMS shall support the 
full range of these objects with 
step sizes no larger than 0.5 
seconds 

PCMSSWReset NTCIP 1203 
Clause 2.7.1.1.1.2 

 

PCMSMessageTimeRemaining NTCIP 1203 
Clause 2.7.1.1.1.4 

 

PCMSShortPowerRecoveryMessage NTCIP 1203 
Clause 2.7.1.1.1.8 

 

PCMSLongPowerRecoveryMessage NTCIP 1203 
Clause 2.7.1.1.1.9 

 

PCMSShortPowerLossTime NTCIP 1203 
Clause 2.7.1.1.1.10 

 

PCMSResetMessage NTCIP 1203 
Clause 2.7.1.1.1.11 

 

PCMSCommunicationsLossMessage NTCIP 1203 
Clause 2.7.1.1.1.12 

 

PCMSTimeCommLoss NTCIP 1203 
Clause 2.7.1.1.1.13 

 

PCMSEndDurationMessage NTCIP 1203 
Clause 2.7.1.1.1.15 

 

PCMSMemoryMgmt NTCIP 1203 
Clause 2.7.1.1.1.16 

The PCMS shall support the 
following Memory 
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management Modes: 
 normal 
 clearChangeableMessage 
 clearVolatileMessages 

PCMSMultiOtherErrorDescription NTCIP 1203 
Clause 2.7.1.1.1.20 

If the vendor implements any 
vendor-specific MULTI tags, 
the PCMS shall be provided 
with documentation that 
includes meaningful error 
messages within this object 
whenever one of these tags 
generates an error. 

PCMSIllumLightOutputStatus NTCIP 1203 
Clause 2.8.1.1.1.9 

 

watchdogFailureCount NTCIP 1203 
Clause 2.11.1.1.1.5 

 

PCMSStatDoorOpen NTCIP 1203 
Clause 2.11.1.1.1.6 

 

fanFailure NTCIP 1203 
Clause 2.11.2.1.1.8 

 

fanTestActivation NTCIP 1203 
Clause 2.11.2.1.1.9 

 

tempMinCtrlCabinet NTCIP 1203 
Clause 2.11.4.1.1.1 

 

tempMaxCtrlCabinet NTCIP 1203 
Clause 2.11.4.1.1.2 

 

tempMinSignHousing NTCIP 1203 
Clause 2.11.4.1.1.5 

 

tempMaxSignHousing NTCIP 1203 
Clause 2.11.4.1.1.6 

 

 
NTCIP Compliance Documentation.  Software shall be supplied with full documentation, 
including a CD-ROM containing ASCII versions of the following Management Information 
Base (MIB) files in Abstract Syntax Notation 1 (ASN.1) format. 
 
The relevant version of each official standard MIB Module referenced by the device 
functionality shall be included.  If the device does not support the full range of any given object 
within a Standard MIB Module, a manufacturer specific version of the official Standard MIB 
Module with the supported range indicated in ASN.1 format in the SYNTAX and/or 
DESCRIPTION fields of the associated OBJECT TYPE macro shall be provided.  The filename 
of this file shall be identical to the standard MIB Module, except that it will have the extension 
".man". 
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A MIB Module in ASN.l format containing any and all manufacturer-specific objects supported 
by the device with accurate and meaningful DESCRIPTION fields and supported ranges 
indicated in the SYNTAX field of the OBJECT-TYPE macros shall be provided.  This includes a 
MIB containing any other objects supported by the device. 
 
Additionally, the manufacturer shall provide a test procedure that demonstrates how the NTCIP 
compliance of both, the data dictionaries (NTCIP 1201, 1203, and their amendments) and the 
communications protocols have been tested.  The manufacturer shall allow the use of any and all 
of this documentation by any party authorized by the Procuring Agency for systems integration 
purposes at any time initially or in the future, regardless of what parties are involved in the 
systems integration effort. 
 
907-619.02.14.7–Additional Equipment Requirements.  When the contract requires the PCMS 
to include a speed radar unit, the radar shall operate in the "K" band, in an "approach only" 
mode.  In conjunction with the radar, the sign shall be capable of displaying the vehicle speeds.  
The unit shall be programmable to allow the interruption of user-defined messages by the vehicle 
speed display and/or alternate messages whenever a settable speed threshold is exceeded.  The 
radar unit shall be encased in an aluminum enclosure with a polycarbonate lens, and the metal 
portion shall receive the same protective coating, priming, and painting as the rest of the sign 
 
907-619.02.14.8–System Documentation.  For each PCMS, the Contractor shall provide two (2) 
user manuals.  The user manual shall include description and samples for all operational 
functions, software required to operate the sign on site and remotely, all wiring diagrams, a parts 
lists, the sign specifications, warranty information, maintenance information and schedule, and a 
trouble shooting table 
 
Each copy shall be bound and shall contain laminated sheets. 
 
907-619.03--Construction Requirements.  After Subsection 619.03.9 on page 427, add the 
following. 
 
907-619.03.10--Changeable Message Sign.  Each changeable message sign shall be installed 
and continuously operated at the location selected by the Engineer on State right-of-way.  The 
Contractor is advised that selected locations may be outside the planned indicated limits of the 
project.  The Contractor shall perform all work necessary for preparation of the site selected and 
approved by the Engineer, to insure maximum safety for and sign visibility of the traveling 
public; and may be required to remove any temporary work at a later date as directed by the 
Engineer. The Contractor will also place a minimum of two plastic drums in advance of the sign 
and one beside the sign as long as it is in use.  The Contractor shall be required to move the sign 
to a new location if directed by the Engineer. 
 
The Contractor may be permitted to bring electric power from outside the normal right-of-way 
for operation of the equipment if the Department determines that the installation operation will 
not be hazardous to the traveling public.  The Contractor will be required to secure a permit from 
the Department prior to any work by the power company on the right-of-way.  The entire cost of 
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providing electrical service, power to operate the equipment, and removal of the power source 
from the right-of-way shall be borne by the Contractor. 
 
The changeable message sign(s) will remain the property of the Contractor after the 
Engineer determines that there is no further need for the sign(s) on the project. 
 
907-619.04--Method of Measurement.  After the last paragraph of Subsection 619.04 on page 
428, add the following. 
 
Changeable message signs, as described above, will be measured by the unit.  When directed, 
separate measurements will be made for items included in the contract and required for 
temporary site preparation for the sign as referenced in Subsection 907-619.03.10.  Materials for 
which no pay items are included in the contract will not be measured for separate payment.  
Separate measurements will not be made for moving the changeable message sign to a new 
location, but materials used for which pay items are included in the contract and are necessary 
for repositioning the sign as directed by the Engineer will be measured for separate payment.  
Removal of materials used for site preparation for changeable message signs will not be 
measured for separate payment. 
 
907-619.05--Basis of Payment.  After the second paragraph of Subsection 619.05 on page 428, 
add the following. 
 
Payment for items required by the Engineer for temporary location of the changeable message 
sign, and for which pay items are included in the contract, will be made by the individual pay 
item.  No additional payment will be made for having to work outside the planned indicated 
project limits.   
 
Payment for removal of materials used for site preparation at changeable message sign locations 
shall be included in the contract bid price for Maintenance of Traffic. 
 
Between pay item nos. 619-E2 and 619-F1 on page 429, insert the following: 
 
907-619-E3: Changeable Message Sign * - per each 
 
 *  Indicate when options are required 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-626-15 CODE:  (IS) 
 
DATE: 03/17/2008 
 
SUBJECT: Thermoplastic Traffic Markings 
 
Section 626, Thermoplastic Traffic Markings, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction is hereby amended as follows: 
 
907-626.05--Basis of Payment.  Add the “907” prefix to the pay items listed on page 446. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-626-22 CODE:  (SP) 
 
DATE: 04/06/2010 
 
SUBJECT: Double Drop Thermoplastic Markings 
 
Section 626, Thermoplastic Traffic Markings, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction is hereby amended as follows: 
 
 
907-626.03.1.1--Equipment.  After the second paragraph of Subsection 626.03.1.1 on page 444, 
add the following: 
 
When edge lines are placed over rumble strips, the equipment must be able to apply the markings 
using the atomization method instead of extrusion / ribbon method. 
 
907-626.03.1.2--Construction Details.  After the second sentence of the first full paragraph of 
Subsection 626.03.1.2 on page 445 add the following: 
 
When edge lines are placed on rumble strips, the thickness of the edge line shall be 90 mils. 
 
After the last sentence of the third full paragraph of Subsection 626.03.1.2 on page 445, add the 
following: 
 
When double drop thermoplastic stripe is called for in the contract, additional beads by the drop-
on method shall be applied as follows: 
 
Class A glass beads at a rate of not less than three pounds of beads per 100 feet of six-inch stripe.  
Class B glass beads at a rate of not less than three pounds of beads per 100 feet of six-inch stripe. 
 
The Class B glass beads shall be applied to the newly placed stripe first, followed by the 
application of the Class A glass beads. 
 
907-626.05--Basis of Payment.  Add the following to the list of pay items on page 446. 
 
907-626-A: 6" Thermoplastic Double Drop Traffic Stripe, 
 Skip White * - per linear foot or mile 
 
907-626-B: 6" Thermoplastic Double Drop Traffic Stripe, 
 Continuous White * - per linear foot or mile 
 
 
907-626-C: 6” Thermoplastic Double Drop Edge Stripe, 
 Continuous White * - per linear foot or mile 
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907-626-D: 6" Thermoplastic Double Drop Traffic Stripe,  
 Skip Yellow - per linear foot or mile 
 
907-626-E: 6" Thermoplastic Double Drop Traffic Stripe, 
 Continuous Yellow - per linear foot or mile 
 
907-626-F: 6” Thermoplastic Double Drop Edge Stripe, 
 Continuous Yellow, * - per linear foot or mile 
 
907-626-G: Thermoplastic Double Drop Detail Stripe, Color - per linear foot 
 
907-626-H: Thermoplastic Double Drop Legend, White - per linear foot or 
  sqauare foot 
 
 *  Thickness may be specified 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SUPPLEMENT TO SPECIAL PROVISION NO. 907-701-3 
 
DATE: 11/25/2009 
 
SUBJECT: Hydraulic Cement 
 
Delete Subsection 907-701.02.2.1 on pages 2, 3, & 4, and substitute the following: 
 
907-701.02.2.1--Portland Cement Concrete Exposed to Soluble Sulfate Conditions or 
Seawater.  When Portland cement concrete is exposed to moderate or severe soluble sulfate 
conditions, or to seawater, cement types and replacement of cement by Class F fly ash, GGBFS, 
or silica fume shall be as follows in Table 1. 

 
Table 1- Cementitious Materials for Soluble Sulfate Conditions 

 
Sulfate 

Exposure 
Water-soluble 

sulfate (SO4) in soil, 
% by mass 

Sulfate (SO4)in 
water, ppm 

Cementitious material 
required* 

Moderate and 
Seawater 

0.10 - 0.20 150 - 1,500 Type II **, ***, **** 
cement, or Type I cement 
with one of the following 
replacements of cement by 
weight: 

25% Class F fly ash, 
50% GGBFS, or 
8% silica fume 

Severe 0.20 - 2.00 1,500 - 10,000 Type I cement with a 
replacement by weight of 
50% GGBFS, or 
Type II ** cement with one 
of the following 
replacements of cement by 
weight: 

25% Class F fly ash, 
50% GGBFS, or 
8% silica fume 

 
 * The values listed in this table for replacement of Portland cement by the 

cementitious materials listed are maximums and shall not be exceeded.  The 
minimum tolerance for replacement shall be 0.5% below the maximum replacement 
content.  Replacement contents below this minimum tolerance by the cementitious 
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materials listed in this table do not meet the requirements for the exposure conditions 
listed and shall not be allowed. 

 ** Type I cement conforming to AASHTO Designation:  M85 with a maximum 8% 
tricalcium aluminate (C3A) may be used in lieu of Type II cement; this cement is 
given the designation “Type I(MS)”.  Type III cement conforming to AASHTO 
Designation:  M85 with a maximum 8% tricalcium aluminate (C3A) may be used in 
lieu of Type II cement as allowed in Subsection 907-701.02.1; this cement is given 
the designation “Type III(MS)”. 

 *** Blended cement meeting the sulfate resistance requirements of Subsection 907-
701.04 may be used in lieu of Type II as allowed in Subsection 907-701.04.  No 
additional cementitious materials shall be added to or as a replacement for blended 
cement. 

 **** Class F fly ash or GGBFS may be added as a replacement for cement as allowed in 
Subsection 907-701.02.2.   

 
Class C fly ash shall not be used as a replacement for cement in any of the sulfate exposure 
conditions listed above. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO.  907-701-3 CODE:  (IS) 
 
DATE: 11/30/2007 
 
SUBJECT: Hydraulic Cement 
 
Section 701, Hydraulic Cement, of the 2004 Edition of the Mississippi Standard Specifications 
for Road and Bridge Construction is hereby amended as follows: 
 
Delete Subsection 701.01 on pages 595 & 596, and substitute the following: 
 
907-701.01--General.  The following requirements shall be applicable to hydraulic cement: 
 
Only hydraulic cements conforming to Section 701 shall be used.  Hydraulic cements shall not be 
listed or designated as meeting more than one AASHTO or Department type.   
 
Different brands of hydraulic cement, or the same brand of hydraulic cement from different mills, 
shall not be mixed or used alternately in any one class of construction or structure, without 
written permission from the Engineer; except that this requirement will not be applicable to 
hydraulic cement treatment of design soils, or bases. 
 
The Contractor shall provide suitable means for storing and protecting the hydraulic cement 
against dampness. Hydraulic cement, which for any reason, has become partially set or which 
contains lumps of caked hydraulic cement will be rejected.  Hydraulic cement salvaged from 
discarded or used bags shall not be used. 
 
The temperature of bulk hydraulic cement shall not be greater than l65°F at the time of 
incorporation in the mix. 
 
Acceptance of hydraulic cement will be based on the certification program as described in the 
Department’s Materials Division Inspection, Testing, and Certification Manual and job control 
sampling and testing as established by Department SOP. 
 
Retests of hydraulic cement may be made for soundness and expansion within 28 days of test 
failure and, if the hydraulic cement passes, it may be accepted.  Hydraulic cement shall not be 
rejected due to failure to meet the fineness requirements if upon retests after drying at 212°F for 
one hour, it meets such requirements. 
 
Delete Subsection 701.02 on page 596, and substitute the following: 
 
907-701.02--Portland Cement. 
 
907-701.02.1--General. 
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907-701.02.1.1--Types of Portland Cement.  Portland cement (cement) shall be either Type I or 
Type II conforming to AASHTO Designation:  M85 or Type I(MS), as defined by the description 
below Table 1.  Type III cement conforming to AASHTO Designation:  M85 or Type III(MS), as 
defined by the description below Table 1, may be used for the production of precast or precast-
prestressed concrete members.   
 
907-701.02.1.2--Alkali Content.  All cement types in this Subsection shall meet the Equivalent 
alkali content requirement for low-alkali cements listed in AASHTO Designation:  M85, Table 2. 
 
907-701.02.2--Replacement by Other Cementitious Materials.  The maximum replacement of 
cement by weight is 25% for fly ash or 50% for ground granulated blast furnace slag (GGBFS).  
The minimum tolerance for replacement shall be 5% below the maximum replacement content.  
Replacement contents below this minimum tolerance by fly ash or GGBFS may be used, but 
shall not be given any special considerations, like the maximum acceptance temperature for 
Portland cement concrete containing pozzolans.  Special considerations shall only apply for 
replacement of cement by fly ash or GGBFS.   
 
907-701.02.2.1--Portland Cement Concrete Exposed to Soluble Sulfate Conditions or 
Seawater.  When Portland cement concrete is exposed to moderate or severe soluble sulfate 
conditions, or to seawater, cement types and replacement of cement by Class F fly ash, GGBFS, 
metakaolin, or silica fume shall be as follows in Table 1. 
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Table 1- Cementitious Materials for Soluble Sulfate Conditions 
 

Sulfate 
Exposure 

Water-soluble 
sulfate (SO4) in soil, 

% by mass 

Sulfate (SO4)in 
water, ppm 

Cementitious material 
required* 

Moderate and 
Seawater 

0.10 - 0.20 150 - 1,500 Type II **, ***, **** 
cement, or Type I cement 
with one of the following 
replacements of cement 

by weight: 
25% Class F fly ash, 

50% GGBFS, 
10% metakaolin, or 

8% silica fume 

Severe 0.20 - 2.00 1,500 - 10,000 Type II ** cement with 
one of the following 

replacements of cement 
by weight: 

25% Class F fly ash, 
50% GGBFS, 

10% metakaolin, or 

8% silica fume 
 

 * The values listed in this table for replacement of Portland cement by the cementitious 
materials listed are maximums and shall not be exceeded.  The minimum tolerance 
for replacement shall be 0.5% below the maximum replacement content.  
Replacement contents below this minimum tolerance by the cementitious materials 
listed in this table do not meet the requirements for the exposure conditions listed 
and shall not be allowed. 

 ** Type I cement conforming to AASHTO Designation:  M85 with a maximum 8% 
tricalcium aluminate (C3A) may be used in lieu of Type II cement; this cement is 
given the designation “Type I(MS)”.  Type III cement conforming to AASHTO 
Designation:  M85 with a maximum 8% tricalcium aluminate (C3A) may be used in 
lieu of Type II cement as allowed in Subsection 907-701.02.1; this cement is given 
the designation “Type III(MS)”. 

 *** Blended cement meeting the sulfate resistance requirements of Subsection 907-
701.04 may be used in lieu of Type II as allowed in Subsection 907-701.04.  No 
additional cementitious materials shall be added to or as a replacement for blended 
cement. 

 **** Class F fly ash or GGBFS may be added as a replacement for cement as allowed in 
Subsection 907-701.02.2.   

 

107



 -4 - S.P. No. 907-701-3 -- Cont’d. 

Class C fly ash shall not be used as a replacement for cement in any of the sulfate exposure 
conditions listed above. 
 
907-701.02.2.2--Cement for Soil Stabilization Exposed to Soluble Sulfate Conditions or 
Seawater.  When Portland cement for use in soil stabilization is exposed to moderate or severe 
soluble sulfate conditions, or to seawater, cement types and replacement of cement by Class F fly 
ash or GGBFS shall meet the requirements of Subsection 907-701.02.2.1.  Neither metakaolin 
nor silica fume shall be used to bring the cementitious materials into compliance with the 
requirements of Table 1. 
 
Delete Subsection 701.03 on page 596, and substitute the following: 
 
907-701.03--Masonry Cement.  Masonry cement shall conform to ASTM Designation: C 91 
and shall only be used in masonry applications. 
 
Delete Subsection 701.04 on page 596, and substitute the following: 
 
907-701.04--Blended Hydraulic Cement. 
 
907-701.04.1--General. 
 
907-701.04.1.1--Types of Blended Cement.  Blended hydraulic cements (blended cements) 
shall be of the following types and conform to AASHTO Designation:  M 240: 
 

Type I(SM) –  Slag-modified Portland cement 
Type IS –  Portland blast-furnace slag cement 
Type I(PM) –  Pozzolan-modified Portland cement 
Type IP –  Portland-pozzolan cement 

 
Blended cement for use in Portland cement concrete or soil stabilization exposed to the moderate 
soluble sulfate condition or exposure to seawater as defined in Table 1 shall meet the Sulfate 
resistance requirement listed in AASHTO Designation:  M 240, Table 2 and the “(MS)” suffix 
shall be added to the type designation. 
 
907-701.04.1.2--Alkali Content.  All blended cement types in this Subsection shall meet the 
Mortar expansion requirements listed in AASHTO Designation:  M 240, Table 2. 
 
907-701.04.2--Replacement by Other Cementitious Materials.  No additional cementitious 
materials, such as Portland cement, performance hydraulic cement, fly ash, GGBFS, metakaolin, 
or others, shall be added to or as a replacement for blended cement.  
 
907-701.04.3--Exposure to Soluble Sulfate Conditions or Seawater.  When Portland cement 
concrete or blended cement for soil stabilization is exposed to moderate soluble sulfate 
conditions or to seawater, where the moderate soluble sulfate condition is defined in Table 1, the 
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blended cement shall meet the sulfate resistance requirement listed in AASHTO Designation:  M 
240, Table 2. 
 
When Portland cement concrete or blended cement for soil stabilization is exposed to severe 
soluble sulfate conditions, where the severe soluble sulfate condition is defined in Table 1, 
blended cements shall not be used. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-710-1 CODE: (SP) 
 
DATE: 06/24/10 
 
SUBJECT:  Fast Dry Solvent Traffic Paint 
 
Section 710, Paint, of the 2004 Edition of the Mississippi Standard Specifications for Road and 
Bridge Construction is amended as follows: 
 
After Subsection 710.05 on Page 661, add the following: 
 
 
907-710.06—Fast Dry Solvent Traffic Paint.  Fast dry solvent traffic paints intended for use 
under this specification shall include products that are single packaged and ready mixed.  Upon 
curing, these materials shall produce an adherent, reflective pavement marking capable of 
resisting deformation by traffic.  The manufacturer shall have the option of formulating the 
material according to their own specifications.  However, the requirements delineated in this 
specification, Section 619 and Section 710 shall apply regardless of the formulation used.  The 
material shall be free from all skins, dirt and foreign objects. 
 
907-710.06.1—Composition. 
 
907-710.06.1.1—Percent Pigment.  The percent pigment by weight shall be not less than 51% 
nor more than 58% when tested in accordance with ASTM D 3723. 
 
907-710.06.1.2—Viscosity.  The consistency of the paint shall be not less than 75 nor more than 
95 Krebs Units (KU) when tested in accordance with ASTM D 562. 
 
907-710.06.1.3—Weight per Gallon.  The paint shall weigh a minimum 11.8 pounds per gallon 
and the weight of the production batches shall not vary more than +/- 0.5 pounds per gallon from 
the weight of the qualification samples when tested in accordance with ASTM D 1475. 
 
907-710.06.1.4—Total Solids.  The percent of total solids shall not be less than 70% by weight 
when tested in accordance with ASTM D 2369. 
 
907-710.06.1.5—Dry Time (No pick-up).  The paint shall dry to a no tracking condition in a 
maximum of 10 minutes. 
 
907-710.06.1.6—Volatile Organic Content.   The volatile organic content (VOC) shall contain 
a maximum of 1.25 pounds of volatile organic matter per gallon of total non-volatile paint 
material when tested in accordance with ASTM D 3960. 
 
907-710.06.1.7—Bleeding.  The paint shall have a minimum bleeding ratio of 0.95 when tested 
in accordance with Federal Specification TT-P-115D. 

110



 - 2 - S. P. No. 907-710-1– Cont’d. 

 

907-710.06.1.8—Color.   The initial daytime chromaticity for yellow materials shall fall within 
the box created by the following coordinates: 
 Daytime Chromaticity Coordinates (Corner Points) 
   1  2  3  4 
x  0.53  0.51  0.455  0.472 
y  0.456  0.485  0.444  0.4 

 
 
The initial daytime chromaticity of white materials shall fall within the box created by the 
following coordinates: 
 Daytime Chromaticity Coordinates (Corner Points) 
   1  2  3  4 
x  0.355  0.305  0.285  0.355 
y  0.355  0.305  0.325  0.375 

 
907-710.06.2—Environmental Requirements.  All yellow materials using lead chromate 
pigments shall meet the criteria of non-hazardous waste as defined by 40 CFR 261.24 when 
tested in accordance with EPA Test Method 1311, Toxicity Characteristics Leaching Procedures 
(TCLP).  The striping and marking material , upon preparation and installation, shall not exude 
fumes which are toxic, or detrimental to persons or property.  All material using lead free 
pigments shall NOT contain either lead or other Resource Conservation and Recovery Act 
(RCCA) materials in excess of the standard defined by EPA Method 3050 and 6010. 
 
907-710.06.3—Acceptance Procedures.  Acceptance of all fast dry solvent based traffics paint 
will be based on the Manufacturer’s Certification and Certified Test Results.  The Contractor 
shall furnish the Engineer with three copies of the manufacturer’s certification stating that each 
lot of material in a shipment complies with the requirements of this contract.  In addition, the 
Contractor shall provide Certified Test Reports for all tests required by this specification.  The 
test results shall be representative of the material contained with the shipment. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO.  907-711-4 CODE:  (IS) 
 
DATE: 06/26/2009 
 
SUBJECT: Synthetic Structural Fiber Reinforcement 
 
Section 711, Reinforcement and Wire Rope, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction is hereby amended as follows: 
 
After Subsection 711.03.4.3 on page 665, add the following: 
 
907-711.04--Synthetic Structural Fiber.  The synthetic structural fibers shall be approved for 
listing in the Department’s “Approved Sources of Materials” prior to use.  The synthetic 
structural fibers shall be added to the concrete and mixed in accordance with the manufacturer’s 
recommended methods. 
 
907-711.04.1--Material Properties.  The fibers shall meet the requirements of ASTM 
Designation: C 1116, Section 4.1.3.  The fibers shall be made of polypropylene, 
polypropylene/polyethylene blend, nylon, or polyvinyl alcohol (PVA).   
 
907-711.04.2--Minimum Dosage Rate. The dosage rate shall be such that the average residual 
strength ratio (R150,3.0) of fiber reinforced concrete beams is a minimum of 20.0 percent when the 
beams are tested in accordance with ASTM Designation: C 1609.  The dosage rate for fibers 
shall be determined by the following. 
 
The fiber manufacturer shall have the fibers tested by an acceptable, independent laboratory 
acceptable to the Department and regularly inspected by the Cement and Concrete Reference 
Laboratory of the National Institutes of Standards and Technology and approved to perform 
ASTM Designations: C 39, C 78, and C192. 
 
The laboratory shall test the fibers following the requirements of ASTM Designation: C 1609 in 
a minimum of three (3) test specimens cast from the same batch of concrete, molded in 6 x 6 x 
20-inch standard beam molds meeting the requirements of ASTM Designation: C 31.  The beams 
shall be tested on an 18-inch span.  The tests for R150,3.0 shall be performed when the average 
compressive strength of concrete used to cast the beams is between 3500 and 4500 psi.  The tests 
for compressive strength shall follow the requirements of ASTM Designation: C 39.  The 
average compressive strength shall be determined from a minimum of two (2) compressive 
strength cylinders.  
 
The value for R150,3 shall be determined using the following equation:  
 

100
1

0.3,150
0.3,150 ×=

f
f

R  
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The residual flexural strength ( 0.3,150f ) shall be determined using the following equation: 
 

2
0.3,150

0.3,150 db
LP

f
×

×
=  

 
where: 

0.3,150f  is the residual flexural strength at the midspan deflection of L/150, (psi), 

0.3,150P  is the residual load capacity at the midspan deflection of L/150, (lbf), 
L is the span, (in), 
b is the width of the specimen at the fracture, (in), and 
d is the depth of the specimen at the fracture, (in). 

 
For a 6 x 6 x 20-inch beam, the 0.3,150P  shall be measured at a midspan deflection of 0.12 inch.   
 
Additionally, 0.3,150R , 0.3,150f , and 0.3,150P  may also be referred to as 150

150R , 150
150f , and 150

150P  
respectively. 
 
At the dosage rate required to achieve the minimum R150,3 , the mixture shall both be workable 
and the fibers shall not form clumps. 
 
The manufacturer shall submit to the State Materials Engineer certified test reports from the 
independent laboratory showing the test results of each test specimen. 
 
907-711.04.3--Job Control Requirements.  The synthetic structural fibers shall be one from the 
Department’s “Approved Sources of Materials.”   
 
At the required dosage rate, the mixture shall both be workable and the fibers shall not form 
clumps to the satisfaction of the Engineer.  If the mixture is determined by the Engineer to not be 
workable or have clumps of fibers, the mixture may be rejected. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SUPPLEMENT TO SPECIAL PROVISION NO. 907-713-1 
 
DATE: 05/10/2010 
 
SUBJECT: Admixtures for Concrete 
 
Delete subsection 907-713.02 on page 1, and substitute the following: 
 
907-713.02--Admixtures for Concrete.  Air-entraining admixtures used in Portland cement 
concrete shall comply with AASHTO Designation: M 154.  Set-retarding, accelerating, and/or 
water-reducing admixtures shall comply with AASHTO Designation: M 194.  Water-reducing 
admixture shall meet the minimum requirements for Type A.  Set-retarding admixtures shall 
meet the minimum requirements for Type D. 
 
In order to obtain approval of an admixture, the State Materials Engineer shall have been 
furnished certified test reports, made by an acceptable independent laboratory regularly 
inspected by the Cement and Concrete Reference Laboratory of the National Institutes of 
Standards and Technology, which show that the admixture meets all the requirements of the 
applicable AASHTO Standard Specification. 
 
The Department reserves the right to sample, for check tests, any shipment or lot of admixture 
delivered to a project. 
 
The Department reserves the right to require tests of the material to be furnished, using the 
specific cement and aggregates proposed for use on the project, as suggested in AASHTO 
Designation: M 154 and outlined in AASHTO Designation: M 194. 
 
After an admixture has been approved, the Contractor shall submit to the State Materials 
Engineer, with each new lot of material shipped, a certification from the manufacturer in 
accordance with the requirements of Subsection 700.05.1 and stating the material is of the same 
composition as originally approvedand  has not been changed or altered in any way.  The 
requirement in Subsection 700.05.1(b) is not required on the certification from the manufacturer. 
 
Admixtures containing chlorides will not be permitted. 
 
Failure to maintain compliance with any requirement of these specifications shall be cause for 
rejection of any previously approved source or brand of admixture. 
 
Admixtures shall only be used in accordance with the manufacturer’s recommended dosage 
range as set forth in the manufacturer’s approval request correspondence.  When an admixture is 
used in Portland cement concrete, it shall be the responsibility of the Contractor to produce 
satisfactory results. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO.  907-713-1 CODE:  (IS) 
 
DATE: 12/11/2007 
 
SUBJECT: Admixtures for Concrete 
 
Section 713, Concrete Curing Materials and Admixtures, of the 2004 Edition of the Mississippi 
Standard Specifications for Road and Bridge Construction is hereby amended as follows: 
 
After the second paragraph of Subsection 713.01.2 on page 676, add the following. 
 
Type 1-D compound may be used on bridge rails, median barriers, and other structures requiring 
a spray finish.  When Type 1-D compound is used, it will be the Contractor’s responsibility to 
assure that the compound has dissipated from the structure prior to applying the spray finish and 
that the spray finish adheres soundly to the structure. 
 
Delete Subsection 713.02 on pages 676 & 677, and substitute the following: 
 
907-713.02--Admixtures for Portland Cement Concrete.  Admixtures shall only be approved 
by the Department for classification as a single type following the applicable types from 
AASTHO Designation: M 154 or M 194, or the definition of a mid-range water reducer listed 
below with the following exception:  when requested by the manufacturer the Department will 
consider classifying an admixture as both a Type A and a Type D.  Admixtures shall only be 
used in accordance with the manufacturer’s recommended dosage range for that type.  Where an 
admixture is classified as both a Type A and Type D, the dosage range for use as a Type A shall 
not overlap the dosage range for use as a Type D. 
 
Air-entraining admixtures shall comply with AASHTO Designation: M 154.  Set-retarding, 
accelerating, and/or water-reducing admixtures shall comply with AASHTO Designation: M 
194.  Mid-range water-reducers are classified as water-reducing admixtures that reduce the mix 
water a minimum of 8% when compared to a control mix with no admixtures when tested in 
accordance with the requirements in AASHTO Designation: M 194.  The type designation for 
admixtures approved by the Department and classified as meeting the requirements of a mid-
range water-reducer shall be “MR”. 
 
907-713.02.1--Source Approval.  In order to obtain approval of an admixture, the 
Producer/Suppliers shall submit to the State Materials Engineer the following for review:  
certified test reports, made by an acceptable independent laboratory regularly inspected by the 
Cement and Concrete Reference Laboratory of the National Institutes of Standards and 
Technology, which show that the admixture meets all the requirements of the applicable 
AASHTO or Department Specification for the specific type and the dosage range for the specific 
type of admixture.   
 
907-713.02.2--Specific Requirements.  Admixtures containing chlorides will not be permitted. 
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907-713.02.3--Acceptance.  The Department reserves the right to sample, for check tests, any 
shipment or lot of admixture delivered to a project. 
 
The Department reserves the right to require tests of the material to be furnished, using the 
specific cement and aggregates proposed for use on the project, as suggested in AASHTO 
Designation: M 154 and outlined in AASHTO Designation: M 194. 
 
Failure to maintain compliance with any requirement of these specifications shall be cause for 
rejection of any previously approved source or brand of admixture. 
 
With each new lot of material shipped the Contractor shall submit to the State Materials 
Engineer, a notarized certification from the manufacturer showing that the material complies 
with the requirements of the applicable AASHTO or Department Specification. 
 
When an admixture is used, it shall be the responsibility of the Contractor to produce satisfactory 
results. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SUPPLEMENT TO SPECIAL PROVISION NO. 907-714-5 
 
DATE: 04/21/2009 
 
SUBJECT: Miscellaneous Materials 
 
 
Delete the second exception under the first paragraph in Subsection 907-714.05.2 regarding the 
strength activity index. 
 
Delete Subsection 907-714.11.6 on page 5, and substitute the following: 
 
Delete Subsection 714.11.6 on pages 690 and 691, and substitute the following: 
 
907-714.11.6--Rapid Setting Cementitious Patching Compounds for Concrete Repair.  
Rapid setting concrete patching compounds must be approved for listing in the Department’s 
“Approved Sources of Materials” prior to use.  Upon approval, a product must be recertified 
every four (4) years to remain on the “Approved Sources of Materials” list.  Each product shall 
be pre-measured and packaged dry by the manufacturer.  All liquid solutions included by the 
manufacturer as components of the packaged material shall be packaged in a watertight 
container.  The manufacturer may include aggregates in the packaged material or recommend the 
addition of Contractor furnished aggregates. 
 
The type, size and quantity of aggregates, if any, to be added at the job site shall be in 
accordance with the manufacturer's recommendations and shall meet the requirements of 
Subsection 703.02 for fine aggregate and Subsection 703.03 for coarse aggregate.  Required 
mixing water to be added at the job site shall meet the requirements of Subsection 714.01.2. 
 
Only those bonding agents, if any, recommended by the manufacturer of the grout or patching 
compounds may be used for increasing the bond to old concrete or mortar surfaces. 
 
Patching compounds containing soluble chlorides will not be permitted when in contact with 
steel.  
 
Site preparation, proportioning of materials, mixing, placing and curing shall be performed in 
accordance with the manufacturer's recommendation for the specific type of application, and the 
Contractor  shall furnish a copy of these recommendations to the Engineer. 
 
Rapid setting cementitious concrete patching compounds, including components to be added at 
the job site, shall conform to the following physical requirements: 
 

Non-shrink cementitious grouts shall not be permitted for use. 
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Compressive strength shall equal or exceed 3000 psi in 24 hours in accordance with ASTM C 
928 for Type R2 concrete or mortar. 
 
Bond strength shall equal or exceed 1000 psi in 24 hours in accordance with ASTM C 928 for 
Type R2 concrete or mortar. 
 
The material shall have a maximum length change of ±0.15% in accordance with ASTM C 928 
for Type R2 concrete or mortar. 

 
The Contractor shall furnish to the Engineer three copies of the manufacturer’s certified test 
report(s) showing results of all required tests and certification that the material meets the 
specifications when mixed and place in accordance with the manufacturer's instructions.  When 
the mixture is to be placed in contact with steel, the certification shall further state that the 
packaged material contains no chlorides. Certified test report(s) and certification shall be 
furnished for each lot in a shipment. 
 
The proportioning of materials must be approved by the State Materials Engineer and any 
subsequent change in proportioning must also be approved.  A sample of each component shall 
be submitted to the Engineer along with the quantity or percentage of each to be blended.  At 
least 45 days must be allowed for initial approval.  
 
The proportioning of materials for subsequent lots may be approved by the State Materials 
Engineer upon receipt of certification from the manufacturer that the new lot of material is the 
same composition as that originally approved by the Department and that the material has not 
been changed or altered in any way.  
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-714-5 CODE:  (IS) 
 
DATE: 06/18/2008 
 
SUBJECT: Miscellaneous Materials 
 
Section 714, Miscellaneous Materials, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction is hereby amended as follows: 
 
907-714.05--Fly Ash.  Delete Subsections 714.05.1 & 714.05.2 on pages 680 & 681, and 
substitute the following: 
 
907-714.05.1--General.  The fly ash source must be approved for listing in the Department’s 
“Approved Sources of Materials” prior to use.  The acceptance of fly ash shall be based on 
certified test reports, certification of shipment from the supplier, and tests performed on samples 
obtained after delivery in accordance with the Department’s Materials Division Inspection, 
Testing, and Certification Manual and Department SOP. 
 
Different classes of fly ash or different sources of the same class shall not be mixed or used in 
the construction of a structure or unit of a structure without written permission from the 
Engineer. 
 
The Contractor shall provide suitable means for storing and protecting the fly ash from 
dampness.  Separate storage silos, bins, or containers shall be provided for fly ash.  Fly ash 
which has become partially set or contains lumps of caked fly ash shall not be used. 
 
The temperature of the bulk fly ash shall not be greater than 165°F at the time of incorporation 
into the work. 
 
All classes of fly ash shall meet the supplementary option chemical requirement for available 
alkalies listed in AASHTO Designation: M 295, Table 2.  Class F fly ash shall have a calcium 
oxide (CaO) content of less than 6.0%.  Class C fly ash shall have a CaO content of greater 
than or equal to 6.0%. 
 
The replacement of Portland cement with fly ash shall be in accordance with the applicable 
replacement content specified in Subsection 907-701.02.2. 
 
In addition to these requirements, fly ash shall meet the following specific requirements for the 
intended use. 
 
907-714.05.2--Fly Ash for Use in Concrete.  When used with Portland cement in the production 
of concrete or grout, the fly ash shall meet the requirements of AASHTO Designation: M 295, 
Class C or F, with the following exceptions: 
 

The loss on ignition shall not exceed 6.0 percent. 
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The strength activity index with Portland cement shall be at least 55 percent of the control 
mix at seven days. 

 
No additional cementitious materials, such as blended hydraulic cement, GGBFS, metakaolin, or 
others, shall be added to or as a replacement for Portland cement when used with fly ash.  
 
907-714.06--Ground Granulated Blast Furnace Slag (GGBFS).  Delete Subsection 714.06.1 
on page 681, and substitute the following: 
 
907-714.06.1--General.  The GGBFS source must be approved for listing in the Department’s 
“Approved Sources of Materials” prior to use.  The acceptance of GGBFS shall be based on 
certified test reports, certification of shipment from the supplier, and tests performed on samples 
obtained after delivery in accordance with the Department’s Materials Division Inspection, 
Testing, and Certification Manual and Department SOP. 
 
The Contractor shall provide suitable means for storing and protecting the GGBFS against 
dampness and contamination.  Separate storage silos, bins, or containers shall be provided for 
GGBFS.  GGBFS which has become partially set, caked or contains lumps shall not be used. 
 
The State Materials Engineer shall be notified in writing of the nature, amount and identity of 
any processing or other additions made to the GGBFS during production. 
 
GGBFS from different mills shall not be mixed or used alternately in any one class of 
construction or structure without written permission from the Engineer; except that this 
requirement will not be applicable to cement treatment of design soils or bases. 
 
No additional cementitious materials, such as blended hydraulic cement, fly ash, metakaolin, or 
others, shall be added to or as a replacement for Portland cement when used with GGBFS in the 
production of concrete.  The replacement of Portland cement with GGBFS shall be in accordance 
with the applicable replacement content specified in Subsection 907-701.02.2. 
 
Delete Subsection 714.07 on page 682, and substitute the following: 
 
907-714.07--Additional Cementitious Materials. 
 
907-714.07.1--Metakaolin. 
 
907-714.07.1.1--General.  Metakaolin shall only be used as a supplementary cementitious 
material in Portland cement concrete for compliance with the requirements for cementitious 
materials exposed to soluble sulfate conditions.  Metakaolin from different sources shall not be 
mixed or used alternately in any one class of construction or structure without written permission 
from the Engineer.  No additional cementitious materials, such as blended hydraulic cement, fly 
ash, GGBFS, or others, shall be added to or as a replacement for Portland cement when used 
with metakaolin in the production of concrete. 
 
The State Materials Engineer shall be notified in writing of the nature, amount and identity of 
any processing, or other additions made to the metakaolin during production.   
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907-714.07.1.2--Source Approval.  The approval of each metakaolin source shall be on a case 
by case basis as determined by the State Materials Engineer.  In order to obtain approval of a 
metakaolin source, the Producer/Suppliers shall submit to the State Materials Engineer the 
following for review:  certified test reports, made by an acceptable, independent laboratory 
regularly inspected by the Cement and Concrete Reference Laboratory of the National Institutes 
of Standards and Technology, which show that the metakaolin meets all the requirements of 
AASHTO Designation: M295, including the Effectiveness in contributing to sulfate resistance, 
Procedure A, listed in AASHTO Designation: M295, Table 4 for Supplementary Optional 
Physical Requirements, and other requirements listed herein.   
 
In order to demonstrate effectiveness in contributing to sulfate resistance, included in this test 
data shall be results of metakaolin from the proposed source tested in accordance with ASTM 
Designation: C 1012.  There shall be two sets of test specimens per the following: 
 

a. One set of test specimens shall be prepared using a Type I Portland cement meeting the 
requirements of AASHTO Designation: M85 and having a tricalcium aluminate (C3A) 
content of more than 8.0%, 

 
b. One set of test specimens shall be prepared using a Type II Portland cement meeting the 

requirements of AASHTO Designation:  M85.   
 
c. The proposed metakaolin shall be incorporated at the rate of 10% cement replacement in 

each set of test specimens and shall meet both of the acceptance criteria listed below for 
source approval.   

 
The requirement for acceptance of the test sample using Type I Portland cement is an expansion 
of 0.10% or less at the end of six months.  The requirement for acceptance of the test sample 
using Type II Portland cement is an expansion of 0.05% or less at the end of six months.   
 
907-714.07.1.3--Storage.  The Contractor shall provide suitable means for storing and protecting 
the metakaolin against dampness and contamination.  Metakaolin which has become partially set, 
caked, or contains lumps shall not be used.   
 
907-714.07.1.4--Specific Requirements.  Metakaolin shall meet the requirements of AASHTO 
Designation: M 295, Class N with the following modifications: 
 

1. The sum of SiO2 + Al2O3 + Fe2O3 shall be at least 85%.  The Material Safety Data Sheet 
shall indicate that the amount of crystalline silica, as measured by National Institute of 
Occupation Safety and Health (NIOSH) 7500 method, after removal of the mica 
interference, is less than 1.0%. 

2. The loss on ignition shall be less than 3.0%. 
3. The available alkalies, as equivalent Na2O, shall not exceed 1.0%. 
4. The amount of material retained on a No. 325 mesh sieve shall not exceed 1.0%. 
5. The strength activity index at seven (7) days shall be at least 85%. 

 
907-714.07.1.5--Acceptance.  With each new lot of material shipped the Contractor shall submit 
to the State Materials Engineer a certified test report from the manufacturer showing that the 
material meets the requirements AASHTO Designation: M295, Class N and the requirements of 
this Subsection. 
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The Department reserves the right to sample, for check tests, any shipment or lot of metakaolin 
delivered to a project. 
 
907-714.07.2--Silica Fume. 
 
907-714.07.2.1--General.  Silica fume shall only be used as a supplementary cementitious 
material in Portland cement concrete for compliance with the requirements for cementitious 
materials exposed to soluble sulfate conditions.  Silica fume from different sources shall not be 
mixed or used alternately in any one class of construction or structure without written permission 
from the Engineer.  No additional cementitious materials, such as blended hydraulic cement, 
performance hydraulic cement, fly ash, GGBFS, or others, shall be added to or as a replacement 
for Portland cement when used with silica fume in the production of concrete. 
 
The State Materials Engineer shall be notified in writing of the nature, amount and identity of 
any processing, or other additions made to the silica fume during production.   
 
907-714.07.2.2--Source Approval.  The approval of each silica fume source shall be on a case 
by case basis as determined by the State Materials Engineer.  In order to obtain approval of a 
silica fume source, the Producer/Suppliers shall submit to the State Materials Engineer the 
following for review:  certified test reports, made by an acceptable, independent laboratory 
regularly inspected by the Cement and Concrete Reference Laboratory of the National Institutes 
of Standards and Technology, which show that the silica fume meets all the requirements of 
AASHTO Designation: M307, Table 3, including the Sulfate resistance expansion, listed in the 
table for Optional Physical Requirements, and other requirements listed herein.   
 
In order to demonstrate effectiveness in contributing to sulfate resistance, included in this test 
data shall be results of silica fume from the proposed source tested in accordance with ASTM 
Designation: C 1012.  There shall be two sets of test specimens per the following: 
 

a. One set of test specimens shall be prepared using a Type I Portland cement meeting the 
requirements of AASHTO Designation: M85 and having a tricalcium aluminate (C3A) 
content of more than 8.0%, 

 
b. One set of test specimens shall be prepared using a Type II Portland cement meeting the 

requirements of AASHTO Designation: M85.   
 
c. The proposed silica fume shall be incorporated at the rate of 8% cement replacement in 

each set of test specimens and shall meet both of the acceptance criteria listed below for 
source approval.   

 
The requirement for acceptance of the test sample using Type I Portland cement is an expansion 
of 0.10% or less at the end of six months.  The requirement for acceptance of the test sample 
using Type II Portland cement is an expansion of 0.05% or less at the end of six months.   
 
907-714.07.2.3--Storage.  The Contractor shall provide suitable means for storing and protecting 
the silica fume against dampness and contamination.  Silica fume which has become partially set, 
caked, or contains lumps shall not be used.   
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907-714.07.2.4--Acceptance.  With each new lot of material shipped, the Contractor shall 
submit to the State Materials Engineer a certified test report from the manufacturer showing that 
the material meets the Chemical and Physical Requirements of AASHTO Designation: M307. 
 
The Department reserves the right to sample, for check tests, any shipment or lot of silica fume 
delivered to a project. 
 
907-714.11.6--Rapid Setting Commercial Grouts and Concrete Patching Compounds.  
Delete the first sentence of the first paragraph of Subsection 714.11.6 on page 690 and substitute 
the following: 
 
Rapid setting commercial grouts and concrete patching compounds must be approved for listing 
in the Department’s “Approved Sources of Materials” prior to use.  Upon approval, a product 
must be recertified every four (4) years to remain on the “Approved Sources of Materials” list.  
Each product shall be pre-measured and packaged dry by the manufacturer. 
 
907-714.11.7--Commercial Grout for Anchoring Doweled Tie Bars in Concrete.  Before 
Subsection 714.11.7.1 on page 691, add the following: 
 
Approved Non-“Fast Set” Epoxy anchor systems as specified below may be used for the repair 
of concrete pavements that do not involve permanent sustained tension applications or overhead 
applications. 
 
“Fast Set Epoxy” may not be used for any Adhesive Anchor Applications.  Adhesive Anchor 
Systems (Fast Set epoxy or otherwise) shall not be used for permanent sustained tension 
applications or overhead applications.  “Fast Set Epoxy” refers to an epoxy produced by the Sika 
Corporation called Sikadur AnchorFix-3 and repackaged for sale under a variety of 
names/companies listed at the Federal Highway Administration web site at the following link: 
 

http://www.fhwa.dot.gov/Bridge/adhesives.cfm 
 
907-714.11.7.4--Acceptance Procedure.  After the last sentence of the first paragraph of 
Subsection 714.11.4 on page 691, add the following: 
 
Upon approval, a product must be recertified every four (4) years to remain on the “Approved 
Sources of Materials” list.   
 
907-714.11.8--Epoxy Joint Repair System. 
 
907-714.11.8.1--General.  After the last sentence of the first paragraph of Subsection 714.11.8.1 
on page 692, add the following: 
 
Upon approval, a product must be recertified every four (4) years to remain on the “Approved 
Sources of Materials” list. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-720-1 CODE: (IS) 
 
DATE: 3/17/2008 
 
SUBJECT: Pavement Markings Materials 
 
Section 720, Pavement Marking Materials, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction is hereby amended as follows: 
 
907-720.02--Thermoplastic Pavement Markings.  Delete the first paragraph of Subsection 
720.02 on page 730 and substitute the following: 
 
The thermoplastic material shall be lead free and conform to AASHTO Designation: M 249 
except the glass beads shall be moisture resistant coated. 
 
After the first sentence of the second paragraph of Subsection 720.02 on page 730, add the 
following: 
 
In addition, the certification for the thermoplastic material shall state that the material is lead 
free. 
 

124



MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SUPPLEMENT TO SPECIAL PROVISION NO.  907-804-8 
 
DATE: 06/14/2010 
 
SUBJECT: Concrete Bridges and Structures 
 
Before the first sentence of 907-804.02.1 on page 1, add the following: 
 
Delete the third and fourth sentences of the first paragraph of Subsection 804.02.1 on page 846, 
and substitute the following: 
 
For projects with 1000 cubic yards and more, quality control and acceptance shall be achieved 
through statistical evaluation of test results.  For projects of more than 200 but less than 1000 
cubic yards, quality control and acceptance shall be achieved by individual test results. 
 
Before the first sentence of Subsection 907-804.02.10 on page 2, add the following: 
 
Delete the first sentence of the first paragraph of Subsection 804.02.10 on page 850 and 
substitute the following: 
 
At least 30 days prior to production of concrete, the Contractor shall submit to the Engineer 
proposed concrete mix designs complying with the Department’s Concrete Field Manual. 
 
Delete the third note (***) under Subsection 907-804.02.10 on page 2, and substitute the 
following: 
 
 *** The slump may be increased up to eight (8) inches with : 

• an approved water-reducing admixture,  
• an approved water-reducing/set-retarding admixture, or  
• a combination of an approved water-reducing admixture and an approved set-retarding 

admixture, in accordance with 907-713.02.  Minus slump requirements shall meet those 
set forth in Table 3 of AASHTO Designation: M157. 

 
Delete the last paragraph of Subsection 804.02.10 on page 851 and substitute the following: 
 
At least one water-reducing admixture shall be used in all classes of concrete in accordance with 
the manufacturer’s recommended dosage range.  Any combinations of admixtures shall be 
approved by the Engineer before their use. 
 
Before the first sentence of Subsection 907-804.02.10.3 on page 3, add the following: 
 
Delete the first sentence of the third paragraph of Subsection 804.02.10.3 on page 853 and 
substitute the following: 
 
The mixture shall be verified to yield within 2.0% of the correct volume when all the mix water 
is added to the batch, producing a slump within a minus 1½-inch tolerance of the maximum 
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permitted for mixtures with a maximum permitted slump of three inches or less, or within a 
minus 2½-inch tolerance of the maximum permitted for mixtures with a maximum permitted 
slump of greater than three inches, and producing a total air content within a minus 1½ percent 
tolerance of the maximum allowable air content in Table 3. 
 
Delete the second paragraph of Subsection 907-804.02.11 on page 3 and substitute the following: 
 
For projects with 1000 cubic yards and more, the concrete batch plant shall meet the 
requirements for an automatic system capable of recording batch weights.  It shall also have 
automatic moisture compensation for the fine aggregate.  For projects of more than 200 but less 
than 1000 cubic yards the plant can be equipped for manual batching with a fine aggregate 
moisture meter visible to the plant operator. 
 
Delete Subsection 907-804.02.13 on page 4 and substitute the following: 
 
907-804.02.13--Quality Assurance Sampling and Testing.  Delete subparagraph c) in 
Subsection 804.02.13 on page 858 and substitute the following: 
 
 c) For concrete, the Contractor's QC and Department’s QA testing of concrete compressive 

strengths compare when using the data comparison computer program with an alpha value 
of 0.01 for projects with 1000 cubic yards and more; or, strength comparisons are within 
990 psi for projects of more than 200 but less than 1000 cubic yards.  

 
In Table 5 of Subsection 804.02.13 on page 858, delete “and FM” from the requirements on line 
A.3. 
 
After Subsection 907-804.02.13.1.4 on page 4, add the following: 
 
907-804.02.13.1.5--Compressive Strength.  Delete the heading of the second paragraph of 
Subsection 804.02.13.1.5 on page 860 and substitute the following: 
 
Projects with 1000 Cubic Yards and More. 
 
Delete the second heading in Subsection 804.02.13.1.5 on page 860 and substitute the following: 
 
Projects of More Than 200 but Less Than 1000 Cubic Yards. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-804-8 CODE: (IS) 
 
DATE:  02/05/2008 
 
SUBJECT: Concrete Bridges And Structures 
 
Section 804, Concrete Bridges And Structures, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction is hereby amended as follows: 
 
907-804.02-- Materials. 
 
907-804.02.1--General.  Add the following materials to the list of materials in Subsection 
804.02.1 on page 847. 
 

Blended Cement........................................................................ 907-701.01 and 907-701.04 
Ground Granulated Blast Furnace Slag (GGBFS).............................................. 907-714.06 
Metakaolin .......................................................................................................... 907-714.07 
Silica Fume ...................................................................................................... 907-714.07.2 

 
907-804.02.8--Laboratory Accreditation.  In Table 1 of Subsection 804.02.8 on page 849, 
substitute AASHTO: R 39 - Making and Curing Concrete Test Specimens in the Laboratory for 
AASHTO: T 126 - Making and Curing Concrete Test Specimens in the Laboratory.   
 
907-804.02.9--Testing Personnel.  Delete Table 2 in this subsection and replace it with the 
following.   
 

Table 2 
Concrete Technician’s 

Tasks 
Test Method Required Certification Required** 

Sampling or Testing of 
Plastic Concrete 

AASHTO Designation:T 23, 
T 119, T 121, T 141,  T 152, 
T 196, and ASTM Designation: 
C 1064 

MDOT Class I certification 

Compressive Strength 
Testing of Concrete 
Cylinders 

AASHTO Designation: T 22 
and T 231 

MDOT Concrete Strength 
Testing Technician 
certification 

Sampling of Aggregates AASHTO Designation: T 2 Work under the supervision 
of an MDOT Class II 
certified technician 

Testing of Aggregates AASHTO Designation: T 19, 
T 27, T 84, T 85, T 248, and 
T 255 

MDOT Class II certification 

Proportioning of Concrete 
Mixtures* 

AASHTO Designation: M 157 
and R 39 

MDOT Class III 

Interpretation and 
Application of Maturity 
Meter Readings 

AASHTO Designation:  T 325 
and ASTM Designation: 
C 1074 

MDOT Class III or Two 
hours maturity method 
training  
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* Technicians making concrete test specimens for meeting the requirements of Subsection 
804.02.10.1.2 shall be MDOT Class I certified and under the direct supervision of an MDOT 
Class III certified technician.  

** MDOT Class I certification encompasses the same test procedures and specifications as ACI 
Concrete Field Testing Technician Grade I.  MDOT Class II certification encompasses the 
same test procedures and specifications as ACI Aggregate Testing Technician - Level 1.  
MDOT Concrete Strength Testing Technician encompasses the same test procedures and 
specifications as ACI Concrete Strength Testing certification. 

 
For specifics about the requirements for each level of certification, please refer to the latest 
edition of the Department’s Concrete Field Manual.  Technicians holding current MDOT Class 
I, MDOT Class II and/or MDOT Class III certifications shall be acceptable until those 
certifications expire.  Upon a current certification expiration, recertification with the 
certifications listed in Table 2 shall be required.  Technicians currently performing either 
specific gravity testing of aggregates or compressive strength tests shall be required to either: 
 

• have the required MDOT certification listed in Table 2, or 
• have a current MDOT Class III certification or work under the direct supervision of 

current MDOT Class III technician, and have demonstrated the specific gravity and/or 
compressive strength test during the inspection of laboratory equipment by the Materials 
Division, Concrete Section. 

 
907-804.02.10--Portland Cement Concrete Mix Design.  Delete the Notes under Table 3 of 
Subsection 804.02.10 on pages 850 & 851, and substitute the following: 
 
 * Maximum size aggregate shall conform to the concrete mix design for the specified 

aggregate. 
 ** The replacement limits of Portland cement by weight by other cementitious materials 

(such as fly ash, GGBFS, metakaolin, silica fume, or others) shall be in accordance 
with the values in Subsection 907-701.02.  Other hydraulic cements may be used in 
accordance with the specifications listed in Section 701. 

 *** The slump may be increased up to six (6) inches with an approved mid-range water 
reducer or up to eight (8) inches with an approved type F or G high range water 
reducer, in accordance with 907-713.02. Minus slump requirements shall meet those 
set forth in Table 3 of AASHTO M157 specifications. 

 **** Entrained air is not required except for concrete exposed to seawater.  For concrete 
exposed to seawater, the total air content shall be 3.0 % to 6.0%.  For concrete not 
exposed to seawater, the total air content shall not exceed 6.0%. 

 ***** Class DS Concrete for drilled shafts shall have an 8±1-inch slump.   
 
Delete the last paragraph of Subsection 804.02.10 on page 851 and substitute the following: 
 
Either Type A, D, F, G or mid-range chemical admixture, shall be used in all classes of concrete.  
Any combinations of water reducing admixtures shall be approved by the Engineer before their 
use. 
 
907-804.02.10.1.1--Proportioning on the Basis of Previous Field Experience of Trial 
Mixtures.  Delete the first sentence of the first paragraph of Subsection 804.02.10.1.1 on page 
851, and substitute the following: 
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Where a concrete production facility has a record, based on at least 10 consecutive strength tests 
from at least 10 different batches within the past 12 months from a mixture not previously used 
on Department projects, the standard deviation shall be calculated.   
 
907-804.02.10.3--Field Verification of Concrete Mix Design.  Delete the third sentence of the 
third paragraph of Subsection 804.02.10.3 on page 853, and substitute the following: 
 
If the requirements of yield, slump, or total air content are not met within three (3) production 
days after the first placement, subsequent field verification testing shall not be permitted on 
department projects, and the mix design shall not be used until the requirements listed above are 
met 
 
907-804.02.10.4--Adjustments of Mixture Proportions.   Delete the paragraph in Subsection 
804.02.10.4 on page 854, and substitute the following: 
 
The mixture may be adjusted by the Class III Certified Technician representing the Contractor in 
accordance with the allowable revisions listed in the Department’s Concrete Field Manual, 
paragraph 5.7.  Written notification shall be submitted to the Engineer a minimum of seven (7) 
days prior to any source or brand of material change, aggregate size change, allowable material 
type change, or decrease in any cementitious material content.  Any adjustments of the concrete 
mixture design shall necessitate repeat of field verification procedure as described in Subsection 
804.02.10.3 and approval by the Engineer. 
 
907-804.02.11--Concrete Batch Plants.  Delete the first three paragraphs of Subsection 
804.02.11 on page 854, and substitute the following: 
 
The concrete batch plant shall meet the requirements of the National Ready Mixed Concrete 
Association Quality Control Manual, Section 3, Plant Certification Checklist as outlined in the 
latest edition of the Department’s Concrete Field Manual.  The Contractor shall submit a copy of 
the approved checklist along with proof of calibration of batching equipment, i.e., scales, water 
meter, and admixture dispenser, to the Engineer 30 days prior to the production of concrete.   
 
For large volume projects the concrete batch plant shall meet the requirements for an automatic 
system capable of recording batch weights. It shall also have automatic moisture compensation 
for the fine aggregate.  For small volume projects, the concrete batch plant can be equipped for 
manual batching with a fine aggregate moisture meter visible to the plant operator. 
 
The concrete batch plant shall have available adequate facilities to cool concrete during hot 
weather. 
 
Mixer trucks to be used on the project are to be listed in the checklist and shall meet the 
requirements of the checklist.  
 
907-804.02.12--Contractor’s Quality Control.  Delete the fourth paragraph of Subsection 
804.02.12 on page 854 & 855, and substitute the following: 
 
The Contractor’s Quality Control program shall encompass the requirements of AASHTO 
Designation: M 157 into concrete production and control, equipment requirements, testing, and 
batch ticket information.  The requirement of AASHTO Designation: M 157, Section 11.7 shall 
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be followed except, on arrival to the job site, a maximum of 1½ gallons per cubic yard is allowed 
to be added.  Water shall not be added at a later time.  If the maximum permitted slump is 
exceeded after the addition of water at the job site, the concrete shall be rejected. 
 
907-804.02.12.3--Documentation.  After the second sentence of the second paragraph of 
Subsection 804.02.12.3 on page 856, add the following: 
 
Batch tickets and gradation data shall be documented in accordance with Department 
requirements.  Batch tickets shall contain all the information in AASHTO Designation: M157, 
Section 16 including the additional information in Subsection 16.2 with the following exception:  
the information listed in paragraphs 16.2.7 and 16.2.8 is not required.  Batch tickets shall also 
contain the concrete producer’s permanent unique mix number assigned to the concrete mix 
design. 
 
907-804.02.12.5--Non-Conforming Materials.  In Table 4 of Subsection 804.02.12.5 on page 
857, delete “/ FM” from the requirements on line B.3.a.   
 
907-804.02.13--Quality Assurance Sampling and Testing.  In Table 5 of Subsection 804.02.13 
on page 858, delete “and FM” from the requirements on line A.3.   
 
907-804.02.13.1.4--Temperature.  Delete the first paragraph of Subsection 804.02.13.1.4 on 
pages 859 & 860, and substitute the following: 
 
Cold weather concreting shall follow the requirements of Subsection 907-804.03.16.1.  Hot 
weather concreting shall follow the requirements of Subsection 804.03.16.2 with a maximum 
temperature of 95°F for Class DS concrete or for concrete mixes containing cementitious 
materials meeting the requirements of Subsection 907-701.02.2 as a replacement of Portland 
cement.  For other concrete mixes, the maximum concrete temperature shall be 90°F.  Concrete 
with a temperature more than the maximum allowable temperature shall be rejected and not used 
in Department work. 
 
907-804.03--Construction Requirements. 
 
907-804.03.15--Removal of Falsework, Forms, and Housing.  Delete the first sentence of the 
second paragraph of Subsection 804.03.15 on page 871, and substitute the following: 
 
Concrete in the last pour of a continuous superstructure shall have attained a compressive 
strength of 2,400 psi, as determined by cylinder tests or maturity meter probe, prior to striking 
any falsework.   
 
Delete the first sentence of the third paragraph of Subsection 804.03.15 on page 871, and 
substitute the following: 
 
At the Contractor's option and with the approval of the Engineer, the time for removal of forms 
may be determined by cylinder tests, in accordance with the requirements listed in Table 6, in 
which case the Contractor shall furnish facilities for testing the cylinders.   
 
Delete the fourth and fifth paragraphs of Subsection 804.03.15 on pages 871 & 872, and 
substitute the following: 
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The cylinders shall be cured under conditions which are not more favorable than those existing 
for the portions of the structure which they represent. 
 
Delete the table in Subsection 804.03.15 on page 872, and substitute the following: 
 

Table 6 
Minimum Compressive Strength Requirements for Form Removal 

 
Forms: 
 Columns ...................................................................  1000 psi 
 Side of Beams ..........................................................  1000 psi 
 Walls not under pressure ..........................................  1000 psi 
 Floor Slabs, overhead ...............................................  2000 psi 
 Floor Slabs, between beams .....................................  2000 psi 
 Slab Spans ................................................................  2400 psi 
 Other Parts ...............................................................  1000 psi 
 
Centering: 
 Under Beams ............................................................  2400 psi 
 Under Bent Caps ......................................................  2000 psi 
 
Limitation for Placing Beams on: 
 Pile Bents, pile under beam .....................................  2000 psi 
 Frame Bents, two or more columns .........................  2200 psi 
 Frame Bents, single column .....................................  2400 psi 

 
In lieu of using concrete strength cylinders to determine when falsework, forms, and housings 
can be removed, an approved maturity meter may be used to determine concrete strengths by 
inserting probes into concrete placed in a structure.  The minimum number of maturity meter 
probes required for each structural component shall be in accordance with Table 7.  Falsework, 
forms, and housings may be removed when maturity meter readings indicate that the required 
concrete strength is achieved.  Procedures for using the maturity meter and developing the 
strength/maturity relationship shall follow the requirements of AASHTO Designation: T 325 and 
ASTM Designation: C 1074 specifications.  Technicians using the maturity meter or calculating 
strength/maturity graphs shall be required to have at least two hours of training prior to using the 
maturity equipment. 
 

Table 7 
Requirements for use of Maturity Meter Probes 

 
Structure Component Quantity of Concrete No. of Probes  
Slabs, beams, walls, & miscellaneous items 0 - 30 yd3 2 
 > 30 to 60 yd3 3 
 > 60 to 90 yd3 4 
 > 90 yd3 5 
Footings, Columns & Caps 0 - 13 yd3 2 
 > 13 yd3 3 
Pavement, Pavement Overlays 1200 yd2 2 
Pavement Repairs Per repair or 900 yd2 2 
 Whichever is smaller 
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907-804.03.16--Cold or Hot Weather Concreting. 
 
907-804.03.16.1--Cold Weather Concreting.  After the third paragraph of Subsection 
804.03.16.1 on page 873, add the following: 
 
In lieu of the protection and curing of concrete in cold weather, at the option of the Contractor 
with the approval of the Engineer, when concrete is placed during cold weather and there is a 
probability of ambient temperatures lower that 40°F, an approved maturity meter may be used to 
determine concrete strengths by inserting probes into concrete placed in a structure.  The 
minimum number of maturity meter probes required for each structural component shall be in 
accordance with Table 7.  An approved insulating blanketing material shall be used to protect the 
work when ambient temperatures are less than 40°F and shall remain in place until the required 
concrete strength in Table 6 is achieved.  Procedures for using the maturity meter and developing 
the strength/maturity relationship shall follow the requirements of AASHTO Designation: T 325 
and ASTM Designation: C 1074 specifications.  Technicians using the maturity meter or 
calculating strength/maturity graphs shall be required to have at least two hours of training prior 
to using the maturity equipment. 
 
Rename the Table in Subsection 804.03.16.1 on page 874 from “Table 6” to “Table 8”. 
 
907-804.03.19--Finishing Concrete Surfaces. 
 
907-804.03.19.7--Finishing Bridge Floors. 
 
907-804.03.19.7.4--Acceptance Procedure for Bridge Deck Smoothness.  After the first 
sentence of the second paragraph of Subsection 804.03.19.7.4 on page 886, add the following: 
 
Auxiliary lanes, tapers, shoulders and other areas that are not checked with the profilograph, 
shall meet a 1/8 inch in 10-foot straightedge check made transversely and longitudinally across 
the deck or slab. 
 
907-804.05--Basis of Payment.  Add the "907" prefix to the pay items listed on page 898. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-812-1 CODE:  (SP) 
 
DATE: 1/29/2010 
 
SUBJECT: Steel Grid Flooring 
 
PROJECT: BR-0110-01(027) / 105550301 -- Harrison County 
 
Section 812, Steel Grid Flooring of the 2004 Edition of the Mississippi Standard Specifications 
for Road and Bridge Construction as modified by this Special Provision is applicable to Steel 
Grid Floor, Open Type and Steel Grid Floor, Concrete Filled Only. 
 

SECTION 907-812 – STEEL GRID FLOORING 
 
907-812.01--Description.  This work shall consist of furnishing and erecting the steel grid 
roadway floor system on each bascule leaf as shown on the Plans.  The work shall be in 
accordance with Section 812 of the Standard Specifications and as herein specified. 
 
907-812.02--Materials. 
 
907-812.02.1--General.  Materials shall conform to Section 812 of the Standard Specifications, 
except as modified herein and as noted on the plans. Steel grid shall conforms to the 
requirements of ASTM A709 Grade 50 and has a minimum copper content of 0.2 percent. 
 
The grid flooring shall be of the 5-inch 4-way (diagonal grid) type.  The size of the main Bearing 
Bars shall be 53/16” x 3/16” ribless type, spaced on 7½” centers with cross bars 2½” x ¼”, spaced 
on 4” centers.  Supplemental bars shall intersect the cross bars and be 1” x ¼” and spaced 3¾" 
on center with main beams.  Diagonal bars shall be 1” x ¼” and connected alternately at main 
bar and supplemental bars.  The main beams, cross supplemental and diagonal bars shall be 
interconnected by welding in accordance with manufacturer’s standards.  All elements shall be 
serrated on their top surfaces. Serration pattern shall be at 1” centers (max.) where possible.  The 
assembly shall weigh approximately 18.5 to 18.9 pounds per square foot before galvanizing.  
Minimum section modulus based on 50% of diagonal bars active shall be minimum 3.5 cu in/ft 
on top and 4.1 cu in/ft on bottom. 
 
The shop assembled units of the steel grid floor system including connection plates and all 
appurtenant items shall be hot-dip galvanized in accordance with ASTM A123 or A153 as 
applicable.  Galvanizing of grid system panel units shall be performed only after all welding is 
completed.  Any and all galvanized areas that are damaged by welding, abrasion, or other causes 
shall be repaired in accordance with ASTM A780, using either the zinc-based solders or the 
zinc-rich paint type of materials.  The requirements of annexes A1, repair using zinc-based 
alloys, and/or A2, repair using zinc-rich paints shall be followed. 
 
 

133



 - 2 - S. P. No. 907-812-1 -- Cont’d. 

907-812.02.2--Fabrication.  The grid deck shall be fabricated within the following tolerances: 
 

• Overall Panel Length: plus one-quarter (+1/4) to minus one-quarter (-1/4) inch 
maximum from the approved shop drawings. 

 
• Panel Width: plus one-eighth (+1/8) to minus one-eighth (-1/8) inch maximum from 

the approved shop drawings.  Additionally, the cumulative width of all panels after 
installation shall be within one-quarter (1/4) inch of the overall floor dimension 
shown on the contract plans. 

 
• Panel Squareness: Diagonal lengths between extreme comers of a panel shall measure 

within three-eighths (3/8) inch from each other. 
 

• Panel Flatness: The transverse camber (width) of panel shall be no more than 0.003 
times the width of the panel. The longitudinal camber (length) shall be no more than 
0.003 times the length of the panel. 

 
• Sweep: The side bow (sweep) shall be no more than plus or minus one-quarter (1/4) 

inch per 10 linear feet in either direction. 
 

• Main Bar Verticality: The main bar shall be no more than one sixteenth (1/16) inch 
out of vertical on the full bar height. 

 
• Cross Bar Verticality: The cross bar shall be no more than one sixteenth (l/16) inch 

out of vertical on the full height. 
 

• Main Bar Spacing: Center to center spacing of the main bar shall be no more than 
plus or minus one-sixteenth (1/16) inch from the detailed bar spacing. 

 
• Cross Bar spacing.  Center to center spacing of the cross bar shall be no more than 

plus or minus one-sixteenth (1/16) inch from the detailed bar spacing. 
 

• Diagonal Bar Spacing. Center to center spacing of the diagonal bars shall be no more 
than plus or minus one-sixteenth inch (1/16) inch from the detailed bar spacing. 

 
The grid shall be fabricate on a level solid surface.  The flatness of the grid panel shall be 
monitor during the fabrication process.  Sequence welding of elements of the steel grid assembly 
to control and prevent distortions during and after fabrication.  A welding sequence and welding 
procedures for all welds shall be submitted to the Engineer for review.  The methods to prevent 
and minimize distortions and residual welding stresses in the completed deck shall be included in 
the welding sequence. 
 
Fabricate steel grid panel units that extend across the full width of the roadway.  Shop assemble 
and match mark pieces.  The alignment of the cross bars between grid deck panels shall be 
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checked prior to drilling holes for hold down connections.  A template shall be used to locate the 
bolt holes to minimize conflicts with the components of the grid deck. 
 
Holes shall be shop-drilled in the connection plates for attaching the grid to supporting stringers.  
Connection plates and holes within them shall be located so that access for bolt installation 
during erection can be performed from the top of the steel grid without interference by any of the 
grid system elements. 
 
Complete shop drawings, construction drawings, and erection plans shall be submitted for 
review in accordance with Section 105.02 of the Standard Specification, and as specified herein.  
The drawings shall show the spacing and size of all longitudinal and transverse members of the 
grid units, sizes and lengths of welds, sizes and locations of bolts, splices and trim bars on the 
drawings.  All of the tolerances specified above shall be explicitly shown on the shop drawings 
in this Subsection including tolerances for cumulative width. 
 
907-812.03--Construction Requirements.  All work for this item shall be performed in 
accordance with all applicable requirements of the Standard Specifications in general and 
Section 812 in particular, except as modified herein or as shown on the plans. 
 
Individual panels shall be supported in a manner to prevent distortion during transport and 
storage.  Adequate support shall be provided beneath the grid deck panel at the ends of the panel 
and at intermediate points.  Intermediate support spacing of no more than half the maximum 
stringer spacing shall be provided.  After transport or storage, the allowable tolerance for flatness 
shall be confirmed as noted above. 
 
The steel grid shall be connected to the supporting stringers by field bolting as shown on the 
plans.  Bolt holes shall be field-drilled in supporting stringers using shop-drilled holes in grid 
connection plates as a template to assure proper alignment and fit.  Do not remove any portion of 
the steel grid system elements for making of bolted connections. 
 
Exercise care when placing each panel in its proper position, measuring from the same reference 
point for each unit to prevent cumulative error in the direction of supporting stringers from 
occurring.  Do not perform flame-cutting of any grid elements.  Do not insert additional steel to 
achieve proper fit of the final panel on each bascule leaf.  Adjacent panels shall be spliced along 
their edges by field bolting bars to form a rigid assembly. 
 
Do not perform welding to galvanized surfaces.  Do not drag panels or handle in any other 
manner that might damage the components of the grid deck.  Any and all galvanized areas that 
are damaged by abrasion or other causes shall be repair in accordance with ASTM A780, using 
either the “Zinc-Based Solders” or “Zinc-Rich Paints” type of materials.  The requirements of 
Annexes Al and/or A2 shall be followed. 
 
Panel units shall be installed within the following tolerances: 
 

• Cross bar alignment between adjacent grid deck panels shall be no more than plus or 
minus one-sixteenth (1/16) inch. 

135



 - 4 - S. P. No. 907-812-1 -- Cont’d. 

 
• The overall cross bar alignment of grid deck panels from end to end of a bascule leaf 

shall be no more than plus or minus one-quarter (1/4) inch. 
 
Grid panels shall be installed such that initial stress or distortions are not induced into the grid.  
Do not apply external force to the new grid panel to fit the component, except to close a gap of 
less than l/16 inch between a grid panel and the supporting floor system member.  If a gap 
greater than l/16 inch exists between the deck panel and the supporting member, shims shall be 
provided to close the gap.  If it is not possible for any of the main bearing bars to be in contact 
with the supporting stringer flanges prior to field bolting, the main bars shall be shimmed at 
those locations to assure full contact is achieved.  Either galvanized or stainless steel bolted 
shims shall be provided for this purpose. 
 
The placement of construction equipment on the movable span shall be limited during erection 
of the steel grid floor system. 
 
907-812.04--Method of Measurement.  Accepted steel grid floor will be measured by the 
square foot complete in place.  The measured quantity will be determined from the dimensions 
shown on the Plans. No separate measurement will be made for galvanizing, painting, welding or 
bolting. 
 
907-812.05--Basis of Payment.  The work will be paid for at the contract unit price per square 
foot of the type required which shall be full compensation for completing the work. 
 
Payment will be made under: 
 
907-812-A: Steel Grid Floor, Open Type - per square foot 
 
907-812-B: Steel Grid Floor, Concrete Filled - per square foot 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-836-1 CODE:  (SP) 
 
DATE: 4/28/2010 
 
SUBJECT: Span Balancing 
 
PROJECT: BR-0110-01(027) / 105550301 -- Harrison County 
 
Section 907-836, Span Balancing, is added to and made part of the 2004 Edition of the 
Mississippi Standard Specifications for Road and Bridge Construction as follows: 
 

SECTION 907-836 -- SPAN BALANCING 
 
907-836.01--Description.  This work shall consist of furnishing materials and equipment 
necessary to balance each of the bascule leaves by strain gauge method.  For the purposes of this 
section, the structure is considered to be a double leaf bridge with each leaf having 4 bascule 
girders, 2 counterweights, 2 machinery rooms, 2 sets of machinery, etc.  Initial strain-gauge 
balance testing shall be performed at the beginning of the project for use in balance calculations 
used to determine the balance condition of the leaves at all points during construction.  Balance 
shall be maintained through calculation to verify that the balance condition at no point exceeds 
the imbalance allowed for operation, as noted below.  Final balancing shall be performed after 
all structural work has been completed.  Balancing the span shall consist of modifying the 
existing counterweights by the addition or removal of concrete balance blocks in the adjustment 
pockets of the counterweight.  All movement of the balance blocks or addition/removal of 
balance blocks is included in this pay item.  The final desired seated balance condition shall be 
220 kip-ft ±35 kip-ft at an angle of -25 to +10 degrees from horizontal for each set of machinery.  
The maximum permissible imbalance at any time during construction for each set of machinery 
is WL= 0 to +650 kip-ft. T he leaves shall not be counterweight heavy at any time during 
construction without the use of restrains to prevent uplift of the leaves. 
 
907-836.02--Materials. 
 
907-836.02.1--Balance Blocks.  New balance blocks shall be constructed of the materials and 
size shown in the plans.  Removed or unused blocks not required shall be stored on the bridge 
where directed.  A minimum of 10 new balance blocks shall be provided for each leaf.  If 
additional blocks are required they shall be provided at the same cost per each as the plan 
quantity of blocks provided. 
 
907-836.03--Construction Requirements. 
 
907-836.03.1--Balance Of The Span.  The imbalance of each bascule leaf is to be determined 
using the dynamic strain gauge procedure under the direction of a Professional Engineer 
(licensed in the U.S.) having had prior hands-on experience with imbalance measurements by 
this method on at least three (3) other bascule bridges. 
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Foil strain gauge rosettes shall be attached to the pinion shafts (or other shafts as close to the 
pinion shafts as feasible) either by adhesive bonding or by spot welding.  For each run data shall 
be collected on each of the four main pinion shafts per leaf simultaneously.  Data shall be 
analyzed separately for each set of machinery, two pinion shafts, for each run.  At each shaft 
where torque is to be measured, two 90-degree rosettes shall be affixed back-to-back (spaced 
180 degrees circumferentially) with the uniaxial grids oriented at 45 degrees to the shaft axis.  
The two rosettes on each shaft shall be wired in the four-arm Wheatstone Bridge configuration 
and connected to data acquisition equipment through flexible shielded cables. 
 
The data acquisition equipment shall preferably consist of a laptop computer based data logger 
provided with a minimum of five channels, four for the strain gauge modules and one channel 
for measurement of leaf angle.  The leaf angle shall be continuously recorded in order to 
determine varying leaf imbalance moments throughout the raising and lowering of the leaves.  
The amplified data shall be recorded on a disk at a 30 Hz sample rate, minimum, with 100x 
averaging.  The data shall be scaled to account for amplification, excitation and strain gauge 
factor. 
 
Data shall be recorded during a minimum of three complete opening and closing cycles.  Most 
likely, additional cycles will be required to set up scales, etc.  Before each run, the shafts are to 
be relieved of residual torque by manually turning each motor shaft until the rack and pinion 
teeth are not in contact and the data logger nulled or zeroed out. 
 
Test operations to check the balance of the span will be permitted only at specified times as 
directed by the Engineer. 
 
The leaf imbalance moment (M) shall be plotted versus angle of opening (θ) for opening and 
closing.  An average curve M = WLcos(θ+α) shall be fitted to the data and plotted giving the 
probable leaf imbalance moment at any angle of opening. In the foregoing equation: 
 

M = imbalance moment 
W = total weight of the leaf, including counterweight 
Θ = angle of opening (preferably in degrees) 
L = distance from center of mass to center of pinion shaft 
α = angle between horizontal line and line passing through center of pinion 

shaft and center of mass 
 
Submit a stand-alone imbalance measurement report including values of WL, α and friction for 
each leaf, plots with fitted cosine curves and at least one annotated chart for each leaf.  The 
report shall also include a list of equipment used with make and model numbers. 
 
The following shall be submitted along with the imbalance measurement report: 
 

1. The name and address of the licensed Engineer to be utilized for the balancing work. 
2. Shop drawings, layout drawings, working drawings, and catalog cut sheets of 

products to be utilized in this work. 
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3. Reports giving the inventory of balance blocks in each counterweight pocket at each 
stage. 

4. Balance calculations as required to obtain interim and final balance conditions. 
 
907-836.03.2--Span Balance Condition.  The Contractor shall perform a survey of the number 
of balance blocks, type and weight of blocks in the counterweight and those which are stored and 
available as spares before proceeding with preparing a scheme for maintaining the balance.  The 
Contractor shall provide balance blocks as required.  All balancing and checking of the span and 
counterweights shall be performed by qualified personnel.  All balance adjustments of each span 
shall be approved by the Engineer. 
 
907-836.03.2--Maintaining Span Balance.  The Contractor shall perform balance tests on the 
movable leaves to demonstrate the balance condition of the movable leaf prior to the 
commencement of field construction as well as after all construction on each movable leaf is 
complete, prior to final acceptance of the contract. 
 
Based on the strain gauge tests, the Contractor shall remove, replace or install the balance blocks 
in the pockets as necessary so that the span is maintained within the balance condition, specified 
herein.  Note that balance block adjustments may be required between the initial balance testing 
and the beginning of other field work. 
 
Calculations shall account for the placement of new blocks, and repositioning of existing balance 
blocks throughout construction.  Calculations shall be based on the initial test findings.  Balance 
blocks may be used or dead loads of known weight may be positioned on the unused portion of 
the span as required, to offset the weight of removed components from the span subject to the 
approval of the Engineer.  Calculations prepared by the licensed Engineer shall be submitted 
verifying the adequacy of the structural members supporting the additional dead loads, if 
applicable. 
 
Report the weight and C.G. of each component in Department terminology as follows: 
 

1. Weight, W in kips (to the nearest 0.01kip). 
2. Distances from center of trunnions to C.G., X (horizontal) and Y (vertical) in feet (to 

the nearest 0.01 ft). 
3. The component contribution to unbalance torque in kip-ft shown as the products W•X 

and W•Y (to the nearest 0.1 kip-ft.) 
4. The component weights and unbalanced torques shall be summed to produce totals 

for each Bascule Leaf. 
 
Report the weight and C.G. of the sum total of all components for each Bascule Leaf in 
Department terminology as follows: 
 

1. Weight, W in kips (to the nearest 1.0 kip). 
2. Distances from center of trunnions to C.G., X (horizontal), Y (vertical) and L (radial) 

in feet (to the nearest 0.01 ft). 
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3. Angle, α, between a horizontal line through the trunnion axis and a line from the 
trunnion axis through the C.G. of the Bascule Leaf in degrees (accuracy to 0.01 
degrees).  The angle is measured positive (+) upwards from a horizontal line 
extending forward (toward the channel) of the trunnion axis. 

 
In computing the vertical distances to the C.G.’s of the components, account for the vertical 
geometry of the Bascule Leaf (i.e., the roadway vertical curve profile and cross slope.) Compute 
dimensions with the bridge in the lowered (closed) position. 
 
Final balance may be first achieved through calculation, but shall be verified by strain gauge 
balance test. 
 
907-836.04--Method of Measurement.  Span Balancing will be measured as a lump sum 
quantity, complete in place and accepted. 
 
907-836.05--Basis of Payment.  Span Balancing will be paid for at the contract lump sum price 
which shall be full compensation for completing the work. The lump sum price for Span 
Balancing will include the cost of all labor, materials and equipment necessary to complete the 
work.  The costs for all professional services of the licensed Professional Engineer will be 
included in the lump sum price.  The costs for installation of all blocks will be included in the 
lump sum price. 
 
Balance Blocks will be paid for under a separate pay item. 
 
Payment will be made under: 
 
907-836-A: Span Balancing - lump sum 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
 
SPECIAL PROVISION NO. 907-837-1 CODE:  (SP) 
 
DATE: 4/6/2010 
 
SUBJECT: Concrete Balance Blocks 
 
PROJECT: BR-0110-01(027) / 105550301 -- Harrison County 
 
 
Section 907-837, Concrete Balance Blocks, is added to and made part of the 2004 Edition of the 
Mississippi Standard Specifications for Road and Bridge Construction as follows: 
 

SECTION 907-837 – CONCRETE BALANCE BLOCKS 
 
907-837.01--Description.  This special provision describes providing new counterweight blocks, 
of the size and configuration shown on the plans, for the movable leaves of the bridge. 
 
907-837.02--Materials.  Non-air entrained concrete shall be used for the counterweight blocks 
conforming class AA.  Handles shall be made out of reinforcing steel conforming to AASHTO 
M31, Grade 60. Blocks shall weigh approximately 86 lbs per block. 
 
907-837.03--Construction Requirements.  Blocks shall be constructed according to the 
dimensions shown on the plans.  The blocks shall be accurately formed so they have smooth 
surfaces and are of uniform size.  The “block out” area at the handle shall be formed with 
trapezoidal shaped Styrofoam blocks placed in the form-work prior to concrete placement.  The 
Styrofoam shall be removed after the forms are stripped.  The freshly placed concrete shall be 
vibrated with an appropriate sized vibrator to minimize voids and honey-combing. 
 
907-837.04--Method of Measurement.  Concrete Balance Blocks will be measured by the unit 
and each unit shall consist of one block. The quantity of new blocks shown on the Plans is 
approximate. The actual number of blocks to be produced, measured and paid for shall be 
coordinated with the Engineer as part of the contractor prepared bridge balancing calculations. 
 
907-837.05--Basis of Payment.  Concrete Balance Blocks will be paid for at the contract unit 
price per each, complete in place and accepted. Payment at the contract unit prices bid shall be full 
compensation for furnishing the counterweight blocks; and for furnishing all labor, tools, 
equipment, materials, transportation, and incidentals necessary to complete the contract work. 
Concrete Balance Blocks will be on an "if and where directed" basis. 
 
Payment will be made under: 
 
907-837-A: Concrete Balance Blocks  - per each 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
 
SPECIAL PROVISION NO. 907-838-1 CODE:  (SP) 
 
DATE: 4/7/2010 
 
SUBJECT: Bridge Deck Median Repair 
 
PROJECT: BR-0110-01(027) / 105550301 -- Harrison County 
 
Section 907-838, Bridge Deck Median Repair, is added to and made part of the 2004 Edition of 
the Mississippi Standard Specifications for Road and Bridge Construction as follows: 
 

SECTION 907-838 -- BRIDGE DECK MEDIAN REPAIR 
 
907-838.01--Description.  This work shall consist of the saw cutting and partial depth removal 
of the concrete bridge deck after the median barrier has been removed.  Also included is the 
application of new concrete.  The work shall be in accordance with the pertinent provisions of 
Section 202 of the Standard Specifications except as herein specified. 
 
907-838.02--Materials. 
 
907-838.02.1--Concrete.  All concrete materials shall conform to Section 804 and the following: 
 
A neat cement bonding grout shall be furnished to be applied to the existing concrete surfaces 
prior to placing new concrete.  The neat cement shall be mixed in a water-cement ratio 
approximately equal to five (5) gallons of water per 94 pounds of cement. 
 
Repair of the removed portion of bridge deck requires new concrete with polypropylene fibers.  
A concrete mix design shall be furnished by the concrete supplier for approval by the Concrete 
Section of MDOT Central Laboratory. Mix design parameters shall be as follows: 
 
 Minimum Cementitious Content................................800 lbs./cy 
 Maximum Slump .......................................................6 inches 
 Maximum Aggregate Size .........................................3/8 inch 
 High Range Water Reducer Required 
 Polypropylene Fibers .................................................3 lbs/cy 
 Total Air Content .......................................................4 - 6%   
 Target Strength ..........................................................3000 psi in 12 Hours 
 
Concrete materials shall be from Mississippi Department of Transportation List of Approved 
Sources of Materials. 
 
Synthetic Structural Fiber shall meet the requirements of ASTM Designation: C 1116, Section 
4.1.3, Note 3.  The fibers shall be monofilament made of polypropylene or polypropylene / 
polyethylene blend meeting the following conditions: 
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 Length, minimum.......................................................1.5 inches 
 Aspect Ratio (length / equivalent diameter) ..............90 
 Breaking tenacity, minimum * ..................................530 mN/tex 
 (Tensile Strength, minimum ......................................70 ksi)  
 Chord modulus, minimum * ......................................980 cN/tex 
 (Modulus of Elasticity, minimum..............................1,300 ksi) 
  

* When tested in accordance with ASTM Designation: D 3822 
 
The dosage rate for the fibers shall be a minimum of three pounds per cubic yard (3 lb / yd3). 
 
The manufacturer shall furnish the Engineer three copies of the certified test report(s) showing 
results of all required tests, and certification that the material meets the specifications. 
 
Concrete shall be placed within 45 minutes after batching. 
 
907-838.03--Construction Requirements. 
 
907-838.03.1--General.  The median area shall be repaired as shown on the Plans to 
accommodate the maintenance of traffic required for the steel grid replacement and to support 
the new concrete median barrier.  Care must be taken when removing the portion of concrete 
slab to ensure that no damage occurs to the concrete to remain in place.  Any existing portion of 
the structure to remain that is damaged shall be repaired by the Contractor at no additional cost. 
 
907-838.03.2--Removal & Cleaning.  a ¾” deep saw cut shall be made in the concrete deck 
along the perimeter of removal areas.  The decks shall be thoroughly cleaned before placing the 
new concrete overlay. 
 
The construction methods shall conform to Section 202, 406 and 510 of the Standard 
Specification and the following: 
 

1. Remove the surface of the bridge deck in the median area receiving the new concrete 
by using a suitable mechanical milling machine.  Accomplish this in a manner that 
prevents hooking or tearing the reinforcing steel and that removes at least one inch of 
concrete from the deck surface, but not more than the maximum depth shown on the 
plans. 

2. Where milling is impracticable, as along curb faces or at expansion joints, remove 
concrete to sound material by using chipping hammers not greater than 20 lbs. 

3. Blast clean the entire surface of the deck being overlaid and all exposed reinforcing 
steel. 

4. Clean the surface receiving the new concrete by brooming and water pressure using a 
high-pressure nozzle to remove all loose particles and dust, or water and air pressure.  
Water used for cleaning shall be potable. 

 
907-838.03.3--Concrete.  A concrete overlay course shall be constructed on concrete deck 
median areas to the lines, grades, thickness, and cross section as shown on the plans or as 
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directed by the Engineer.  The new concrete shall be placed in accordance with section 804 of 
the Standard Specifications. 
 
Construction methods shall conform to Section 804 and the following: 
 
Immediately before placing the new concrete, the surface of the bridge decks shall be coated 
with a neat cement mixture.  The surface of the existing deck shall be completely dry for at least 
1/2 hour before coating with the neat cement mixture.  The neat cement shall be brushed over the 
prepared concrete surface to ensure all parts receive an even coating and do not allow excess neat 
cement to collect in pockets.  The neat cement shall be applied at a rate that ensures the cement 
does not dry out before covering with the new concrete. 
 
Concrete for deck preparation shall be placed immediately in front of the overlay course and 
vibrate internally in addition to surface screed vibration.  Concrete shall be placed in a single 
operation, with no construction joints in the overlay section, except where existing deck joints 
are located or where the engineer directs.  Do not place concrete if the ambient air temperature is 
above 88ºF. 
 
Bridge deck finishing operations shall be conducted so that the elapsed time between depositing 
the concrete on the deck and final screeding does not exceed 10 minutes. 
 
The final surface finish shall meet the requirements of Section 804.  Concrete overlays shall be 
cured as specified in Section 804.  Traffic shall not be allowed on the completed overlay until a 
minimum of 3000 psi is attained and verified by testing.  The Engineer may extend this time if 
conditions warrant. 
 
907-838.04--Method of Measurement.  This work will be measured by the square foot of the 
exposed surface area, following removal, as delineated by the saw cuts. 
 
907-838.05--Basis of Payment.  The work will be paid for at the contract unit price per square 
foot. This price shall be payment in full for removal of deck surface, cleaning, concrete, and for 
furnishing all labor, tools, equipment and incidentals necessary to complete the work in 
accordance with the Contract. 
 
Payment will be made under: 
 
907-838-A: Bridge Deck Median Repair  - per square foot 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-839-1 CODE:  (SP) 
 
DATE: 05/11/2010 
 
SUBJECT: Electrical Work 
 
PROJECT: BR-0110-01(027) / 105550301 -- Harrison County 
 
Section 907-839-A, Electrical Work is added to and made part of the 2004 Edition of the 
Mississippi Standard Specifications for Road and Bridge Construction as follows: 
 

SECTION 907-839 -- ELECTRICAL WORK 
 
907-839.01--Description.  This work shall consist of furnishing all labor, tools, equipment, 
materials, and incidentals necessary to perform the work for temporary traffic control, new and 
relocated traffic gates, temporary traffic signals, modifications to existing traffic signals, and 
modifications to existing controls.    
 
The Contractor  shall comply with all local codes, all laws applying to electrical installations in 
effect and with the regulations of the latest National Electrical Code, where such regulations do 
not conflict with the laws in effect and with the requirements of the utility company. 
 
907-839.01.1--Scope.  The work shall include the following:   
 

• Relocate existing traffic gates for temporary traffic control for bridge operations.   
• Furnish and install temporary portable traffic signals. 
• Furnish and install new traffic gates. 
• Furnish and install new traffic gate starter panel. 
• Furnish and install new traffic gate control switches. 
• Modify existing Traffic Signals for each construction phase. 
• Modify existing controls to implement new gate starters and switches. 
• Furnish and install all temporary and permanent conduit and conductors for all gate and 

traffic signal controls.   
 
It is the intention of the contract plans to call for completely finished work, fully tested and ready 
for reliable and consistent operation.  The Contractor shall furnish, deliver, and install any 
apparatus, appliance, materials, or work not shown on the plans but mentioned in the special 
provisions or vice versa, or any incidental accessories necessary to make the work complete in 
all respects and ready for operation, to be furnished, delivered, and installed without additional 
expense to the department. 
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All necessary traffic control shall be provided for lane closures required for the removal and 
replacement of the traffic gates and signals.  No more than one lane at a time shall be closed in 
either direction.   
 
907-839.01.2--Electrical Journeymen.  A listing of pre-qualified electrical journeymen to 
perform the electrical work shall be designated in accordance with this special provision.  All 
work shall be performed either by, or under the immediate supervision of an electrical 
journeyman.  For this project, under the immediate supervision means that the journeyman is in 
the immediate vicinity and physically involved in performing the electrical work.  It is the 
intention of this special provision that the journeyman’s knowledge, talents, and skills in 
performing certain critical work will be judged and approved by the Engineer and then that the 
journeyman will do the actual work utilizing those talents and skills.  Helpers are expected to aid 
the journeyman in the performance of the work and not to act as non-credentialed surrogates of a 
remote journeyman.  Non-approved helpers may only perform tasks of a support nature that do 
not directly involve responsibility for the installation, connection, or adjustment of electrical 
materials. 
 
Each electrical journeyman must hold, at a minimum, an active journeyman electrician’s license, 
and have at least five years experience in industrial electrical work.  The journeyman must also 
have knowledge and experience on emergency power systems and other electrical devices 
required to operate movable bridges.  Each journeyman must be pre-approved by the Engineer 
based on submitted documentation of licensing, training and experience history.  The Engineer 
might also require a demonstration knowledge of the tool and technique requirements of 
specialty electrical work to be performed including, but not limited to: conductor pulling, 
termination, testing, conduit and device mounting before the journeyman will be permitted to 
perform such specialty work. 
 
907-839.01.3--Submittals.  The Contractor shall submit for approval all electrical equipment 
and materials to be used for this project.  All equipment and materials must be approved prior to 
ordering such equipment.   
 
907-839.02--Materials.  All electrical components shall be U.L. approved.  Traffic gates and 
lights shall conform to standard specifications except as modified herein and as noted on the 
plans and the latest edition of the MUTCD manual.   
 
907-839.02.1--Traffic Gates.  Traffic gates shall be vertical to horizontal type; electrically 
operated with manual cranking ability at locations shown in the plans equipped with warning 
gongs on on-coming gate assembly enclosures, in accordance with manufacturer’s instructions.  
Gate arms shall be equipped with steel hot-dip galvanized, sectional bolt-on counterweights with 
at least 10 percent adjustment and lights.  Anchorages shall be sized for new gate installations on 
gate pilasters per manufacturer's recommendations with drilled anchor bolts, set with epoxy 
adequately sized to support all attachments.  During the opening and closing cycles, the gate arm 
movement shall begin with zero velocity and accelerate smoothly, reaching maximum velocity at 
mid stroke (45 degrees) then decelerate smoothly to zero velocity at full stroke (90 degrees) 
without whip or bounce.  Standard operating time is 13 seconds for full opening or closing cycle. 
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Gate assemblies and anchorages shall be sized to handle the weight of the arm used and to 
operate against a wind speed of 50 mph.  
 
The gate shall be equipped with a manual disconnect switch and with an automatic disconnect 
switch to break control circuit when any door is opened.   two spare gate arms (complete with 
lights and striping) shall be furnished in proper length, and one spare gate operator motor for 
each type of gate installed.  One gate arm shall be used for temporary traffic control.  Traffic 
gates shall include cam limit switch, warning gong, LED warning lights and a high intensity 
white xenon strobe light on gate arm as shown in plans.  Strobe shall be weatherproof.   
 
The housing shall be manufactured from ¼-inch thick welded plate aluminum.  The housing 
shall be painted inside and outside with a coat of zinc chromate primer and finish with baked 
epoxy resin paint.  The housing shall be equipped with four one-inch holes and provide anchor 
bolts and template for installation.  Front and rear access doors shall be hung on bronze, slip-off 
type full cross hinges with stainless steel hinge pins.  Doors shall be held in place with pad 
lockable door locks and seal with neoprene strip gaskets.  Limit switches shall be provided on 
both doors. 
 
907-839.02.1.1--Gongs  The housing shall be of heavy duty, cast aluminum construction.  Gong 
assembly shall be equipped with an aluminum mounting adapter for mounting to the top of 
warning gate housing.  Mounting shall be designed to enclose all wiring.  A hinged and gasketed 
rear door shall provide service access.  A cast aluminum guard above the shell shall provide 
weather protection.  Gong shall operate on 120V power.   Gong shell shall be spun silicon 
bronze. 
 
Each gong shall be approved equal to the G-12 Warning Gong as made by Roadway 
Manufacturing, the B&B Electromatic Z-555BR Warning Gong, the Western-Cullen No. 555, or 
the Security Products Division of Federal Signal Corporation Type 555.  Gongs shall be painted 
and mounted with hardware in such a way as to prevent theft. 
  
907-839.02.1.2--Gate Arm  The gate arm shall be 4-inch square, 6005-T5 aluminum extruded 
tubing with 3-inch square end section of high-strength UV-resistant fiberglass.  Stainless steel 
truss cables and a damping type bumper rod shall be furnished with longer arms at the discretion 
of the manufacturer.  Front and rear arm surfaces shall be covered with alternating red and white 
pre-striped diamond grade reflective sheeting.  Stripes shall be vertical 6-inch wide to meet 
current MUTCD manual.  Remaining exposed surfaces shall be painted white. 
 
907-839.02.1.3--Drive System  The warning arm shall pivot in the vertical plane via a 
mechanical 4-bar linkage.  The linkage shall utilize cranks keyed to the main arm shaft and 
transmission shaft and an adjustable connecting rod between a pair of self-aligning spherical rod 
ends.  The connecting rod shall be of AISI 4150. The linkage shall be driven by a fully enclosed, 
double reduction, worm gear speed reducer.  Gear ratio used shall produce an operation time of 
13 seconds.  An auxiliary crank shall be used, paired with the transmission crank, to reduce the 
load on the transmission and to better balance and stabilize the load on the housing and mounting 
structure.  The auxiliary crank shall be mounted in a permanently lubricated bronze bearing. The 
velocity of the arm shall follow a sinusoidal pattern to provide smooth operation.  The arm shall 
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begin and end its full motion path with zero velocity and accelerate smoothly to maximum 
velocity at mid-travel.  The mechanism linkage shall be driven by a fully enclosed, heavy duty 
worm gear, double reduction speed reducer.  
 
The motor shall be totally enclosed with Class F insulation specifically designed for gate 
actuator capable of operating at full load when the voltage to the motor is ±10 percent of rated 
voltage.  Only motors having the voltage capacity as shown in the plans shall be used.  The 
motor shall have the capacity to perform all necessary functions to the satisfaction of the 
engineer based on torque required for gate arm and accessories.  The braking mechanism shall be 
equipped with a solenoid release, automatic motor brake that automatically releases when hand 
crank is inserted.  A hand crank shall be provided to manually raise or lower gate arm in event of 
power failure.  Door safety switches shall automatically disconnect the control circuit power and 
will positively prevent electrical operations of the gate arm when the door is open. 
 
907-839.02.1.4--Misc. Gate Electrical  The gate limit switch assembly shall be a self-contained 
unit.  The assembly shall provide eight (8) independent SPDT control switches.  Switches shall 
be rated for 15 amps, 480 VAC. Switches shall be controlled by individually adjustable cams.  
The limit switch assembly design shall permit adjustment of all cams with the gate in any 
position.  The limit switch assembly shall have a removable cover to help prevent accidental 
contact with switch terminals.  Shaft, cams, bushings and housing pieces shall be of non-ferrous 
corrosion resistant materials. 
 
A manual disconnect switch shall be provided, pre-wired at the factory to break the main motor 
leads, to protect personnel during service.  A handcrank safety switch shall be provided to 
prevent powered actuation of the gate during manual operation.  Safety switches shall be 
installed and set at the factory to break the control circuit when either access door is opened.  
Door safety switches shall have a pull-to-override feature for test operation and shall 
automatically reset when doors are closed.  Control components and terminal blocks shall be 
mounted inside an electrical enclosure mounted facing the roadway side access opening, except 
where custom components required by the customer prevent this arrangement.  Terminal blocks 
shall be fully labeled and clearly coded to wiring diagrams.  All control wiring shall be cleared 
coded to wiring diagrams and shall terminate at the terminal block.  Connections to screw-type 
terminals shall have lugs. Conductors shall be #16 AWG stranded, minimum.  Wiring shall be 
run in conduit where practical. 
 
907-839.02.2--Traffic Signals  Temporary traffic signals shall conform to Sections 634, 639 and 
640 of the Standard Specifications.  Temporary traffic signal shall be a portable single pole for 
mounting (2) 3-head units.  Traffic signal heads shall be 12-inch, 3-unit, red/yellow/green LED 
type.  Lighting control for signals shall be done with the existing bridge electrical control 
system, with any modifications as necessary. 
 
The temporary portable bridge traffic signal system shall meet the physical display and 
operational requirements of conventional traffic signals as specified in Part IV of the Manual on 
Uniform Traffic Control Devices (MUTCD).  The signal system shall be designed to 
continuously operate over an ambient temperature range between -30ºF and 120ºF.  The portable 
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traffic signal shall have jacks or outriggers and have the capability to withstand wind gusts to 80 
mph.   
 
907-839.02.3--Bridge Controls   Gate motor starters shall be IEC rated for 460 volt and 
minimum 12 amps.  Starter shall include thermal overloads and breaker for short circuit 
protection.  Ice cube relays shall be used for control.  Relays shall have a minimum contact 
rating of 10 amps at 600 volts.   Coil voltage shall be as per existing plans.  Motor starters and 
control relays shall be installed in a NEMA 12 industrial wall mounted cabinet.  All conductors 
entering or leaving the cabinet shall be terminated at terminal blocks.  Terminal blocks shall 
have a minimum 20-amp rating.   
 
New traffic gate control switches shall be a pistol grip style similar to Electroswitch model 21.  
Switch shall be spring return to center and have contacts rated for minimum of 10 amps at 120 
VAC.     
 
907-839.02.4--Conduit   All conduits shall be heavy duty rigid galvanized steel conduit.  
Conduit and circuits indicated on plans diagrams and schedule may be recombined in the field 
where appropriate, with the approval of the engineer. All conduit shall be threaded and include 
all the necessary fittings and conduit bodies.  Minimum conduit size shall be ¾ inch.  Liquidtight 
flexible metal conduit can be used for connections to temporary gate and signal and equipment 
that may need to be removed for maintenance.   Maximum length of flexible liquidtight metal 
conduit shall be five feet (5’).    
 
907-839.02.5--Conductors.  No aluminum or solid copper conductors are allowed.  For single 
conductor insulated wire, the Contractor shall use no wire smaller than No. 12 AWG for power 
and lighting circuits and no smaller than No. 14 AWG for control wiring, except that control 
wiring within a cabinet may be No. 16 AWG.  Minimum field wire size shall be No. 12 AWG 
for control and No. 10 AWG for motor loads.  The Contractor shall use minimum No. 10 AWG 
for 20 A, 120 VAC, branch circuit home runs longer than 75 feet, and for 20 A, 208/240/277 VAC, 
branch circuit home runs longer than 200 feet. 
 
The Contractor shall furnish insulated conductors of seven or nineteen strand copper, minimum 
98% conductivity and connector accessories for copper in sufficient quantities for a complete 
installation.  The Contractor shall use twisted shielded pairs in cases of low level audio or digital 
signal when required. Provide XHNW, THHW/THWN-MTW insulation rated 600 VAC unless 
otherwise noted.  Type SE, USE-2, RHW-2 or RHW insulation shall be provided for incoming 
conductors, unless otherwise noted.  All field wiring shall be rated 90ºC. 
 
907-839.03--Construction Requirements.  All work for this item shall be performed in 
accordance with all applicable requirements of the Standard Specifications, except as modified 
herein or as shown on the plans. 
 
The placement of construction equipment shall be limited on the movable span during erection 
of the steel grid floor system. 
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907-839.03.1--Traffic Gates New.  New traffic gates shall be installed in accordance with 
manufacturer's instructions.  All electrical connections shall be made to provide proper operation 
of the traffic gates, lights, gongs, etc.  Connections to control system, manual test hand crank, 
and power test traffic gates shall be made to ensure proper operation of gate operator, gate arm 
lights and gate interlock.  
 
Gates arms shall be balanced for a smooth operation with little to no “bounce” at the end of 
travel limits.  Open and close limits shall be adjusted as required for gate arm to be positioned 
vertically 90° to roadway and to be level in the down position.   
 
Pressure type terminal blocks shall be installed inside the housing on the roadway side and 
terminate all control wires on terminal blocks and clearly label all circuits. #16 AWG stranded or 
larger wire shall be used.  The color code or number of conductors shall match wiring diagram. 
 
Gear limit switches to the drive mechanism shall be in step with the actual gate position at all 
times, whether operation is by power or manual mode.  
 
New wiring and controls of gates shall be connected as shown in plans.  Additional conductors 
shall be installed for future replacement of complete control system.  The new traffic gates shall 
be operated from new switches and motor controls.   
 
907-839.03.2--Traffic Gate Relocations.  Traffic gates shall be removed from their existing 
locations as shown in the electrical construction phasing plans.  Gates shall be secured to the 
existing bridge deck as shown in the plans.  Shims shall be used to level the gates.  The 
temporary and relocated gate arms shall be shortened to the necessary length to block on-coming 
traffic, as shown on the electrical plans.  Relocate and/or remove gates lights as necessary to 
maintain a minimum of four (4) gate lights on each gate arm.  Gates arms shall be balanced for a 
smooth operation with little to no “bounce” at the end of travel limits.  Open and close limits 
shall be adjusted as required for gate arm to be positioned vertically 90° to roadway and to be 
level in the down position.   
 
Prior to relocating gates, the Contractor shall identify and tag all conductors in the traffic gate.   
The temporary wiring shall be connected to the gate so the operation and control of system 
remains the same.   
 
907-839.03.3--Traffic Signals.  During all phases of construction, the existing and temporary 
traffic signals shall be relocated over the on-coming lane(s) of traffic.  At all times the traffic 
signals shall maintain a minimum height over the roadway of 18 feet.   
 
The temporary signals shall be installed during the construction phasing.   Conductors for these 
signals shall be included with the temporary gate conductors. 
 
The temporary portable bridge traffic signals shall be trailer-mounted units.  The trailer-mounted 
units shall be set up securely and level, and shall withstand wind gusts to 80 mph.  Each unit 
shall be self-contained and consist of two signal heads.  The left signal head shall be mounted on 
a mast arm capable of extending over the travel lane.  Each unit shall contain a solar cell system 
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to facilitate battery charging.  There shall be a minimum of 12 days backup reserve battery 
supply and the units shall be capable of operating with a 120 V power supply from a generator or 
electrical service. 
 
All signal heads located over the travel lane shall be mounted at a minimum height of 18 feet 
from the bottom of the signal back plate to the top of the road surface.  All far right signal heads 
located outside the travel lane shall be mounted at a minimum height of eight feet (8’) from the 
bottom of the signal back plate to the top of the adjacent travel lane surface. 
 
As an alternative to detector loops, temporary portable bridge traffic signals may be equipped 
with microwave sensors or other approved methods of vehicle detection and traffic actuation.  
All portable traffic signal units shall be interconnected using hardwire communication cable or 
radio communication equipment.  If radio communication is used, a site analysis shall be 
completed to ensure that there is no interference present that would affect the traffic signal 
operation.  The radio equipment shall meet all applicable FCC requirements. 
 
The existing traffic signals shall be modified as shown on the electrical plans.  The existing 
signal heads shall be removed and relocated as shown.  In some cases, some of the existing 
signal heads may need to be de-energized during constructions phases. 
 
At the end of construction activities, the existing traffic signals shall be returned to their original, 
before construction, state.  Rewiring or new wiring shall be provided as necessary to accomplish 
the work described here and on the plans   
 
907-839.03.4--Control Modifications.  The new starter panel shall be installed in the operator 
house or electrical room in a location approved by the engineer. The new control switches shall 
be installed in main and gate consoles.  Phenolic nameplates shall be provided similar to existing 
nameplates for all switches.   
 
For existing gate relocations, existing control circuits and switches shall remain in operation.  
Once new traffic gates are installed, new starter and switches shall be used to operate new gates.   
 
The Contractor  shall not assume the existing plan sheets are 100% accurate.  It is assumed 
modifications to circuits have been made over the years.  Prior to any modifications, the 
Contractor shall identify all connection points and test for proper operation and voltages.  If 
necessary the Contractor  shall furnish and install isolation switches to isolate the new and old 
circuits during the cut-over.    
 
907-839.04--Method of Measurement.  Electrical work will be measured for payment as a lump 
sum unit. 
 
907-839.05--Basis of Payment.  Electrical work, measured as prescribed above, will be paid for 
at the contract lump sum price which price shall be full compensation for all labor, materials, 
tools, and incidentals necessary to complete the work. 
 
Payment will be made under: 
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907-839-A: Electrical Work - lump sum 
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SPECIAL PROVISION NO. 906-3 
 
Training Special Provisions 
 
This Training Special Provision supersedes subparagraph 7b of the Special Provision entitled 
"Specific Equal Employment Opportunity Responsibilities," (Attachment 1), and is in 
implementation of 23 U.S.C. 140(a). 
 
As part of the Contractor's equal employment opportunity affirmative action program training 
shall be provided as follows: 
 

The Contractor shall provide on-the-job training aimed at developing full journeymen in the 
type of trade or job classification involved. 

 
The number of trainees to be trained under this special provision will be as indicated in the bid 
schedule of the contract. 
 
In the event that a Contractor subcontracts a portion of the contract work, he shall determine 
how many, if any, of the trainees are to be trained by the subcontractor, provided, however, that 
the Contractor shall retain the primary responsibility for meeting the training requirements 
imposed by this special provision. The Contractor shall also insure that this training special 
provision is made applicable to such subcontract. Where feasible, 25 percent of apprentices or 
trainees in each occupation shall be in their first year of apprenticeship or training. 
 
The number of trainees shall be distributed among the work classifications on the basis of the 
Contractor's needs and the availability of journeymen in the various classifications within a 
reasonable area of recruitment. Prior to commencing construction, the Contractor shall submit to 
the State highway agency for approval the number of trainees to be trained in each selected 
classification and training program to be used. Furthermore, the Contractor shall specify the 
starting time for training in each of the classifications. The Contractor will be credited for each 
trainee employed by him on the contract work who is currently enrolled or becomes enrolled in 
an approved program and will be reimbursed for such trainees as provided hereinafter. 
 
Training and upgrading of minorities and women toward journeymen status is a primary 
objective of this Training Special Provision.  Accordingly, the Contractor shall make every effort 
to enroll minority trainees and women (e.g., by conducting systematic and direct recruitment 
through public and private sources likely to yield minority and women trainees) to the extent that 
such persons are available within a reasonable area of recruitment. The Contractor will be 
responsible for demonstrating the steps that he has taken in pursuance thereof, prior to a 
determination as to whether the Contractor is in compliance with this Training Special 
Provision. This training commitment is not intended, and shall not be used, to discriminate 
against any applicant for training, whether a member of a minority group or not. 
 
No employee shall be employed as a trainee in any classification in which he has successfully 
completed a training course leading to journeyman status or in which he has been employed as a 
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journeyman. The Contractor should satisfy this requirement by including appropriate questions 
in the employee application or by other suitable means. Regardless of the method used the 
Contractor's records should document the findings in each case. 
 
The minimum length and type of training for each classification will be as established in the 
training program selected by the Contractor and approved by the State highway agency and the 
Federal Highway Administration. The State highway agency and the Federal Highway 
Administration shall approve a program if it is reasonably calculated to meet the equal 
employment opportunity obligations of the Contractor and to qualify the average trainee for 
journeyman status in the classification concerned by the end of the training period. Furthermore, 
apprenticeship programs registered with the U.S. Department of Labor, Bureau of 
Apprenticeship and Training, or with a State apprenticeship agency recognized by the Bureau 
and training programs approved but not necessarily sponsored by the U.S. Department of Labor, 
Manpower Administration, Bureau of Apprenticeship and Training shall also be considered 
acceptable provided it is being administered in a manner consistent with the equal employment 
obligations of Federal-aid highway construction contracts. Approval or acceptance of a training 
program shall be obtained from the State prior to commencing work on the classification 
covered by the program. It is the intention of these provisions that training is to be provided in 
the construction crafts rather than clerk-typists or secretarial-type positions. Training is 
permissible in lower level management positions such as office engineers, estimators, 
timekeepers, etc., where the training is oriented toward construction applications. Training in the 
laborer classification may be permitted provided that significant and meaningful training is 
provided and approved by the division office. Some offsite training is permissible as long as the 
training is an integral part of an approved training program and does not comprise a significant 
part of the overall training. 
 
Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of training 
given an employee on this contract in accordance with an approved training program. As 
approved by the engineer, reimbursement will be made for training persons in excess of the 
number specified herein. This reimbursement will be made even though the Contractor receives 
additional training program funds from other sources, provided such other does not specifically 
prohibit the Contractor from receiving other reimbursement. Reimbursement for offsite training 
indicated above may only be made to the Contractor where he does one or more of the following 
and the trainees are concurrently employed on a Federal-aid project; contributes to the cost of the 
training, provides the instruction to the trainee or pays the trainee's wages during the offsite 
training period. 
 
No payment shall be made to the Contractor if either the failure to provide the required training, 
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a 
lack of good faith on the part of the Contractor in meeting the requirements of this Training 
Special Provision. It is normally expected that a trainee will begin his training on the project as 
soon as feasible after start of work utilizing the skill involved and remain on the project as long 
as training opportunities exist in his work classification or until he has completed his training 
program. It is not required that all trainees be on board for the entire length of the contract. A 
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Contractor will have fulfilled his responsibilities under this Training Special Provision if he has 
provided acceptable training to the number of trainees specified. The number trained shall be 
determined on the basis of the total number enrolled on the contract for a significant period. 
 
Trainees will be paid at least 60 percent of the appropriate minimum journeyman's rate specified 
in the contract for the first half of the training period, 75 percent for the third quarter of the 
training period, and 90 percent for the last quarter of the training period, unless apprentices or 
trainees in an approved existing program are enrolled as trainees on this project. In that case, the 
appropriate rates approved by the Departments of Labor or Transportation in connection with the 
existing program shall apply to all trainees being trained for the same classification who are 
covered by this Training Special Provision. 
 
The Contractor shall furnish the trainee a copy of the program he will follow in providing the 
training. The Contractor shall provide each trainee with a certification showing the type and 
length of training satisfactorily completed. 
 
The Contractor will provide for the maintenance of records and furnish periodic reports 
documenting his performance under this Training Special Provision. 
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SPECIAL PROVISION NO. 906-6 
 

MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
ON-THE-JOB TRAINING PROGRAM 

 
ALTERNATE TRAINING SPECIAL PROVISION 
 
PURPOSE 
 
The purpose of the On-The-Job Training (OJT) Program is to provide training for minority, female 
and economically disadvantaged individuals in order that they may develop marketable skills and 
gain journey status in the skilled craft classifications in which they are being trained. 
 
INTRODUCTION 
 
This voluntary OJT Program has been developed through the partnering efforts of the Road Builders 
of Mississippi, the Federal Highway Administration (FHWA) and the Mississippi Department of 
Transportation (MDOT). 
 
The OJT Program has been designed for use by participating contractors and subcontractors in 
meeting their training needs.  The objective of the OJT Program is to develop skilled workers in the 
skilled craft trade areas of highway construction who are sufficiently trained to be productive 
employees in the highway construction industry work force. 
 
The success of the OJT Program will require that contractors and subcontractors take part in the 
program and follow uniform procedures in training and in tracking trainee’s progress.   
 
FUNDING 
 
MDOT will establish an annual OJT Fund from which, contractors and subcontractors may bill the 
Department directly for hours worked by trainees.  The funding source of this money will be state 
and federal funds for MDOT’s OJT Program. 
 
DISBURSEMENT OF FUNDS 
 
MDOT will pay $3.00 per hour toward the trainee’s salary for each hour of training performed by 
each  trainee in an approved training program.  Program reimbursements will be made directly to the 
prime or sub contractor.  Requests for payment will be submitted to the Office of Civil Rights for 
approval. 
 
Contractors must provide a signed invoice providing the following information to be reimbursed. 
 

• Contractor’s Name 
• Mailing Address 
• Trainee Name   
• Social Security Number 
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• Race 
• Sex 
• Project Number 
• Job Classification  
• Total Number of  Hours Completed 

 
TRAINING PROGRAM APPROVAL 
 

A. To use the OJT Program on highway construction projects, the contractor will notify the 
Department Office of Civil Rights using the On-the-Job Trainee Schedule Form.  The 
notification must include the following information: 

 
• Trainee Starting Date 
• Project number (s) trainee starting on 
• Training program (classification) to be used; and 
• Number of Training Hours Required  

 
B. If a contractor chooses to use a training program different from those listed in the OJT 

Program Manual, or desires to train in a different classification, the training program must be 
submitted in its entirety for approval by the Department and FHWA.  The training proposal 
must include the following: 

 
1. The primary objective of the program:  To provide training for minority, female and 

economically disadvantaged individuals for development to full journey status in the 
work classifications in which they are being trained. 

 
2. The minimum number of hours and type of training the trainee will receive as it relates to 

each specific task required to achieve journey status. 
 
3. No less than minimum wage. 
 
4. Trainee certification of completion. 
 
5. Records and reports submitted to the Office of Civil Rights on a monthly basis. 

 
DEPARTMENT RESPONSIBILITY 
 

1. Department project staff will monitor trainees on the project.  They will monitor payrolls 
for payment of correct wage rates and fringe benefits.  The Office of Civil Rights will 
maintain a master list by contractor name, project number, trainee name and trainee 
social security number to aid project staff in monitoring trainees who work on multiple 
projects. 

 
2. The Office of Civil Rights may elect to interview trainees periodically during the training 

period to assess their performance and training program.   
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CONTRACTOR  RESPONSIBILITY 
 

1. Trainees must be identified on payrolls (i.e. dragline trainee). 
 
2. When any trainee completes a program, or is terminated for a reason or reasons other 

than successful completion, the contractor must include the date of completion or an 
explanation for the termination and date of termination on the OJT Termination Report. 

 
3. The contractor will assign each trainee to a particular person--either a supervisor or a 

journeyman/woman who is proficient in the craft the trainee is being trained in, to ensure 
that timely instructional experience is received by the trainee.  This person, cooperating 
with the appropriate company personnel, will see that proper records and the total 
intended training hours are completed during the allocated number of hours set up in the 
classification criteria. 

 
4. The contractor has the prerogative of terminating the training period of the trainee and 

advancing the trainee to journey status.  Approval requests must be submitted to the 
Office of Civil Rights with an explanation (refer to 2 above). 

 
5. Upon notification from the contractor, the Department will issue a skill verification card 

and certificate of training to the trainee. 
 
6. Trainees may be transferred to state-aid highway construction projects in order to 

complete the training program.  If transfers are made the Office of Civil Rights must be 
notified on the Monthly Trainee Form.  All of the training hours completed by trainees 
will count toward overall program completion. 

 
7. Program reimbursements will be made directly to the prime or sub contractor. 

 
WAGE RATE 

 
The wage rate for all trainees is the current Minimum Federal Wage Rate, during their OJT 
training program.  Trainees shall be paid full fringe benefit amounts, where applicable.  At 
the completion of the training program, the trainee shall receive the wages of a skilled 
journey. 

 
RECRUITMENT AND SELECTION PROCEDURES 

 
A. Prerequisites for Trainees 
 

To be qualified for enrollment in the OJT Program, trainees must possess basic physical 
fitness for the work to be performed, dependability, willingness to learn and ability to 
follow instructions. 
 

B. Licenses 
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Truck driver trainees must possess appropriate driver permits or licenses for the operation of 
Class A, B and C trucks.  However, when an instructional permit is used in lieu of a license, 
the trainee must be accompanied by an operator who: 

 
1. Holds a license corresponding to the vehicle being operated; 
 
2. Has had at least one year of driving experience; and  
 
3. Is occupying the seat next to the driver. 

 
C. Recruitment 

 
1. Notices and posters setting forth the contractor’s Equal Employment Opportunity Policy 

and availability of training programs will be placed in areas readily accessible to 
employees, applicants for employment and potential employees. 

 
2. The contractor must target minority, female or economically disadvantaged trainees. 
 
3. The contractor will conduct systematic and direct recruitment through public and private 

employee referral sources.  Contractors must submit the trainee’s name and completed 
application form to the Office of Civil Rights for review and approval.  Approval must be 
obtained before the trainee can begin work under the training program. 

 
4. Present employees will be screened for upgrading. 

 
D. Selection 

 
1. The selection and employment of a person by participating contractor shall qualify the 

person for the OJT Program. 
 
2. Selection will be made without regard to race, color, religion, sex, age or national origin 

and shall be completely nondiscriminatory. 
  
3. Employment of trainees will be in accordance with the work force requirements of the 

contractor.  Each contractor will hire and train the trainees for uses in their own 
organization. 

 
4. Written certification of individuals under the category of economically disadvantaged can 

be provided to the contractor at the time of the interview.  This certification must then be 
provided to the Office of Civil Rights with the other required information as part of the 
approval process for trainees. 

 
• NOTE:  The OJT Program is to provide training for minority, female and economically 

disadvantaged individuals in order that they may develop marketable skills and gain journey 
status in the skilled craft classifications in which they are being trained.  However, this program 
does not exclude trainees that are not members of the above groups. 
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S  E  C  T  I  O  N     9  0  5   -   P  R  O  P  O  S  A  L 
 

Date _______________________ 
 
Mississippi Transportation Commission 
Jackson, Mississippi 
 
Sirs:  The following proposal is made on behalf of   
_______________________________________ of   
  
for constructing the following designated project(s) within the time(s) hereinafter specified. 
 

The plans are composed of drawings and blue prints on file in the offices of the Mississippi Department of 
Transportation, Jackson, Mississippi.   
 

The Specifications are the current Standard Specifications of the Mississippi Department of Transportation approved by 
the Federal Highway Administration, except where superseded or amended by the plans, Special Provisions and Notice(s) to 
Bidders attached hereto and made a part thereof.   
 

I (We) certify that I (we) possess a copy of said Standard and Supplemental Specifications. 
 

Evidence of my (our) authority to submit the Proposal is hereby furnished.  The proposal is made without collusion on 
the part of any person, firm or corporation.  I (We) certify that I (we) have carefully examined the Plans, the Specifications, 
including the Special Provisions and Notice(s) to Bidders, herein, and have personally examined the site of the work.  On the 
basis of the Specifications, Special Provisions, Notice(s) to Bidders, and Plans, I (we) propose to furnish all necessary 
machinery, tools, apparatus and other means of construction and do all the work and furnish all the materials in the manner 
specified.  I (We) understand that the quantities mentioned herein are approximate only and are subject to either increase or 
decrease, and hereby propose to perform any increased or decreased quantities of work at the unit prices bid, in accordance 
with the above.   
 

Attached hereto is a certified check, cashier's check or Proposal Guaranty Bond in the amount as required in the 
Advertisement (or, by law).   
 
INSTRUCTION  TO  BIDDERS:  Alternate and Optional Items on Bid Schedule. 
 

1. Two or more items entered opposite a single unit quantity WITHOUT DEFINITE DESIGNATION AS 
"ALTERNATE ITEMS" are considered as "OPTIONAL ITEMS".  Bidders may or may not indicate on bids the 
Optional Item proposed to be furnished or performed WITHOUT PREJUDICE IN REGARD TO IRREGULARITY 
OF BIDS. 

 
2. Items classified on the bid schedule as "ALTERNATE ITEMS" and/or "ALTERNATE TYPES OF 

CONSTRUCTION" must be preselected and indicated on bids.  However, "Alternate Types of Construction" may 
include Optional Items to be treated as set out in Paragraph 1, above.   

 
3. Optional items not preselected and indicated on the bid schedule MUST be designated in accordance with Subsection 

102.06 prior to or at the time of execution of the contract. 
 
4. Optional and Alternate items designated must be used throughout the project.   

 
I (We) further propose to perform all "force account or extra work" that may be required of me (us) on the basis provided in 
the Specifications and to give such work my (our) personal attention in order to see that it is economically performed. 
 



S E C T I O N   9 0 5  --  P R O P O S A L   (CONTINUED) 
 
I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and 
to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement.  I (We) also 
propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of the total of 
my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted. 
 
I (We) enclose a certified check, cashier's check or bid bond for  five percent (5%) of total bid  and hereby agree that in case of 
my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of award, the amount of this check 
(bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the 
contract as proposed.  It is understood that in case I am (we are) not awarded the work, the check will be returned as provided in 
the Specifications.  

 
     

Respectfully Submitted,   
 
DATE   

  
 Contractor 

BY   
 Signature 

TITLE   

ADDRESS   

CITY, STATE, ZIP   

PHONE   

FAX   

E-MAIL   

  

  

  

  

  

 
 

(To be filled in if a corporation) 
 

Our corporation is chartered under the Laws of the State of    and the names, 
titles and business addresses of the executives are as follows: 
 
  
 President Address 
 
  
 Secretary Address 
 
  
 Treasurer Address 
 
The following is my (our) itemized proposal. 
 
 
 
  
Revised 09/21/2005 



Section 905
Proposal (Sheet 2 - 1)

BR-0110-01(027) / 105550301
Harrison County

Rehabilitation of the Bascule Bridge on I-110, known as Federal Aid Project No. BR-0110-01(027) / 105550301, in the County of Harrison, State of Mississippi.

I (We) agree to complete the entire project within the specified contract time.

*** SPECIAL NOTICE TO BIDDERS ***
BIDS WILL NOT BE CONSIDERED UNLESS BOTH UNIT PRICES AND ITEM TOTALS ARE ENTERED.

BIDS WILL NOT BE CONSIDERED UNLESS THE BID CERTIFICATION LOCATED AT THE END OF THE BID SHEETS IS SIGNED

***BID SCHEDULE***

Line
No.

Item Code Adj
Code

Quantity Units Description Unit Price Item Amount

Dollar Ct Dollar Ct

Roadway Items

0010

.

202-B022 1,161 Linear
Feet

Removal of Concrete Median Barrier

0020

.

202-B066 2,371 Each Removal of Raised Reflective Pavement Marker

0030

.

202-B076 13,624 Linear
Feet

Removal of Traffic Stripe

0040

.

615-A001 (S ) 1,161 Linear
Feet

Concrete Type I Cast-in-Place Median Barrier

0050

.

618-A001 1 Lump Sum Maintenance of Traffic
XXXXXXXX XXX

0060

.

619-A1001 25,171 Linear
Feet

Temporary Traffic Stripe, Continuous White

0070

.

619-A2001 19,950 Linear
Feet

Temporary Traffic Stripe, Continuous Yellow

0080

.

619-A3001 8,972 Linear
Feet

Temporary Traffic Stripe, Skip White

(Date Printed 06/21/10 11:41 am)
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BR-0110-01(027) / 105550301
Harrison County

Line
No.

Item Code Adj
Code

Quantity Units Description Unit Price Bid Amount

0090

.

619-D1001 116 Square
Feet

Standard Roadside Construction Signs, Less than 10 Square Feet

0100

.

619-D2001 1,934 Square
Feet

Standard Roadside Construction Signs, 10 Square Feet or More

0110

.

619-E1001 1 Each Flashing Arrow Panel, Type C

0120

.

619-F1001 3,500 Linear
Feet

Concrete Median Barrier, Precast

0130

.

619-F2001 8,565 Linear
Feet

Remove and Reset Concrete Median Barrier, Precast

0140

.

619-F4001 272 Unit Snap-Back Delineator

0150

.

619-G4005 48 Linear
Feet

Barricades, Type III, Double Faced

0160

.

619-G5001 81 Each Free Standing Plastic Drums

0170

.

619-G7001 8 Each Warning Lights, Type "B"

0180

.

619-J1002 4 Unit Impact Attenuator, 50 MPH

0190

.

620-A001 1 Lump Sum Mobilization
XXXXXXXX XXX

0200

.

625-A001 388 Linear
Feet

Traffic Stripe, Skip White

(Date Printed 06/21/10 11:41 am)
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BR-0110-01(027) / 105550301
Harrison County

Line
No.

Item Code Adj
Code

Quantity Units Description Unit Price Bid Amount

0210

.

625-C001 388 Linear
Feet

Traffic Stripe, Continuous White

0220

.

625-D001 388 Linear
Feet

Traffic Stripe, Continuous Yellow

0230

.

627-J001 1,767 Each Two-Way Clear Reflective High Performance Raised Markers

0240

.

627-K001 157 Each Red-Clear Reflective High Performance Raised Markers

0250

.

627-L001 450 Each Two-Way Yellow Reflective High Performance Raised Markers

0260

.

810-A004 (S ) 169,929 Pounds Structural Steel

0270

.

907-202-B003 1 Lump Sum Removal of Bridge Components
XXXXXXXX XXX

0280

.

907-619-E3001 18 Each Changeable Message Sign

0290

.

907-626-A004 5,817 Linear
Feet

6" Thermoplastic Traffic Stripe, Skip White

0300

.

907-626-C005 5,817 Linear
Feet

6" Thermoplastic Double Drop Edge Stripe, Continuous White, 90 mil
min

0310

.

907-626-F007 5,817 Linear
Feet

6" Thermoplastic Double Drop Edge Stripe, Continuous Yellow, 90
mil min

0320

.

907-812-A001 (S ) 11,280 Square
Feet

Steel Grid Floor, Open Type

(Date Printed 06/21/10 11:41 am)
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Proposal (Sheet 2 - 4)

BR-0110-01(027) / 105550301
Harrison County

Line
No.

Item Code Adj
Code

Quantity Units Description Unit Price Bid Amount

0330

.

907-812-B001 (S ) 3,397 Square
Feet

Steel Grid Floor, Concrete Filled

0340

.

907-836-A001 (S ) 1 Lump Sum Span Balancing
XXXXXXXX XXX

0350

.

907-837-A001 (S ) 200 Each Concrete Balance BLocks

0360

.

907-838-A001 (S ) 3,772 Square
Feet

Bridge Deck Median Repair

0370

.

907-839-A001 (S ) 1 Lump Sum Electrical Work
XXXXXXXX XXX

(Date Printed 06/21/10 11:41 am)



Section 905
Proposal (Sheet 2 - 5)

BR-0110-01(027) / 105550301
Harrison County

*** BID CERTIFICATION ***

.

TOTAL BID.........................................................................................................................................................$__________________________________________

*** DBE/WBE SECTION ***

Complete item nos. 1, 2, and/or 3 as appropriate. See Notice to Bidders addressing Disadvantaged Business Enterprises in Highway Construction.

1. I/We agree that no less than _______________ percent shall be expended with small business concerns owned and controlled by socially and
economically disadvantaged individuals (DBE and WBE).

2. Classification of Bidder: Small Business (DBE)___________________________ Small Business (WBE)___________________________

3. A joint venture with a Small Business (DBE/WBE): _________________________

*** SIGNATURE STATEMENT ***

BIDDER ACKNOWLEDGES THAT HE/SHE HAS CHECKED ALL ITEMS IN THIS PROPOSAL FOR ACCURACY AND CERTIFIED THAT THE FIGURES SHOWN
THEREIN CONSTITUTE THEIR OFFICIAL BID.

_____________________________________________________

BIDDER'S SIGNATURE

_____________________________________________________

BIDDER'S COMPANY

_____________________________________________________

BIDDER'S FEDERAL TAX ID NUMBER

(Date Printed 06/21/10 11:41 am)



SECTION 905 - COMBINATION BID PROPOSAL  (Continued) 
 
 

CONDITIONS  FOR  COMBINATION  BID 
 
If a bidder elects to submit a combined bid for two or more of the contracts listed for this month's letting, the bidder must complete and execute 
these sheets of the proposal in each of the individual proposals to constitute a combination bid.  In addition to this requirement, each individual 
contract shall be completed, executed and submitted in the usual specified manner. 
 
Failure to execute this Combination Bid Proposal in each of the contracts combined will be just cause for each proposal to be received and 
evaluated as a separate bid. 
 
 
* * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * 
 
 

COMBINATION  BID  PROPOSAL 
 

I. This proposal is tendered as one part of a Combination Bid Proposal utilizing option       * of Subsection 102.11 on the following contracts: 
 
* Option to be shown as either (a), (b), or (c). 
 
 Project No. County  Project No. County 

 
1. _______________________       ___________________ 
 
2. _______________________       ___________________ 
 
3. _______________________       ___________________ 
 
4. _______________________       ___________________ 
 
5. _______________________       ___________________ 
 

6. _______________________       _____________________ 
 
7. _______________________       _____________________ 
 
8. _______________________       _____________________ 
 
9. _______________________       _____________________ 
 
10. _______________________       _____________________ 

 
 
A. If option (a) has been selected, then go to II, and sign Combination Bid Proposal. 
 
B. If option (b) has been selected, then complete the following, go to II, and sign Combination Bid Proposal. 



SECTION 905 - COMBINATION BID PROPOSAL  (Continued) 
 
 
 

Project Number Pay Item
Number

Unit Unit Price
Reduction

Total Item
Reduction

Total Contract
Reduction

1.  
_____________________         
 

__________
__________ 

_____
_____ 

_______________
_______________ 

 
________________
________________ 

2.  
_____________________         
 

__________
__________   

_____
_____ 

_______________
_______________ 

 
________________
________________ 

3.  
_____________________         
 

__________
__________   

_____
_____ 

_______________
_______________ 

 
________________
________________ 

4.  
_____________________         
 

__________
__________   

_____
_____ 

_______________
_______________ 

 
________________
________________ 

5.  
_____________________         
 

__________
__________   

_____
_____ 

_______________
_______________ 

 
________________
________________ 

6.  
_____________________         
 

__________
__________   

_____
_____ 

_______________
_______________ 

 
________________
________________ 

7.  
_____________________         
 

__________
__________   

_____
_____ 

_______________
_______________ 

 
________________
________________ 

8.  
_____________________         
 

__________
__________   

_____
_____ 

_______________
_______________ 

 
________________
________________ 



SECTION 905 - COMBINATION BID PROPOSAL  (Continued) 
 
 
 

Project Number Pay Item
Number

Unit Unit Price
Reduction

Total Item
Reduction

Total Contract
Reduction

9.  
_____________________         
 

__________
__________   

_____
_____ 

_______________
_______________ 

 
________________
________________ 

10.  
_____________________         
 

__________
__________   

_____
_____ 

_______________
_______________ 

 
________________
________________ 

 
 
 
 

C. If option (c) has been selected, then initial and complete one of the following, go to II. and sign Combination Bid Proposal. 
 

_____  I (We) desire to be awarded work not to exceed a total monetary value of  $ _______________________. 
 
_____  I (We) desire to be awarded work not to exceed  _______ number of contracts. 

 
II. It is understood that the Mississippi Transportation Commission not only reserves the right to reject any and all proposals, but also the 

right to award contracts upon the basis of lowest separate bids or combination bids most advantageous to the State. 
 
It is further understood and agreed that the Combination Bid Proposal is for comparison of bids only and that each contract shall operate 
in every respect as a separate contract in accordance with its proposal and contract documents. 
 
I (We), the undersigned, agree to complete each contract on or before its specified completion date. 

 
 

SIGNED  _____________________________________________ 
 
_____________________________________________ 
 
_____________________________________________ 

 



 
Certification with regard to the Performance of Previous 

Contracts or Subcontracts subject to the Equal Opportunity 
Clause and the filing of Required Reports 

 
 
The Bidder ____, proposed Subcontractor ____, hereby certifies that he has ____, has not ____, 
participated in a previous contract or subcontract subject to the Equal Opportunity Clause, as required by 
Executive Orders 10925, 11114, or 11246, and that he has ____, has not ____, filed with the Joint 
Reporting Committee, the Director of the Office of Federal Contract Compliance, a Federal Government 
contracting or administering agency, or the former President's Committee on Equal Employment 
Opportunity, all reports due under the applicable filing requirements. 
 
 

____________________________________________ 
 (COMPANY) 
 

BY  ____________________________________________ 
 

____________________________________________ 
 (TITLE) 

 
DATE: _____________________________ 
 
 
NOTE: The above certification is required by the Equal Employment Opportunity Regulations of the 

Secretary of Labor (41 CFR 60-1.7 (b) (1)), and must be submitted by bidders and proposed 
subcontractors only in connection with contracts and subcontracts which are subject to the 
Equal Opportunity Clause.  Contracts and Subcontracts which are exempt from the Equal 
Opportunity Clause are set forth in 41 CFR 60-1.5.  (Generally only contracts or subcontracts 
of $10,000 or under are exempt.) 

 
Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or 
their implementing regulations.  
 
Proposed prime Contractors and Subcontractors who have participated in a previous contract or 
subcontract subject to the Executive orders and have not filed the required reports should note 
that 41 CFR 60-1.7 (b) (1) prevents the award of contracts and subcontracts unless such 
Contractors submit a report covering the delinquent period or such other period specified by the 
Federal Highway Administration or by the Director, Office of Federal Contract Compliance, U. 
S. Department of Labor. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 

CERTIFICATION 
(Execute in duplicate) 

 
 
 
I,  , 
 (Name of person signing certification) 
 
individually, and in my capacity as   of  
 (Title) 
 
   do  hereby  certify  under 
 (Name of Firm, Partnership, or Corporation) 
 
penalty of perjury under the laws of the United States and the State of Mississippi that    
 
 , Bidder 
 (Name of Firm, Partnership, or Corporation) 
 
on  Project  No.   BR-0110-01(027) / 105550301 , 
 
in  Harrison   County(ies),  Mississippi,  has  not  either 
 
directly or indirectly entered into any agreement, participated in any collusion; or otherwise taken any action 
in restraint of free competitive bidding in connection with this contract; nor have any of its corporate officers 
or principal owners. 
 
Except as noted hereafter, it is further certified that said legal entity and its corporate officers, principal 
owners, managers, auditors and others in a position of administering federal funds: 
 

a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from covered transactions by any Federal department or agency; 

 
b) Have not within a three-year period preceding this proposal been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in connection with 
obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or 
contract under a public transaction; violation of Federal or State antitrust statutes or commission 
of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 

 
c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity 

(Federal, State or local) with commission of any of the offenses enumerated in (b) above; and  
 
d) Have not within a three-year period preceding this application/ proposal had one or more public 

transactions (Federal, State or local) terminated for cause or default. 
 
 
Initial here "______" if exceptions are attached and made a part thereof.  Any exceptions shall address to 
whom it applies, initiating agency and dates of such action. 
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Note:  Exceptions will not necessarily result in denial of award but will be considered in 
determining bidder responsibility.  Providing false information may result in criminal prosecution 
or administrative sanctions. 

 
The bidder further certifies that the certification requirements contained in Section XI of Form FHWA 
1273, will be or have been included in all subcontracts, material supply agreements, purchase orders, etc. 
except those procurement contracts for goods or services that are expected to be less than the Federal 
procurement small purchase threshold fixed at 10 U.S.C. 2304(g) and 41 U.S.C. 253(g) (currently 
$25,000) which are excluded from the certification requirements. 
 
The bidder further certifies, to the best of his or her knowledge and belief, that: 
 

1) No Federal appropriated funds have been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal agency, a Member of Congress, 
an officer or employee of Congress, or an employee of a Member of Congress in connection 
with the awarding of any Federal contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, and the extension, continuation, 
renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative 
agreement. 

 
2) If any funds other than Federal appropriated funds have been paid or will be paid to any 

person for influencing or attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with this contract, Standard Form-LLL, "Disclosure Form 
to Report Lobbying," in accordance with its instructions will be completed and submitted. 

 
The certification contained in (1) and (2) above is a material representation of fact upon which reliance is 
placed and a prerequisite imposed by Section 1352, Title 31, U.S. Code prior to entering into this 
contract.  Failure to comply shall be subject to a civil penalty of not less than $10,000 and not more than 
$100,000.  The bidder shall include the language of the certification in all subcontracts exceeding 
$100,000 and all subcontractors shall certify and disclose accordingly. 
 
All of the foregoing and attachments (when indicated) is true and correct. 
 
 
 
Executed on  ________________________   ____________________________________________  
 Signature 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
(5/29/2008F) 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 

 
CERTIFICATION 

(Execute in duplicate) 
 
 
 
I,  , 
 (Name of person signing certification) 
 
individually, and in my capacity as   of  
 (Title) 
 
   do  hereby  certify  under 
 (Name of Firm, Partnership, or Corporation) 
 
penalty of perjury under the laws of the United States and the State of Mississippi that    
 
 , Bidder 
 (Name of Firm, Partnership, or Corporation) 
 
on  Project  No.   BR-0110-01(027) / 105550301 , 
 
in  Harrison   County(ies),  Mississippi,  has  not  either 
 
directly or indirectly entered into any agreement, participated in any collusion; or otherwise taken any action 
in restraint of free competitive bidding in connection with this contract; nor have any of its corporate officers 
or principal owners. 
 
Except as noted hereafter, it is further certified that said legal entity and its corporate officers, principal 
owners, managers, auditors and others in a position of administering federal funds: 
 

a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from covered transactions by any Federal department or agency; 

 
b) Have not within a three-year period preceding this proposal been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in connection with 
obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or 
contract under a public transaction; violation of Federal or State antitrust statutes or commission 
of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 

 
c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity 

(Federal, State or local) with commission of any of the offenses enumerated in (b) above; and  
 
d) Have not within a three-year period preceding this application/ proposal had one or more public 

transactions (Federal, State or local) terminated for cause or default. 
 
 
Initial here "______" if exceptions are attached and made a part thereof.  Any exceptions shall address to 
whom it applies, initiating agency and dates of such action. 
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Note:  Exceptions will not necessarily result in denial of award but will be considered in 
determining bidder responsibility.  Providing false information may result in criminal prosecution 
or administrative sanctions. 

 
The bidder further certifies that the certification requirements contained in Section XI of Form FHWA 
1273, will be or have been included in all subcontracts, material supply agreements, purchase orders, etc. 
except those procurement contracts for goods or services that are expected to be less than the Federal 
procurement small purchase threshold fixed at 10 U.S.C. 2304(g) and 41 U.S.C. 253(g) (currently 
$25,000) which are excluded from the certification requirements. 
 
The bidder further certifies, to the best of his or her knowledge and belief, that: 
 

1) No Federal appropriated funds have been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal agency, a Member of Congress, 
an officer or employee of Congress, or an employee of a Member of Congress in connection 
with the awarding of any Federal contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, and the extension, continuation, 
renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative 
agreement. 

 
2) If any funds other than Federal appropriated funds have been paid or will be paid to any 

person for influencing or attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with this contract, Standard Form-LLL, "Disclosure Form 
to Report Lobbying," in accordance with its instructions will be completed and submitted. 

 
The certification contained in (1) and (2) above is a material representation of fact upon which reliance is 
placed and a prerequisite imposed by Section 1352, Title 31, U.S. Code prior to entering into this 
contract.  Failure to comply shall be subject to a civil penalty of not less than $10,000 and not more than 
$100,000.  The bidder shall include the language of the certification in all subcontracts exceeding 
$100,000 and all subcontractors shall certify and disclose accordingly. 
 
All of the foregoing and attachments (when indicated) is true and correct. 
 
 
 
Executed on  ________________________   ____________________________________________  
 Signature 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
(5/29/2008F) 
 



 
S  E  C  T  I  O  N     9  0  2 

 
CONTRACT FOR   BR-0110-01(027) / 105550301  

LOCATED IN THE COUNTY(IES) OF   Harrison  

STATE OF MISSISSIPPI, 

COUNTY OF HINDS 
 

This contract entered into by and between the Mississippi Transportation Commission on one hand, and the 
undersigned contractor, on the other witnesseth; 

That, in consideration of the payment by the Mississippi Transportation Commission of the prices set out in the 
proposal hereto attached, to the undersigned contractor, such payment to be made in the manner and at the time of times 
specified in the specifications and the special provisions, if any, the undersigned contractor hereby agrees to accept the 
prices stated in the proposal in full compensation for the furnishing of all materials and equipment and the executing of all 
the work contemplated in this contract. 

It is understood and agreed that the advertising according to law, the Advertisement, the instructions to bidders, the 
proposal for the contract, the specifications, the revisions of the specifications, the special provisions, and also the plans for 
the work herein contemplated, said plans showing more particularly the details of the work to be done, shall be held to be, 
and are hereby made a part of this contract by specific reference thereto and with like effect as if each and all of said 
instruments had been set out fully herein in words and figures. 

It is further agreed that for the same consideration the undersigned contractor shall be responsible for all loss or 
damage arising out of the nature of the work aforesaid; or from the action of the elements and unforeseen obstructions or 
difficulties which may be encountered in the prosecution of the same and for all risks of every description connected with 
the work, exceptions being those specifically set out in the contract; and for faithfully completing the whole work in good 
and workmanlike manner according to the approved Plans, Specifications, Special Provisions, Notice(s) to Bidders and 
requirements of the Mississippi Department of Transportation. 

It is further agreed that the work shall be done under the direct supervision and to the complete satisfaction of the 
Executive Director of the Mississippi Department of Transportation, or his authorized representatives, and when Federal 
Funds are involved subject to inspection at all times and approval by the Federal Highway Administration, or its agents as 
the case may be, or the agents of any other Agency whose funds are involved in accordance with those Acts of the 
Legislature of the State of Mississippi approved by the Governor and such rules and regulations issued pursuant thereto by 
the Mississippi Transportation Commission and the authorized Federal Agencies. 

The Contractor agrees that all labor as outlined in the Special Provisions may be secured from list furnished by 
 
 
 

It is agreed and understood that each and every provision of law and clause required by law to be inserted in this 
contract shall be deemed to be inserted herein and this contract shall be read and enforced as though it were included 
herein, and, if through mere mistake or otherwise any such provision is not inserted, then upon the application of either 
party hereto, the contract shall forthwith be physically amended to make such insertion. 

The Contractor agrees that he has read each and every clause of this Contract, and fully understands the meaning of 
same and that he will comply with all the terms, covenants and agreements therein set forth. 
 

Witness our signatures this the ______ day of ________________, ______. 
 
___________________________________________ 
 Contractor (s) 
By  ________________________________________  MISSISSIPPI TRANSPORTATION COMMISSION  
 
Title _______________________________________    By  __________________________________________________ 
Signed and sealed in the presence of:  Executive Director 
(names and addresses of witnesses) 
 
__________________________________________            __________________________________________________ 
 Secretary to the Commission 
Award authorized by the Mississippi Transportation Commission in session on the ____ day of 
________________________, ______,   Minute Book No. ___________,  Page No. _________. 
Revised  8/06/2003
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PERFORMANCE AND PAYMENT BOND 

 
 
CONTRACT BOND FOR:   BR-0110-01(027) / 105550301  

LOCATED IN THE COUNTY(IES) OF:   Harrison  

STATE OF MISSISSIPPI, 

COUNTY OF HINDS 

Know all men by these presents: that we,     
 ( Contractor ) 

______________________________ Principal, a    

residing at ______________________________________ in the State of    

and    
 ( Surety ) 

residing at  _____________________________________ in the State of  , 

authorized to do business in the State of Mississippi, under the laws thereof, as surety, are held and firmly bound 

unto the State of Mississippi in the sum of   

  

($______________________________________) Dollars, lawful money of the United States of America, to be paid 

to it for which payment well and truly to be made, we bind ourselves, our heirs, administrators, successors, or 

assigns jointly and severally by these presents. 

 
Signed and sealed this the _____ day of ____________________ A.D. ________. 

 
The conditions of this bond are such, that whereas the said    

  

principal, has (have) entered into a contract with the Mississippi Transportation Commission, bearing the date of 

______ day of _______________________ A.D. _______ hereto annexed, for the construction of certain projects(s) 

in the State of Mississippi  as mentioned in said contract in accordance with the Contract Documents therefor, on 

file in the offices of the Mississippi Department of Transportation, Jackson, Mississippi. 

Now therefore, if the above bounden   

_______________________________________ in all things shall stand to and abide by and well and truly observe, 
do keep and perform all and singular the terms, covenants, conditions, guarantees and agreements in said contract, 
contained on his (their) part to be observed, done, kept and performed and each of them, at the time and in the 
manner and form and furnish all of the material and equipment specified in said contract in strict accordance with 
the terms of said contract which said plans, specifications and special provisions are included in and form a part of 
said contract and shall maintain the said work contemplated until its final completion and acceptance as specified in 
Subsection 109.11 of the approved specifications, and save harmless said Mississippi Transportation Commission 
from any loss or damage arising out of or occasioned by the negligence, wrongful or criminal act, overcharge, fraud, 
or any other loss or damage whatsoever, on the part of said principal (s), his (their) agents, servants, or employees in 
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the performance of said work or in any manner connected therewith, and shall be liable and responsible in a civil 
action instituted by the State at the instance of the Mississippi Transportation Commission or any officer of the State 
authorized in such cases, for double any amount in money or property, the State may lose or be overcharged or 
otherwise defrauded of, by reason of wrongful or criminal act, if any, of the Contractor(s), his (their) agents or 
employees, and shall promptly pay the said agents, servants and employees and all persons furnishing labor, 
material, equipment or supplies therefor, including premiums incurred, for Surety Bonds, Liability Insurance, and 
Workmen's Compensation Insurance; with the additional obligation that such Contractor shall promptly make 
payment of all taxes, licenses, assessments, contributions, damages, any liquidated damages which may arise prior 
to any termination of said principal's contract, any liquidated damages which may arise after termination of the said 
principal's contract due to default on the part of said principal, penalties and interest thereon, when and as the same 
may be due this state, or any county, municipality, board, department, commission or political subdivision:  in the 
course of the performance of said work and in accordance with Sections 31-5-51 et seq. Mississippi Code of 1972, 
and other State statutes applicable thereto, and shall carry out to the letter and to the satisfaction of the Executive 
Director of the Mississippi Department of Transportation, all, each and every one of the stipulations, obligations, 
conditions, covenants and agreements and terms of said contract in accordance with the terms thereof and all of the 
expense and cost and attorney's fee that may be incurred in the enforcement of the performance of said contract, or 
in the enforcement of the conditions and obligations of this bond, then this obligation shall be null and void, 
otherwise to be and remain in full force and virtue. 
 
 

Witness our signatures and seals this the  _______ day of ______________________ A.D.  ______. 
 
 
    
 (Contractors) Principal Surety 
 
By   By   
  (Signature) Attorney in Fact 
 
 Address   
 
   
 
Title     
 (Contractor's Seal) (Printed) MS Agent 
 
   
  (Signature) MS Agent 
 
 Address   
 
   
 
   
  (Surety Seal) 
 
   
  Mississippi Insurance ID Number 
 
 



 

 

BID BOND
 
KNOW ALL MEN BY THESE PRESENTS, that we    
 Contractor 
 

    
  Address 
 

    
  City, State   ZIP 
  
as Principal, hereinafter called the Principal, and    
 Surety 
 
a corporation duly organized under the laws of the state of    

as Surety, hereinafter called the Surety, are held and firmly bound unto   State of Mississippi, Jackson, Mississippi  
 
As Obligee, hereinafter called Obligee, in the sum of  Five Per Cent (5%) of Amount Bid 
 
 Dollars ($   ) 
 
for the payment of which sum will and truly to be made, the said Principal and said Surety, bind ourselves, our heirs, 
executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 
 
WHEREAS, the Principal has submitted a bid for Rehabilitation of the Bascule Bridge on I-110, known as Federal Aid 
Project No. BR-0110-01(027) / 105550301, in the County of Harrison, State of Mississippi. 
 
NOW THEREFORE, the condition of this obligation is such that if the aforesaid Principal shall be awarded the contract, the 
said Principal will, within the time required, enter into a formal contract and give a good and sufficient bond to secure the 
performance of the terms and conditions of the contract, then this obligation to be void; otherwise the Principal and Surety 
will pay unto the Obligee the difference in money between the amount of the bid of the said Principal and the amount for 
which the Obligee legally contracts with another party to perform the work if the latter amount be in excess of the former, but 
in no event shall liability hereunder exceed the penal sum hereof. 
 
Signed and sealed this    day of     , 20___ 
 
    
  (Principal) (Seal) 
 
 
  By:    
 (Witness)   (Name) (Title) 
 
 
     
   (Surety) (Seal) 
 
 
  By:    
 (Witness)  (Attorney-in-Fact) 
  
    
  MS Agent 
 
    
  Mississippi Insurance ID Number 



 

 

MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
OFFICE OF CIVIL RIGHTS 

JACKSON, MISSISSIPPI 
LIST OF FIRMS SUBMITTING QUOTES 

 
I/we received quotes from the following firms on Project No: BR-0110-01(027) / 105550301 
County:  Harrison 

 
Disadvantaged Business Enterprise (DBE) Regulations as stated in 49 CFR 26.11 require the 
Mississippi Department of Transportation (MDOT) to create and maintain a comprehensive list 
of all firms quoting/bidding subcontracts on prime contracts and quoting/bidding subcontracts on 
federally-funded transportation projects.  For every firm, we require the following information: 
 
Firm Name:   
Contact Name/Title:   
Firm Mailing Address   
Phone Number:   
    _____ DBE Firm    _____    Non-DBE Firm 
 
Firm Name:   
Contact Name/Title:   
Firm Mailing Address   
Phone Number:   
    _____ DBE Firm    _____    Non-DBE Firm 
 
Firm Name:   
Contact Name/Title:   
Firm Mailing Address   
Phone Number:   
    _____ DBE Firm    _____    Non-DBE Firm 
 
Firm Name:   
Contact Name/Title:   
Firm Mailing Address   
Phone Number:   
    _____ DBE Firm    _____    Non-DBE Firm 
 
Firm Name:   
Contact Name/Title:   
Firm Mailing Address   
Phone Number:   
    _____ DBE Firm    _____    Non-DBE Firm 
 
 
   
 SUBMITTED BY (Signature) 
 
   
 FIRM NAME 
 

Submit this form to Contract Administration as a part of your bid package. If this form is not signed and included 
as part of the bid packet, your bid will be deemed irregular.  For further information about this form, call Mississippi 
DOT’s Office of Civil Rights at (601) 359-7466; FAX (601) 576-4504. 
Please make copies of this form when needed and also add those copies to the bid package. 
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