

MISSISSIPPI DEPARTMENT OF TRANSPORTATION
JACKSON, MISSISSIPPI
August 24, 2010

THE COMMISSION ON **AUGUST 24, 2010**, RECEIVED BIDS ON THE PROJECTS BELOW. ON **SEPTEMBER 14, 2010**, THE COMMISSION TOOK ACTION ON THE BIDS RECEIVED AS INDICATED BELOW. GRAND TOTAL FOR ALL DISTRICTS FOR FISCAL YEAR **2011** BROUGHT FORWARD:

\$62,531,666.97

COMMISSION DISTRICT I

AWARDED

MDPS-0000-03(004) / 105962303

DISTRICT 3 - Guardrail installation on various routes throughout the District

ATWOOD FENCE COMPANY, INC.

PO BOX 565

KOSCIUSKO, MS 39090

\$678,448.00

MDPS-0000-05(005) / 105962305

DISTRICT 5 - Guardrail installation on various routes throughout the District

ATWOOD FENCE COMPANY, INC.

PO BOX 565

KOSCIUSKO, MS 39090

\$396,551.75

HSIP-0054-02(023) / 105874301 & HSIP-0020-01(194) / 105874302

HINDS COUNTY - Overlaying approximately 24 miles of SR 27 from the Copiah County

Line to the Warren County Line, and approximately 1 mile of I-20 at Norrell Road

W. E. BLAIN & SONS, INC.

PO BOX 1208

MOUNT OLIVE, MS 39119

\$4,674,189.70

TOTAL AWARDED DISTRICT I

\$5,749,189.45

PREVIOUS TOTAL

\$29,383,942.43

TOTAL AWARDED DISTRICT I TO DATE

\$35,133,131.88

COMMISSION DISTRICT II

AWARDED

MDPS-0000-07(002) / 105962307

DISTRICT 7 - Remove and replace guardrail at various locations throughout District 7

ATWOOD FENCE COMPANY, INC.

PO BOX 565

KOSCIUSKO, MS 39090

\$1,171,204.40

TOTAL AWARDED DISTRICT II

\$1,171,204.40

PREVIOUS TOTAL

\$23,614,921.16

TOTAL AWARDED DISTRICT II TO DATE

\$24,786,125.56

COMMISSION DISTRICT III

AWARDED

MDPS-0000-01(006) / 105962301

DISTRICT 1 - Guardrail Installation on various routes throughout the District

ATWOOD FENCE COMPANY, INC.

PO BOX 565

KOSCIUSKO, MS 39090

\$3,591,472.00

MDPS-0000-02(010) / 105962302

DISTRICT 2 - Guardrail Installation at Various Routes in District 2

ATWOOD FENCE COMPANY, INC.

PO BOX 565

KOSCIUSKO, MS 39090

\$884,662.50

STP-0073-01(001) / 105929301

CALHOUN COUNTY - Widening and overlaying of approximately 11.5 miles of SR 9W
from the junction of SR 9 and SR 9W to the Calhoun and Lafayette county line

LEHMAN-ROBERTS COMPANY

PO BOX 1603

MEMPHIS, TN 38101

\$2,644,122.16

MP-2306-69(003) / 303951301

TATE COUNTY - Overlaying and Widening S.R. 306 from U.S. 51 to S.R. 305

LEHMAN-ROBERTS COMPANY

PO BOX 1603

MEMPHIS, TN 38101

\$2,541,217.95

BWO-1180-41(001) / 501637301

LEE COUNTY - Construction of a New District Headquarters Building in Tupelo

DEPENDABLE CONSTRUCTION & MECHANICAL, LLC

11011 AUTO MALL PARKWAY

D'IBERVILLE, MS 39532

\$5,102,259.80

TOTAL AWARDED DISTRICT III

\$14,763,734.41

PREVIOUS TOTAL

\$9,532,803.38

TOTAL AWARDED DISTRICT III TO DATE

\$24,296,537.79

TOTAL AWARDED ALL DISTRICTS

\$21,684,128.26

TOTAL AWARDED TO DATE

\$84,215,795.23

POSTPONED, WITHDRAWN, REJECTED &/OR TO BE READVERTISED

HSIP-0022-01(056) / 103289301

JONES COUNTY - BID OPENING POSTPONED UNTIL SEPTEMBER 28, 2010
Construction necessary to upgrade the roadway and traffic signals on SR 15 in Laurel

SP-9392-00(003) / 100710301

JACKSON COUNTY - BID OPENING POSTPONED UNTIL SEPTEMBER 28, 2010
Grade, Drain, Bridge, and Paving necessary to reconstruct SR 611 at US 90

**BY: MISSISSIPPI DEPARTMENT OF TRANSPORTATION
CONTRACT ADMINISTRATION DIVISION**

***Original Signed by B. B. House, P.E.
Contract Administration Engineer***

**B. B. HOUSE, P. E.
CONTRACT ADMINISTRATION ENGINEER**