

| District 2  |              |                                      |             |       | MISSISSIPPI<br>DEPARTMENT OF<br>TRANSPORTATION | Crowley Company,<br>Inc. | Simmons Erosion<br>Control | GFS Fence,<br>Guardrail &<br>Signage, Inc. |
|---|--------------|--------------------------------------|-------------|-------|--|--------------------------|----------------------------|--|
| Installation of Cable Barrier on Various Routes in District 2, known as Federal Aid Project No. HSIP-0000-02(012) / 106040301, in District 2, State of Mississippi. |              |                                      |             |       | \$4,376,089.75                                 | \$3,358,789.79           | \$3,427,494.80             | \$3,544,011.85                             |
| Ref#  | SM Item      | Item Description                     | Item Qty    | Units |  | 1                        | 2                          | 3  |
| 0010  | 202-B086     | Removal of Guard Post                | 250.000     | EA    |  | 29.44                    | 10.00                      | 14.27                                      |
| 0020  | 221-A001     | Portland Cement Concrete Paved Ditch | 6,707.000   | CY    |  | 177.43                   | 225.00                     | 190.10                                     |
| 0030  | 234-A001     | Temporary Silt Fence                 | 3,120.000   | LF    |  | 2.94                     | 3.50                       | 2.71                                       |
| 0040  | 618-A001     | Maintenance of Traffic               | 1.000       | LS    |  | 55,021.59                | 58,000.00                  | 51,303.84                                  |
| 0050  | 618-B001     | Additional Construction Signs        | 1.000       | SF    |  | 10.00                    | 10.00                      | 10.00                                      |
| 0060  | 620-A001     | Mobilization                         | 1.000       | LS    |  | 139,248.70               | 41,000.00                  | 98,728.65                                  |
| 0070  | 907-237-A003 | Wattles, 20"                         | 3,975.000   | LF    |  | 4.12                     | 5.00                       | 3.80                                       |
| 0080  | 907-606-G001 | Cable Barrier                        | 181,088.000 | LF    |  | 9.32                     | 8.35                       | 9.81                                       |
| 0090  | 907-606-H001 | Cable Barrier Terminal Section       | 136.000     | EA    |  | 1,604.03                 | 1,825.00                   | 2,034.75                                   |
| 0100  | 907-606-I001 | Cable Barrier Post Repair            | 861.000     | EA    |  | 41.45                    | 30.00                      | 44.88                                      |

| District 2  |              |                                      |             |       | RMD Holdings, LTD<br>dba Nationwide<br>Construction Group | Key, LLC       | Gulf Equipment<br>Corporation | Clear River<br>Construction<br>Company, Inc. |
|---|--------------|--------------------------------------|-------------|-------|---|----------------|-------------------------------|--|
| Installation of Cable Barrier on Various Routes in District 2, known as Federal Aid Project No. HSIP-0000-02(012) / 106040301, in District 2, State of Mississippi. |              |                                      |             |       | \$3,604,914.25  | \$3,775,983.00 | \$3,889,493.80                | \$3,948,768.50                               |
| Ref#  | SM Item      | Item Description                     | Item Qty    | Units | 4   | 5              | 6                             | 7  |
| 0010  | 202-B086     | Removal of Guard Post                | 250.000     | EA    | 6.50  | 9.00           | 11.40                         | 20.00  |
| 0020  | 221-A001     | Portland Cement Concrete Paved Ditch | 6,707.000   | CY    | 192.00  | 225.00         | 233.00                        | 200.00                                       |
| 0030  | 234-A001     | Temporary Silt Fence                 | 3,120.000   | LF    | 2.55  | 3.50           | 3.40                          | 3.00   |
| 0040  | 618-A001     | Maintenance of Traffic               | 1.000       | LS    | 160,500.00  | 85,000.00      | 46,000.00                     | 205,000.00                                   |
| 0050  | 618-B001     | Additional Construction Signs        | 1.000       | SF    | 10.00   | 10.00          | 10.00                         | 10.00  |
| 0060  | 620-A001     | Mobilization                         | 1.000       | LS    | 188,580.00  | 168,000.00     | 111,800.00                    | 350,000.00                                   |
| 0070  | 907-237-A003 | Wattles, 20"                         | 3,975.000   | LF    | 4.75  | 7.00           | 5.20                          | 7.50   |
| 0080  | 907-606-G001 | Cable Barrier                        | 181,088.000 | LF    | 9.25  | 9.00           | 10.35                         | 9.50   |
| 0090  | 907-606-H001 | Cable Barrier Terminal Section       | 136.000     | EA    | 1,730.00  | 2,200.00       | 1,688.00                      | 1,800.00                                     |
| 0100  | 907-606-I001 | Cable Barrier Post Repair            | 861.000     | EA    | 34.00   | 51.00          | 36.00                         | 50.00  |

|   |              |                                      |             |       |                                  |  |  |  |
|---|--------------|--------------------------------------|-------------|-------|----------------------------------|--|--|--|
| District 2  |              |                                      |             |       | J. C. Cheek<br>Contractors, Inc. |  |  |  |
| Installation of Cable Barrier on Various Routes in District 2, known as Federal Aid Project No. HSIP-0000-02(012) / 106040301, in District 2, State of Mississippi. |              |                                      |             |       | \$3,998,923.50                   |  |  |  |
| Ref#  | SM Item      | Item Description                     | Item Qty    | Units | 8                                |  |  |  |
| 0010  | 202-B086     | Removal of Guard Post                | 250.000     | EA    | 45.00                            |  |  |  |
| 0020  | 221-A001     | Portland Cement Concrete Paved Ditch | 6,707.000   | CY    | 225.00                           |  |  |  |
| 0030  | 234-A001     | Temporary Silt Fence                 | 3,120.000   | LF    | 3.50                             |  |  |  |
| 0040  | 618-A001     | Maintenance of Traffic               | 1.000       | LS    | 72,033.50                        |  |  |  |
| 0050  | 618-B001     | Additional Construction Signs        | 1.000       | SF    | 10.00                            |  |  |  |
| 0060  | 620-A001     | Mobilization                         | 1.000       | LS    | 192,149.00                       |  |  |  |
| 0070  | 907-237-A003 | Wattles, 20"                         | 3,975.000   | LF    | 6.00                             |  |  |  |
| 0080  | 907-606-G001 | Cable Barrier                        | 181,088.000 | LF    | 10.25                            |  |  |  |
| 0090  | 907-606-H001 | Cable Barrier Terminal Section       | 136.000     | EA    | 2,100.00                         |  |  |  |
| 0100  | 907-606-I001 | Cable Barrier Post Repair            | 861.000     | EA    | 44.00                            |  |  |  |