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7/2/2010

GENERAL NOTES

@ THE LOCATION AND SPACING OF SIGNS AS SHOWN ON THE
TRAFFIC CONTROL PLANS ARE APPROXIMATE AND MAY BE ADJUSTED
AS NECESSARY TO FIT FIELD CONDITIONS.

@ THE GRASS ON EXISTING SHOULDERS SHALL BE REMOVED
PRIOR TO THE PLACEMENT OF SHOULDER MATERIAL BY
BLADING LIGHTLY OR MOWING CLOSELY.

@ GUARD RAIL WILL NOT BE SALVAGED BY STATE ON THIS PROJECT.

@ ALL TRAFFIC CONTROL DEVICES ON THIS PROJECT SHALL COMPLY
WITH PART IV OF THE MUTCD (LATEST EDITION).

@ FLUORESCENT ORANGE SHEETING SHALL BE USED ON ALL CONSTRUCTION
AND TRAFFIC CONTROL SIGNS EXCEPT FOR THOSE DESIGNATED ON THE

PLANS TO BE BLACK LEGEND AND BORDER ON WHITE BACKGROUND.

@ WHERE MILLING OF THE ROADWAY IS REQUIRED, THE CONTRACTOR SHALL PROVIDE OUTLETS
IN THE EXISTING SHOULDER AT SUFFICIENT INTERVALS TO PREVENT POOLING OR STANDING
WATER ON THE MILLED SURFACE (ABSORBED ITEM).

@ LANE CLOSURES SHALL NOT EXCEED THREE (3) MILES IN LENGTH.

@ TRAFFIC WILL NOT BE PERMITTED ON THE MILLED SURFACE.

@ VOIDS CREATED BY THE REMOVAL OF POSTS, CONCRETE ANCHORS, FOOTINGS, ECT. SHALL BE
BACKFILLED AND TAMPED IN ACCORDANCE WITH SECTION 203 OF THE MISSISSIPPI STANDARD

SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.

@ ALL SIGNS AND DELINEATORS THAT CONFLICT WITH THE CONSTRUCTION OF THIS PROJECT
SHALL BE REMOVED AND RESET BY THE CONTRACTOR, NOT A SEPERATE PAY ITEM; COST TO BE
ABSORBED IN OTHER BID ITEMS.

@ CONTRACTION JOINTS IN THE CONCRETE PAVEMENT WILL BE AN ABSORBED PAY ITEM AND PAID
UNDER PAY ITEM 503-A, 8" AND VARIABLE CONTINUOSLY REINFORCED CONCRETE PAVEMENT.
EXPANSION JOINTS WILL BE PAID UNDER PAY ITEM 501-D, EXPANSION JOINTS WITH DOWELS.
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