

PERRY (56)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	Tanner Construction Company, Inc.	Racon, Inc.	T. L. Wallace Construction, Inc.
Construction necessary to replace 4 bridges on SR 15 between Beaumont and Richton, known as State Project No. BR-0022-01(049) / 102456301, in the County of Perry, State of Mississippi.					\$5,465,411.65	\$5,329,458.28	\$6,046,752.15	\$6,081,894.60
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
0010	201-A001	Clearing and Grubbing	1.000	LS		55,079.39	31,405.00	65,000.00
0020	201-B001	Clearing and Grubbing	1.000	ACRE		2,845.43	4,365.00	5,300.00
0030	202-A001	Removal of Obstructions	1.000	LS		74,841.33	72,000.00	161,783.00
0040	202-B038	Removal of Curb, All Types	74.000	LF		12.55	11.05	4.50
0050	202-B076	Removal of Traffic Stripe	1,600.000	LF		2.00	2.20	4.00
0060	202-B078	Removal of Pavement, All Types and Depths	15,614.000	SY		5.35	1.78	2.50
0070	202-B102	Removal of Guard Rail	800.000	LF		3.00	3.30	3.00
0080	202-B106	Removal of Pipe, All Sizes	261.000	LF		9.61	8.88	8.00
0090	203-A003	Unclassified Excavation, FM, AH	11,244.000	CY		4.48	3.14	3.00
0100	203-EX038	Borrow Excavation, AH, FME, Class B7-6	79,753.000	CY		6.07	7.64	6.70
0110	203-G003	Excess Excavation, FM, AH	20,254.000	CY		4.52	6.22	3.50
0130	206-A001	Structure Excavation	1,883.000	CY		12.43	5.77	6.50
0140	206-B001	Select Material for Undercuts, Contractor Furnished, FM	109.000	CY		34.29	55.00	72.00
0150	211-B001	Topsoil for Slope Treatment, Contractor Furnished	5,534.000	CY		4.16	8.06	0.10
0160	213-C001	Superphosphate	7.000	TON		475.00	555.00	680.00
0170	215-A001	Vegetative Materials for Mulch	35.000	TON		160.00	138.75	200.00
0180	216-A001	Solid Sodding	170.000	SY		4.00	4.44	4.00
0190	217-A001	Ditch Liner	727.000	SY		1.25	1.66	1.50
0200	219-A001	Watering	3.000	KGAL		20.00	20.00	20.00
0210	220-A001	Insect Pest Control	7.000	ACRE		30.00	30.00	30.00
0220	221-A001	Portland Cement Concrete Paved Ditch	24.000	CY		425.00	454.30	370.00
0230	223-A001	Mowing	1.000	ACRE		40.00	40.00	40.00
0240	234-A001	Temporary Silt Fence	11,084.000	LF		1.65	2.85	2.50
0250	235-A001	Temporary Erosion Checks	500.000	BALE		5.25	8.02	9.50
0260	236-A004	Silt Basin, Type D	6.000	EA		2,420.34	2,048.82	1,900.00
0270	239-A001	Temporary Slope Drains	644.000	LF		6.05	9.88	7.50

PERRY (56)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	Tanner Construction Company, Inc.	Racon, Inc.	T. L. Wallace Construction, Inc.
Construction necessary to replace 4 bridges on SR 15 between Beaumont and Richton, known as State Project No. BR-0022-01(049) / 102456301, in the County of Perry, State of Mississippi.					\$5,465,411.65	\$5,329,458.28	\$6,046,752.15	\$6,081,894.60
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
0280	406-A001	Cold Milling of Bituminous Pavement, All Depths	2,933.000	SY		7.43	3.57	3.00
0290	408-A003	Asphalt for Prime Coat, Cut-Back MC-70 or Emulsified EA-1	5,704.000	GAL		2.20	2.78	3.00
0300	423-A001	Rumble Strips, Ground In	3.000	MI		375.00	412.50	400.00
0310	501-E001	Expansion Joints, Without Dowels	291.000	LF		10.00	10.00	11.00
0320	501-K001	Transverse Grooving	594.000	SY		2.20	6.00	2.50
0330	502-A001	Reinforced Cement Concrete Bridge End Pavement	613.000	SY		110.00	125.00	110.00
0340	602-A001	Reinforcing Steel	73,949.000	LBS		0.89	0.86	0.80
0350	603-CB001	18" Reinforced Concrete End Section	2.000	EA		705.40	534.59	840.00
0360	603-CB006	48" Reinforced Concrete End Section	2.000	EA		1,327.34	1,619.75	1,900.00
0370	606-B001	Guard Rail, Class A, Type 1	1,275.000	LF		17.00	18.70	18.00
0380	606-D012	Guard Rail, Bridge End Section, Type I	12.000	EA		2,000.00	2,200.00	2,100.00
0390	606-E002	Guard Rail, Terminal End Section, Flared	12.000	EA		2,100.00	2,310.00	2,200.00
0400	609-D002	Combination Concrete Curb and Gutter Type 2	801.000	LF		18.00	22.00	19.00
0410	615-A018	Concrete Bridge End Barrier, 33.5"	120.000	LF		35.00	55.00	37.00
0420	616-A001	Concrete Median and/or Island Pavement, 4-inch	110.000	SY		28.00	33.00	30.00
0430	616-A003	Concrete Median and/or Island Pavement, 10-inch	36.000	SY		80.00	77.00	89.00
0440	618-A001	Maintenance of Traffic	1.000	LS		30,533.36	56,753.75	57,000.00
0450	618-C001	Construction & Removal of Detour Bridge	1.000	LS		249,705.30	654,314.60	515,000.00
0460	619-A1004	Temporary Traffic Stripe, Continuous White, Paint	2.000	MI		1,500.00	1,650.00	2,600.00
0470	619-A2004	Temporary Traffic Stripe, Continuous Yellow, Paint	3.000	MI		1,500.00	1,650.00	2,600.00
0480	619-A5001	Temporary Traffic Stripe, Detail	164.000	LF		1.00	1.10	0.80
0490	619-A5004	Temporary Traffic Stripe, Detail, Type 1 Tape	22,124.000	LF		0.25	0.28	0.80
0500	619-A6001	Temporary Traffic Stripe, Legend	46.000	LF		1.00	1.10	5.50
0510	619-D1001	Standard Roadside Construction Signs, Less than 10 Square Fe	268.000	SF		13.23	18.70	10.00
0520	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More	1,070.000	SF		12.32	18.70	10.00
0530	619-F3004	Delineators, Guard Rail, White	36.000	EA		18.00	19.80	19.00

PERRY (56)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	Tanner Construction Company, Inc.	Racon, Inc.	T. L. Wallace Construction, Inc.
Construction necessary to replace 4 bridges on SR 15 between Beaumont and Richton, known as State Project No. BR-0022-01(049) / 102456301, in the County of Perry, State of Mississippi.					\$5,465,411.65	\$5,329,458.28	\$6,046,752.15	\$6,081,894.60
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
0540	619-G4001	Barricades, Type III, Single Faced	360.000	LF		21.68	33.00	26.00
0550	619-G4005	Barricades, Type III, Double Faced	48.000	LF		37.95	33.00	32.00
0560	619-G5001	Free Standing Plastic Drums	250.000	EA		59.82	60.50	97.00
0570	619-G7001	Warning Lights, Type "B"	19.000	EA		103.13	165.00	1,000.00
0580	619-K1001	Installation and Removal of Guard Rail, Type I, Class A	300.000	LF		25.00	27.50	26.00
0590	619-K4001	Installation and Removal of Guardrail, Terminal End Section	12.000	EA		1,000.00	1,100.00	1,100.00
0600	620-A001	Mobilization	1.000	LS		423,495.76	246,540.68	600,000.00
0610	627-B001	Two-Way Clear Reflective Raised Markers	36.000	EA		10.00	11.00	16.00
0620	627-L001	Two-Way Yellow Reflective High Performance Raised Markers	159.000	EA		10.00	11.00	16.00
0630	628-J002	6" High Performance Cold Plastic Traffic Stripe, Continuous	1,562.000	LF		5.00	5.50	5.50
0640	628-L002	6" High Performance Cold Plastic Traffic Stripe, Skip Yellow	816.000	LF		5.00	5.50	5.50
0650	628-O001	High Performance Cold Plastic Detail Stripe, White	86.000	LF		5.00	5.50	5.50
0660	630-A001	Standard Roadside Signs, Sheet Aluminum, 0.080" Thickness	72.000	SF		20.00	22.00	21.00
0670	630-A002	Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness	161.000	SF		22.00	24.20	23.00
0680	630-C004	Steel U-Section Posts, 3.0 to 3.5 lb/ft	387.000	LF		18.00	19.80	19.00
0690	630-E004	Structural Steel Angles & Bars, 7/16" x 2 1/2" Flat Bar	38.000	LBS		8.00	8.80	8.50
0700	630-F001	Delineators, Guard Rail, White	66.000	EA		18.00	19.80	19.00
0710	630-K003	Welded & Seamless Steel Pipe Posts, 4"	30.000	LF		20.00	22.00	21.00
0720	699-A001	Roadway Construction Stakes	1.000	LS		74,834.38	79,053.60	76,000.00
0730	907-225-A001	Grassing	18.000	ACRE		950.00	888.00	790.00
0740	907-225-B001	Agricultural Limestone	42.000	TON		80.00	44.40	79.00
0750	907-226-A001	Temporary Grassing	7.000	ACRE		950.00	666.00	900.00
0760	907-237-A003	Wattles, 20"	4,112.000	LF		5.00	4.60	4.00
0770	907-245-A001	Triangular Silt Dike	300.000	LF		7.75	12.50	11.00
0780	907-246-A001	Sandbags	260.000	LF		3.75	4.15	5.50
0790	907-247-A001	Temporary Stream Diversion	1.000	EA		5,651.07	6,085.45	3,400.00

PERRY (56)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	Tanner Construction Company, Inc.	Racon, Inc.	T. L. Wallace Construction, Inc.
Construction necessary to replace 4 bridges on SR 15 between Beaumont and Richton, known as State Project No. BR-0022-01(049) / 102456301, in the County of Perry, State of Mississippi.					\$5,465,411.65	\$5,329,458.28	\$6,046,752.15	\$6,081,894.60
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
0800	907-304-A005	Granular Material, LVM, Class 9, Group C	16,409.000	CY		8.05	9.29	7.50
0810	907-407-A001	Asphalt for Tack Coat	10,083.000	GAL		2.90	2.26	3.00
0820	907-413-E001	Sawing and Sealing Transverse Joints in Asphalt Pavement	550.000	LF		8.00	9.18	8.50
0830	907-601-A001	Class "B" Structural Concrete	447.000	CY		369.99	399.30	450.00
0840	907-601-B003	Class "B" Structural Concrete, Minor Structures	2.000	CY		1,201.11	1,193.82	1,600.00
0850	907-603-ALT01	18" Type A Alternate Pipe	264.000	LF		35.19	28.16	21.00
0860	907-603-ALT02	24" Type A Alternate Pipe	72.000	LF		56.58	37.62	33.00
0870	907-603-ALT03	30" Type A Alternate Pipe	72.000	LF		48.61	48.42	44.00
0880	907-603-ALT06	48" Type A Alternate Pipe	168.000	LF		71.37	88.77	100.00
0890	907-617-A001	Right-of-Way Marker	67.000	EA		268.75	150.78	160.00
0900	907-622-A001	Engineer's Field Office Building, Type 2	1.000	EA		28,895.43	27,113.95	13,000.00
0910	907-626-C003	6" Thermoplastic Double Drop Edge Stripe, Continuous White	3.000	MI		3,000.00	3,300.00	3,700.00
0920	907-626-D003	6" Thermoplastic Traffic Stripe, Skip Yellow	2.000	MI		1,500.00	1,650.00	1,900.00
0930	907-626-E004	6" Thermoplastic Traffic Stripe, Continuous Yellow	1.000	MI		3,000.00	3,300.00	3,700.00
0940	907-626-G004	Thermoplastic Detail Stripe, White	2,003.000	LF		1.00	1.10	3.00
0950	907-626-H004	Thermoplastic Legend, White	202.000	LF		2.00	2.20	16.00
0960	907-308-A001	Portland Cement	153.000	TON		126.99	138.86	140.00
0970	907-308-B001	Soil-Cement-Water Mixing, Optional Mixers, Base	13,140.000	SY		2.34	2.73	3.00
0980	907-311-A003	Processing Lime and Fly Ash Treated Course, 6" Thick	13,140.000	SY				
0990	907-311-B001	Lime	102.000	TON				
1000	907-311-C002	Fly Ash, Class C or F	405.000	TON				
1010	907-403-A006	Hot Mix Asphalt, MT, 12.5-mm mixture	3,633.000	TON		76.16		85.50
1020	907-403-A007	Hot Mix Asphalt, MT, 19-mm mixture	6,504.000	TON		74.65		84.00
1030	907-403-A010	Hot Mix Asphalt, MT, 9.5-mm mixture	3,439.000	TON		77.43		88.00
1040	907-403-C003	Hot Mix Asphalt, MT, 19-mm mixture, Trench Widening	426.000	TON		93.47		85.50
1050	907-403-M002	Warm Mix Asphalt, MT, 12.5-mm mixture	3,633.000	TON			95.76	

PERRY (56)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	Tanner Construction Company, Inc.	Racon, Inc.	T. L. Wallace Construction, Inc.
Construction necessary to replace 4 bridges on SR 15 between Beaumont and Richton, known as State Project No. BR-0022-01(049) / 102456301, in the County of Perry, State of Mississippi.					\$5,465,411.65	\$5,329,458.28	\$6,046,752.15	\$6,081,894.60
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
1060	907-403-M006	Warm Mix Asphalt, MT, 9.5-mm mixture	3,439.000	TON			104.74	
1070	907-403-M007	Warm Mix Asphalt, MT, 19-mm mixture	6,504.000	TON			86.36	
1080	907-403-O003	Warm Mix Asphalt, MT, 19-mm mixture, Trench Widening	426.000	TON			95.03	
1090	501-K001	Transverse Grooving	3,044.000	SY		2.20	6.60	2.50
1100	803-B002	Conventional Static Pile Load Test	6.000	EA		5,000.00	5,000.00	5,000.00
1110	803-C002	14" x 14" Prestressed Concrete Piling	4,000.000	LF		37.32	32.00	37.00
1120	803-C003	16" x 16" Prestressed Concrete Piling	1,020.000	LF		38.93	40.00	44.00
1130	803-D002	HP 12 x 53 Steel Piling	1,105.000	LF		41.62	44.00	53.00
1140	803-I001	PDA Test Pile	6.000	EA		4,844.29	4,000.00	4,800.00
1150	803-J001	Pile Restrike	6.000	EA		2,002.40	1,000.00	800.00
1160	805-A001	Reinforcement	211,320.000	LBS		0.83	0.93	0.80
1170	813-A001	Concrete Railing	1,370.000	LF		39.32	57.00	42.00
1180	815-A006	Loose Riprap, Size 100	340.000	TON		58.67	57.64	52.00
1190	815-A009	Loose Riprap, Size 300	2,087.000	TON		58.59	55.50	52.00
1200	815-E001	Geotextile under Riprap	1,721.000	SY		3.77	2.50	3.50
1210	815-F002	Sediment Control Stone	23.000	TON		57.55	60.74	77.00
1220	907-804-A001	Bridge Concrete, Class AA	1,243.000	CY		521.27	545.00	590.00
1230	907-804-C016	40' Prestressed Concrete Beam, Type I+2	4,009.000	LF		67.30	72.00	60.00

PERRY (56)					Key, LLC	L & A Contracting Company		
Construction necessary to replace 4 bridges on SR 15 between Beaumont and Richton, known as State Project No. BR-0022-01(049) / 102456301, in the County of Perry, State of Mississippi.					\$7,608,118.55	\$8,042,669.75		
Ref#	SM Item	Item Description	Item Qty	Units	4	5		
0010	201-A001	Clearing and Grubbing	1.000	LS	150,000.00	50,000.00		
0020	201-B001	Clearing and Grubbing	1.000	ACRE	1,150.00	3,500.00		
0030	202-A001	Removal of Obstructions	1.000	LS	100,000.00	200,000.00		
0040	202-B038	Removal of Curb, All Types	74.000	LF	6.90	18.00		
0050	202-B076	Removal of Traffic Stripe	1,600.000	LF	2.00	2.40		
0060	202-B078	Removal of Pavement, All Types and Depths	15,614.000	SY	1.70	2.00		
0070	202-B102	Removal of Guard Rail	800.000	LF	3.00	3.50		
0080	202-B106	Removal of Pipe, All Sizes	261.000	LF	7.75	24.00		
0090	203-A003	Unclassified Excavation, FM, AH	11,244.000	CY	5.25	6.00		
0100	203-EX038	Borrow Excavation, AH, FME, Class B7-6	79,753.000	CY	7.00	12.00		
0110	203-G003	Excess Excavation, FM, AH	20,254.000	CY	4.30	10.00		
0130	206-A001	Structure Excavation	1,883.000	CY	15.75	7.80		
0140	206-B001	Select Material for Undercuts, Contractor Furnished, FM	109.000	CY	85.00	78.00		
0150	211-B001	Topsoil for Slope Treatment, Contractor Furnished	5,534.000	CY	14.50	12.00		
0160	213-C001	Superphosphate	7.000	TON	800.00	900.00		
0170	215-A001	Vegetative Materials for Mulch	35.000	TON	250.00	300.00		
0180	216-A001	Solid Sodding	170.000	SY	6.00	7.00		
0190	217-A001	Ditch Liner	727.000	SY	2.00	2.40		
0200	219-A001	Watering	3.000	KGAL	20.00	20.00		
0210	220-A001	Insect Pest Control	7.000	ACRE	30.00	30.00		
0220	221-A001	Portland Cement Concrete Paved Ditch	24.000	CY	575.00	500.00		
0230	223-A001	Mowing	1.000	ACRE	40.00	40.00		
0240	234-A001	Temporary Silt Fence	11,084.000	LF	2.25	4.25		
0250	235-A001	Temporary Erosion Checks	500.000	BALE	8.00	9.00		
0260	236-A004	Silt Basin, Type D	6.000	EA	3,000.00	3,000.00		
0270	239-A001	Temporary Slope Drains	644.000	LF	25.00	54.00		

PERRY (56)					Key, LLC	L & A Contracting Company		
Construction necessary to replace 4 bridges on SR 15 between Beaumont and Richton, known as State Project No. BR-0022-01(049) / 102456301, in the County of Perry, State of Mississippi.					\$7,608,118.55	\$8,042,669.75		
Ref#	SM Item	Item Description	Item Qty	Units	4	5		
0280	406-A001	Cold Milling of Bituminous Pavement, All Depths	2,933.000	SY	3.40	4.00		
0290	408-A003	Asphalt for Prime Coat, Cut-Back MC-70 or Emulsified EA-1	5,704.000	GAL	2.65	3.10		
0300	423-A001	Rumble Strips, Ground In	3.000	MI	375.00	425.00		
0310	501-E001	Expansion Joints, Without Dowels	291.000	LF	10.00	9.60		
0320	501-K001	Transverse Grooving	594.000	SY	2.20	2.60		
0330	502-A001	Reinforced Cement Concrete Bridge End Pavement	613.000	SY	155.00	100.00		
0340	602-A001	Reinforcing Steel	73,949.000	LBS	1.15	1.15		
0350	603-CB001	18" Reinforced Concrete End Section	2.000	EA	840.00	4,200.00		
0360	603-CB006	48" Reinforced Concrete End Section	2.000	EA	1,500.00	6,600.00		
0370	606-B001	Guard Rail, Class A, Type 1	1,275.000	LF	17.00	20.40		
0380	606-D012	Guard Rail, Bridge End Section, Type I	12.000	EA	2,000.00	2,400.00		
0390	606-E002	Guard Rail, Terminal End Section, Flared	12.000	EA	2,100.00	2,500.00		
0400	609-D002	Combination Concrete Curb and Gutter Type 2	801.000	LF	15.40	25.00		
0410	615-A018	Concrete Bridge End Barrier, 33.5"	120.000	LF	55.45	65.00		
0420	616-A001	Concrete Median and/or Island Pavement, 4-inch	110.000	SY	32.50	34.00		
0430	616-A003	Concrete Median and/or Island Pavement, 10-inch	36.000	SY	69.60	80.00		
0440	618-A001	Maintenance of Traffic	1.000	LS	125,000.00	75,000.00		
0450	618-C001	Construction & Removal of Detour Bridge	1.000	LS	1,000,000.00	400,000.00		
0460	619-A1004	Temporary Traffic Stripe, Continuous White, Paint	2.000	MI	1,500.00	1,600.00		
0470	619-A2004	Temporary Traffic Stripe, Continuous Yellow, Paint	3.000	MI	1,500.00	1,600.00		
0480	619-A5001	Temporary Traffic Stripe, Detail	164.000	LF	1.00	1.20		
0490	619-A5004	Temporary Traffic Stripe, Detail, Type 1 Tape	22,124.000	LF	0.25	0.35		
0500	619-A6001	Temporary Traffic Stripe, Legend	46.000	LF	1.00	1.20		
0510	619-D1001	Standard Roadside Construction Signs, Less than 10 Square Fe	268.000	SF	17.00	20.00		
0520	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More	1,070.000	SF	17.00	20.00		
0530	619-F3004	Delineators, Guard Rail, White	36.000	EA	18.00	21.00		

PERRY (56)					Key, LLC	L & A Contracting Company		
Construction necessary to replace 4 bridges on SR 15 between Beaumont and Richton, known as State Project No. BR-0022-01(049) / 102456301, in the County of Perry, State of Mississippi.					\$7,608,118.55	\$8,042,669.75		
Ref#	SM Item	Item Description	Item Qty	Units	4	5		
0540	619-G4001	Barricades, Type III, Single Faced	360.000	LF	30.00	35.00		
0550	619-G4005	Barricades, Type III, Double Faced	48.000	LF	30.00	35.00		
0560	619-G5001	Free Standing Plastic Drums	250.000	EA	55.00	60.00		
0570	619-G7001	Warning Lights, Type "B"	19.000	EA	150.00	175.00		
0580	619-K1001	Installation and Removal of Guard Rail, Type I, Class A	300.000	LF	25.00	30.00		
0590	619-K4001	Installation and Removal of Guardrail, Terminal End Section	12.000	EA	1,000.00	1,200.00		
0600	620-A001	Mobilization	1.000	LS	750,000.00	300,000.00		
0610	627-B001	Two-Way Clear Reflective Raised Markers	36.000	EA	10.00	12.00		
0620	627-L001	Two-Way Yellow Reflective High Performance Raised Markers	159.000	EA	10.00	12.00		
0630	628-J002	6" High Performance Cold Plastic Traffic Stripe, Continuous	1,562.000	LF	5.00	6.00		
0640	628-L002	6" High Performance Cold Plastic Traffic Stripe, Skip Yellow	816.000	LF	5.00	6.00		
0650	628-O001	High Performance Cold Plastic Detail Stripe, White	86.000	LF	5.00	6.00		
0660	630-A001	Standard Roadside Signs, Sheet Aluminum, 0.080" Thickness	72.000	SF	7.90	24.00		
0670	630-A002	Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness	161.000	SF	12.65	26.00		
0680	630-C004	Steel U-Section Posts, 3.0 to 3.5 lb/ft	387.000	LF	3.70	22.00		
0690	630-E004	Structural Steel Angles & Bars, 7/16" x 2 1/2" Flat Bar	38.000	LBS	3.60	10.00		
0700	630-F001	Delineators, Guard Rail, White	66.000	EA	18.00	22.00		
0710	630-K003	Welded & Seamless Steel Pipe Posts, 4"	30.000	LF	34.00	24.00		
0720	699-A001	Roadway Construction Stakes	1.000	LS	135,000.00	400,000.00		
0730	907-225-A001	Grassing	18.000	ACRE	1,300.00	1,560.00		
0740	907-225-B001	Agricultural Limestone	42.000	TON	75.00	90.00		
0750	907-226-A001	Temporary Grassing	7.000	ACRE	850.00	1,020.00		
0760	907-237-A003	Wattles, 20"	4,112.000	LF	3.50	4.00		
0770	907-245-A001	Triangular Silt Dike	300.000	LF	8.33	10.00		
0780	907-246-A001	Sandbags	260.000	LF	2.50	3.00		
0790	907-247-A001	Temporary Stream Diversion	1.000	EA	55,000.00	10,200.00		

PERRY (56)					Key, LLC	L & A Contracting Company		
Construction necessary to replace 4 bridges on SR 15 between Beaumont and Richton, known as State Project No. BR-0022-01(049) / 102456301, in the County of Perry, State of Mississippi.					\$7,608,118.55	\$8,042,669.75		
Ref#	SM Item	Item Description	Item Qty	Units	4	5		
0800	907-304-A005	Granular Material, LVM, Class 9, Group C	16,409.000	CY	10.50	36.00		
0810	907-407-A001	Asphalt for Tack Coat	10,083.000	GAL	2.15	3.00		
0820	907-413-E001	Sawing and Sealing Transverse Joints in Asphalt Pavement	550.000	LF	8.00	10.00		
0830	907-601-A001	Class "B" Structural Concrete	447.000	CY	450.00	414.00		
0840	907-601-B003	Class "B" Structural Concrete, Minor Structures	2.000	CY	1,250.00	1,560.00		
0850	907-603-ALT01	18" Type A Alternate Pipe	264.000	LF	50.00	120.00		
0860	907-603-ALT02	24" Type A Alternate Pipe	72.000	LF	75.00	126.00		
0870	907-603-ALT03	30" Type A Alternate Pipe	72.000	LF	115.00	132.00		
0880	907-603-ALT06	48" Type A Alternate Pipe	168.000	LF	205.00	156.00		
0890	907-617-A001	Right-of-Way Marker	67.000	EA	235.00	120.00		
0900	907-622-A001	Engineer's Field Office Building, Type 2	1.000	EA	45,000.00	30,000.00		
0910	907-626-C003	6" Thermoplastic Double Drop Edge Stripe, Continuous White	3.000	MI	3,000.00	3,500.00		
0920	907-626-D003	6" Thermoplastic Traffic Stripe, Skip Yellow	2.000	MI	1,500.00	1,800.00		
0930	907-626-E004	6" Thermoplastic Traffic Stripe, Continuous Yellow	1.000	MI	3,000.00	3,500.00		
0940	907-626-G004	Thermoplastic Detail Stripe, White	2,003.000	LF	1.00	1.20		
0950	907-626-H004	Thermoplastic Legend, White	202.000	LF	2.00	2.40		
0960	907-308-A001	Portland Cement	153.000	TON	132.25	150.00		
0970	907-308-B001	Soil-Cement-Water Mixing, Optional Mixers, Base	13,140.000	SY	2.60	3.20		
0980	907-311-A003	Processing Lime and Fly Ash Treated Course, 6" Thick	13,140.000	SY				
0990	907-311-B001	Lime	102.000	TON				
1000	907-311-C002	Fly Ash, Class C or F	405.000	TON				
1010	907-403-A006	Hot Mix Asphalt, MT, 12.5-mm mixture	3,633.000	TON				
1020	907-403-A007	Hot Mix Asphalt, MT, 19-mm mixture	6,504.000	TON				
1030	907-403-A010	Hot Mix Asphalt, MT, 9.5-mm mixture	3,439.000	TON				
1040	907-403-C003	Hot Mix Asphalt, MT, 19-mm mixture, Trench Widening	426.000	TON				
1050	907-403-M002	Warm Mix Asphalt, MT, 12.5-mm mixture	3,633.000	TON	91.20	92.00		

PERRY (56)					Key, LLC	L & A Contracting Company		
Construction necessary to replace 4 bridges on SR 15 between Beaumont and Richton, known as State Project No. BR-0022-01(049) / 102456301, in the County of Perry, State of Mississippi.					\$7,608,118.55	\$8,042,669.75		
Ref#	SM Item	Item Description	Item Qty	Units	4	5		
1060	907-403-M006	Warm Mix Asphalt, MT, 9.5-mm mixture	3,439.000	TON	99.75	100.00		
1070	907-403-M007	Warm Mix Asphalt, MT, 19-mm mixture	6,504.000	TON	82.25	83.00		
1080	907-403-O003	Warm Mix Asphalt, MT, 19-mm mixture, Trench Widening	426.000	TON	90.50	91.00		
1090	501-K001	Transverse Grooving	3,044.000	SY	2.20	2.50		
1100	803-B002	Conventional Static Pile Load Test	6.000	EA	5,000.00	5,000.00		
1110	803-C002	14" x 14" Prestressed Concrete Piling	4,000.000	LF	42.50	50.00		
1120	803-C003	16" x 16" Prestressed Concrete Piling	1,020.000	LF	56.50	45.00		
1130	803-D002	HP 12 x 53 Steel Piling	1,105.000	LF	61.50	61.00		
1140	803-I001	PDA Test Pile	6.000	EA	10,000.00	5,000.00		
1150	803-J001	Pile Restrike	6.000	EA	1,500.00	4,100.00		
1160	805-A001	Reinforcement	211,320.000	LBS	1.20	1.50		
1170	813-A001	Concrete Railing	1,370.000	LF	45.40	45.00		
1180	815-A006	Loose Riprap, Size 100	340.000	TON	80.00	70.00		
1190	815-A009	Loose Riprap, Size 300	2,087.000	TON	80.00	70.00		
1200	815-E001	Geotextile under Riprap	1,721.000	SY	3.50	10.00		
1210	815-F002	Sediment Control Stone	23.000	TON	145.00	50.00		
1220	907-804-A001	Bridge Concrete, Class AA	1,243.000	CY	650.00	835.00		
1230	907-804-C016	40' Prestressed Concrete Beam, Type I+2	4,009.000	LF	75.00	77.00		